

PURCHASING AND MATERIALS MANAGEMENT

(843) 918-2170 FAX: (843) 918-2182

ADDENDUM 002 19-B0028

Manhole Video Inspections

September 10, 2018

Due to the impending storm, the Pre-Bid Meeting for this project will be moved to 2:00 PM September 26, 2018 in lieu of 2:00 PM September 12, 2018.

The Bid opening date will be moved to 2:00 PM October 11, 2018 in lieu of 2:00 PM September 27, 2018.

We are sorry for any inconvenience this may have caused, and thank you for your continued interest in this project.

Ruth Burleson/Buyer City of Myrtle Beach