



St. Johns River Water Management District

Ann B. Shortelle, Ph.D., Executive Director

4049 Reid Street • P.O. Box 1429 • Palatka, FL 32178-1429 • 386-329-4500
On the internet at www.sjrwmd.com.

DATE: December 16, 2020
TO: Prospective Respondents
FROM: Gerald Cahalane, Assoc. Procurement Specialist
SUBJECT: Addendum #1 to Quote Request #36398, Lake Jesup Conservation Area Planting 2021

This addendum is to correct a typographical error in the date for the anticipated planting timeframe.

Responses to this quote request are still due by no later than 3:00PM on, Monday, January 4, 2021.

In *Exhibit 1 – Statement of Work*, on page 6 under Section V. *TIME FRAME AND DELIVERABLES*, there is a typo in the year that shows 2020 instead of 2021. The statement should read as the following:

V. TIME FRAME AND DELIVERABLES

The expiration date of this agreement is June 1, 2021. It is anticipated that the planting will occur between early March and April 2021. Invoice will be submitted upon successful completion of the delivery and planting and approval by the District Project Manager. Invoice shall be submitted to Accounts Payable at acctpay@sjrwmd.com, preferably in PDF format.

No other information in the quote request has been modified. This typo will be corrected in the eventual contract documentation.

Any quote/project specific questions should be directed to me via email at gcahalan@sjrwmd.com or my office line at 386-326-3034.