Company	Signal	Signal	Update	Left Turn	Level I	Complete
	Retiming	Retiming	Existing	Phase Study	Signal	Signal Plan
	Field	Synchro	Signal Plan		Needs Study	
	Adjustment	Analysis				
Calyx	\$150/hr	\$135/hr	\$135/hr	\$120/hr	\$120/hr	\$135/hr
Davenport	\$80/hr	\$70/hr	\$90/hr	\$90/hr	\$90/hr	\$90/hr
Stantec	\$95/hr	\$95/hr	\$95/hr	\$95/hr	\$95/hr	\$95/hr