ADDENDUM NO. 2

DATE: August 10, 2016

TO: ALL PRIME BIDDERS

FROM: David R. Barlew Architects Inc. 714 Cherry Street Chattanooga, Tennessee 37405



PROJECT:

GREENWAY FARMS EXTERIOR REPAIR CITY OF CHATTANOOGA, TENNESSEE CONTRACT NO.: R-14-004-205

THE CONTRACT DOCUMENTS FOR THE ABOVE-REFERENCED PROJECT ARE SUPPLEMENTED AND MODIFIED AS DESCRIBED BELOW:

Changes to the Drawings and Project Manual:


- 1. The scope of work does not include remediation of spray applied ceiling texture or joint compound. The scope of work does not include remediation of microbial growth.
- 2. The Affidavit of no collusion by subcontractor must be turned in with the Contractor's bid.
- 3. Per the base Construction Documents, the Contractor is to replace all damaged fascia boards, soffit boards, subfascia boards, and trim. Per Alternate #2, the Contractor is to replace <u>all</u> fascia boards, soffit boards, subfascia boards, and trim.
- 4. The gutters may be standard profile.
- 5. The bid date has been postponed to 16 August 2016 at 2:00 pm eastern standard time.
- 6. The City will provide the targeted lead inspection report dated 3 February 2016, the indoor air quality inspection report dated 5 February 2016, and the asbestos NESHAP inspection report dated 5 February 2016 to the best value Contractor.

Sheet A-0: Amended detail 1/A-0.

End of Addendum #1

August 9, 2016

/s/ Justin C. Holland, Administrator City of Chattanooga Department of Public Works



DB,5