

ADDENDUM NO. 1

DATE: July 18, 2016

TO: ALL PRIME BIDDERS

FROM: David R. Barlew Architects Inc.
714 Cherry Street
Chattanooga, Tennessee 37405

PROJECT: GREENWAY FARMS EXTERIOR REPAIR
CITY OF CHATTANOOGA, TENNESSEE
CONTRACT NO.: R-14-004-205

THE CONTRACT DOCUMENTS FOR THE ABOVE-REFERENCED PROJECT ARE SUPPLEMENTED AND MODIFIED AS DESCRIBED BELOW:

Changes to the Project Manual:

1. Document 00100 – Advertisement for Bids: The scheduled time for the Pre-Bid Conference has been changed to Tuesday, 26 July 2016 at **2:00 P.M.** local time at Greenway Farms, 4960 Gann Store Road, Hixson, TN 37343.

End of Addendum #1

July 18, 2016

/s/ Justin C. Holland, Administrator
City of Chattanooga
Department of Public Works