



HIGHLANDS COUNTY
BOARD OF COUNTY COMISSIONERS
Purchasing Division

TABULATION OF FORMAL WRITTEN QUOTES (FWQ)

FWQ 23-037-KSB

Demolition of Accessory Structure 13023 US 98, Sebring, FL 33876

Opening Date: **09/06/2023**

Vendor	Cost of Project	Responsive Y/N	WMOB Y/N	LOCAL PREFERENCE Y/N
Johnson's Excavation Services, Inc.	\$4,950.00	Y	N	N
Nature Homes, LLC	\$6,500.00	Y	N	N
Southern Majestic Homes Environmental Services	\$5,500.00	Y	N	N

Recommended Award:

Johnson's Excavation Services, Inc.

Notice to awarded Vendor: The vendor shall not start any work prior to receiving a Highlands County Purchase Order and scheduling date and time for each service with the issuing department.

TERM: The period of the service shall begin upon receipt of Purchase Order and complete project with in 30 calendar days of the Purchase Order date. A Purchase Order shall be issued prior to commencement of any work.

Project Manager: Jennifer Dammann 863-402-6642 Jdammann@HighlandsFL.Gov

Lori DeLoach

Sep 8, 2023

Lori K. DeLoach, CPPB
Purchasing Manager

Jennifer Dammann,
Code Enforcement Official






DOC028

Final Audit Report

2023-09-08

Created:	2023-09-08
By:	Kelli Bronson (kbronson@highlandsfl.gov)
Status:	Signed
Transaction ID:	CBJCHBCAABAAvfDzolPLRgEf5nwLFEaqwoo2ZUUQOkIz

"DOC028" History

-  Document created by Kelli Bronson (kbronson@highlandsfl.gov)
2023-09-08 - 5:45:40 PM GMT
-  Document emailed to Lori DeLoach (ldeloach@highlandsfl.gov) for signature
2023-09-08 - 5:46:34 PM GMT
-  Email viewed by Lori DeLoach (ldeloach@highlandsfl.gov)
2023-09-08 - 5:47:05 PM GMT
-  Document e-signed by Lori DeLoach (ldeloach@highlandsfl.gov)
Signature Date: 2023-09-08 - 5:49:04 PM GMT - Time Source: server
-  Agreement completed.
2023-09-08 - 5:49:04 PM GMT