

Vendor	Total Project	Alternate 1	Grand Total with Alternate 1
		All work associated with the boulevard extension	
East Tennessee Turf	\$9,060,000	\$300,000	\$9,360,000
Jenkins and Styles	\$9,844,000	\$167,500	\$10,011,500
Merit Construction	\$9,369,000	\$163,139	\$9,532,139