



St. Johns River Water Management District

Michael A. Register, P.E., Executive Director

525 Community College Parkway S.E. • Palm Bay, FL 32909 • 321-984-4940 • www.sjrwmd.com

DATE: March 8, 2022

TO: Prospective Respondents

FROM: Amy Lucey, Procurement Specialist

SUBJECT: Addendum #2 to Quote Request # 37640, Replace Wooden Decking on Bailey Bridge
– Palm Bluff Conservation Area

As a result of inquiries, the following clarifications/changes are provided for your information. Please make all appropriate changes to your quote documents. Note: changes are reflected with original language shown with strike-through and new language is underlined.

Q1: What is the budget for this project?

A1: The engineering estimate for this project is \$25,000.00.

Q2: Will bonding be required?

A2: No. bonding is not required for this project.

Q3: When reinstalling the steel curbing and angle iron after decking is installed will the district also be providing the hardware that may need to be replaced?

A3: Yes, the District will purchase any hardware necessary to reinstall the curbing and angle iron. During the removal of the curbing and angle iron, the contractor and the District will meet and discuss any hardware that needs to be replaced. The District will order the material for installation by the Contractor.

NOTE: The Quote Request Due Date remains 3:00 p.m., Thursday, March 24, 2022.

Please acknowledge receipt of this Addendum on the **Quote Cost Schedule** FORM provided in the quote package.

If you have any questions, please e-mail me at alucey@sjrwmd.com.