

20-B0028 Alterations to Police Annex

Company	Base Bid	Alternate #1	Alternate #2	Alternate #3
Chancel HRT	\$3,662,056	\$32,500	\$5,250	\$99,590
Coastal Structures	\$3,714,000	\$21,500	\$7,500	\$73,700
Consensus Construction	\$4,133,935	\$101,000	\$13,000	\$102,000
FBI Construction	\$4,025,000	\$24,000	\$2,500	\$93,500
Mashburn Construction	\$4,381,725	\$23,100	\$400	\$85,000
Tungsten Construction	\$4,411,400	\$22,000	\$425	\$102,500