

**CITY OF KNOXVILLE  
DEPARTMENT OF ENGINEERING**

**Project: Main Street Trolley Stop**  
**Project No: 19T-P-0682**

**Opened in Knoxville, TN**  
**Date: January 22, 2020**  
**Time: 11:00 a.m.**

**CITY OF KNOXVILLE  
BID SCHEDULE**

**SUMMARY OF BIDS**

Ziggurat Development, LLC

McKinnon Construction  
Company, LLC

Design & Construction  
Services, Inc.

ITEM NO.	DESCRIPTION	UNIT	TOTAL QUANTITY	PRICE	AMOUNT	PRICE	AMOUNT	PRICE	AMOUNT
1.10	Mobilization	LS	1	4,600.00	4,600.00	3,850.00	3,850.00	5,800.00	5,800.00
3.10	Removal of Structures and Obstructions	LS	1	7,998.38	7,998.38	18,000.00	18,000.00	19,500.00	19,500.00
5.10	Mineral Aggregate Base	TON	120	57.68	6,921.60	41.00	4,920.00	50.00	6,000.00
7.10	Tack Coat	GAL	6	122.30	733.80	435.00	2,610.00	50.00	300.00
9.20	Bituminous Plant Mix, Grading B-M	TON	10	388.98	3,889.80	20.00	200.00	350.00	3,500.00
10.10	Asphaltic Concrete Surface, Grading D	TON	10	388.98	3,889.80	510.00	5,100.00	400.00	4,000.00
11.10	Portland Cement Concrete Pavement	SY	250	79.46	19,865.00	135.00	33,750.00	180.00	45,000.00
12.66	8" Integral Concrete Curb	LF	16	51.53	824.48	50.00	800.00	100.00	1,600.00
20.41	4" HDPE	LF	20	15.78	315.60	25.00	500.00	100.00	2,000.00
21.20	Filter Cloth Underdrain w/ Pipe (4" Perforated HDPE)	LF	260	19.88	5,168.80	25.00	6,500.00	18.00	4,680.00
34.10	Construction Area Traffic Control	LS	1	750.00	750.00	8,000.00	8,000.00	12,500.00	12,500.00

**TOTAL BID**

**\$ 54,957.26**

**\$ 84,230.00**

**\$ 104,880.00**

Tabulated by Amanda Koenig

Certified Correct Karen McKeehan

Approved by [Signature]

Checked by [Signature]

Date 1/22/20

Date 01/22/2020