



Georgetown County, South Carolina

129 Screven Street, Suite 239
Post Office Drawer 421270
Georgetown, SC 29442-4200
(843) 545-3083 • Fax (843) 545-3500
E-Mail • purch@gtcounty.org
Website • <http://www.gtcounty.org>

ADDENDUM #1 TO RE-BID #19-034

BID NUMBER: 19-034

ISSUE DATE: Friday, August 16, 2019

OPENING DATE: Original Date: Wednesday, September 4, 2019 OPENING TIME: 3:00 PM (ET)
NEW OPENING DATE: WEDNESDAY, SEPTEMBER 11, 2019

Bid Opening Location: Georgetown County Courthouse, Suite #239, (Purchasing Conference Room)

PROCUREMENT FOR: Non Engineered Road Repair, Resurfacing, Sealing and Marking, IDIQ

This addendum will amend **RE-Bid #19-034, Non Engineered Road Repair, Resurfacing, Sealing and Marking, IDIQ** originally issued on August 16, 2019. This clarification is being provided to all known and registered correspondents in response to questions received. All addenda and original bid documents are also available online at: www.gtcounty.org, select Quick Links, "Bid Opportunities" and "Current Bids."

This Addendum #1 is to postpone the Opening Date of RE-Bid # 19-034 until Wednesday, September 11, 2019 @ 3:00 PM (ET) due to possible hurricane conditions.

[THE REMAINDER OF THIS PAGE IS INTENTIONALLY LEFT BLANK]



ADDENDUM ACKNOWLEDGEMENT

RE-Bid #19-034

Non Engineered Road Repair, Resurfacing, Sealing and Marking, IDIQ
Mandatory Submittal Form

To be returned with the final proposal submission to Georgetown County.

COMPANY NAME: _____

- Addendum #1 Received Date: _____ Initialed By: _____
- Addendum #2 Received Date: _____ Initialed By: _____
- Addendum #3 Received Date: _____ Initialed By: _____
- Addendum #4 Received Date: _____ Initialed By: _____
- Addendum #5 Received Date: _____ Initialed By: _____
- Addendum #6 Received Date: _____ Initialed By: _____

If your Bid submission has already been mailed, acknowledgment may be provided by faxing this form to (843)545-3500, or attaching a digital scan and sending by e-mail.

[THE REMAINDER OF THIS PAGE IS INTENTIONALLY LEFT BLANK]