

**RFP 21-11: Kaufman County Road Bond Projects
BID TABULATION**

5	124	TON	Cement for Subgrade Stabilization (6%)	\$ -			\$ -			\$ 37,200.00			\$ 24,800.00			\$ -			\$ -			\$ 19,840.00					
6	124	TON	Hydrated Lime (6%)		\$ -			\$ -		\$ 62,000.00			\$ 22,692.00				\$ -				\$ -		\$ 350.00		\$ 43,400.00		
7	8,267	SY	Subgrade Preparation & Emulsified Asphalt Treatment			\$ -			\$ -	\$ 165,340.00		\$ 165,340.00	\$ 165,340.00		\$ 107,471.00			\$ -						\$ 6.40	\$ 52,908.80		
10	16,533	SY	Chip Seal	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 165,330.00	\$ 165,330.00	\$ 165,330.00	\$ 49,599.00	\$ 49,599.00	\$ 49,599.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 87,624.90	\$ 5.30	\$ 87,624.90	\$ 5.30	\$ 87,624.90	
8	2,067	SY	2" Flexible Base	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 41,340.00	\$ 41,340.00	\$ 41,340.00	\$ 12,402.00	\$ 12,402.00	\$ 12,402.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 6,821.10	\$ 3.30	\$ 6,821.10	\$ 3.30	\$ 6,821.10	
14	1	EA	Remove Small Tree (10" Diameter & Smaller)	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 1,000.00	\$ 1,000.00	\$ 1,000.00	\$ 400.00	\$ 400.00	\$ 400.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 516.00	\$ 516.00	\$ 516.00	\$ 516.00	\$ 516.00	
15	1	EA	Remove Medium Tree (11"-19" Diameter)	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 2,000.00	\$ 2,000.00	\$ 2,000.00	\$ 600.00	\$ 600.00	\$ 600.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 826.00	\$ 826.00	\$ 826.00	\$ 826.00	\$ 826.00	
16	1	EA	Remove Large Tree (20" Diameter or Larger)	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 3,000.00	\$ 3,000.00	\$ 3,000.00	\$ 1,000.00	\$ 1,000.00	\$ 1,000.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 2,066.00	\$ 2,066.00	\$ 2,066.00	\$ 2,066.00	\$ 2,066.00	
13	20	EA	Remove and Reinstall Mailbox	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 200,000.00	\$ 200,000.00	\$ 200,000.00	\$ 3,000.00	\$ 3,000.00	\$ 3,000.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 500.00	\$ 25.00	\$ 500.00	\$ 25.00	\$ 500.00	
11	20	EA	Remove and Replace Ex. 18" CMP Driveway Culvert, 30' Length	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 120,000.00	\$ 120,000.00	\$ 120,000.00	\$ 42,000.00	\$ 42,000.00	\$ 42,000.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 19,000.00	\$ 950.00	\$ 19,000.00	\$ 950.00	\$ 19,000.00	
12	1	EA	Remove and Replace Ex. Cross Culvert #1, 24" CMP, 30' Length	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 8,000.00	\$ 8,000.00	\$ 8,000.00	\$ 4,500.00	\$ 4,500.00	\$ 4,500.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 3,000.00	\$ 3,000.00	\$ 3,000.00	\$ 3,000.00	\$ 3,000.00	
12	1	EA	Remove and Replace Ex. Cross Culvert #2, 24" CMP, 30' Length	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 8,000.00	\$ 8,000.00	\$ 8,000.00	\$ 4,500.00	\$ 4,500.00	\$ 4,500.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 3,000.00	\$ 3,000.00	\$ 3,000.00	\$ 3,000.00	\$ 3,000.00	
12	1	EA	Remove and Replace Ex. Cross Culvert #3, 24" CMP, 30' Length	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 8,000.00	\$ 8,000.00	\$ 8,000.00	\$ 4,500.00	\$ 4,500.00	\$ 4,500.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 3,000.00	\$ 3,000.00	\$ 3,000.00	\$ 3,000.00	\$ 3,000.00	
				\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 759,605.00	\$ 784,405.00	\$ 846,410.00	\$ 275,249.00	\$ 273,141.00	\$ 324,852.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 239,654.20		\$ 263,214.20		\$ 234,694.80	
										\$ 569,605.00																	

BID FORM 8: 2ND STREET FROM LANE AVE TO SOUTH END

ANDERSON ASPHALT & CONCRETE PAVING, LLC				AUSTIN BRIDGE & ROAD			CK NEWBERRY, LLC			ED BELL CONSTRUCTION COMPANY			PAVECON PUBLIC WORKS, LP			TEXANA LAND & ASPHALT, INC.			TEXAS MATERIALS GROUP, INC.							
Item No.	Est Qty	Unit	Description	Amount Bid	Alt #1 Bid Amount	Alt #2 Bid Amount	Amount Bid	Alt #1 Bid Amount	Alt #2 Bid Amount	Amount Bid	Alt #1 Bid Amount	Alt #2 Bid Amount	Amount Bid	Alt #1 Bid Amount	Alt #2 Bid Amount	Amount Bid	Alt #1 Bid Amount	Alt #2 Bid Amount	Amount Bid	Alt #1 Unit Price	Alt #2 Unit Price	Alt #3 Unit Price	Alt #4 Unit Price	Alt #5 Unit Price		
1	1	LS	Mobilization	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 40,000.00	\$ 40,000.00	\$ 40,000.00	\$ 73,000.00	\$ 73,000.00	\$ 73,000.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 8,000.00	\$ 8,000.00	\$ 8,000.00	\$ 8,000.00	\$ 8,000.00	
2	1	LS	Traffic Control	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 25,000.00	\$ 25,000.00	\$ 25,000.00	\$ 73,000.00	\$ 73,000.00	\$ 73,000.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 6,000.00	\$ 6,000.00	\$ 6,000.00	\$ 6,000.00	\$ 6,000.00	
3	13,480	LF	Ditch Grading	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 107,840.00	\$ 107,840.00	\$ 107,840.00	\$ 26,960.00	\$ 26,960.00	\$ 26,960.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 71,444.00	\$ 5.30	\$ 71,444.00	\$ 5.30	\$ 71,444.00	
4	14,978	SY	8" Subgrade Stabilization	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 59,912.00	\$ 59,912.00		\$ 59,912.00	\$ 59,912.00		\$ -	\$ -	\$ -	\$ -	\$ -	\$ 68,898.80	\$ 4.60	\$ 68,898.80			
5	225	TON	Cement for Subgrade Stabilization (6%)	\$ -			\$ -			\$ 67,500.00			\$ 45,000.00			\$ -			\$ -		\$ 36,000.00					
6	225	TON	Hydrated Lime (6%)		\$ -			\$ -		\$ 67,500.00			\$ 41,175.00				\$ -			\$ -		\$ 350.00		\$ 78,750.00		
7	14,978	SY	Subgrade Preparation & Emulsified Asphalt Treatment			\$ -					\$ 299,560.00			\$ 194,714.00			\$ -							\$ 6.40	\$ 95,859.20	
10	29,956	SY	Chip Seal	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 269,604.00	\$ 269,604.00	\$ 269,604.00	\$ 89,868.00	\$ 89,868.00	\$ 89,868.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 158,766.80	\$ 5.30	\$ 158,766.80	\$ 5.30	\$ 158,766.80	
8	3,744	SY	2" Flexible Base	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 74,880.00	\$ 74,880.00	\$ 74,880.00	\$ 22,464.00	\$ 22,464.00	\$ 22,464.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 12,355.20	\$ 3.30	\$ 12,355.20	\$ 3.30	\$ 12,355.20	
14	1	EA	Remove Small Tree (10" Diameter & Smaller)	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 1,000.00	\$ 1,000.00	\$ 1,000.00	\$ 400.00	\$ 400.00	\$ 400.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 516.00	\$ 516.00	\$ 516.00	\$ 516.00	\$ 516.00	
15	1	EA	Remove Medium Tree (11"-19" Diameter)	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 2,000.00	\$ 2,000.00	\$ 2,000.00	\$ 600.00	\$ 600.00	\$ 600.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 826.00	\$ 826.00	\$ 826.00	\$ 826.00	\$ 826.00	
16	1	EA	Remove Large Tree (20" Diameter or Larger)	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 3,000.00	\$ 3,000.00	\$ 3,000.00	\$ 1,000.00	\$ 1,000.00	\$ 1,000.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 2,066.00	\$ 2,066.00	\$ 2,066.00	\$ 2,066.00	\$ 2,066.00	
13	36	EA	Remove and Reinstall Mailbox	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 14,400.00	\$ 14,400.00	\$ 14,400.00	\$ 5,400.00	\$ 5,400.00	\$ 5,400.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 900.00	\$ 25.00	\$ 900.00	\$ 25.00	\$ 900.00	
11	36	EA	Remove and Replace Ex. 18" CMP Driveway Culvert, 30' Length	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 216,000.00	\$ 216,000.00	\$ 216,000.00	\$ 75,600.00	\$ 75,600.00	\$ 75,600.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 34,200.00	\$ 950.00	\$ 34,200.00	\$ 950.00	\$ 34,200.00	
12	1	EA	Remove and Replace Ex. Cross Culvert #1, 24" CMP, 30' Length	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 4,500.00	\$ 4,500.00	\$ 4,500.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 3,400.00	\$ 3,400.00	\$ 3,400.00	\$ 3,400.00	\$ 3,400.00	
12	1	EA	Remove and Replace Ex. Cross Culvert #2, 18" CMP, 30' Length	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 8,000.00	\$ 8,000.00	\$ 8,000.00	\$ 4,000.00	\$ 4,000.00	\$ 4,000.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 2,700.00	\$ 2,700.00	\$ 2,700.00	\$ 2,700.00	\$ 2,700.00	
				\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 899,136.00	\$ 899,136.00	\$ 1,071,284.00	\$ 481,704.00	\$ 477,879.00	\$ 571,506.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 406,072.80		\$ 448,822.80		\$ 397,033.20	

RFP 21-11: Kaufman County Road Bond Projects
 BID TABULATION

BID FORM 9: 3RD STREET FROM OAK TRAIL TO SOUTH END

ANDERSON ASPHALT & CONCRETE PAVING, LLC						AUSTIN BRIDGE & ROAD			CK NEWBERRY, LLC			ED BELL CONSTRUCTION COMPANY			PAVECON PUBLIC WORKS, LP			TEXANA LAND & ASPHALT, INC.			TEXAS MATERIALS GROUP, INC.					
Item No.	Est Qty	Unit	Description	Amount Bid	Alt #1 Bid Amount	Alt #2 Bid Amount	Amount Bid	Alt #1 Bid Amount	Alt #2 Bid Amount	Amount Bid	Alt #1 Bid Amount	Alt #2 Bid Amount	Amount Bid	Alt #1 Bid Amount	Alt #2 Bid Amount	Amount Bid	Alt #1 Bid Amount	Alt #2 Bid Amount	Amount Bid	Alt #1 Bid Price	Alt #1 Bid Amount	Alt #2 Bid Price	Alt #2 Bid Amount	Alt #2 Bid Amount		
1	1	LS	Mobilization	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 25,000.00	\$ 25,000.00	\$ 25,000.00	\$ 42,000.00	\$ 42,000.00	\$ 42,000.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 8,000.00	\$ 8,000.00	\$ 8,000.00	\$ 8,000.00	\$ 8,000.00	
2	1	LS	Traffic Control	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 25,000.00	\$ 25,000.00	\$ 25,000.00	\$ 42,000.00	\$ 42,000.00	\$ 42,000.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 6,000.00	\$ 6,000.00	\$ 6,000.00	\$ 6,000.00	\$ 6,000.00	
3	7,760	LF	Ditch Grading	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 77,600.00	\$ 77,600.00	\$ 77,600.00	\$ 15,520.00	\$ 15,520.00	\$ 15,520.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 41,128.00	\$ 5.30	\$ 41,128.00	\$ 5.30	\$ 41,128.00	
4	8,622	SY	8" Subgrade Stabilization	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 43,110.00	\$ 43,110.00	\$ 43,110.00	\$ 34,488.00	\$ 34,488.00	\$ 34,488.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 39,661.20	\$ 4.60	\$ 39,661.20	\$ -	\$ -	
5	129	TON	Cement for Subgrade Stabilization (6%)	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 51,600.00	\$ -	\$ -	\$ 25,800.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 20,640.00	\$ -	\$ -	\$ -	\$ -	
6	129	TON	Hydrated Lime (6%)	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 23,607.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 350.00	\$ -	\$ 45,150.00	\$ -	\$ -
7	8,622	SY	Subgrade Preparation & Emulsified Asphalt Treatment	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 55,180.80	
10	17,244	SY	Chip Seal	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 172,440.00	\$ 172,440.00	\$ 172,440.00	\$ 51,732.00	\$ 51,732.00	\$ 51,732.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 91,393.20	\$ 5.30	\$ 91,393.20	\$ 5.30	\$ 91,393.20	
8	2,156	SY	2" Flexible Base	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 43,120.00	\$ 43,120.00	\$ 43,120.00	\$ 12,936.00	\$ 12,936.00	\$ 12,936.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 7,114.80	\$ 3.30	\$ 7,114.80	\$ 3.30	\$ 7,114.80	
14	1	EA	Remove Small Tree (10" Diameter & Smaller)	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 1,000.00	\$ 1,000.00	\$ 1,000.00	\$ 400.00	\$ 400.00	\$ 400.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 516.00	\$ 516.00	\$ 516.00	\$ 516.00	\$ 516.00	
15	1	EA	Remove Medium Tree (11"-19" Diameter)	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 2,000.00	\$ 2,000.00	\$ 2,000.00	\$ 600.00	\$ 600.00	\$ 600.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 826.00	\$ 826.00	\$ 826.00	\$ 826.00	\$ 826.00	
16	1	EA	Remove Large Tree (20" Diameter or Larger)	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 3,000.00	\$ 3,000.00	\$ 3,000.00	\$ 1,000.00	\$ 1,000.00	\$ 1,000.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 2,066.00	\$ 2,066.00	\$ 2,066.00	\$ 2,066.00	\$ 2,066.00	
13	19	EA	Remove and Reinstall Mailbox	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 7,600.00	\$ 7,600.00	\$ 7,600.00	\$ 2,850.00	\$ 2,850.00	\$ 2,850.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 475.00	\$ 25.00	\$ 475.00	\$ 25.00	\$ 475.00	
11	19	EA	Remove and Replace Ex. 18" CMP Driveway Culvert, 30' Length	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 133,000.00	\$ 133,000.00	\$ 133,000.00	\$ 39,900.00	\$ 39,900.00	\$ 39,900.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 18,050.00	\$ 950.00	\$ 18,050.00	\$ 950.00	\$ 18,050.00	
12	1	EA	Remove and Replace Ex. Cross Culvert #2, 36" CMP, 36' Length	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 20,000.00	\$ 20,000.00	\$ 20,000.00	\$ 5,700.00	\$ 5,700.00	\$ 5,700.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	
				\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 604,470.00	\$ 617,370.00	\$ 682,200.00	\$ 274,926.00	\$ 272,733.00	\$ 326,724.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 240,870.20	\$ -	\$ 265,380.20	\$ -	\$ 235,749.80	

BID FORM 10: CR 4101 FROM CR 4116 TO FM 1390

ANDERSON ASPHALT & CONCRETE PAVING, LLC						AUSTIN BRIDGE & ROAD			CK NEWBERRY, LLC			ED BELL CONSTRUCTION COMPANY			PAVECON PUBLIC WORKS, LP			TEXANA LAND & ASPHALT, INC.			TEXAS MATERIALS GROUP, INC.					
Item No.	Est Qty	Unit	Description	Amount Bid	Alt #1 Bid Amount	Alt #2 Bid Amount	Amount Bid	Alt #1 Bid Amount	Alt #2 Bid Amount	Amount Bid	Alt #1 Bid Amount	Alt #2 Bid Amount	Amount Bid	Alt #1 Bid Amount	Alt #2 Bid Amount	Amount Bid	Alt #1 Bid Amount	Alt #2 Bid Amount	Amount Bid	Alt #1 Bid Price	Alt #1 Bid Amount	Alt #2 Bid Price	Alt #2 Bid Amount	Alt #2 Bid Amount		
1	1	LS	Mobilization	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 60,000.00	\$ 60,000.00	\$ 60,000.00	\$ 113,000.00	\$ 113,000.00	\$ 113,000.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 11,000.00	\$ 11,000.00	\$ 11,000.00	\$ 11,000.00	\$ 11,000.00	
2	1	LS	Traffic Control	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 25,000.00	\$ 25,000.00	\$ 25,000.00	\$ 113,000.00	\$ 113,000.00	\$ 113,000.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 11,000.00	\$ 11,000.00	\$ 11,000.00	\$ 11,000.00	\$ 11,000.00	
3	20,940	LF	Ditch Grading	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 125,640.00	\$ 125,640.00	\$ 125,640.00	\$ 41,880.00	\$ 41,880.00	\$ 41,880.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 110,982.00	\$ 5.30	\$ 110,982.00	\$ 5.30	\$ 110,982.00	
4	23,267	SY	8" Subgrade Stabilization	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 93,068.00	\$ 93,068.00	\$ 93,068.00	\$ 93,068.00	\$ 93,068.00	\$ 93,068.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 107,028.20	\$ 4.60	\$ 107,028.20	\$ -	\$ -	
5	349	TON	Cement for Subgrade Stabilization (6%)	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 87,250.00	\$ -	\$ -	\$ 69,800.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 55,840.00	\$ -	\$ -	\$ -	\$ -	
6	349	TON	Hydrated Lime (6%)	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 63,867.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 350.00	\$ -	\$ 122,150.00	\$ -	\$ -
7	23,267	SY	Subgrade Preparation & Emulsified Asphalt Treatment	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 148,908.80	
10	46,533	SY	Chip Seal	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 418,797.00	\$ 418,797.00	\$ 418,797.00	\$ 139,599.00	\$ 139,599.00	\$ 139,599.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 246,624.90	\$ 5.30	\$ 246,624.90	\$ 5.30	\$ 246,624.90	
8	5,817	SY	2" Flexible Base	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 116,340.00	\$ 116,340.00	\$ 116,340.00	\$ 34,902.00	\$ 34,902.00	\$ 34,902.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 19,196.10	\$ 3.30	\$ 19,196.10	\$ 3.30	\$ 19,196.10	
14	1	EA	Remove Small Tree (10" Diameter & Smaller)	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 1,000.00	\$ 1,000.00	\$ 1,000.00	\$ 400.00	\$ 400.00	\$ 400.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 516.00	\$ 516.00	\$ 516.00	\$ 516.00	\$ 516.00	
15	1	EA	Remove Medium Tree (11"-19" Diameter)	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 2,000.00	\$ 2,000.00	\$ 2,000.00	\$ 600.00	\$ 600.00	\$ 600.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 826.00	\$ 826.00	\$ 826.00	\$ 826.00	\$ 826.00	
16	1	EA	Remove Large Tree (20" Diameter or Larger)	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 3,000.00	\$ 3,000.00	\$ 3,000.00	\$ 1,000.00	\$ 1,000.00	\$ 1,000.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 2,066.00	\$ 2,066.00	\$ 2,066.00	\$ 2,066.00	\$ 2,066.00	
13	64	EA	Remove and Reinstall Mailbox	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 25,600.00	\$ 25,600.00	\$ 25,600.00	\$ 9,600.00	\$ 9,600.00	\$ 9,600.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 1,600.00	\$ 25.00	\$ 1,600.00	\$ 25.00	\$ 1,600.00	
11	64	EA	Remove and Replace Ex. 18" CMP Driveway Culvert, 30' Length	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 320,000.00	\$ 320,000.00	\$ 320,000.00	\$ 134,400.00	\$ 134,400.00	\$ 134,400.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 60,800.00	\$ 950.00	\$ 60,800.00	\$ 950.00	\$ 60,800.00	
12	3	EA	Remove and Replace Ex. Cross Culvert #1, 48" HP, 40' Length	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 30,000.00	\$ 30,000.00	\$ 30,000.00	\$ 22,500.00	\$ 22,500.00	\$ 22,500.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 19,500.00	\$ 6,500.00	\$ 19,500.00	\$ 6,500.00	\$ 19,500.00	
12	3	EA	Remove and Replace Ex. Cross Culvert #2, 36" HP, 36' Length	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 36,000.00	\$ 36,000.00	\$ 36,000.00	\$ 17,100.00	\$ 17,100.00	\$ 17,100.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 13,500.00	\$ 4,500.00	\$ 13,500.00	\$ 4,500.00	\$ 13,500.00	
12	1	EA	Remove and Replace Ex. Cross Culvert #3, 24" HP, 30' Length	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 4,500.00	\$ 4,500.00	\$ 4,500.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 3,000.00	\$ 3,000.00	\$ 3,000.00	\$ 3,000.00	\$ 3,000.00	
12	1	EA	Remove and Replace Ex. Cross Culvert #4, 30" HP, 30' Length	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 12,000.00	\$ 12,000.00	\$ 12,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 4,300.00	\$ 4,300.00	\$ 4,300.00	\$ 4,300.00	\$ 4,300.00	
12	1	EA	Remove and Replace Ex. Cross Culvert #5, 24" HP, 30' Length	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 12,000.00	\$ 12,000.00	\$ 12,000.00	\$ 4,500.00	\$ 4,500.00	\$ 4,500.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 3,000.00	\$ 3,000.00	\$ 3,000.00	\$ 3,000.00	\$ 3,000.00	
				\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 1,377,695.00	\$ 1,395,145.00	\$ 1,546,382.00	\$ 804,849.00	\$ 798,916.00	\$ 944,452.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 670,779.20	\$ -	\$ 737,089.20	\$ -	\$ 656,819.80	

**RFP 21-11: Kaufman County Road Bond Projects
 BID TABULATION**

BID FORM 11: CR 4102 FROM FM 148 TO CR 4101

				ANDERSON ASPHALT & CONCRETE PAVING, LLC			AUSTIN BRIDGE & ROAD			CK NEWBERRY, LLC			ED BELL CONSTRUCTION COMPANY			PAVECON PUBLIC WORKS, LP			TEXANA LAND & ASPHALT, INC.			TEXAS MATERIALS GROUP, INC.							
Item No.	Est Qty	Unit	Description	Amount Bid	Alt #1 Bid Amount	Alt #2 Bid Amount	Amount Bid	Alt #1 Bid Amount	Alt #2 Bid Amount	Amount Bid	Alt #1 Bid Amount	Alt #2 Bid Amount	Amount Bid	Alt #1 Bid Amount	Alt #2 Bid Amount	Amount Bid	Alt #1 Bid Amount	Alt #2 Bid Amount	Amount Bid	Alt #1 Bid Amount	Alt #2 Bid Amount	Amount Bid	Alt #1 Unit Price	Alt #1 Bid Amount	Alt #2 Unit Price	Alt #2 Bid Amount	Alt #2 Unit Price	Alt #2 Bid Amount	
1	1	LS	Mobilization	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 35,000.00	\$ 35,000.00	\$ 35,000.00	\$ 77,000.00	\$ 77,000.00	\$ 77,000.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 11,000.00	\$ 11,000.00	\$ 11,000.00	\$ 11,000.00	\$ 11,000.00	\$ 11,000.00	\$ 11,000.00	
2	1	LS	Traffic Control	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 25,000.00	\$ 25,000.00	\$ 25,000.00	\$ 77,000.00	\$ 77,000.00	\$ 77,000.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 11,000.00	\$ 11,000.00	\$ 11,000.00	\$ 11,000.00	\$ 11,000.00	\$ 11,000.00	\$ 11,000.00	
3	14,180	LF	Ditch Grading	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 85,080.00	\$ 85,080.00	\$ 85,080.00	\$ 28,360.00	\$ 28,360.00	\$ 28,360.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 75,154.00	\$ 5.30	\$ 75,154.00	\$ 5.30	\$ 75,154.00	\$ 5.30	\$ 75,154.00	
4	15,756	SY	8" Subgrade Stabilization	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 63,024.00	\$ 63,024.00	\$ 63,024.00	\$ 63,024.00	\$ 63,024.00	\$ 63,024.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 72,477.60	\$ 4.60	\$ 72,477.60	\$ 4.60	\$ 72,477.60	\$ 4.60	\$ 72,477.60	
5	236	TON	Cement for Subgrade Stabilization (6%)	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 59,000.00	\$ 59,000.00	\$ 59,000.00	\$ 47,200.00	\$ 47,200.00	\$ 47,200.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 37,760.00							
6	236	TON	Hydrated Lime (6%)	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 94,400.00	\$ 94,400.00	\$ 94,400.00	\$ 43,188.00	\$ 43,188.00	\$ 43,188.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 350.00	\$ 82,600.00						
7	15,756	SY	Subgrade Preparation & Emulsified Asphalt Treatment	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -			\$ 236,340.00			\$ 204,828.00			\$ -			\$ -						\$ 6.40	\$ 100,838.40	
10	31,511	SY	Chip Seal	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 283,599.00	\$ 283,599.00	\$ 283,599.00	\$ 94,533.00	\$ 94,533.00	\$ 94,533.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 167,008.30	\$ 5.30	\$ 167,008.30	\$ 5.30	\$ 167,008.30	\$ 5.30	\$ 167,008.30	
8	3,939	SY	2" Flexible Base	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 78,780.00	\$ 78,780.00	\$ 78,780.00	\$ 23,634.00	\$ 23,634.00	\$ 23,634.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 12,998.70	\$ 3.30	\$ 12,998.70	\$ 3.30	\$ 12,998.70	\$ 3.30	\$ 12,998.70	
14	1	EA	Remove Small Tree (10" Diameter & Smaller)	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 1,000.00	\$ 1,000.00	\$ 1,000.00	\$ 400.00	\$ 400.00	\$ 400.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 516.00	\$ 516.00	\$ 516.00	\$ 516.00	\$ 516.00	\$ 516.00	\$ 516.00	
15	1	EA	Remove Medium Tree (11"-19" Diameter)	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 2,000.00	\$ 2,000.00	\$ 2,000.00	\$ 600.00	\$ 600.00	\$ 600.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 826.00	\$ 826.00	\$ 826.00	\$ 826.00	\$ 826.00	\$ 826.00	\$ 826.00	
16	1	EA	Remove Large Tree (20" Diameter or Larger)	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 3,000.00	\$ 3,000.00	\$ 3,000.00	\$ 1,000.00	\$ 1,000.00	\$ 1,000.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 2,066.00	\$ 2,066.00	\$ 2,066.00	\$ 2,066.00	\$ 2,066.00	\$ 2,066.00	\$ 2,066.00	
13	22	EA	Remove and Reinstall Mailbox	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 8,800.00	\$ 8,800.00	\$ 8,800.00	\$ 3,300.00	\$ 3,300.00	\$ 3,300.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 550.00	\$ 25.00	\$ 550.00	\$ 25.00	\$ 550.00	\$ 25.00	\$ 550.00	
11	22	EA	Remove and Replace Ex. 18" CMP Driveway Culvert, 30' Length	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 154,000.00	\$ 154,000.00	\$ 154,000.00	\$ 46,200.00	\$ 46,200.00	\$ 46,200.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 20,900.00	\$ 950.00	\$ 20,900.00	\$ 950.00	\$ 20,900.00	\$ 950.00	\$ 20,900.00	
12	1	EA	Remove and Replace Ex. Cross Culvert #2, 36" HP, 30' Length	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 5,300.00	\$ 5,300.00	\$ 5,300.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 4,300.00	\$ 4,300.00	\$ 4,300.00	\$ 4,300.00	\$ 4,300.00	\$ 4,300.00	\$ 4,300.00	
12	1	EA	Remove and Replace Ex. Cross Culvert #3, 48" HP, 30' Length	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 5,400.00	\$ 5,400.00	\$ 5,400.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 6,500.00	\$ 6,500.00	\$ 6,500.00	\$ 6,500.00	\$ 6,500.00	\$ 6,500.00	\$ 6,500.00	
12	2	EA	Remove and Replace Ex. Cross Culvert #3, 36" HP, 30' Length	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 20,000.00	\$ 20,000.00	\$ 20,000.00	\$ 10,600.00	\$ 10,600.00	\$ 10,600.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 8,000.00	\$ 4,000.00	\$ 8,000.00	\$ 4,000.00	\$ 8,000.00	\$ 4,000.00	\$ 8,000.00	
12	1	EA	Remove and Replace Ex. Cross Culvert #4, 36" HP, 30' Length	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 5,300.00	\$ 5,300.00	\$ 5,300.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 4,300.00	\$ 4,300.00	\$ 4,300.00	\$ 4,300.00	\$ 4,300.00	\$ 4,300.00	\$ 4,300.00	\$ 4,300.00
				\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 848,283.00	\$ 848,283.00	\$ 848,283.00	\$ 488,851.00	\$ 488,851.00	\$ 488,851.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 435,356.60		\$ 480,196.60				\$ 425,957.40	

RFP 21-11: Kaufman County Road Bond Projects
 BID TABULATION

BID FORM 13: CR 4116 FROM CR 4104 TO FM 1390

ANDERSON ASPHALT & CONCRETE PAVING, LLC						AUSTIN BRIDGE & ROAD			CK NEWBERRY, LLC			ED BELL CONSTRUCTION COMPANY			PAVECON PUBLIC WORKS, LP			TEXANA LAND & ASPHALT, INC.			TEXAS MATERIALS GROUP, INC.					
Item No.	Est Qty	Unit	Description	Amount Bid	Alt #1 Bid Amount	Alt #2 Bid Amount	Amount Bid	Alt #1 Bid Amount	Alt #2 Bid Amount	Amount Bid	Alt #1 Bid Amount	Alt #2 Bid Amount	Amount Bid	Alt #1 Bid Amount	Alt #2 Bid Amount	Amount Bid	Alt #1 Bid Amount	Alt #2 Bid Amount	Amount Bid	Alt #1 Bid Amount	Alt #2 Bid Amount	Amount Bid	Alt #1 Unit Price	Alt #1 Bid Amount	Alt #2 Unit Price	Alt #2 Bid Amount
1	1	LS	Mobilization	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 85,000.00	\$ 85,000.00	\$ 85,000.00	\$ 170,000.00	\$ 170,000.00	\$ 170,000.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 12,000.00	\$ 12,000.00	\$ 12,000.00	\$ 12,000.00	\$ 12,000.00
2	1	LS	Traffic Control	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 25,000.00	\$ 25,000.00	\$ 25,000.00	\$ 170,000.00	\$ 170,000.00	\$ 170,000.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 11,000.00	\$ 11,000.00	\$ 11,000.00	\$ 11,000.00	\$ 11,000.00
3	31,600	LF	Ditch Grading	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 189,600.00	\$ 189,600.00	\$ 189,600.00	\$ 63,200.00	\$ 63,200.00	\$ 63,200.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 167,480.00	\$ 5.30	\$ 167,480.00	\$ 5.30	\$ 167,480.00
4	35,111	SY	8" Subgrade Stabilization	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 105,333.00	\$ 105,333.00	\$ -	\$ 140,444.00	\$ 140,444.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 161,510.60	\$ 4.60	\$ 161,510.60	\$ -	\$ -
5	527	TON	Cement for Subgrade Stabilization (6%)	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 105,400.00	\$ -	\$ -	\$ 105,400.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 84,320.00	\$ -	\$ -	\$ -	\$ -
6	527	TON	Hydrated Lime (6%)	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 210,800.00	\$ -	\$ 96,441.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 350.00	\$ 184,450.00	\$ -	\$ -
7	35,111	SY	Subgrade Preparation & Emulsified Asphalt Treatment	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 526,665.00	\$ -	\$ 456,443.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 6.40	\$ 224,710.40
10	70,222	SY	Chip Seal	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 631,998.00	\$ 631,998.00	\$ 631,998.00	\$ 210,666.00	\$ 210,666.00	\$ 210,666.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 372,176.60	\$ 5.30	\$ 372,176.60	\$ 5.30	\$ 372,176.60
8	8,778	SY	2" Flexible Base	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 175,560.00	\$ 175,560.00	\$ 175,560.00	\$ 52,668.00	\$ 52,668.00	\$ 52,668.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 28,967.40	\$ 3.30	\$ 28,967.40	\$ 3.30	\$ 28,967.40
14	1	EA	Remove Small Tree (10" Diameter & Smaller)	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 1,000.00	\$ 1,000.00	\$ 1,000.00	\$ 400.00	\$ 400.00	\$ 400.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 516.00	\$ 516.00	\$ 516.00	\$ 516.00	\$ 516.00
15	1	EA	Remove Medium Tree (11"-19" Diameter)	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 2,000.00	\$ 2,000.00	\$ 2,000.00	\$ 600.00	\$ 600.00	\$ 600.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 826.00	\$ 826.00	\$ 826.00	\$ 826.00	\$ 826.00
16	1	EA	Remove Large Tree (20" Diameter or Larger)	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 3,000.00	\$ 3,000.00	\$ 3,000.00	\$ 1,000.00	\$ 1,000.00	\$ 1,000.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 2,066.00	\$ 2,066.00	\$ 2,066.00	\$ 2,066.00	\$ 2,066.00
13	72	EA	Remove and Reinstall Mailbox	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 28,800.00	\$ 28,800.00	\$ 28,800.00	\$ 10,800.00	\$ 10,800.00	\$ 10,800.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 1,800.00	\$ 25.00	\$ 1,800.00	\$ 25.00	\$ 1,800.00
11	72	EA	Remove and Replace Ex. 18" CMP Driveway Culvert, 30' Length	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 432,000.00	\$ 432,000.00	\$ 432,000.00	\$ 151,200.00	\$ 151,200.00	\$ 151,200.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 68,400.00	\$ 950.00	\$ 68,400.00	\$ 950.00	\$ 68,400.00
12	1	EA	Remove and Replace Ex. Cross Culvert #1, 24" HP, 30' Length	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 12,000.00	\$ 12,000.00	\$ 12,000.00	\$ 4,500.00	\$ 4,500.00	\$ 4,500.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 3,000.00	\$ 3,000.00	\$ 3,000.00	\$ 3,000.00	\$ 3,000.00
12	1	EA	Remove and Replace Ex. Cross Culvert #2, 30" HP, 36' Length	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 14,000.00	\$ 14,000.00	\$ 14,000.00	\$ 5,400.00	\$ 5,400.00	\$ 5,400.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00
12	2	EA	Remove and Replace Ex. Cross Culvert #3, 48" HP, 36' Length	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 28,000.00	\$ 28,000.00	\$ 28,000.00	\$ 14,200.00	\$ 14,200.00	\$ 14,200.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 7,600.00	\$ 3,800.00	\$ 7,600.00	\$ 3,800.00	\$ 7,600.00
12	1	EA	Remove and Replace Ex. Cross Culvert #3, 36" HP, 36' Length	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 13,000.00	\$ 13,000.00	\$ 13,000.00	\$ 5,700.00	\$ 5,700.00	\$ 5,700.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 4,600.00	\$ 4,600.00	\$ 4,600.00	\$ 4,600.00	\$ 4,600.00
12	1	EA	Remove and Replace Ex. Cross Culvert #4, 24" HP, 30' Length	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 4,500.00	\$ 4,500.00	\$ 4,500.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 3,000.00	\$ 3,000.00	\$ 3,000.00	\$ 3,000.00	\$ 3,000.00
12	1	EA	Remove and Replace Ex. Cross Culvert #7, 24" HP, 30' Length	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 4,500.00	\$ 4,500.00	\$ 4,500.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 3,400.00	\$ 3,400.00	\$ 3,400.00	\$ 3,400.00	\$ 3,400.00
				\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 1,871,691.00	\$ 1,977,091.00	\$ 2,187,623.00	\$ 1,115,178.00	\$ 1,106,219.00	\$ 1,325,777.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 937,662.60		\$ 1,037,792.60		\$ 916,542.40

BID FORM 14: KELLY RD FROM FM 2757 TO END

ANDERSON ASPHALT & CONCRETE PAVING, LLC						AUSTIN BRIDGE & ROAD			CK NEWBERRY, LLC			ED BELL CONSTRUCTION COMPANY			PAVECON PUBLIC WORKS, LP			TEXANA LAND & ASPHALT, INC.			TEXAS MATERIALS GROUP, INC.					
Item No.	Est Qty	Unit	Description	Amount Bid	Alt #1 Bid Amount	Alt #2 Bid Amount	Amount Bid	Alt #1 Bid Amount	Alt #2 Bid Amount	Amount Bid	Alt #1 Bid Amount	Alt #2 Bid Amount	Amount Bid	Alt #1 Bid Amount	Alt #2 Bid Amount	Amount Bid	Alt #1 Bid Amount	Alt #2 Bid Amount	Amount Bid	Alt #1 Bid Amount	Alt #2 Bid Amount	Amount Bid	Alt #1 Unit Price	Alt #1 Bid Amount	Alt #2 Unit Price	Alt #2 Bid Amount
1	1	LS	Mobilization	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 55,000.00	\$ 55,000.00	\$ 55,000.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 8,000.00	\$ 8,000.00	\$ 8,000.00	\$ 8,000.00	\$ 8,000.00
2	1	LS	Traffic Control	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 55,000.00	\$ 55,000.00	\$ 55,000.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 7,000.00	\$ 7,000.00	\$ 7,000.00	\$ 7,000.00	\$ 7,000.00
3	10,360	LF	Ditch Grading	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 20,720.00	\$ 20,720.00	\$ 20,720.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 54,908.00	\$ 5.30	\$ 54,908.00	\$ 5.30	\$ 54,908.00
4	11,511	SY	8" Subgrade Stabilization	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 46,044.00	\$ 46,044.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 52,950.60	\$ 4.60	\$ 52,950.60	\$ -	\$ -
5	173	TON	Cement for Subgrade Stabilization (6%)	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 34,600.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 27,680.00	\$ -	\$ -	\$ -	\$ -
6	173	TON	Hydrated Lime (6%)	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 31,659.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 350.00	\$ 60,550.00	\$ -	\$ -	
7	11,511	SY	Subgrade Preparation & Emulsified Asphalt Treatment	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 149,643.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 6.40	\$ 73,670.40	
10	23,022	SY	Chip Seal	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 69,066.00	\$ 69,066.00	\$ 69,066.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 122,016.60	\$ 5.30	\$ 122,016.60	\$ 5.30	\$ 122,016.60
8	2,878	SY	2" Flexible Base	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 17,268.00	\$ 17,268.00	\$ 17,268.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 9,497.40	\$ 3.30	\$ 9,497.40	\$ 3.30	\$ 9,497.40
14	1	EA	Remove Small Tree (10" Diameter & Smaller)	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 400.00	\$ 400.00	\$ 400.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 516.00	\$ 516.00	\$ 516.00	\$ 516.00	\$ 516.00
15	1	EA	Remove Medium Tree (11"-19" Diameter)	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 600.00	\$ 600.00	\$ 600.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 826.00	\$ 826.00	\$ 826.00	\$ 826.00	\$ 826.00
16	1	EA	Remove Large Tree (20" Diameter or Larger)	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 1,000.00	\$ 1,000.00	\$ 1,000.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 2,066.00	\$ 2,066.00	\$ 2,066.00	\$ 2,066.00	\$ 2,066.00
13	22	EA	Remove and Reinstall Mailbox	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 3,300.00	\$ 3,300.00	\$ 3,300.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 550.00	\$ 25.00	\$ 550.00	\$ 25.00	\$ 550.00
11	22	EA	Remove and Replace Ex. 18" CMP Driveway Culvert, 30' Length	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 46,200.00	\$ 46,200.00	\$ 46,200.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 20,900.00	\$ 950.00	\$ 20,900.00	\$ 950.00	\$ 20,900.00
12	1	EA	Remove and Replace Ex. Cross Culvert #1, 18" HP, 30' Length	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 4,000.00	\$ 4,000.00	\$ 4,000.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 2,500.00	\$ 2,500.00	\$ 2,500.00	\$ 2,500.00	\$ 2,500.00
12	1	EA	Remove and Replace Ex. Cross Culvert #2, 18" HP, 30' Length	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 4,000.00	\$ 4,000.00	\$ 4,000.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 2,500.00	\$ 2,500.00	\$ 2,500.00	\$ 2,500.00	\$ 2,500.00
12	1	EA	Remove and Replace Ex. Cross Culvert #3, 24" HP, 30' Length	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 4,500.00	\$ 4,500.00	\$ 4,500.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 3,500.00	\$ 3,500.00	\$ 3,500.00	\$ 3,500.00	\$ 3,500.00
				\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 361,698.00	\$ 358,757.00	\$ 430,697.00	\$ 361,698.00	\$ 358,757.00	\$ 430,697.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 315,410.60		\$ 348,280.60		\$ 308,450.40

RFP 21-11: Kaufman County Road Bond Projects
 BID TABULATION

BID FORM 15: SHERWOOD LN FROM FM 2757 TO END

				ANDERSON ASPHALT & CONCRETE PAVING, LLC			AUSTIN BRIDGE & ROAD			CK NEWBERRY, LLC			ED BELL CONSTRUCTION COMPANY			PAVECON PUBLIC WORKS, LP			TEXANA LAND & ASPHALT, INC.			TEXAS MATERIALS GROUP, INC.					
Item No.	Est Qty	Unit	Description	Amount Bid	Alt #1 Bid Amount	Alt #2 Bid Amount	Amount Bid	Alt #1 Bid Amount	Alt #2 Bid Amount	Amount Bid	Alt #1 Bid Amount	Alt #2 Bid Amount	Amount Bid	Alt #1 Bid Amount	Alt #2 Bid Amount	Amount Bid	Alt #1 Bid Amount	Alt #2 Bid Amount	Amount Bid	Alt #1 Bid Amount	Alt #2 Bid Amount	Amount Bid	Alt #1 Unit Price	Alt #1 Bid Amount	Alt #2 Unit Price	Alt #2 Bid Amount	
1	1	LS	Mobilization	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 21,000.00	\$ 21,000.00	\$ 21,000.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 8,000.00	\$ 8,000.00	\$ 8,000.00	\$ 8,000.00	\$ 8,000.00
2	1	LS	Traffic Control	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 21,000.00	\$ 21,000.00	\$ 21,000.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 7,000.00	\$ 7,000.00	\$ 7,000.00	\$ 7,000.00	\$ 7,000.00
3	3,860	LF	Ditch Grading	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 7,720.00	\$ 7,720.00	\$ 7,720.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 20,458.00	\$ 5.30	\$ 20,458.00	\$ 5.30	\$ 20,458.00
4	4,289	SY	8" Subgrade Stabilization	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 17,156.00	\$ 17,156.00	\$ 17,156.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 19,729.40	\$ 4.60	\$ 19,729.40	\$ 4.60	\$ 19,729.40
5	64	TON	Cement for Subgrade Stabilization (6%)	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 12,800.00	\$ 12,800.00	\$ 12,800.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 10,240.00	\$ 10,240.00	\$ 10,240.00	\$ 10,240.00	\$ 10,240.00
6	64	TON	Hydrated Lime (6%)	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 11,712.00	\$ 11,712.00	\$ 11,712.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 350.00	\$ 350.00	\$ 22,400.00	\$ 22,400.00	\$ 22,400.00
7	4,289	SY	Subgrade Preparation & Emulsified Asphalt Treatment	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 55,757.00	\$ 55,757.00	\$ 55,757.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 6.40	\$ 6.40	\$ 27,449.60	\$ 27,449.60	\$ 27,449.60
10	8,578	SY	Chip Seal	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 25,734.00	\$ 25,734.00	\$ 25,734.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 45,463.40	\$ 5.30	\$ 45,463.40	\$ 5.30	\$ 45,463.40
8	1,072	SY	2" Flexible Base	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 6,432.00	\$ 6,432.00	\$ 6,432.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 3,537.60	\$ 3.30	\$ 3,537.60	\$ 3.30	\$ 3,537.60
14	1	EA	Remove Small Tree (10" Diameter & Smaller)	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 400.00	\$ 400.00	\$ 400.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 516.00	\$ 516.00	\$ 516.00	\$ 516.00	\$ 516.00
15	1	EA	Remove Medium Tree (11"-19" Diameter)	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 600.00	\$ 600.00	\$ 600.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 826.00	\$ 826.00	\$ 826.00	\$ 826.00	\$ 826.00
16	1	EA	Remove Large Tree (20" Diameter or Larger)	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 1,000.00	\$ 1,000.00	\$ 1,000.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 2,066.00	\$ 2,066.00	\$ 2,066.00	\$ 2,066.00	\$ 2,066.00
13	15	EA	Remove and Reinstall Mailbox	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 2,250.00	\$ 2,250.00	\$ 2,250.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 375.00	\$ 25.00	\$ 375.00	\$ 25.00	\$ 375.00
11	15	EA	Remove and Replace Ex. 18" CMP Driveway Culvert, 30' Length	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 31,500.00	\$ 31,500.00	\$ 31,500.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 14,250.00	\$ 950.00	\$ 14,250.00	\$ 950.00	\$ 14,250.00
12	1	EA	Remove and Replace Ex. Cross Culvert #1, 24" HP, 36' Length	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 4,700.00	\$ 4,700.00	\$ 4,700.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 3,600.00	\$ 3,600.00	\$ 3,600.00	\$ 3,600.00	\$ 3,600.00
				\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 152,292.00	\$ 151,204.00	\$ 178,093.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 136,061.40	\$ 136,061.40	\$ 148,221.40	\$ 148,221.40	\$ 133,541.60

BID FORM 16: UNION HILL ROAD FROM FM 2757 TO END

				ANDERSON ASPHALT & CONCRETE PAVING, LLC			AUSTIN BRIDGE & ROAD			CK NEWBERRY, LLC			ED BELL CONSTRUCTION COMPANY			PAVECON PUBLIC WORKS, LP			TEXANA LAND & ASPHALT, INC.			TEXAS MATERIALS GROUP, INC.					
Item No.	Est Qty	Unit	Description	Amount Bid	Alt #1 Bid Amount	Alt #2 Bid Amount	Amount Bid	Alt #1 Bid Amount	Alt #2 Bid Amount	Amount Bid	Alt #1 Bid Amount	Alt #2 Bid Amount	Amount Bid	Alt #1 Bid Amount	Alt #2 Bid Amount	Amount Bid	Alt #1 Bid Amount	Alt #2 Bid Amount	Amount Bid	Alt #1 Bid Amount	Alt #2 Bid Amount	Amount Bid	Alt #1 Unit Price	Alt #1 Bid Amount	Alt #2 Unit Price	Alt #2 Bid Amount	
1	1	LS	Mobilization	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 41,000.00	\$ 41,000.00	\$ 41,000.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 8,000.00	\$ 8,000.00	\$ 8,000.00	\$ 8,000.00	\$ 8,000.00
2	1	LS	Traffic Control	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 41,000.00	\$ 41,000.00	\$ 41,000.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 7,000.00	\$ 7,000.00	\$ 7,000.00	\$ 7,000.00	\$ 7,000.00
3	7,540	LF	Ditch Grading	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 15,080.00	\$ 15,080.00	\$ 15,080.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 39,962.00	\$ 5.30	\$ 39,962.00	\$ 5.30	\$ 39,962.00
4	8,378	SY	8" Subgrade Stabilization	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 33,512.00	\$ 33,512.00	\$ 33,512.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 38,538.80	\$ 4.60	\$ 38,538.80	\$ 4.60	\$ 38,538.80
5	126	TON	Cement for Subgrade Stabilization (6%)	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 25,200.00	\$ 25,200.00	\$ 25,200.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 20,160.00	\$ 20,160.00	\$ 20,160.00	\$ 20,160.00	\$ 20,160.00
6	126	TON	Hydrated Lime (6%)	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 23,058.00	\$ 23,058.00	\$ 23,058.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 350.00	\$ 350.00	\$ 44,100.00	\$ 44,100.00	\$ 44,100.00
7	8,378	SY	Subgrade Preparation & Emulsified Asphalt Treatment	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 108,914.00	\$ 108,914.00	\$ 108,914.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 6.40	\$ 6.40	\$ 53,619.20	\$ 53,619.20	\$ 53,619.20
10	16,756	SY	Chip Seal	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 50,268.00	\$ 50,268.00	\$ 50,268.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 88,806.80	\$ 5.30	\$ 88,806.80	\$ 5.30	\$ 88,806.80
8	2,094	SY	2" Flexible Base	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 12,564.00	\$ 12,564.00	\$ 12,564.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 6,910.20	\$ 3.30	\$ 6,910.20	\$ 3.30	\$ 6,910.20
14	1	EA	Remove Small Tree (10" Diameter & Smaller)	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 400.00	\$ 400.00	\$ 400.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 516.00	\$ 516.00	\$ 516.00	\$ 516.00	\$ 516.00
15	1	EA	Remove Medium Tree (11"-19" Diameter)	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 600.00	\$ 600.00	\$ 600.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 826.00	\$ 826.00	\$ 826.00	\$ 826.00	\$ 826.00
16	1	EA	Remove Large Tree (20" Diameter or Larger)	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 1,000.00	\$ 1,000.00	\$ 1,000.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 2,066.00	\$ 2,066.00	\$ 2,066.00	\$ 2,066.00	\$ 2,066.00
13	20	EA	Remove and Reinstall Mailbox	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 3,000.00	\$ 3,000.00	\$ 3,000.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 500.00	\$ 25.00	\$ 500.00	\$ 25.00	\$ 500.00
11	20	EA	Remove and Replace Ex. 18" CMP Driveway Culvert, 30' Length	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 42,000.00	\$ 42,000.00	\$ 42,000.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 19,000.00	\$ 950.00	\$ 19,000.00	\$ 950.00	\$ 19,000.00
12	2	EA	Remove and Replace Ex. Cross Culvert #1, 36" HP, 30' Length	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 10,600.00	\$ 10,600.00	\$ 10,600.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 7,200.00	\$ 3,600.00	\$ 7,200.00	\$ 3,600.00	\$ 7,200.00
12	1	EA	Remove and Replace Ex. Cross Culvert #2, 18" HP, 30' Length	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 4,000.00	\$ 4,000.00	\$ 4,000.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 2,700.00	\$ 2,700.00	\$ 2,700.00	\$ 2,700.00	\$ 2,700.00
12	1	EA	Remove and Replace Ex. Cross Culvert #3, 48" HP, 30' Length	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 6,400.00	\$ 6,400.00	\$ 6,400.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 7,000.00	\$ 7,000.00	\$ 7,000.00	\$ 7,000.00	\$ 7,000.00
				\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 286,624.00	\$ 284,482.00	\$ 336,826.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 249,185.80	\$ 249,185.80	\$ 273,125.80	\$ 273,125.80	\$ 244,106.20

RFP 21-11: Kaufman County Road Bond Projects
 BID TABULATION

BID FORM 19: CR 4013 FROM CR 4011 TO CR 4014

Item No.	Est Qty	Unit	Description	ANDERSON ASPHALT & CONCRETE PAVING, LLC			AUSTIN BRIDGE & ROAD			CK NEWBERRY, LLC			ED BELL CONSTRUCTION COMPANY			PAVECON PUBLIC WORKS, LP			TEXANA LAND & ASPHALT, INC.			TEXAS MATERIALS GROUP, INC.						
				Amount Bid	Alt #1 Bid Amount	Alt #2 Bid Amount	Amount Bid	Alt #1 Bid Amount	Alt #2 Bid Amount	Amount Bid	Alt #1 Bid Amount	Alt #2 Bid Amount	Amount Bid	Alt #1 Bid Amount	Alt #2 Bid Amount	Amount Bid	Alt #1 Bid Amount	Alt #2 Bid Amount	Amount Bid	Alt #1 Bid Amount	Alt #2 Bid Amount	Amount Bid	Alt #1 Unit Price	Alt #1 Bid Amount	Alt #2 Unit Price	Alt #2 Bid Amount		
1	1	LS	Mobilization	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
2	1	LS	Traffic Control	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
3	10,540	LF	Ditch Grading	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
4	11,711	SY	8" Subgrade Stabilization	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
5	176	TON	Cement for Subgrade Stabilization (6%)	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
6	176	TON	Hydrated Lime (6%)	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
7	11,711	SY	Subgrade Preparation & Emulsified Asphalt Treatment	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
10	23,422	SY	Chip Seal	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
8	2,928	SY	2" Flexible Base	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
14	1	EA	Remove Small Tree (10" Diameter & Smaller)	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
15	1	EA	Remove Medium Tree (11"-19" Diameter)	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
16	1	EA	Remove Large Tree (20" Diameter or Larger)	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
13	23	EA	Remove and Reinstall Mailbox	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
11	23	EA	Remove and Replace Ex. 18" CMP Driveway Culvert, 30' Length	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
12	1	EA	Remove and Replace Ex. Cross Culvert #1, 24" HP, 30' Length	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
12	1	EA	Remove and Replace Ex. Cross Culvert #2, 24" HP, 30' Length	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
12	1	EA	Remove and Replace Ex. Cross Culvert #3, 36" HP, 32' Length	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
12	1	EA	Remove and Replace Ex. Cross Culvert #4, 24" HP, 36' Length	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
				\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
																						\$ 8,000.00	\$ 8,000.00	\$ 8,000.00	\$ 8,000.00	\$ 8,000.00		
																						\$ 8,000.00	\$ 8,000.00	\$ 8,000.00	\$ 8,000.00	\$ 8,000.00		
																						\$ 55,862.00	\$ 5.30	\$ 55,862.00	\$ 5.30	\$ 55,862.00		
																						\$ 53,870.60	\$ 4.60	\$ 53,870.60	\$ 4.60	\$ 53,870.60		
																						\$ 28,160.00						
																						\$ 350.00	\$ 61,600.00					
																								\$ 6.40	\$ 74,950.40			
																						\$ 124,136.60	\$ 5.30	\$ 124,136.60	\$ 5.30	\$ 124,136.60		
																						\$ 9,662.40	\$ 3.30	\$ 9,662.40	\$ 3.30	\$ 9,662.40		
																						\$ 516.00	\$ 516.00	\$ 516.00	\$ 516.00	\$ 516.00		
																						\$ 826.00	\$ 826.00	\$ 826.00	\$ 826.00	\$ 826.00		
																						\$ 2,066.00	\$ 2,066.00	\$ 2,066.00	\$ 2,066.00	\$ 2,066.00		
																						\$ 575.00	\$ 25.00	\$ 575.00	\$ 25.00	\$ 575.00		
																						\$ 21,850.00	\$ 950.00	\$ 21,850.00	\$ 950.00	\$ 21,850.00		
																						\$ 3,000.00	\$ 3,000.00	\$ 3,000.00	\$ 3,000.00	\$ 3,000.00		
																						\$ 3,000.00	\$ 3,000.00	\$ 3,000.00	\$ 3,000.00	\$ 3,000.00		
																						\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00		
																						\$ 3,600.00	\$ 3,600.00	\$ 3,600.00	\$ 3,600.00	\$ 3,600.00		
																						\$ 328,124.60		\$ 361,564.60		\$ 321,044.40		
																						\$ 377,808.00	\$ 374,816.00	\$ 448,007.00				

RFP 21-11: Kaufman County Road Bond Projects
 BID TABULATION

BID FORM 20: CR 4015 FROM FM 90 TO END

			ANDERSON ASPHALT & CONCRETE PAVING, LLC			AUSTIN BRIDGE & ROAD			CK NEWBERRY, LLC			ED BELL CONSTRUCTION COMPANY			PAVECON PUBLIC WORKS, LP			TEXANA LAND & ASPHALT, INC.			TEXAS MATERIALS GROUP, INC.					
Item No.	Est Qty	Unit	Description	Amount Bid	Alt #1 Bid Amount	Alt #2 Bid Amount	Amount Bid	Alt #1 Bid Amount	Alt #2 Bid Amount	Amount Bid	Alt #1 Bid Amount	Alt #2 Bid Amount	Amount Bid	Alt #1 Bid Amount	Alt #2 Bid Amount	Amount Bid	Alt #1 Bid Amount	Alt #2 Bid Amount	Amount Bid	Alt #1 Bid Amount	Alt #2 Bid Amount	Amount Bid	Alt #1 Unit Price	Alt #1 Bid Amount	Alt #2 Unit Price	Alt #2 Bid Amount
1	1	LS	Mobilization	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 225,000.00	\$ 225,000.00	\$ 225,000.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 15,000.00	\$ 15,000.00	\$ 15,000.00	\$ 15,000.00	\$ 15,000.00
2	1	LS	Traffic Control	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 225,000.00	\$ 225,000.00	\$ 225,000.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 23,000.00	\$ 23,000.00	\$ 23,000.00	\$ 23,000.00	\$ 23,000.00
3	41,600	LF	Ditch Grading	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 83,200.00	\$ 83,200.00	\$ 83,200.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 220,480.00	\$ 5.30	\$ 220,480.00	\$ 5.30	\$ 220,480.00
4	46,222	SY	8" Subgrade Stabilization	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 184,888.00	\$ 184,888.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 212,621.20	\$ 4.60	\$ 212,621.20	\$ -	\$ -
5	693	TON	Cement for Subgrade Stabilization (6%)	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 138,600.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 110,880.00	\$ -	\$ -	\$ -	\$ -
6	693	TON	Hydrated Lime (6%)	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 126,819.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 350.00	\$ 242,550.00	\$ -	\$ -
7	46,222	SY	Subgrade Preparation & Emulsified Asphalt Treatment	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 600,886.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 6.40	\$ 295,820.80
10	92,444	SY	Chip Seal	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 277,332.00	\$ 277,332.00	\$ 277,332.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 489,953.20	\$ 5.30	\$ 489,953.20	\$ 5.30	\$ 489,953.20
8	11,556	SY	2" Flexible Base	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 69,336.00	\$ 69,336.00	\$ 69,336.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 38,134.80	\$ 3.30	\$ 38,134.80	\$ 3.30	\$ 38,134.80
14	1	EA	Remove Small Tree (10" Diameter & Smaller)	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 400.00	\$ 400.00	\$ 400.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 516.00	\$ 516.00	\$ 516.00	\$ 516.00	\$ 516.00
15	1	EA	Remove Medium Tree (11"-19" Diameter)	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 600.00	\$ 600.00	\$ 600.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 826.00	\$ 826.00	\$ 826.00	\$ 826.00	\$ 826.00
16	1	EA	Remove Large Tree (20" Diameter or Larger)	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 1,000.00	\$ 1,000.00	\$ 1,000.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 2,066.00	\$ 2,066.00	\$ 2,066.00	\$ 2,066.00	\$ 2,066.00
13	60	EA	Remove and Reinstall Mailbox	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 9,000.00	\$ 9,000.00	\$ 9,000.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 1,500.00	\$ 25.00	\$ 1,500.00	\$ 25.00	\$ 1,500.00
11	60	EA	Remove and Replace Ex. 18" CMP Driveway Culvert, 30' Length	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 126,000.00	\$ 126,000.00	\$ 126,000.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 57,000.00	\$ 950.00	\$ 57,000.00	\$ 950.00	\$ 57,000.00
12	1	EA	Remove and Replace Ex. Cross Culvert #1, 18" HP, 30' Length	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 4,000.00	\$ 4,000.00	\$ 4,000.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 2,500.00	\$ 2,500.00	\$ 2,500.00	\$ 2,500.00	\$ 2,500.00
12	1	EA	Remove and Replace Ex. Cross Culvert #2, 18" HP, 30' Length	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 4,000.00	\$ 4,000.00	\$ 4,000.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 2,500.00	\$ 2,500.00	\$ 2,500.00	\$ 2,500.00	\$ 2,500.00
12	1	EA	Remove and Replace Ex. Cross Culvert #3, 18" HP, 30' Length	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 4,000.00	\$ 4,000.00	\$ 4,000.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 2,500.00	\$ 2,500.00	\$ 2,500.00	\$ 2,500.00	\$ 2,500.00
12	1	EA	Remove and Replace Ex. Cross Culvert #5, 18" HP, 30' Length	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 4,000.00	\$ 4,000.00	\$ 4,000.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 2,500.00	\$ 2,500.00	\$ 2,500.00	\$ 2,500.00	\$ 2,500.00
12	1	EA	Remove and Replace Ex. Cross Culvert #6, 18" HP, 30' Length	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 4,000.00	\$ 4,000.00	\$ 4,000.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 2,500.00	\$ 2,500.00	\$ 2,500.00	\$ 2,500.00	\$ 2,500.00
12	1	EA	Remove and Replace Ex. Cross Culvert #7, 30" HP, 30' Length	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 4,000.00	\$ 4,000.00	\$ 4,000.00	\$ 4,000.00	\$ 4,000.00
12	1	EA	Remove and Replace Ex. Cross Culvert #8, 42" HP, 36' Length	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 6,500.00	\$ 6,500.00	\$ 6,500.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 6,300.00	\$ 6,300.00	\$ 6,300.00	\$ 6,300.00	\$ 6,300.00
12	2	EA	Remove and Replace Ex. Cross Culvert #8, 48" HP, 36' Length	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 14,200.00	\$ 14,200.00	\$ 14,200.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 9,000.00	\$ 4,500.00	\$ 9,000.00	\$ 4,500.00	\$ 9,000.00
12	1	EA	Remove and Replace Ex. Cross Culvert #9, 12" HP, 30' Length	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 3,700.00	\$ 3,700.00	\$ 3,700.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 2,000.00	\$ 2,000.00	\$ 2,000.00	\$ 2,000.00	\$ 2,000.00
12	1	EA	Remove and Replace Ex. Cross Culvert #10, 48" HP, 36' Length	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 7,100.00	\$ 7,100.00	\$ 7,100.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 7,000.00	\$ 7,000.00	\$ 7,000.00	\$ 7,000.00	\$ 7,000.00
12	1	EA	Remove and Replace Ex. Cross Culvert #11, 12" HP, 30' Length	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 3,700.00	\$ 3,700.00	\$ 3,700.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 2,000.00	\$ 2,000.00	\$ 2,000.00	\$ 2,000.00	\$ 2,000.00
12	1	EA	Remove and Replace Ex. Cross Culvert #12, 12" HP, 30' Length	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 3,700.00	\$ 3,700.00	\$ 3,700.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 2,000.00	\$ 2,000.00	\$ 2,000.00	\$ 2,000.00	\$ 2,000.00
12	1	EA	Remove and Replace Ex. Cross Culvert #13, 12" HP, 30' Length	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 3,700.00	\$ 3,700.00	\$ 3,700.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 2,000.00	\$ 2,000.00	\$ 2,000.00	\$ 2,000.00	\$ 2,000.00
12	1	EA	Remove and Replace Ex. Cross Culvert #14, 36" HP, 32' Length	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 5,400.00	\$ 5,400.00	\$ 5,400.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00
12	1	EA	Remove and Replace Ex. Cross Culvert #15, 30" HP, 36' Length	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 5,400.00	\$ 5,400.00	\$ 5,400.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 4,700.00	\$ 4,700.00	\$ 4,700.00	\$ 4,700.00	\$ 4,700.00
12	2	EA	Remove and Replace Ex. Cross Culvert #16, 36" HP, 30' Length	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 10,600.00	\$ 10,600.00	\$ 10,600.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 7,200.00	\$ 3,600.00	\$ 7,200.00	\$ 3,600.00	\$ 7,200.00
12	2	EA	Remove and Replace Ex. Cross Culvert #17, 24" HP, 32' Length	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 9,200.00	\$ 9,200.00	\$ 9,200.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 7,000.00	\$ 3,500.00	\$ 7,000.00	\$ 3,500.00	\$ 7,000.00
12	1	EA	Remove and Replace Ex. Cross Culvert #18, 30" HP, 30' Length	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 4,000.00	\$ 4,000.00	\$ 4,000.00	\$ 4,000.00	\$ 4,000.00
12	1	EA	Remove and Replace Ex. Cross Culvert #18, 24" HP, 30' Length	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 4,500.00	\$ 4,500.00	\$ 4,500.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 2,800.00	\$ 2,800.00	\$ 2,800.00	\$ 2,800.00	\$ 2,800.00
12	1	EA	Remove and Replace Ex. Cross Culvert #19, 24" HP, 32' Length	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 4,600.00	\$ 4,600.00	\$ 4,600.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 3,500.00	\$ 3,500.00	\$ 3,500.00	\$ 3,500.00	\$ 3,500.00
				\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 1,452,656.00	\$ 1,440,875.00	\$ 1,730,054.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 1,252,977.20	\$ -	\$ 1,384,647.20	\$ -	\$ 1,225,296.80

**RFP 21-11: Kaufman County Road Bond Projects
BID TABULATION**

BID FORM 21: CEDAR ACRES LOOP FROM FM 90 TO END

Item No.	Est Qty	Unit	Description	ANDERSON ASPHALT & CONCRETE PAVING, LLC			AUSTIN BRIDGE & ROAD			CK NEWBERRY, LLC			ED BELL CONSTRUCTION COMPANY			PAVECON PUBLIC WORKS, LP			TEXANA LAND & ASPHALT, INC.			TEXAS MATERIALS GROUP, INC.								
				Amount Bid	Alt #1 Bid Amount	Alt #2 Bid Amount	Amount Bid	Alt #1 Bid Amount	Alt #2 Bid Amount	Amount Bid	Alt #1 Bid Amount	Alt #2 Bid Amount	Amount Bid	Alt #1 Bid Amount	Alt #2 Bid Amount	Amount Bid	Alt #1 Bid Amount	Alt #2 Bid Amount	Amount Bid	Alt #1 Bid Amount	Alt #2 Bid Amount	Amount Bid	Alt #1 Unit Price	Alt #1 Bid Amount	Alt #2 Unit Price	Alt #2 Bid Amount				
1	1	LS	Mobilization	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 98,000.00	\$ 98,000.00	\$ 98,000.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 11,000.00	\$ 11,000.00	\$ 11,000.00	\$ 11,000.00	\$ 11,000.00
2	1	LS	Traffic Control	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 98,000.00	\$ 98,000.00	\$ 98,000.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 12,000.00	\$ 12,000.00	\$ 12,000.00	\$ 12,000.00	\$ 12,000.00
3	17,980	LF	Ditch Grading	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 35,960.00	\$ 35,960.00	\$ 35,960.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 95,294.00	\$ 5.30	\$ 95,294.00	\$ 5.30	\$ 95,294.00
4	19,978	SY	8" Subgrade Stabilization	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 79,912.00	\$ 79,912.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 91,898.80	\$ 4.60	\$ 91,898.80	\$ -	\$ -
5	300	TON	Cement for Subgrade Stabilization (6%)	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 60,000.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 48,000.00	\$ -	\$ -	\$ -	\$ -
6	300	TON	Hydrated Lime (6%)	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 54,900.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 350.00	\$ 105,000.00	\$ -	\$ -	\$ -
7	19,978	SY	Subgrade Preparation & Emulsified Asphalt Treatment	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 259,714.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 6.40	\$ 127,859.20	\$ -	\$ -	\$ -
10	39,956	SY	Chip Seal	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 119,868.00	\$ 119,868.00	\$ 119,868.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 211,766.80	\$ 5.30	\$ 211,766.80	\$ 5.30	\$ 211,766.80
8	4,994	SY	2" Flexible Base	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 29,964.00	\$ 29,964.00	\$ 29,964.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 16,480.20	\$ 3.30	\$ 16,480.20	\$ 3.30	\$ 16,480.20
14	1	EA	Remove Small Tree (10" Diameter & Smaller)	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 400.00	\$ 400.00	\$ 400.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 516.00	\$ 516.00	\$ 516.00	\$ 516.00	\$ 516.00
15	1	EA	Remove Medium Tree (11"-19" Diameter)	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 1,000.00	\$ 1,000.00	\$ 1,000.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 826.00	\$ 826.00	\$ 826.00	\$ 826.00	\$ 826.00
16	1	EA	Remove Large Tree (20" Diameter or Larger)	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 1,000.00	\$ 1,000.00	\$ 1,000.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 2,066.00	\$ 2,066.00	\$ 2,066.00	\$ 2,066.00	\$ 2,066.00
13	74	EA	Remove and Reinstall Mailbox	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 11,100.00	\$ 11,100.00	\$ 11,100.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 1,850.00	\$ 25.00	\$ 1,850.00	\$ 25.00	\$ 1,850.00
11	74	EA	Remove and Replace Ex. 18" CMP Driveway Culvert, 30' Length	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 155,400.00	\$ 155,400.00	\$ 155,400.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 70,300.00	\$ 950.00	\$ 70,300.00	\$ 950.00	\$ 70,300.00
12	1	EA	Remove and Replace Ex. Cross Culvert #1, 30" HP, 40' Length	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 5,600.00	\$ 5,600.00	\$ 5,600.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00
12	1	EA	Remove and Replace Ex. Cross Culvert #2, 30" HP, 32' Length	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 5,100.00	\$ 5,100.00	\$ 5,100.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 4,500.00	\$ 4,500.00	\$ 4,500.00	\$ 4,500.00	\$ 4,500.00
12	1	EA	Remove and Replace Ex. Cross Culvert #3, 18" HP, 32' Length	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 4,100.00	\$ 4,100.00	\$ 4,100.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 2,700.00	\$ 2,700.00	\$ 2,700.00	\$ 2,700.00	\$ 2,700.00
12	1	EA	Remove and Replace Ex. Cross Culvert #4, 18" HP, 32' Length	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 4,100.00	\$ 4,100.00	\$ 4,100.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 2,700.00	\$ 2,700.00	\$ 2,700.00	\$ 2,700.00	\$ 2,700.00
12	1	EA	Remove and Replace Ex. Cross Culvert #5, 36" HP, 30' Length	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 5,300.00	\$ 5,300.00	\$ 5,300.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00
12	2	EA	Remove and Replace Ex. Cross Culvert #6, 36" HP, 30' Length	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 10,600.00	\$ 10,600.00	\$ 10,600.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 7,200.00	\$ 3,600.00	\$ 7,200.00	\$ 3,600.00	\$ 7,200.00
12	1	EA	Remove and Replace Ex. Cross Culvert #7, 18" HP, 30' Length	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 4,000.00	\$ 4,000.00	\$ 4,000.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 2,500.00	\$ 2,500.00	\$ 2,500.00	\$ 2,500.00	\$ 2,500.00
12	1	EA	Remove and Replace Ex. Cross Culvert #8, 18" HP, 32' Length	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 4,100.00	\$ 4,100.00	\$ 4,100.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 2,700.00	\$ 2,700.00	\$ 2,700.00	\$ 2,700.00	\$ 2,700.00
				\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 733,504.00	\$ 728,404.00	\$ 853,306.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 594,297.80	\$ 651,297.80	\$ -	\$ 582,258.20	\$ -

**RFP 21-11: Kaufman County Road Bond Projects
BID TABULATION**

BID FORM 22: SHADY LN FROM FM 1388 TO CITY LIMIT

Item No.	Est Qty	Unit	Description	ANDERSON ASPHALT & CONCRETE PAVING, LLC			AUSTIN BRIDGE & ROAD			CK NEWBERRY, LLC			ED BELL CONSTRUCTION COMPANY			PAVECON PUBLIC WORKS, LP			TEXANA LAND & ASPHALT, INC.			TEXAS MATERIALS GROUP, INC.				
				Amount Bid	Alt #1 Bid Amount	Alt #2 Bid Amount	Amount Bid	Alt #1 Bid Amount	Alt #2 Bid Amount	Amount Bid	Alt #1 Bid Amount	Alt #2 Bid Amount	Amount Bid	Alt #1 Bid Amount	Alt #2 Bid Amount	Amount Bid	Alt #1 Bid Amount	Alt #2 Bid Amount	Amount Bid	Alt #1 Bid Amount	Alt #2 Bid Amount	Amount Bid	Alt #1 Unit Price	Alt #1 Bid Amount	Alt #2 Unit Price	Alt #2 Bid Amount
1	1	LS	Mobilization	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 135,000.00	\$ 135,000.00	\$ 135,000.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 13,000.00	\$ 13,000.00	\$ 13,000.00	\$ 13,000.00	\$ 13,000.00
2	1	LS	Traffic Control	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 135,000.00	\$ 135,000.00	\$ 135,000.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 12,000.00	\$ 12,000.00	\$ 12,000.00	\$ 12,000.00	\$ 12,000.00
3	24,800	LF	Ditch Grading	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 49,600.00	\$ 49,600.00	\$ 49,600.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 131,440.00	\$ 5.30	\$ 131,440.00	\$ 5.30	\$ 131,440.00
4	27,556	SY	8" Subgrade Stabilization	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 110,224.00	\$ 110,224.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 126,757.60	\$ 4.60	\$ 126,757.60	\$ -	\$ -
5	413	TON	Cement for Subgrade Stabilization (6%)	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 82,600.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 66,080.00	\$ -	\$ -	\$ -	\$ -
6	413	TON	Hydrated Lime (6%)	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 75,579.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 350.00	\$ 144,550.00	\$ -	\$ -	\$ -
7	27,556	SY	Subgrade Preparation & Emulsified Asphalt Treatment	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 358,228.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 6.40	\$ 176,358.40	\$ -	\$ -
10	55,111	SY	Chip Seal	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 165,333.00	\$ 165,333.00	\$ 165,333.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 292,088.30	\$ 5.30	\$ 292,088.30	\$ 5.30	\$ 292,088.30
8	6,889	SY	2" Flexible Base	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 41,334.00	\$ 41,334.00	\$ 41,334.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 22,733.70	\$ 3.30	\$ 22,733.70	\$ 3.30	\$ 22,733.70
14	1	EA	Remove Small Tree (10" Diameter & Smaller)	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 400.00	\$ 400.00	\$ 400.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 516.00	\$ 516.00	\$ 516.00	\$ 516.00	\$ 516.00
15	1	EA	Remove Medium Tree (11"-19" Diameter)	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 600.00	\$ 600.00	\$ 600.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 826.00	\$ 826.00	\$ 826.00	\$ 826.00	\$ 826.00
16	1	EA	Remove Large Tree (20" Diameter or Larger)	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 1,000.00	\$ 1,000.00	\$ 1,000.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 2,066.00	\$ 2,066.00	\$ 2,066.00	\$ 2,066.00	\$ 2,066.00
13	50	EA	Remove and Reinstall Mailbox	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 7,500.00	\$ 7,500.00	\$ 7,500.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 1,250.00	\$ 25.00	\$ 1,250.00	\$ 25.00	\$ 1,250.00
11	50	EA	Remove and Replace Ex. 18" CMP Driveway Culvert, 30' Length	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 105,000.00	\$ 105,000.00	\$ 105,000.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 47,500.00	\$ 950.00	\$ 47,500.00	\$ 950.00	\$ 47,500.00
12	1	EA	Remove and Replace Ex. Cross Culvert #1, 15" HP, 30' Length	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 3,900.00	\$ 3,900.00	\$ 3,900.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 2,400.00	\$ 2,400.00	\$ 2,400.00	\$ 2,400.00	\$ 2,400.00
12	1	EA	Remove and Replace Ex. Cross Culvert #2, 36" HP, 32' Length	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 5,400.00	\$ 5,400.00	\$ 5,400.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00
12	1	EA	Remove and Replace Ex. Cross Culvert #3, 36" HP, 30' Length	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 5,300.00	\$ 5,300.00	\$ 5,300.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00
12	1	EA	Remove and Replace Ex. Cross Culvert #4, 30" HP, 30' Length	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 4,000.00	\$ 4,000.00	\$ 4,000.00	\$ 4,000.00	\$ 4,000.00
12	1	EA	Remove and Replace Ex. Cross Culvert #5, 18" HP, 30' Length	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 4,000.00	\$ 4,000.00	\$ 4,000.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 2,500.00	\$ 2,500.00	\$ 2,500.00	\$ 2,500.00	\$ 2,500.00
12	1	EA	Remove and Replace Ex. Cross Culvert #6, 36" HP, 30' Length	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 5,300.00	\$ 5,300.00	\$ 5,300.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 4,400.00	\$ 4,400.00	\$ 4,400.00	\$ 4,400.00	\$ 4,400.00
12	1	EA	Remove and Replace Ex. Cross Culvert #7, 18" HP, 30' Length	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 4,000.00	\$ 4,000.00	\$ 4,000.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 2,500.00	\$ 2,500.00	\$ 2,500.00	\$ 2,500.00	\$ 2,500.00
12	1	EA	Remove and Replace Ex. Cross Culvert #8, 18" HP, 30' Length	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 4,000.00	\$ 4,000.00	\$ 4,000.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 2,500.00	\$ 2,500.00	\$ 2,500.00	\$ 2,500.00	\$ 2,500.00
12	1	EA	Remove and Replace Ex. Cross Culvert #9, 36" HP, 30' Length	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 5,300.00	\$ 5,300.00	\$ 5,300.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 4,300.00	\$ 4,300.00	\$ 4,300.00	\$ 4,300.00	\$ 4,300.00
				\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 875,791.00	\$ 868,770.00	\$ 1,041,195.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 748,857.60	\$ 827,327.60	\$ -	\$ -	\$ 732,378.40

RFP 21-11: Kaufman County Road Bond Projects
 BID TABULATION

BID FORM 23: SILVERCREEK DR FROM FM 148 TO BLUEBONNET DR

			ANDERSON ASPHALT & CONCRETE PAVING, LLC			AUSTIN BRIDGE & ROAD			CK NEWBERRY, LLC			ED BELL CONSTRUCTION COMPANY			PAVECON PUBLIC WORKS, LP			TEXANA LAND & ASPHALT, INC.			TEXAS MATERIALS GROUP, INC.						
Item No.	Est Qty	Unit Description	Amount Bid	Alt #1 Bid Amount	Alt #2 Bid Amount	Amount Bid	Alt #1 Bid Amount	Alt #2 Bid Amount	Amount Bid	Alt #1 Bid Amount	Alt #2 Bid Amount	Amount Bid	Alt #1 Bid Amount	Alt #2 Bid Amount	Amount Bid	Alt #1 Bid Amount	Alt #2 Bid Amount	Amount Bid	Alt #1 Bid Amount	Alt #2 Bid Amount	Amount Bid	Alt #1 Unit Price	Alt #1 Bid Amount	Alt #2 Unit Price	Alt #2 Bid Amount		
1	1	LS Mobilization	\$ -	\$ -	\$ -	\$ 39,000.00	\$ 39,000.00	\$ 39,000.00	\$ -	\$ -	\$ -	\$ 84,000.00	\$ 84,000.00	\$ 84,000.00	\$ 40,000.00	\$ 40,000.00	\$ 40,000.00	\$ 40,000.00	\$ 40,000.00	\$ 40,000.00	\$ 40,000.00	\$ 11,000.00	\$ 11,000.00	\$ 11,000.00	\$ 11,000.00	\$ 11,000.00	
2	1	LS Traffic Control	\$ -	\$ -	\$ -	\$ 45,500.00	\$ 45,500.00	\$ 45,500.00	\$ -	\$ -	\$ -	\$ 84,000.00	\$ 84,000.00	\$ 84,000.00	\$ 127,500.00	\$ 127,500.00	\$ 127,500.00	\$ 30,000.00	\$ 30,000.00	\$ 30,000.00	\$ 30,000.00	\$ 8,000.00	\$ 8,000.00	\$ 8,000.00	\$ 8,000.00	\$ 8,000.00	
3	15,400	LF Ditch Grading	\$ -	\$ -	\$ -	\$ 46,200.00	\$ 46,200.00	\$ 46,200.00	\$ -	\$ -	\$ -	\$ 30,800.00	\$ 30,800.00	\$ 30,800.00	\$ 55,440.00	\$ 55,440.00	\$ 55,440.00	\$ 30,800.00	\$ 30,800.00	\$ 30,800.00	\$ 30,800.00	\$ 81,620.00	\$ 5.30	\$ 81,620.00	\$ 5.30	\$ 81,620.00	
4	17,111	SY 8" Subgrade Stabilization	\$ -	\$ -	\$ -	\$ 102,666.00	\$ 102,666.00	\$ 102,666.00	\$ -	\$ -	\$ -	\$ 68,444.00	\$ 68,444.00	\$ 68,444.00	\$ 171,110.00	\$ 171,110.00	\$ 171,110.00	\$ 110,194.84	\$ 110,194.84	\$ 110,194.84	\$ 110,194.84	\$ 78,710.60	\$ 4.60	\$ 78,710.60	\$ 4.60	\$ 78,710.60	
5	257	TON Cement for Subgrade Stabilization (6%)	\$ -	\$ -	\$ -	\$ 38,550.00	\$ 38,550.00	\$ 38,550.00	\$ -	\$ -	\$ -	\$ 51,400.00	\$ 51,400.00	\$ 51,400.00	\$ 44,088.35	\$ 44,088.35	\$ 44,088.35	\$ 51,400.00	\$ 51,400.00	\$ 51,400.00	\$ 51,400.00	\$ 41,120.00					
6	257	TON Hydrated Lime (6%)	\$ -	\$ -	\$ -		\$ 78,642.00	\$ 78,642.00	\$ -	\$ -	\$ -		\$ 47,031.00	\$ 47,031.00		\$ 126,444.00	\$ 126,444.00		\$ 69,390.00	\$ 69,390.00	\$ 69,390.00		\$ 350.00	\$ 89,950.00	\$ 350.00	\$ 89,950.00	
7	17,111	SY Subgrade Preparation & Emulsified Asphalt Treatment						NO BID					\$ 222,443.00	\$ 222,443.00		NO BID	NO BID			\$ 290,887.00					6.40	\$ 109,510.40	
10	17,111	SY Asphalt TY-D (PG64-22) TXDOT 340	\$ -	\$ -	\$ -	\$ 342,220.00	\$ 342,220.00	\$ 342,220.00	\$ -	\$ -	\$ -	\$ 342,220.00	\$ 342,220.00	\$ 342,220.00	\$ 376,442.00	\$ 376,442.00	\$ 376,442.00	\$ 419,219.50	\$ 419,219.50	\$ 419,219.50	\$ 419,219.50	\$ 359,331.00	\$ 21.00	\$ 359,331.00	\$ 21.00	\$ 359,331.00	
8	4,278	SY 2" Flexible Base	\$ -	\$ -	\$ -	\$ 21,390.00	\$ 21,390.00	\$ 21,390.00	\$ -	\$ -	\$ -	\$ 25,668.00	\$ 25,668.00	\$ 25,668.00	\$ 43,635.60	\$ 43,635.60	\$ 43,635.60	\$ 14,973.00	\$ 14,973.00	\$ 14,973.00	\$ 14,973.00	\$ 14,117.40	\$ 3.30	\$ 14,117.40	\$ 3.30	\$ 14,117.40	
14	1	EA Remove Small Tree (10" Diameter & Smaller)	\$ -	\$ -	\$ -	\$ 1,800.00	\$ 1,800.00	\$ 1,800.00	\$ -	\$ -	\$ -	\$ 400.00	\$ 400.00	\$ 400.00	\$ 500.00	\$ 500.00	\$ 500.00	\$ 1,000.00	\$ 1,000.00	\$ 1,000.00	\$ 1,000.00	\$ 516.00	\$ 516.00	\$ 516.00	\$ 516.00	\$ 516.00	
15	1	EA Remove Medium Tree (11"-19" Diameter)	\$ -	\$ -	\$ -	\$ 2,750.00	\$ 2,750.00	\$ 2,750.00	\$ -	\$ -	\$ -	\$ 600.00	\$ 600.00	\$ 600.00	\$ 1,000.00	\$ 1,000.00	\$ 1,000.00	\$ 2,000.00	\$ 2,000.00	\$ 2,000.00	\$ 2,000.00	\$ 826.00	\$ 826.00	\$ 826.00	\$ 826.00	\$ 826.00	
16	1	EA Remove Large Tree (20" Diameter or Larger)	\$ -	\$ -	\$ -	\$ 5,600.00	\$ 5,600.00	\$ 5,600.00	\$ -	\$ -	\$ -	\$ 1,000.00	\$ 1,000.00	\$ 1,000.00	\$ 1,500.00	\$ 1,500.00	\$ 1,500.00	\$ 3,000.00	\$ 3,000.00	\$ 3,000.00	\$ 3,000.00	\$ 2,066.00	\$ 2,066.00	\$ 2,066.00	\$ 2,066.00	\$ 2,066.00	
13	46	EA Remove and Reinstall Mailbox	\$ -	\$ -	\$ -	\$ 8,050.00	\$ 8,050.00	\$ 8,050.00	\$ -	\$ -	\$ -	\$ 6,900.00	\$ 6,900.00	\$ 6,900.00	\$ 18,630.00	\$ 18,630.00	\$ 18,630.00	\$ 9,200.00	\$ 9,200.00	\$ 9,200.00	\$ 9,200.00	\$ 1,150.00	\$ 25.00	\$ 1,150.00	\$ 25.00	\$ 1,150.00	
11	46	EA Remove and Replace Ex. 18" CMP Driveway Culvert, 30' Length	\$ -	\$ -	\$ -	\$ 64,400.00	\$ 64,400.00	\$ 64,400.00	\$ -	\$ -	\$ -	\$ 96,600.00	\$ 96,600.00	\$ 96,600.00	\$ 203,228.00	\$ 203,228.00	\$ 203,228.00	\$ 103,500.00	\$ 103,500.00	\$ 103,500.00	\$ 103,500.00	\$ 43,700.00	\$ 950.00	\$ 43,700.00	\$ 950.00	\$ 43,700.00	
12	2	EA Remove and Replace Ex. Cross Culvert #1, 18" HP, 30' Length	\$ -	\$ -	\$ -	\$ 14,000.00	\$ 14,000.00	\$ 14,000.00	\$ -	\$ -	\$ -	\$ 8,000.00	\$ 8,000.00	\$ 8,000.00	\$ 7,240.00	\$ 7,240.00	\$ 7,240.00	\$ 6,000.00	\$ 6,000.00	\$ 6,000.00	\$ 6,000.00	\$ 3,200.00	\$ 1,600.00	\$ 3,200.00	\$ 1,600.00	\$ 3,200.00	
12	1	EA Remove and Replace Ex. Cross Culvert #2, 18" HP, 30' Length	\$ -	\$ -	\$ -	\$ 11,000.00	\$ 11,000.00	\$ 11,000.00	\$ -	\$ -	\$ -	\$ 4,000.00	\$ 4,000.00	\$ 4,000.00	\$ 3,620.00	\$ 3,620.00	\$ 3,620.00	\$ 3,000.00	\$ 3,000.00	\$ 3,000.00	\$ 3,000.00	\$ 2,500.00	\$ 2,500.00	\$ 2,500.00	\$ 2,500.00	\$ 2,500.00	
12	1	EA Remove and Replace Ex. Cross Culvert #3, 18" HP, 30' Length	\$ -	\$ -	\$ -	\$ 11,000.00	\$ 11,000.00	\$ 11,000.00	\$ -	\$ -	\$ -	\$ 4,000.00	\$ 4,000.00	\$ 4,000.00	\$ 3,620.00	\$ 3,620.00	\$ 3,620.00	\$ 3,000.00	\$ 3,000.00	\$ 3,000.00	\$ 3,000.00	\$ 2,500.00	\$ 2,500.00	\$ 2,500.00	\$ 2,500.00	\$ 2,500.00	
12	1	EA Remove and Replace Ex. Cross Culvert #4, 18" HP, 30' Length	\$ -	\$ -	\$ -	\$ 11,000.00	\$ 11,000.00	\$ 11,000.00	\$ -	\$ -	\$ -	\$ 4,000.00	\$ 4,000.00	\$ 4,000.00	\$ 3,620.00	\$ 3,620.00	\$ 3,620.00	\$ 3,000.00	\$ 3,000.00	\$ 3,000.00	\$ 3,000.00	\$ 2,700.00	\$ 2,700.00	\$ 2,700.00	\$ 2,700.00	\$ 2,700.00	
12	2	EA Remove and Replace Ex. Cross Culvert #5, 18" HP, 36' Length	\$ -	\$ -	\$ -	\$ 16,000.00	\$ 16,000.00	\$ 16,000.00	\$ -	\$ -	\$ -	\$ 8,400.00	\$ 8,400.00	\$ 8,400.00	\$ 8,720.00	\$ 8,720.00	\$ 8,720.00	\$ 6,000.00	\$ 6,000.00	\$ 6,000.00	\$ 6,000.00	\$ 4,600.00	\$ 2,300.00	\$ 4,600.00	\$ 2,300.00	\$ 4,600.00	
			\$ -	\$ -	\$ -	\$ 781,126.00	\$ 821,218.00	NO BID	\$ -	\$ -	\$ -	\$ 820,432.00	\$ 816,063.00	\$ 923,031.00	\$ 1,109,893.95	\$ 1,192,249.60	NO BID	\$ 836,287.34	\$ 854,277.34	\$ 965,579.50	\$ 657,657.00					\$ 706,487.00	\$ 647,336.80

RFP 21-11: Kaufman County Road Bond Projects
 BID TABULATION

BID FORM 24: CR 4090 FROM FM 1390 TO TX 34 (ADDENDUM #1)

			ANDERSON ASPHALT & CONCRETE PAVING, LLC			AUSTIN BRIDGE & ROAD			CK NEWBERRY, LLC			ED BELL CONSTRUCTION COMPANY			PAVECON PUBLIC WORKS, LP			TEXANA LAND & ASPHALT, INC.			TEXAS MATERIALS GROUP, INC.					
Item No.	Est Qty	Unit	Description	Amount Bid	Alt #1 Bid Amount	Alt #2 Bid Amount	Amount Bid	Alt #1 Bid Amount	Alt #2 Bid Amount	Amount Bid	Alt #1 Bid Amount	Alt #2 Bid Amount	Amount Bid	Alt #1 Bid Amount	Alt #2 Bid Amount	Amount Bid	Alt #1 Bid Amount	Alt #2 Bid Amount	Amount Bid	Alt #1 Bid Amount	Alt #2 Bid Amount	Amount Bid	Alt #1 Unit Price	Alt #1 Bid Amount	Alt #2 Unit Price	Alt #2 Bid Amount
1	1	LS	Mobilization	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 155,000.00	\$ 155,000.00	\$ 155,000.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 13,000.00	\$ 13,000.00	\$ 13,000.00	\$ 13,000.00	\$ 13,000.00
2	1	LS	Traffic Control	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 155,000.00	\$ 155,000.00	\$ 155,000.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 12,000.00	\$ 12,000.00	\$ 12,000.00	\$ 12,000.00	\$ 12,000.00
3	28,520	LF	Ditch Grading	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 57,040.00	\$ 57,040.00	\$ 57,040.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 151,156.00	\$ 5.30	\$ 151,156.00	\$ 5.30	\$ 151,156.00
4	31,689	SY	8" Subgrade Stabilization	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 126,756.00	\$ 126,756.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 145,769.40	\$ 4.60	\$ 145,769.40	\$ -	\$ -
5	475	TON	Cement for Subgrade Stabilization (6%)	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 95,000.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 76,000.00	\$ -	\$ -	\$ -	\$ -
6	475	TON	Hydrated Lime (6%)	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 86,925.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 350.00	\$ 166,250.00	\$ -	\$ -	\$ -
7	31,689	SY	Subgrade Preparation & Emulsified Asphalt Treatment	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 411,957.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
10	63,378	SY	Chip Seal	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 190,134.00	\$ 190,134.00	\$ 190,134.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 335,903.40	\$ 5.30	\$ 335,903.40	\$ 5.30	\$ 335,903.40
8	7,922	SY	2" Flexible Base	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 47,532.00	\$ 47,532.00	\$ 47,532.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 26,142.60	\$ 3.30	\$ 26,142.60	\$ 3.30	\$ 26,142.60
14	1	EA	Remove Small Tree (10" Diameter & Smaller)	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 400.00	\$ 400.00	\$ 400.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 516.00	\$ 516.00	\$ 516.00	\$ 516.00	\$ 516.00
15	1	EA	Remove Medium Tree (11"-19" Diameter)	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 600.00	\$ 600.00	\$ 600.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 826.00	\$ 826.00	\$ 826.00	\$ 826.00	\$ 826.00
16	1	EA	Remove Large Tree (20" Diameter or Larger)	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 1,000.00	\$ 1,000.00	\$ 1,000.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 2,066.00	\$ 2,066.00	\$ 2,066.00	\$ 2,066.00	\$ 2,066.00
13	48	EA	Remove and Reinstall Mailbox	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 7,200.00	\$ 7,200.00	\$ 7,200.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 1,200.00	\$ 25.00	\$ 1,200.00	\$ 25.00	\$ 1,200.00
11	48	EA	Remove and Replace Ex. 18" CMP Driveway Culvert, 30' Length	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 100,800.00	\$ 100,800.00	\$ 100,800.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 45,600.00	\$ 950.00	\$ 45,600.00	\$ 950.00	\$ 45,600.00
12	1	EA	Remove and Replace Ex. Cross Culvert #2, 24" HP, 30' Length	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 4,500.00	\$ 4,500.00	\$ 4,500.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 3,000.00	\$ 3,000.00	\$ 3,000.00	\$ 3,000.00	\$ 3,000.00
12	1	EA	Remove and Replace Ex. Cross Culvert #2, 18" HP, 30' Length	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 4,000.00	\$ 4,000.00	\$ 4,000.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 2,300.00	\$ 2,300.00	\$ 2,300.00	\$ 2,300.00	\$ 2,300.00
12	1	EA	Remove and Replace Ex. Cross Culvert #3, 18" HP, 30' Length	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 4,000.00	\$ 4,000.00	\$ 4,000.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 2,400.00	\$ 2,400.00	\$ 2,400.00	\$ 2,400.00	\$ 2,400.00
12	2	EA	Remove and Replace Ex. Cross Culvert #4, 30" HP, 30' Length	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 6,600.00	\$ 3,300.00	\$ 6,600.00	\$ 3,300.00	\$ 6,600.00
12	1	EA	Remove and Replace Ex. Cross Culvert #5, 24" HP, 30' Length	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 4,500.00	\$ 4,500.00	\$ 4,500.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 3,000.00	\$ 3,000.00	\$ 3,000.00	\$ 3,000.00	\$ 3,000.00
12	1	EA	Remove and Replace Ex. Cross Culvert #6, 18" HP, 30' Length	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 4,000.00	\$ 4,000.00	\$ 4,000.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 2,400.00	\$ 2,400.00	\$ 2,400.00	\$ 2,400.00	\$ 2,400.00
12	1	EA	Remove and Replace Ex. Cross Culvert #7, 24" HP, 30' Length	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 4,500.00	\$ 4,500.00	\$ 4,500.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 3,300.00	\$ 3,300.00	\$ 3,300.00	\$ 3,300.00	\$ 3,300.00
12	1	EA	Remove and Replace Ex. Cross Culvert #8, 18" HP, 30' Length	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 4,000.00	\$ 4,000.00	\$ 4,000.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 2,500.00	\$ 2,500.00	\$ 2,500.00	\$ 2,500.00	\$ 2,500.00
12	1	EA	Remove and Replace Ex. Cross Culvert #9, 18" HP, 30' Length	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 4,000.00	\$ 4,000.00	\$ 4,000.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 2,700.00	\$ 2,700.00	\$ 2,700.00	\$ 2,700.00	\$ 2,700.00
				\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 979,962.00	\$ 971,887.00	\$ 1,170,163.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 838,379.40	\$ -	\$ 928,629.40	\$ -	\$ 819,419.60

RFP 21-11: Kaufman County Road Bond Projects
 BID TABULATION

BID FORM 25: CR 4093 FROM FM 148 TO CR 4094

ANDERSON ASPHALT & CONCRETE PAVING, LLC				AUSTIN BRIDGE & ROAD			CK NEWBERRY, LLC			ED BELL CONSTRUCTION COMPANY			PAVECON PUBLIC WORKS, LP			TEXANA LAND & ASPHALT, INC.			TEXAS MATERIALS GROUP, INC.										
Item No.	Est Qty	Unit	Description	Amount Bid	Alt #1 Bid Amount	Alt #2 Bid Amount	Amount Bid	Alt #1 Bid Amount	Alt #2 Bid Amount	Amount Bid	Alt #1 Bid Amount	Alt #2 Bid Amount	Amount Bid	Alt #1 Bid Amount	Alt #2 Bid Amount	Amount Bid	Alt #1 Bid Amount	Alt #2 Bid Amount	Amount Bid	Alt #1 Unit Price	Alt #1 Bid Amount	Alt #2 Unit Price	Alt #2 Bid Amount						
1	1	LS	Mobilization	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 67,000.00	\$ 67,000.00	\$ 67,000.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 12,000.00	\$ 12,000.00	\$ 12,000.00	\$ 12,000.00	\$ 12,000.00
2	1	LS	Traffic Control	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 67,000.00	\$ 67,000.00	\$ 67,000.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 11,000.00	\$ 11,000.00	\$ 11,000.00	\$ 11,000.00	\$ 11,000.00
3	12,440	LF	Ditch Grading	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 24,880.00	\$ 24,880.00	\$ 24,880.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 65,932.00	\$ 5.30	\$ 65,932.00	\$ 5.30	\$ 65,932.00
4	13,822	SY	8" Subgrade Stabilization	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 55,288.00	\$ 55,288.00	\$ 55,288.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 63,581.20	\$ 4.60	\$ 63,581.20	\$ 4.60	\$ 63,581.20
5	207	TON	Cement for Subgrade Stabilization (6%)	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 41,400.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 33,120.00	\$ -	\$ -	\$ -	\$ -
6	207	TON	Hydrated Lime (6%)	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 37,881.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 350.00	\$ 72,450.00	\$ -	\$ -
7	13,822	SY	Subgrade Preparation & Emulsified Asphalt Treatment	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 179,686.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 6.40	\$ 88,460.80	
10	27,644	SY	Chip Seal	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 82,932.00	\$ 82,932.00	\$ 82,932.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 146,513.20	\$ 5.30	\$ 146,513.20	\$ 5.30	\$ 146,513.20
8	3,456	SY	2" Flexible Base	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 20,736.00	\$ 20,736.00	\$ 20,736.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 11,404.80	\$ 3.30	\$ 11,404.80	\$ 3.30	\$ 11,404.80
14	1	EA	Remove Small Tree (10" Diameter & Smaller)	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 400.00	\$ 400.00	\$ 400.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 516.00	\$ 516.00	\$ 516.00	\$ 516.00	\$ 516.00
15	1	EA	Remove Medium Tree (11"-19" Diameter)	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 600.00	\$ 600.00	\$ 600.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 826.00	\$ 826.00	\$ 826.00	\$ 826.00	\$ 826.00
16	1	EA	Remove Large Tree (20" Diameter or Larger)	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 1,000.00	\$ 1,000.00	\$ 1,000.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 2,066.00	\$ 2,066.00	\$ 2,066.00	\$ 2,066.00	\$ 2,066.00
13	24	EA	Remove and Reinstall Mailbox	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 3,600.00	\$ 3,600.00	\$ 3,600.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 600.00	\$ 25.00	\$ 600.00	\$ 25.00	\$ 600.00
11	24	EA	Remove and Replace Ex. 18" CMP Driveway Culvert, 30' Length	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 50,400.00	\$ 50,400.00	\$ 50,400.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 22,800.00	\$ 950.00	\$ 22,800.00	\$ 950.00	\$ 22,800.00
12	1	EA	Remove and Replace Ex. Cross Culvert #1, 18" HP, 30' Length	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 4,000.00	\$ 4,000.00	\$ 4,000.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 2,500.00	\$ 2,500.00	\$ 2,500.00	\$ 2,500.00	\$ 2,500.00
12	1	EA	Remove and Replace Ex. Cross Culvert #2, 18" HP, 30' Length	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 4,000.00	\$ 4,000.00	\$ 4,000.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 2,500.00	\$ 2,500.00	\$ 2,500.00	\$ 2,500.00	\$ 2,500.00
12	1	EA	Remove and Replace Ex. Cross Culvert #3, 18" HP, 30' Length	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 4,000.00	\$ 4,000.00	\$ 4,000.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 7,000.00	\$ 7,000.00	\$ 7,000.00	\$ 7,000.00	\$ 7,000.00
12	1	EA	Remove and Replace Ex. Cross Culvert #4, 24" HP, 32' Length	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 4,600.00	\$ 4,600.00	\$ 4,600.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 3,500.00	\$ 3,500.00	\$ 3,500.00	\$ 3,500.00	\$ 3,500.00
12	1	EA	Remove and Replace Ex. Cross Culvert #5, 18" HP, 30' Length	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 3,900.00	\$ 3,900.00	\$ 3,900.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 2,500.00	\$ 2,500.00	\$ 2,500.00	\$ 2,500.00	\$ 2,500.00
12	1	EA	Remove and Replace Ex. Cross Culvert #6, 18" HP, 30' Length	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 4,000.00	\$ 4,000.00	\$ 4,000.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 2,500.00	\$ 2,500.00	\$ 2,500.00	\$ 2,500.00	\$ 2,500.00
				\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 439,736.00	\$ 436,217.00	\$ 522,734.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ 390,859.20	\$ -	\$ 430,189.20	\$ -	\$ 382,618.80

PURCHASING DEPARTMENT VERIFICATION:

Raylan Smith 04.22.2021