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Addendum No. 1 

 

ARLINGTON COUNTY, VIRGINIA 
OFFICE OF THE PURCHASING AGENT 

 
INVITATION TO BID NO. 21-DPR-ITB-673 

 
 

ADDENDUM NO. 1 
 
 

Arlington County Invitation to Bid No. 21-DPR-ITB-673 for Construction of Thomas Jefferson Upper Field 
Turf Conversion is amended as follows: 
 
 

1. Section IV., Number 10. LIQUIDATED DAMAGES is deleted in its entirety and replaced with the 
following: 

 
 10. LIQUIDATED DAMAGES 

Time is of the essence under this Contract. The Work must be completed within the Time for 
Completion. The County and the Contractor agree that damages for failure to achieve Final 
Completion of the Work by the date specified under Time for Completion are not susceptible to 
exact determination but that $715 per calendar day is in proportion to the loss the County 
would suffer from such delay. Therefore, the Contractor will pay the County as liquidated 
damages $715 per day for each and every day beyond the time for Final Completion until Final 
Completion is achieved. The County will be entitled to deduct liquidated damages against any 
sums owed by the County to the Contractor under this Contract. The Contractor hereby waives 
any defense as to the validity of any liquidated damages on grounds that such liquidated 
damages are void as penalties or are not reasonably related to actual damages. 
 

2. Attachment A – Pricing Sheet is deleted in its entirety and replaced with Attachment A – Pricing 
Sheet_rev.1 

 
 
The balance of the solicitation remains unchanged. 
 
 

Arlington County, Virginia 
 
 

Cynthia Davis, CPPB, VCO, VCA 
Assistant Purchasing Agent 
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