



ADDENDUM #1

FOLEY CIVIC CENTER ROOF & SHEET METAL RESTORATION LABOR & INCIDENTAL MATERIALS CONTRACT

Requisition No. ENGR-012621

JANUARY 20, 2021

Addendum #1 is being issued to clarify the bid opening date for the Foley Civic Center Roof & Sheet Metal Restoration Project and to provide a revised price sheet reflecting the corrected date.

The following revised items are included in Addendum 1:

- 1) Section 00300-Bid Form (Page 3 of the Project Manual) states that the bid date is January 28, 2021 at 10:00 a.m. The correct bid date is Tuesday, January 26, 2021 at 10:00 a.m. as noted in the bid packet.
- 2) A revised price sheet (Project Manual, Section 00300-Bid Form) is included with this addendum. The Addendum #1 price sheet shall be utilized and submitted with the bid packet.

Please include all Addendum 1 documents with your bid packet and acknowledge receipt of Addendum #1 on page 3 of the original bid packet.

Rachel Keith
Project Manger
City of Foley

ADDENDUM #1

SECTION 00300 - BID FORM

PROJECT ID: "Foley Civic Center Roof and Sheet Metal Restoration"

Bid Date: Tuesday, January 26, 2021 at 10:00 a.m.

BID TO CITY OF FOLEY, ALABAMA
407 EAST LAUREL AVE
FOLEY, ALABAMA 36535

BID FROM: _____

1. The undersigned BIDDER agrees to perform Work as specified in the Bidding Documents for the Bid Price, and within the specified time period.
2. BIDDER acknowledges that:
 - a. Bid will remain subject to acceptance for 60 days after the day of Bid opening;
 - b. BIDDER will sign and submit Agreement within 15 days of OWNER'S NTP;
 - c. BIDDER has received Addenda, receipt of which is hereby acknowledged;

Date	Number
_____	_____

3. BASE BID \$ _____
Perform Roof and Masonry restoration.

4. UNIT PRICING

a. Replace deteriorated wood nailer with pressure treated, to match existing dimension. Per Board Foot, in addition to base bid quantities, credit unused portion. \$ _____

b. Remove & replace wet insulation & roofing, per Square Foot, in addition to base bid quantities, credit unused portion. \$ _____

c. Remove and replace deteriorated deck, 22g Type B steel, per Square Foot, in addition to base bid quantities, credit unused portion. \$ _____

d. Remove and replace deteriorated plywood, 5/8" ext. grade, per Square Foot, in addition to base bid quantities, credit unused portion. \$ _____

e. Remove and replace unbonded vertical membrane flashing, per Linear Foot, in addition to base bid quantities, credit unused portion. \$ _____

f. Clear roof drain with cutter tool per hour, in addition to base bid quantities, credit unused portion. \$ _____

5. SUBMITTED BY: _____, on _____, 2021.

6. COMPANY NAME: _____