



ADDENDUM #1

LYNNDALE COURT PAVING PROJECT ENGR-080222

JULY 26, 2022

Addendum #1 is being issued to reflect changes in the price sheet due to the change in quantities for the Sloped Paved Headwalls from a quantity of 2 to 0. These will no longer be required as part of the project.

The following revised items are included in Addendum 1:

- 1) **Summary of Quantities (Bid Tabulation Sheet)** – Replace current page 7 with the updated Summary of Quantities sheet attached.

Please include all Addendum 1 documents with your bid packet and acknowledge receipt of Addendum #1 on page 3 of the original bid packet.

Rachel Keith
Project Manger
City of Foley



Summary of Quantities

The following unit prices shall include all labor, materials, equipment removal, overhead, profit, insurance, etc., to cover the finished work called for. Bidder understands that the Owner reserves the right to reject any and all bids or adjust the quantities as required. The Bidder understands that he must submit this document with the bid. (Note: If an error is found in the estimated cost, the unit cost will prevail.)

<u>LYNNDALE COURT BID TABULATION</u>					
ITEM	DESCRIPTION	UNIT	QTY	UNIT PRICE	AMOUNT
301-B	CRUSHED AGGREGATE BASE COURSE, 825-B, AS DIRECTED BY ENGINEER	TONS	75		
405-A	TACK COAT	GAL	150		
424-A	BITUMINOUS CONCRETE WEARING SURFACE LAYER, 1/2" MAX. AGGREGATE SIZE, ESAL RANGE C/D, 165 LBS/SY RATE	TON	140		
424-B	BITUMINOUS CONCRETE BINDER LAYER, 3/4" MAX. AGGREGATE SIZE, ESAL RANGE C/D, 165 LBS/SY RATE	TON	150		
600-A	MOBILIZATION	LS	1		
	SLOPED PAVED HEADWALLS (AS DIRECTED BY ENGINEER)	EA	0		
650-A	TOPSOIL (3" COMPACTED THICKNESS)	CY	60		
654-A	SOLID SODDING	SY	400		
703-A2	TRAFFIC CONTROL MARKINGS, CLASS 2, TYPE A (WHITE)	SF	40		
740-B	TRAFFIC CONTROL SIGNS	SF	54		
				Total	\$ _____

Company Name: _____

Alabama State General Contractors License No.: _____