

**Bid Tabulation Sheet**

**IFB #364-20 Dawson County Paving Project for Three Collector Locations**

**April 9, 2020**

ATLANTA PAVING & CONCRETE CONS CO

<b>Line Item</b>	<b>Description</b>	<b>Estimated Quantity</b>	<b>Unit</b>	<b>Unit Cost</b>	<b>Total Estimated Cost</b>
<b>Task 1 - Sweetwater Juno Road: Intersection of SR 53 W to the Intersection of SR 183. Approximately 4.55 Miles</b>					
Phase 1 - 1	Traffic Control, Shoulders, Mobilization	1	LS	\$250,000.00	\$250,000.00
Phase 1 - 2	10" Cement Reclaimed Base (Includes temp raised lane markers) 26' wide	69,403	SY	\$5.00	\$347,015.00
Phase 1 - 3	Portland Cement - 55lb/SY	1,909	TN	\$155.00	\$295,895.00
Phase 1 - 4	19MM or B-MOD Asphalt Binder 2" Depth	6,967	TN	\$91.56	\$637,898.52
Phase 1 - 5	1.5" 9.5MM 135lbs Type 1/H-Mix SP Asphalt Topping	4,864	TN	\$96.93	\$471,467.52
				Subtotal	\$2,002,276.04
<b>Line Item</b>	<b>Description</b>	<b>Estimated Quantity</b>	<b>Unit</b>	<b>Unit Cost</b>	<b>Total Estimated Cost</b>
<b>Task 2 - Bailey Water Road: Intersection SR 136 to the Intersection of SR 52. Approximately 3.59 miles</b>					
Phase 2 - 1	Traffic Control, Shoulders, Mobilization	1	LS	\$195,000.00	\$195,000.00
Phase 2 - 2	10" Cement Reclaimed Base (Includes temp raised lane markers) 26' wide	54,760	SY	\$5.00	\$273,800.00
Phase 2 - 3	Portland Cement - 55lb/SY	1,505	TN	\$155.00	\$233,275.00
Phase 2 - 4	19MM or B-MOD Asphalt Binder 2" Depth	5,497	TN	\$91.83	\$504,789.51

Phase 2 - 5	1.5" 9.5MM 135lbs Type 1/H-Mix SP Asphalt Topping	3,838	TN	\$96.93	\$372,017.34
				Subtotal	\$1,578,881.85

Line Item	Description	Estimated Quantity	Unit	Unit Cost	Total Estimated Cost
-----------	-------------	--------------------	------	-----------	----------------------

**Task 3 - Hugh Stowers Road: Thompson Road intersection South to Grizzle Road. Approximately 1.37 miles**

Phase 3 - 1	Traffic Control, Shoulders, Mobilization	1	LS	\$75,000.00	\$75,000.00
Phase 3 - 2	10" Cement Reclaimed Base (Includes temp raised lane markers) 26' wide	20,897	SY	\$5.00	\$104,485.00
Phase 3 - 3	Portland Cement - 55lb/SY	574	TN	\$155.00	\$88,970.00
Phase 3 - 4	19MM or B-MOD Asphalt Binder 2" Depth	2,098	TN	\$90.62	\$190,120.76
Phase 3 - 5	1.5" 9.5MM 135lbs Type 1/H-Mix SP Asphalt Topping	1,465	TN	\$96.02	\$140,669.30
				Subtotal	\$599,245.06

<b>TOTAL ESTIMATED COSTS FOR ALL WORK:</b>				\$4,180,402.95
<b>START DATE:</b>				June 1, 2020
<b>DAYS TO COMPLETE PROJECT:</b>				165
<b>WARRANTY:</b>				Yes

**Awarded To: Blount Construction Co.**  
**Awarded Date: May 21, 2020**

**NOTE: Bidder calculated incorrectly for Task 2, Item 3 Bidder entered \$295,895.00 Unit price prevails per IFB.**

BLOUNT CONSTRUCTION CO, INC

Estimated Quantity	Unit	Unit Cost	Total Estimated Cost
<b>TASK 1</b>			
1	LS	\$242,326.98	\$242,326.98
69,403	SY	\$2.38	\$165,179.14
1,909	TN	\$174.70	\$333,502.30
6,967	TN	\$93.58	\$651,971.86
4,864	TN	\$111.77	\$543,649.28
		Subtotal	\$1,936,629.56

Estimated Quantity	Unit	Unit Cost	Total Estimated Cost
<b>TASK 2</b>			
1	LS	\$159,888.61	\$159,888.61
54,760	SY	\$2.42	\$132,519.20
1,505	TN	\$174.70	\$262,923.50
5,497	TN	\$94.28	\$518,257.16

C.W. MATTHEWS CONTRACTING CO, INC

Estimated Quantity	Unit	Unit Cost	Total Estimated Cost
<b>TASK 1</b>			
1	LS	\$581,090.95	\$581,090.95
69,403	SY	\$3.30	\$229,029.90
1,909	TN	\$170.00	\$324,530.00
6,967	TN	\$71.66	\$499,255.22
4,864	TN	\$90.78	\$441,553.92
		Subtotal	\$2,075,459.99

Estimated Quantity	Unit	Unit Cost	Total Estimated Cost
<b>TASK 2</b>			
1	LS	\$483,572.81	\$483,572.81
54,760	SY	\$3.30	\$180,708.00
1,505	TN	\$170.00	\$255,850.00
5,497	TN	\$73.44	\$403,699.68

3,838	TN	\$107.43	\$412,316.34
		Subtotal	\$1,485,904.81
<b>Estimated Quantity</b>	<b>Unit</b>	<b>Unit Cost</b>	<b>Total Estimated Cost</b>
<b>TASK 3</b>			
1	LS	\$128,162.22	\$128,162.22
20,897	SY	\$2.37	\$49,525.89
574	TN	\$174.70	\$100,277.80
2,098	TN	\$93.79	\$196,771.42
1,465	TN	\$104.97	\$153,781.05
		Subtotal	\$628,518.38
<b>TOTAL ESTIMATED COSTS FOR ALL WORK:</b>		\$4,051,052.75	
<b>START DATE:</b>		June 15, 2020	
<b>DAYS TO COMPLETE PROJECT:</b>		165 Days	
<b>WARRANTY:</b>		5 Years	

3,838	TN	\$89.07	\$341,850.66
		Subtotal	\$1,665,681.15
<b>Estimated Quantity</b>	<b>Unit</b>	<b>Unit Cost</b>	<b>Total Estimated Cost</b>
<b>TASK 3</b>			
1	LS	\$210,788.93	\$210,788.93
20,897	SY	\$3.30	\$68,960.10
574	TN	\$170.00	\$97,580.00
2,098	TN	\$74.29	\$155,860.42
1,465	TN	\$93.59	\$137,109.35
		Subtotal	\$670,298.80
<b>TOTAL ESTIMATED COSTS FOR ALL WORK:</b>		\$4,411,439.94	
<b>START DATE:</b>		July 1, 2020	
<b>DAYS TO COMPLETE PROJECT:</b>		165 Calendar Days	
<b>WARRANTY:</b>		5 Years	