

ADDENDUM NO. 5
TO THE CONTRACT DOCUMENTS
for the construction of

Date: July 20, 2017
Project No.: 674010

**W.B. CASEY WATER RECLAMATION FACILITY POLISHING
PLANT AND WAS THICKENING UPGRADES**

CLAYTON COUNTY WATER AUTHORITY
CLAYTON COUNTY, GEORGIA

To All Planholders and/or Prospective Bidders:

The following changes, additions, and/or deletions are hereby made a part of the Contract Documents for the construction of the W.B. Casey Water Reclamation Facility Polishing Plant and WAS Thickening Upgrades dated May, 2017 as fully and completely as if the same were fully set forth therein:

A. PART 1, PROCUREMENT REQUIREMENTS

1. Section 00 21 13, Instructions to Bidders

Page 1, 1.01.A., DELETE and REPLACE with “Bids will be received by the Clayton County Water Authority (herein called the “Owner”), at 1600 Battle Creek Road, Morrow, Georgia 30260 until 3:00 p.m., local time, **the 9th day of August, 2017**, and then at said office publicly opened and read aloud.”

All Bidders shall acknowledge receipt and acceptance of this Addendum No. 5 in the Bid Form or by submitting the Addendum with the bid package. Bid Forms submitted without acknowledgment or without this Addendum will be considered in nonconformance.

CH2M HILL

Project Manager

END OF ADDENDUM