



City of Tallmadge
Department of Public Service

ADDENDUM NUMBER 3 TO THE BID DOCUMENTS

Amendment Date: August 17, 2022

BID DOCUMENT: Fiber Conduit Installation to Phase 5 Tallmadge Reserve

A. This Addendum shall be considered part of the bid documents for the above-mentioned project as though it had been issued at the same time and shall be incorporated integrally therewith. Where provisions of the following supplementary data differ from those of the original bid documents, this Addendum shall govern and take precedence. BIDDERS MUST SIGN THE ADDENDUM AND SUBMIT IT WITH THEIR BIDS.

B. Bidders are hereby notified that they shall make any necessary adjustments in their estimates as a result of this Addendum. It will be construed that each bidder's proposal is submitted with full knowledge of all modifications and supplemental data specified herein.

Except as described below, the original bid document remains unchanged. The bid documents are modified and/or clarified, as follows:

1. Question: On page 22 of Specifications & Proposal, the first line A.1. has Fechko Excavating as "The Contractor" for Phase 5. Is Fechko Excavating doing the excavation and trenching? And bidding directly to the City? **Fechko is contractor for Pulte not the CONTRACTOR for the project.**
2. Question: Again, in B.1. "The Contractor", assuming it is Fechko, is to provide Directional Boring Machine. Is there Directional Boring or is there trenching? **No Boring at this time**
3. Question: Is "The Contractor" Fechko providing Traffic Control and Barricades? **No, the CONTRACTOR will provide this service.**
4. Question: Who is providing the Fiber Cable? **There is no fiber at this time. It is strictly the conduit and vaults only.**
5. Question: What is the division of responsibility between The City, The contractor and the Electrical Contractor? **The contractor is not affiliated with either the City or the CONTRACTOR.**