

Addendum 1

City of Canton, Ohio
Purchasing Department
218 Cleveland Ave. SW, 4th floor
Canton, Ohio 44702

Design of the G.P. 1319 Market Ave. S Streetscape Project, Phases 2 and 3
Item/Project

Engineering Department

Responsible Department

Tuesday, February 16, 2021 at 4:00 PM local time

Bids Due

Bid Proposal Submitted By:

Company Name

Street Address

City

State

Zip

Contact Person

Phone No.

Email Address

Design of the G.P. 1319 Market Ave. S Streetscape Project, Phases 2 and 3
Engineering Department

Question 1:

Page 2 of the RFQ: There appears to be a discrepancy in Phase numbers. The “Professional Serviced Needed” paragraph lists the phases at 2 & 3, while the “Location” paragraph lists the project phases as 1 & 2. Can you confirm which is correct?

Answer:

This is for Phases 2 and 3.

Question 2:

Is there a separate Streetscape Phase 1 project?

Answer:

Yes.

Question 3:

What are the Phase 1 project limits?

Answer:

The Phase 1 limits were 5th St. S to 2nd St. S.

Question 4:

What is the Phase 1 design & construction schedule?

Answer:

Phase 1 was mostly completed in 2020.

Question 5:

Which consultant is performing the Phase 1 design?

Answer:

Environmental Design Group.