



**Rogers C. Anderson**  
Williamson County Mayor

**Leslie Mitchell, CPPO, CPPB**  
Purchasing Agent

## WILLIAMSON COUNTY GOVERNMENT

June 5, 2024

### Intent to Award

Please accept this as notice that Williamson County is issuing the Intent to Award for Arno Road @ Highway 96 Intersection Roadway Improvements to Volunteer Paving, LLC. The Williamson County Highway Commission approved this award at the June 5, 2024 meeting. Any protests regarding this Intent to Award must be received in writing by the Williamson County Purchasing Agent no later than 4:30 p.m. Central Time on June 10, 2024 at the Williamson County Administrative Complex at 1320 West Main Street, Suite 125, Franklin, Tennessee. The process for protesting award of bids is outlined in detail in the Vendor's Manual, which may be accessed from Williamson County's website [www.williamsoncounty-tn.gov](http://www.williamsoncounty-tn.gov).

**Leslie Mitchell, NIGP-CPP, CPPO, CPPB**  
Purchasing Agent



**Bid Tabulation  
 Intersection Roadway Improvements Along Arno Road At Highway 96  
 June 4, 2024**

<b>Bidder</b>	<b>Total Bid</b>
Sessions Paving Company	\$ 1,594,103.75
Rogers Group, Inc	\$ 1,700,000.00
Vulcan Construction Materials, LLC	\$ 1,597,004.50
Volunteer Paving, LLC	\$ 1,323,000.77

**Award to Volunteer Paving, LLC**

**BID TABULATION**  
**COLLIER ENGINEERING CO., INC.**  
**2949 NOLENSVILLE PIKE**  
**NASHVILLE, TN 37211**  
**(615) 331-1441 / FAX: (615) 331-1050**

**ARNO ROAD @ HIGHWAY 96**  
**INTERSECTION & ROADWAY IMPROVEMENTS**  
**WILLIAMSON COUNTY, TENNESSEE**  
**JUNE 4, 2024**



ITEM NO.	DESCRIPTION	UNIT	QUANTITY	VOLUNTEER PAVING, LLC		SESSIONS PAVING COMPANY		WILLIAMSON CONSTRUCTION MATERIALS, LLC		ROGERS GROUP, INC.	
				UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE
<b>ESTIMATED ROADWAY QUANTITIES</b>											
105-01	CONSTRUCTION STAKES, LINES AND GRADES	L.S.	1	\$29,157.78	\$29,157.78	\$40,000.00	\$40,000.00	\$72,800.00	\$72,800.00	\$35,000.00	\$35,000.00
201-01	CLEARING & GRUBBING	L.S.	1	\$4,560.22	\$4,560.22	\$39,000.00	\$39,000.00	\$35,150.00	\$35,150.00	\$20,000.00	\$20,000.00
202-01	REMOVAL OF STRUCTURES & OBSTRUCTIONS	L.S.	1	\$9,587.11	\$9,587.11	\$17,000.00	\$17,000.00	\$42,000.00	\$42,000.00	\$35,000.00	\$35,000.00
202-03	REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC.	S.Y.	356	\$33.42	\$11,897.52	\$22.00	\$7,832.00	\$15.00	\$5,340.00	\$20.00	\$7,120.00
202-03.01	REMOVAL OF ASPHALT PAVEMENT	S.Y.	2,020	\$17.62	\$35,592.40	\$11.00	\$22,220.00	\$23.00	\$46,460.00	\$20.00	\$40,400.00
202-08.15	REMOVAL OF CURB & GUTTER (CONCRETE)	L.F.	1,267	\$18.78	\$23,794.26	\$10.00	\$12,670.00	\$12.00	\$15,204.00	\$30.00	\$38,010.00
203-01	ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED)	C.Y.	3,020	\$19.33	\$58,376.60	\$44.00	\$132,880.00	\$32.00	\$96,640.00	\$58.00	\$175,160.00
203-03	BORROW EXCAVATION (UNCLASSIFIED)	C.Y.	1,700	\$57.15	\$97,155.00	\$65.00	\$110,500.00	\$45.00	\$76,500.00	\$58.00	\$98,600.00
203-06	WATER	M.G.	35	\$166.67	\$5,833.45	\$20.00	\$700.00	\$12.00	\$420.00	\$21.00	\$735.00
209-05	SEDIMENT REMOVAL	C.Y.	32	\$92.95	\$2,974.40	\$30.00	\$960.00	\$33.00	\$1,056.00	\$35.00	\$1,120.00
209-08.02	TEMPORARY SILT FENCE (WITH BACKING)	L.F.	1,370	\$5.89	\$8,069.30	\$11.00	\$15,070.00	\$6.00	\$8,220.00	\$4.00	\$5,480.00
209-08.07	ROCK CHECK DAM	EACH	19	\$555.56	\$10,555.64	\$500.00	\$9,500.00	\$583.00	\$11,077.00	\$825.00	\$15,675.00
209-08.08	ENHANCED ROCK CHECK DAM	EACH	1	\$833.33	\$833.33	\$550.00	\$550.00	\$968.00	\$968.00	\$1,100.00	\$1,100.00
209-09.43	CURB INLET PROTECTION (TYPE 4)	EACH	9	\$274.11	\$2,466.99	\$440.00	\$3,960.00	\$270.00	\$2,430.00	\$325.00	\$2,925.00
209-40.31	CATCH BASIN PROTECTION (TYPE B)	EACH	2	\$286.29	\$572.58	\$825.00	\$1,650.00	\$282.00	\$564.00	\$675.00	\$1,350.00
303-01	MINERAL AGGREGATE, TYPE A BASE, GRADING D	TON	2,910	\$41.13	\$119,688.30	\$52.00	\$151,320.00	\$47.00	\$136,770.00	\$55.00	\$160,050.00
303-10.01	MINERAL AGGREGATE (SIZE 57)	TON	20	\$49.19	\$983.80	\$65.00	\$1,300.00	\$59.00	\$1,180.00	\$85.00	\$1,700.00
307-02.01	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING A	TON	940	\$103.98	\$97,741.20	\$188.00	\$176,720.00	\$143.00	\$134,420.00	\$170.00	\$159,800.00
307-02.06	ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM) GRADING B	TON	450	\$114.82	\$51,669.00	\$190.00	\$85,500.00	\$154.00	\$69,300.00	\$230.00	\$103,500.00
402-01	BITUMINOUS MATERIAL FOR PRIME COAT (PC)	TON	7.5	\$922.22	\$6,916.65	\$1,200.00	\$9,000.00	\$900.00	\$6,750.00	\$1,600.00	\$12,000.00
402-02	AGGREGATE FOR COVER MATERIAL (PC)	TON	30	\$51.50	\$1,545.00	\$60.00	\$1,800.00	\$100.00	\$3,000.00	\$160.00	\$4,800.00
403-01	BITUMINOUS MATERIAL FOR TACK COAT (TC)	TON	5.0	\$922.22	\$4,611.10	\$1,200.00	\$6,000.00	\$1,050.00	\$5,250.00	\$1,100.00	\$5,500.00
411-02.10	ACS MIX (PG70-22) GRADING D	TON	530	\$137.26	\$72,747.80	\$218.00	\$115,540.00	\$175.00	\$92,750.00	\$250.00	\$132,500.00
415-01.02	COLD PLANING BITUMINOUS PAVEMENT	S.Y.	2,200	\$23.07	\$50,754.00	\$9.25	\$20,350.00	\$14.00	\$30,800.00	\$13.00	\$28,600.00
607-03.02	18" CONCRETE PIPE CULVERT (CLASS III)	L.F.	200	\$103.54	\$20,708.00	\$182.00	\$36,400.00	\$256.00	\$51,200.00	\$115.00	\$23,000.00
607-39.02	18" PIPE CULVERT (SIDE DRAIN)	L.F.	61	\$108.33	\$6,608.13	\$165.00	\$10,065.00	\$153.00	\$9,333.00	\$75.00	\$4,575.00
607-39.03	24" PIPE CULVERT (SIDE DRAIN)	L.F.	6	\$404.35	\$2,426.10	\$330.00	\$1,980.00	\$1,260.00	\$7,560.00	\$200.00	\$1,200.00
611-07.31	18IN ENDWALL (SIDE DRAIN)	EACH	4	\$5,056.39	\$20,225.56	\$2,750.00	\$11,000.00	\$3,600.00	\$14,400.00	\$4,000.00	\$16,000.00
611-07.55	18IN ENDWALL (CROSS DRAIN) 4:1	EACH	1	\$4,605.81	\$4,605.81	\$3,850.00	\$3,850.00	\$1,850.00	\$1,850.00	\$3,100.00	\$3,100.00
611-07.57	24IN ENDWALL (CROSS DRAIN) 3:1	EACH	1	\$4,900.97	\$4,900.97	\$4,400.00	\$4,400.00	\$2,360.00	\$2,360.00	\$3,550.00	\$3,550.00
611-09.03	CAPPING EXISTING CATCH BASIN	EACH	1	\$10,251.83	\$10,251.83	\$2,200.00	\$2,200.00	\$5,400.00	\$5,400.00	\$2,250.00	\$2,250.00
611-12.01	CATCH BASIN, TYPE 12, 0'-4' DEPTH	EACH	1	\$12,160.43	\$12,160.43	\$6,600.00	\$6,600.00	\$5,230.00	\$5,230.00	\$7,000.00	\$7,000.00
611-12.02	CATCH BASINS, TYPE 12 > 4'-8' DEPTH	EACH	3	\$10,781.48	\$32,344.44	\$8,250.00	\$24,750.00	\$7,030.00	\$21,090.00	\$7,600.00	\$22,800.00
611-12.03	CATCH BASINS, TYPE 12 > 8'-12' DEPTH	EACH	1	\$18,173.76	\$18,173.76	\$11,000.00	\$11,000.00	\$13,000.00	\$13,000.00	\$18,750.00	\$18,750.00
611-42.01	CATCH BASINS, TYPE 42, 0'-4' DEPTH	EACH	1	\$10,586.21	\$10,586.21	\$6,000.00	\$6,000.00	\$4,380.00	\$4,380.00	\$5,300.00	\$5,300.00
701-02	CONCRETE DRIVEWAY	S.F.	3,145	\$14.21	\$44,690.45	\$16.50	\$51,892.50	\$9.00	\$28,305.00	\$11.20	\$35,224.00
702-03	CONCRETE COMBINED CURB & GUTTER	C.Y.	79	\$609.14	\$48,122.06	\$540.00	\$42,660.00	\$450.00	\$35,550.00	\$540.00	\$42,660.00
709-05.05	MACHINED RIP-RAP (CLASS A-3)	TON	120	\$55.66	\$6,679.20	\$77.00	\$9,240.00	\$50.00	\$6,000.00	\$73.00	\$8,760.00
709-05.06	MACHINED RIP-RAP (CLASS A-1)	TON	30	\$55.66	\$1,669.80	\$77.00	\$2,310.00	\$53.00	\$1,590.00	\$73.00	\$2,190.00
709-05.08	MACHINED RIP-RAP (CLASS B)	TON	15	\$55.66	\$834.90	\$77.00	\$1,155.00	\$53.00	\$795.00	\$73.00	\$1,095.00

712-01	TRAFFIC CONTROL	L.S.	1	\$16,903.55	\$16,903.55	\$48,000.00	\$48,000.00	\$79,787.50	\$79,787.50	\$82,711.65	\$82,711.65
712-04.01	FLEXIBLE DRUMS (CHANNELIZING)	EACH	60	\$31.47	\$1,888.20	\$50.00	\$3,000.00	\$36.00	\$2,160.00	\$45.00	\$2,700.00
712-05.03	WARNING LIGHTS (TYPE C)	EACH	34	\$30.46	\$1,035.64	\$55.00	\$1,870.00	\$25.00	\$850.00	\$49.00	\$1,666.00
712-06	SIGNS (CONSTRUCTION)	S.F.	260	\$7.61	\$1,978.60	\$9.00	\$2,340.00	\$11.00	\$2,860.00	\$8.00	\$2,080.00
712-08.03	ARROW BOARD (TYPE C)	EACH	1	\$1,116.75	\$1,116.75	\$1,500.00	\$1,500.00	\$1,360.00	\$1,360.00	\$1,400.00	\$1,400.00
712-09.02	REMOVABLE PAVEMENT MARKING (8" BARRIER LINE)	L.F.	250	\$10.11	\$2,527.50	\$5.00	\$1,250.00	\$5.00	\$1,250.00	\$5.30	\$1,325.00
712-09.04	REMOVABLE PAVEMENT MARKING (STOP LINE)	L.F.	56	\$41.35	\$2,315.60	\$35.00	\$1,960.00	\$35.00	\$1,960.00	\$37.00	\$2,072.00
713-11.02	PERFORATED / KNOCKOUT SQUARE TUBE POST	LB.	118.5	\$4.57	\$541.55	\$8.00	\$948.00	\$5.00	\$592.50	\$7.50	\$888.75
713-15	REMOVAL OF SIGNS, POSTS AND FOOTINGS	L.S.	1	\$609.14	\$609.14	\$1,100.00	\$1,100.00	\$624.00	\$624.00	\$530.00	\$530.00
713-16.20	SIGNS (R1-2 YIELD, FLAT SHEET ALUMINUM 0.080" THICK)	EACH	2	\$761.42	\$1,522.84	\$165.00	\$330.00	\$213.00	\$426.00	\$160.00	\$320.00
716-01.21	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (1 COLOR)	EACH	9	\$75.00	\$675.00	\$100.00	\$900.00	\$100.00	\$900.00	\$107.00	\$963.00
716-01.22	SNOWPLOWABLE RAISED PAVEMENT MARKERS (MONO-DIR) (1 COLOR)	EACH	9	\$75.00	\$675.00	\$100.00	\$900.00	\$100.00	\$900.00	\$107.00	\$963.00
716-01.23	SNOWPLOWABLE RAISED PAVEMENT MARKERS (BI-DIR) (2 COLOR)	EACH	45	\$75.00	\$3,375.00	\$100.00	\$4,500.00	\$100.00	\$4,500.00	\$107.00	\$4,815.00
716-02.05	PLASTIC PAVEMENT MARKING (STOP LINE)	L.F.	120	\$25.00	\$3,000.00	\$20.00	\$2,400.00	\$20.00	\$2,400.00	\$21.50	\$2,580.00
716-02.06	PLASTIC PAVEMENT MARKING (TURN LANE ARROW)	EACH	8	\$265.00	\$2,120.00	\$200.00	\$1,600.00	\$200.00	\$1,600.00	\$215.00	\$1,720.00
716-02.08	PLASTIC PAVEMENT MARKING (8" DOTTED LINE)	L.F.	232	\$4.00	\$928.00	\$5.00	\$1,160.00	\$5.00	\$1,160.00	\$5.30	\$1,229.60
716-02.12	PLASTIC PAVEMENT MARKING (8" LINE)	L.M.	0.17	\$10,000.00	\$1,700.00	\$15,000.00	\$2,550.00	\$15,000.00	\$2,550.00	\$16,000.00	\$2,720.00
716-03.01	PLASTIC WORD MARKING (ONLY)	EACH	2	\$750.00	\$1,500.00	\$450.00	\$900.00	\$450.00	\$900.00	\$480.00	\$960.00
716-05.01	PAINTED PAVEMENT MARKING (4" LINE)	L.M.	1.6	\$1,500.00	\$2,400.00	\$1,600.00	\$2,560.00	\$1,600.00	\$2,560.00	\$1,690.00	\$2,704.00
716-05.05	PAINTED PAVEMENT MARKING (STOP LINE)	L.F.	120	\$10.00	\$1,200.00	\$10.00	\$1,200.00	\$10.00	\$1,200.00	\$10.60	\$1,272.00
716-05.06	PAINTED PAVEMENT MARKING (TURN LANE ARROW)	EACH	8	\$125.00	\$1,000.00	\$100.00	\$800.00	\$100.00	\$800.00	\$107.00	\$856.00
716-05.21	PAINTED PAVEMENT MARKING (4" DOTTED LINE)	L.F.	150	\$3.00	\$450.00	\$3.00	\$450.00	\$3.00	\$450.00	\$3.20	\$480.00
716-12.02	ENHANCED FLATLINE THERMO PAVEMENT MARKING (6" LINE)	L.M.	0.80	\$12,500.00	\$10,000.00	\$10,000.00	\$8,000.00	\$10,000.00	\$8,000.00	\$10,750.00	\$8,600.00
717-01	MOBILIZATION	L.S.	1	\$44,000.00	\$44,000.00	\$35,000.00	\$35,000.00	\$137,000.00	\$137,000.00	\$83,000.00	\$83,000.00
730-01.04	MODIFICATION OF EXISTING TRAFFIC SIGNAL EQUIPMENT	L.S.	1	\$18,923.86	\$18,923.86	\$16,200.00	\$16,200.00	\$16,200.00	\$16,200.00	\$5,300.00	\$5,300.00
740-10.03	GEOTEXTILE (TYPES III) (EROSION CONTROL)	S.Y.	310	\$3.25	\$1,007.50	\$9.00	\$2,790.00	\$3.00	\$930.00	\$2.50	\$775.00
740-11.03	TEMPORARY SEDIMENT TUBE (18 IN)	L.F.	2,010	\$4.93	\$9,909.30	\$13.00	\$26,130.00	\$5.00	\$10,050.00	\$3.50	\$7,035.00
801-01	SEEDING (WITH MULCH)	UNIT	41	\$68.02	\$2,788.82	\$30.00	\$1,230.00	\$67.00	\$2,747.00	\$32.00	\$1,312.00
801-02.08	TEMPORARY SEEDING (WITHOUT MULCH)	UNIT	41	\$58.88	\$2,414.08	\$35.00	\$1,435.00	\$58.00	\$2,378.00	\$38.00	\$1,558.00
801-03	WATER (SEEDING & SODDING)	M.G.	12	\$142.13	\$1,705.56	\$10.00	\$120.00	\$140.00	\$1,680.00	\$15.00	\$180.00
803-01	SODDING (NEW SOD)	S.Y.	4,525	\$5.84	\$26,426.00	\$7.00	\$31,675.00	\$6.00	\$27,150.00	\$8.00	\$36,200.00
805-01.02	TURF REINFORCEMENT MAT (CLASS II)	S.Y.	20	\$3.86	\$77.20	\$35.00	\$700.00	\$4.00	\$80.00	\$6.00	\$120.00
805-12.01	EROSION CONTROL BLANKET (TYPE I)	S.Y.	4,525	\$1.38	\$6,244.50	\$1.65	\$7,466.25	\$0.50	\$2,262.50	\$1.60	\$7,240.00
<b>ESTIMATED SIGNAL QUANTITIES</b>											
707-15.51	MOBILIZATION	L.S.	1	\$2,030.46	\$2,030.46	\$3,750.00	\$3,750.00	\$3,750.00	\$3,750.00	\$0.00	\$0.00
712-01	TRAFFIC CONTROL	L.S.	1	\$4,060.91	\$4,060.91	\$10,900.00	\$10,900.00	\$10,900.00	\$10,900.00	\$6,500.00	\$6,500.00
713-16.20	SIGNS (STREET NAME SIGNS)	EACH	1	\$304.57	\$304.57	\$393.00	\$393.00	\$393.00	\$393.00	\$800.00	\$800.00
714-03	JACKED OR BORED CONDUIT	L.F.	350	\$108.63	\$38,020.50	\$41.00	\$14,350.00	\$41.00	\$14,350.00	\$1.25	\$437.50
725-21.91	RADAR DETECTION SYSTEM	EACH	1	\$31,715.74	\$31,715.74	\$28,700.00	\$28,700.00	\$28,700.00	\$28,700.00	\$29,000.00	\$29,000.00
730-01.02	REMOVAL OF SIGNAL EQUIPMENT	EACH	7	\$1,218.27	\$8,527.89	\$796.00	\$5,572.00	\$796.00	\$5,572.00	\$2,650.00	\$18,550.00
730-02.09	SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE)	EACH	2	\$1,218.27	\$2,436.54	\$1,095.00	\$2,190.00	\$1,100.00	\$2,200.00	\$800.00	\$1,600.00
730-02.10	SIGNAL HEAD ASSEMBLY (130 A2 WITH BACKPLATE)	EACH	3	\$1,258.88	\$3,776.64	\$1,125.00	\$3,375.00	\$1,130.00	\$3,390.00	\$800.00	\$2,400.00
730-02.17	SIGNAL HEAD ASSEMBLY (150 A2H WITH BACKPLATE)	EACH	1	\$2,192.89	\$2,192.89	\$1,785.00	\$1,785.00	\$1,790.00	\$1,790.00	\$1,600.00	\$1,600.00
730-02.34	SIGNAL HEAD ASSEMBLY (MAST ARM HARDWARE)	EACH	6	\$431.47	\$2,588.82	\$569.00	\$3,414.00	\$569.00	\$3,414.00	\$530.00	\$3,180.00
730-03.21	INSTALL PULL BOX (TYPE B)	EACH	3	\$1,218.27	\$3,654.81	\$1,990.00	\$5,970.00	\$1,990.00	\$5,970.00	\$2,650.00	\$7,950.00
730-08.03	SIGNAL CABLE - 7 CONDUCTOR	L.F.	900	\$3.05	\$2,745.00	\$2.20	\$1,980.00	\$2.20	\$1,980.00	\$1.80	\$1,620.00
730-08.10	SIGNAL CABLE (CAMERA DETECTION)	L.F.	50	\$3.05	\$152.50	\$4.60	\$230.00	\$4.60	\$230.00	\$1.15	\$57.50
730-12.03	CONDUIT 3" DIAMETER (PVC)	L.F.	500	\$28.43	\$14,215.00	\$18.00	\$9,000.00	\$18.00	\$9,000.00	\$4.30	\$2,150.00
730-13.02	VEHICLE DETECTOR (VIDEO)	EACH	1	\$39,187.82	\$39,187.82	\$36,000.00	\$36,000.00	\$36,000.00	\$36,000.00	\$32,000.00	\$32,000.00
730-15.11	MODIFY CABINET	EACH	1	\$1,279.19	\$1,279.19	\$806.00	\$806.00	\$806.00	\$806.00	\$5,300.00	\$5,300.00
730-23.96	CANTILEVER SIGNAL SUPPORT (1 ARM @ 50")	EACH	1	\$40,081.22	\$40,081.22	\$45,200.00	\$45,200.00	\$45,200.00	\$45,200.00	\$35,000.00	\$35,000.00
<b>TOTAL BID AMOUNT</b>				<b>\$1,323,000.77</b>	<b>\$1,323,000.77</b>	<b>\$1,594,103.75</b>	<b>\$1,594,103.75</b>	<b>\$1,597,004.50</b>	<b>\$1,597,004.50</b>	<b>\$1,700,000.00</b>	<b>\$1,700,000.00</b>

- NOTES:
- 1) The Total Bid Amount for Volunteer Paving, LLC was incorrectly shown as \$1,323,085.27 in the Contractor's Bid. The correct Total Bid Amount for Volunteer Paving, LLC is \$1,323,000.77.
  - a.) The total amount for Item No. 202-03.01 was incorrectly shown as \$35,693.40 in the Contractor's Bid. This is a math error on the bid form with the unit price being correct. The correct amount for this bid item is \$35,592.40.)
  - b.) The total amount for Item No. 709-05.05 was incorrectly shown as \$6,667.20 in the Contractor's Bid. This is a math error on the bid form with the unit price being correct. The correct amount for this bid item is \$6,679.20.)
  - c.) The total amount for Item No. 709-05.09 was incorrectly shown as \$1,666.80 in the Contractor's Bid. This is a math error on the bid form with the unit price being correct. The correct amount for this bid item is \$1,669.80.)
  - d.) The total amount for Item No. 709-05.08 was incorrectly shown as \$833.40 in the Contractor's Bid. This is a math error on the bid form with the unit price being correct. The correct amount for this bid item is \$834.90.)