

TOWN OF MEDLEY
Office of Capital Projects & Development Services



July 17, 2018

REQUEST FOR QUALIFICATIONS No. 2018-006

MULTIMODAL MOBILITY STUDY AND IMPACT ASSESSMENT

TO: ALL PROSPECTIVE BIDDERS:

The following changes, additions, clarifications, and/or deletions amend the above-captioned Request for Qualifications and shall become an integral part of the Proposals submitted, and the Contract to be executed for *Multimodal Mobility Study and Impact Assessment*- Request for Qualifications ("RFQ") No.: 2018-006 (the "Project"). Please note the contents herein, and affix same to the documents you have on hand.

All attachments (if any) are available on the Town of Medley website and are part of this **Addendum No 2**.

Revisions to the Solicitation Documents as follows (additions underlined, ~~deletions strikethrough~~):

5.4 ADDITIONAL INFORMATION

Requests for additional information or clarifications must be made in writing. Proposers may e-mail their requests for additional information or clarifications, in accordance with the Cone of Silence, to bidinfo@townofmedley.com. Any request for additional information or clarification must be received in writing **no later than ~~5:00 PM on June 18th, 2018~~ 3:00 PM on July 24th, 2018**.

7.2 RESPONSE SUBMISSION

Sealed written Responses must be received by the Town of Medley, Town Clerk's Office, no later than ~~July 2nd, 2018 at 5:00 PM.~~ **August 2nd, 2018 at 3:00 PM** EST or any time prior (the "Submittal Date") thereto to the Office of the Town Clerk, Medley Municipal Services Facility, 7777 NW 72nd Avenue, Medley, Florida 33166.

8.2 EVALUATION AND SELECTION SCHEDULE

- | | | |
|----|--|---|
| 2. | Last Day to Submit RFIs to The Town | June 18, 2018 <u>July 24, 2018</u> |
| 3. | Proposals Submitted to The Town | July 2, 2018 <u>August 2, 2018</u> |
| 4. | Evaluation Committee Meeting | July 3, 2018 <u>August 6, 2018</u> |
| 5. | Report of The Evaluation Committee/Final Ranking | July 5, 2018 <u>August 9, 2018</u> |

- | | |
|---|--|
| 6. Award Recommendation Approved by The Town Engineer | July 9, 2018 <u>August 16, 2018</u> |
| 7. Award Approved by Town Council | July 18, 2018 <u>September 4, 2018</u> |
| 8. Scope Clarification Meeting | July 23, 2018 <u>September 11, 2018</u> |
| 9. Negotiation | July 26, 2018 <u>September 18, 2018</u> |
| 10. Issue Notice to Proceed | July 30, 2018 <u>September 25, 2018</u> |

THIS ADDENDUM IS AN ESSENTIAL PORTION OF THE CONTRACT DOCUMENT AND SHALL BE MADE A PART THEREOF.