

ADDENDUM #2
to the
Bid Documents
for the
FY 17 LMIG OFF-SYSTEM SAFETY ENHANCEMENT
PROGRAM

Date of Addendum Issuance: October 9th, 2017

Please refer to the following revision to the Bid Documents regarding **“Substantial Time for Completion”** (change from 60 to 120 calendar days):

On Page 9 – Bid Form shall be replaced with the following:

[BIDDERS MUST RETURN THIS FORM WITH BID RESPONSE]

BID FORM and ADDENDA ACKNOWLEDGEMENT

**TO: COUNTY MANAGER
PUTNAM COUNTY
117 Putnam Drive; Suite A
EATONTON, GA 31024**

Ladies and Gentlemen:

In compliance with your Invitation To Bid, the undersigned, hereinafter termed the Bidder, proposes to enter into a Contract with Putnam County, Georgia, to provide the necessary machinery, tools, apparatus, other means of construction, and all materials and labor specified in the Contract Documents or as necessary to complete the Work in the manner therein specified within the time specified, as therein set forth, for:

“LMIG OFF-SYSTEM SAFETY ENHANCEMENT PROGRAM”

The Bidder has carefully examined and fully understands the Contract, Specifications, and other documents hereto attached, has made a personal examination of the Site of the proposed Work, has satisfied himself as to the actual conditions and requirements of the Work, and hereby proposes and agrees that if his bid is accepted, he will contract with the Putnam County in full conformance with the Contract Documents.

Unless otherwise directed, all work performed shall be in accordance with the plans and specifications as provided for with this bid package

It is the intent of this Bid to include all items of construction and all Work called for in the Specifications, or otherwise a part of the Contract Documents.

In accordance with the foregoing, the undersigned proposes to furnish and construct the items listed in the attached Bid schedule for the unit prices stated.

The Bidder agrees that the cost of any work performed, materials furnished, services provided or expenses incurred, which are not specifically delineated in the Contract Documents but which are incidental to the scope, intent, and completion of the Contract, shall be deemed to have been included in the prices bid for the various items scheduled.

The Bidder further proposes and agrees hereby to promptly commence the Work with adequate forces and equipment within five (5) calendar days from receipt of Notice to Proceed and to complete all Work within **one hundred twenty (120) calendar days** from the Notice to Proceed. The selected contractor must be under contract with the County prior to 12/31/2017 and commence with some aspect of the Project Scope prior to 12/31/2017. If weather affects the required completion schedule, The County and selected Bidder will negotiate a new completion date.

Liquidated damages of \$150 per day will be assessed if the project is not substantially completed within 120 calendar days. Delays as a result of County actions or weather will be excluded from the 120 Calendar Day requirement.