

PURCHASING AND MATERIALS MANAGEMENT (843) 918-2170 FAX: (843) 918-2182 www.cityofmyrtlebeach.com

Addendum 01 May 31, 2022 IFB 22-B0045 Storage Building with Lean-To

The purpose of this Addendum 01 to IFB 22-B0045 for Storage Building with Lean-To, dated May 18, 2022, is to list the key points of discussion from the mandatory site visit.

- The new concrete slab under the lean-to will be 22'L x 10'W x 6" deep, 4000 PSI, poured in temperatures above 50 degrees.
- The storage building does not require electrical or plumbing work.
- The colors specified for the storage building and lean-to are to match the colors of the existing building.
- Contractor is advised that there may be other projects going on in the area during the same time frame as this project.
- Additional questions are due no later than 12:00 noon on Tuesday, June 7, 2022. Questions may be submitted via e-mail to <u>asowers@cityofmyrtlebeach.com</u> All questions received by the deadline will be answered via addendum.
- Sealed bids are due in the Purchasing Office no later than 3:00PM (local time) on Tuesday, June 14, 2022. No electronic submissions will be accepted. The City of Myrtle Beach is not responsible for late or misdirected mail.
- The mandatory site visit sign-in sheet is attached and is hereby made part of this addendum.

Please send in your bid in a sealed envelope to the address below: City of Myrtle Beach 3231 Mr. Joe White Avenue Myrtle Beach, SC 29577 Attn: Purchasing Division/Ann Sowers MANDATORY PRE-BID: Tuesday, May 31, 2022 @ 1:30 PM (local time)

BID: 1FB 22-B0045/Storage Building with Lean-To

BID OPENING: Tuesday, June 14, 2022 @ 3:00 PM (local time) Please sign in

Company Name	Representative
1) Stalver Const Co Inu	Daron Stalver
<u>\$43-347-9453</u> Phone/Fax	Signature
Stalvey Concrete (2)	Tahoo. Com
Email Address	