

ADDENDUM NO. 5

DATE: May 24, 2016

TO: ALL PRIME BIDDERS

FROM: David R. Barlew Architects Inc.
714 Cherry Street
Chattanooga, Tennessee 37405

PROJECT: UTILITY SHED CONVERSION PROJECT
COOLIDGE PARK
CITY OF CHATTANOOGA, TENNESSEE
CONTRACT NO.: R-15-005-201



THE CONTRACT DOCUMENTS FOR THE ABOVE-REFERENCED PROJECT ARE SUPPLEMENTED AND MODIFIED AS DESCRIBED BELOW:

Changes to the Drawings:

Question: Is the pre-bid conference mandatory?

Answer: No, the pre-bid conference is not mandatory.

Question: May spray foam insulation be installed instead of batt insulation?

Answer: Per the General Provisions, requests relative to substitutions for materials, products, articles or pieces of equipment will not be considered until after the award of the Contract.

End of Addendum #5

May 24, 2016

/s/ Justin C. Holland, Administrator
City of Chattanooga
Department of Public Works