



TULARE CITY

School District

ADDENDUM # 2 TO BID DOCUMENT INSTALLATION DOORS HARDWARE AT VARIOUS SITES BID OPENING: Tuesday, January 21, 2020 at 2:15 p.m.

TO BE EXECUTED BY BIDDERS AND SUBMITTED WITH BID

Specifications for Addendum #2 to the above Bid Document are attached. They contain specs for the addition of:

- 1. See attached changes

Please sign, date and return the bottom portion of this notice acknowledging receipt of this addendum #2 either by fax to Annette Borges/TCSD 559-685-7248, email to aborges@tcsdk8.org or mail to 600 N Cherry St, Tulare, CA 93274

By: Joyce Nunes
Joyce Nunes, Assistant Supt. of Business/Psychological Services
Tulare City School District

----- (Cut here) -----

I hereby acknowledge receipt of Addendum #2 to the bid for Installation of Door Hardware at various sites. Bid Opening on Tuesday, January 21, 2020 at 2:15 p.m. and will include the cost for this addendum in my bid for this project.

Company: _____

By: _____

Title: _____ Phone: _____

Fax: _____ Dated: _____

Please fax to Annette Borges/TCSD at 685-7248, e-mail to aborges@tcsdk8.org or mail to 600 N. Cherry St., Tulare prior to the bid opening on Tuesday, January 21, 2020 at 2:15 p.m.

Board of Trustees

President: Melissa Janes
Vice President: Irene Henderson
Clerk: Daniel Enriquez
Members: Teresa Garcia, Willard Epps

Administration

Superintendent: Brian Hollingshead
Ass't Supt., Personnel: Philip Pierschbacher
Ass't Supt., Business: Joyce Nunes
Ass't Supt., Student Services: Paula Adair

GARDEN SCHOOL			
SCHEDULE #	ROOM # ON MAP	DOOR #	DESCRIPTION
107A			ELIMINATE FROM SCHEDULE
		412	PREP FOR DEAD BOLT
		910	1 EA L9080T 06A 626
			1 EA 20-740 626
	7	119	NURSE OFFICE CHANGE TO - A-126 ON SCHEDULE
A126			CHANGE TO (1) EA ND50TD RHO 626
			1 EA 20-740-626
	205,206,207,208		ADD 173 PRIMUS CORE ONLY 20-740
	305,306,307,308		ADD 173 PRIMUS CORE ONLY 20-740
	405,406,407,408		ADD 173 PRIMUS CORE ONLY 20-740
		118	1 EA ND96TD RHO 626
			1 EA 20-740 626

MULCAHY MIDDLE SCHOOL			
8 THRESHOLDS			DOORS REQUIRE RAMP THRESHOLDS TO BE CUT SHORTER TO ALLOW FOR RAMP THRESHOLD, REWELD DOOR BOTTOMS, GRIND & BOND WELDS, SAND, SMOOTH & ADD DOOR SWEEPS ON EACH DOOR
	BUILDING B	104,105,106	ADD VR 900 PULL SERIES
	BUILDING D	307	ADD VR 900 PULL SERIES
	BUILDING G	610	1 EA ND95TD RHO 626
			1 EA 20-740-626
		611	1 EA ND96TD RHO 626
			1 EA 20-740 626
	BUILDING H	CUSTODIAL CLOSET IN BOYS RESTROOM	ADD TO SCHEDULE NEXT TO 820 - (1) EA ND 96TD RHO 626
			1 EA 20-704-626
		701	1 EA ND96TD RHO 626
			1 EA 20-740-626
ROOSEVELT SCHOOL			
	BUILDING C	CLASSROOM DOOR BETWEEN 603 & 604	CHANGE DOOR KNOB TO (1) ND10S RHO 626
		110	1 EA ND96TD RHO 626
			1 EA 20-740 626

*****PLEASE NOTE: IF A DOOR STRIKE IS 2 3/4", YOU CAN REPLACE IT WITH THE SAME SIZE IF THE HARDWARE THAT SPEC OUT WILLWORK.**

Hardware Quantity Summary

Qty	UM	Description	Catalog Number	Finish
1	EA	OFFICE LOCK	AL50TD SAT X 1 3/8"	626
7	EA	DEADBOLT	B660T	626
2	EA	DEADBOLT	B663T	626
9	EA	CLASSROOM LOCK	L9077T 06A X L/OST X L283-150	626
2	EA	STOREROOM LOCK	L9080T 06A	626
8	EA	MORTISE DEADBOLT	L9463T XB11-720	626
2	EA	ENTRANCE LOCK	LV9453T 06A L583-363	626
9	EA	OFFICE LOCK	ND50TD RHO	626
4	EA	OFFICE LOCK	ND50TD RHO X 10-013	626
2	EA	CLASSROOM SEC LOCK	ND95TD RHO	626
5	EA	STOREROOM LOCK	ND96TD RHO	626
4	EA	STOREROOM LOCK	ND96TD RHO X 10-013	626
39	EA	RIM CYLINDER	20-057-ICX (SPECIFY A, B OR C)	626
41	EA	MORTISE CYLINDER	20-061 ICX XQ11-948 (DOGGING)	626
157	EA	PRIMUS CORE ONLY	20-740	626
1	EA	PRIVACY SET	L9040 06A L583-363	626
1	EA	PRIVACY SET	L9040 06N L583-363	626
3	EA	PRIVACY SET	ND40S RHO	626
5	EA	PASSAGE SET	ND10S RHO X 10-013	626

Qty	UM	Description	Catalog Number	Finish
2	EA	PANIC HARDWARE	AXCD98DT X 990DT	626
19	EA	PANIC HARDWARE	AXCD98NL X 990NL	626
20	EA	PANIC HARDWARE	AXCD98NL X 990NL (3/4" WIDE DOOR)	626

Control # : 1658
 Project No. :
 Project Name : ROOSEVELT ELEMENTARY SCHOOL LOCK UPGRADE

Revision #:
 Print Date: 9:05:41 AM, 01/15/2020
 Page : 1 of 1

Key Schedule by Mark Number by Area
(showing locks, latches & trim only)

UNIT A

Mark	Arch Door Number	KeySymbol	Total Qty / Product	Comment	HwSet	Location
101	101	NON-KEYED NON-KEYED NON-KEYED	1 EA AXCD98NL X 990NL (3'4" WIDE DOOR) 626 1 EA 20-057-ICX (SPECIFY A, B OR C) 626 1 EA 20-061 ICX XQ11-948 (DOGGING) 626 1 EA 20-740 626 1 EA 20-740 626		09	To
102	102	NON-KEYED NON-KEYED NON-KEYED	1 EA AXCD98NL X 990NL (3'4" WIDE DOOR) 626 1 EA 20-057-ICX (SPECIFY A, B OR C) 626 1 EA 20-061 ICX XQ11-948 (DOGGING) 626 1 EA 20-740 626 1 EA 20-740 626		09	To
103	103	NON-KEYED NON-KEYED NON-KEYED	1 EA AXCD98NL X 990NL 626 1 EA 20-057-ICX (SPECIFY A, B OR C) 626 1 EA 20-061 ICX XQ11-948 (DOGGING) 626 1 EA 20-740 626 1 EA 20-740 626		10	To
104	104	NON-KEYED NON-KEYED NON-KEYED	1 EA AXCD98NL X 990NL 626 1 EA 20-057-ICX (SPECIFY A, B OR C) 626 1 EA 20-061 ICX XQ11-948 (DOGGING) 626 1 EA 20-740 626 1 EA 20-740 626		10	To
105	105	NON-KEYED	1 EA ND96TD RHO X 10-013 626 1 EA 20-740 626		07	To
106	106	NON-KEYED NON-KEYED NON-KEYED	1 EA AXCD98NL X 990NL 626 1 EA 20-057-ICX (SPECIFY A, B OR C) 626 1 EA 20-061 ICX XQ11-948 (DOGGING) 626 1 EA 20-740 626 1 EA 20-740 626		10	To
107	107	NON-KEYED	1 EA L9077T 06A X L/OST X L283-150 626		02	To

Project : ROOSEVELT ELEMENTARY SCHOOL LOCK UPGRADE	Control # : 1658	Print Date : 01/15/2020	Control#: 1658
Supplier : JRS BUILDERS HARDWARE CONSULTING INC.	Revision # :	Rev Date :	Page: 1 of 17

Key Schedule by Mark Number by Area
(showing locks, latches & trim only)

UNIT A

Mark	Arch Door Number	KeySymbol	Total Qty / Product	Comment	HwSel	Location
			1 EA 20-740 626 1 EA 20-740 626			
108	108	NON-KEYED	1 EA L9077T 06A X L/OST X L283-150 626 1 EA 20-740 626 1 EA 20-740 626		02	To
109	109	NON-KEYED	1 EA L9077T 06A X L/OST X L283-150 626 1 EA 20-740 626 1 EA 20-740 626		02	To
110	110	NON-KEYED	1 EA ND96TD RHO 626 1 EA 20-740 626		03	To
111	111	NON-KEYED	1 EA ND40S RHO 626		04	To
112	112	NON-KEYED	1 EA ND50TD RHO 626 1 EA 20-740 626		06	To
113	113	NON-KEYED	1 EA ND50TD RHO 626 1 EA 20-740 626		06	To
114	114	NON-KEYED	1 EA ND50TD RHO 626 1 EA 20-740 626		06	To
115	115	NON-KEYED	1 EA ND50TD RHO 626 1 EA 20-740 626		06	To
116	116	NON-KEYED	1 EA ND50TD RHO 626 1 EA 20-740 626		06	To
117	117	NON-KEYED	1 EA B660T 626 1 EA 20-740 626		18	To
		NON-KEYED	1 EA ND10S RHO X 10-013 626			

Project : ROOSEVELT ELEMENTARY SCHOOL LOCK UPGRADE	Control # : 1658	Print Date : 01/15/2020	Control# : 1658
Supplier : JRS BUILDERS HARDWARE CONSULTING INC.	Revision # :	Rev Date :	Page: 2 of 17

Key Schedule by Mark Number by Area
(showing locks, latches & trim only)

UNIT A

Mark	Arch Door Number	KeySymbol	Total Qty / Product	Comment	HwSet	Location
118	118	NON-KEYED	1 EA ND50TD RHO 626 1 EA 20-740 626		06	To
119	119	NON-KEYED	1 EA ND50TD RHO 626 1 EA 20-740 626		06	To
120	120	NON-KEYED	1 EA ND50TD RHO 626 1 EA 20-740 626		06	To
121	121	NON-KEYED	1 EA ND50TD RHO 626 1 EA 20-740 626		06	To
122	122	NON-KEYED	1 EA ND40S RHO 626		04	To
123	123	NON-KEYED	1 EA ND40S RHO 626		04	To
124	124	NON-KEYED	1 EA L9463T XB11-720 626 1 EA 20-740 626		14	To
125	125	NON-KEYED	1 EA ND50TD RHO X 10-013 626 1 EA 20-740 626		19	To
126	126	NON-KEYED	1 EA ND10S RHO X 10-013 626		20	To
127	127	NON-KEYED	1 EA L9463T XB11-720 626 1 EA 20-740 626		14	To
128	128	NON-KEYED	1 EA ND50TD RHO X 10-013 626 1 EA 20-740 626		19	To
129	129	NON-KEYED	1 EA ND10S RHO X 10-013 626		20	To

Project : ROOSEVELT ELEMENTARY SCHOOL LOCK UPGRADE	Control # : 1658	Print Date : 01/15/2020	Control#: 1658
Supplier : JRS BUILDERS HARDWARE CONSULTING INC.	Revision # :	Rev Date :	Page: 3 of 17

Key Schedule by Mark Number by Area
(showing locks, latches & trim only)

UNIT B

Mark	Arch Door Number	KeySymbol	Total Qty / Product	Comment	HwSet	Location
606	606	NON-KEYED	1 EA L9077T 06A X L/OST X L283-150 626 1 EA 20-740 626 1 EA 20-740 626		02	To
607	607	NON-KEYED	1 EA ND96TD RHO 626 1 EA 20-740 626		03	To
608	608	NON-KEYED	1 EA L9077T 06A X L/OST X L283-150 626 1 EA 20-740 626 1 EA 20-740 626		02	To
609	609	NON-KEYED	1 EA AL50TD SAT X 1 3/8" 626 1 EA 20-740 626		15	To

Project : ROOSEVELT ELEMENTARY SCHOOL LOCK UPGRADE	Control # : 1658	Print Date : 01/15/2020	Control#: 1658
Supplier : JRS BUILDERS HARDWARE CONSULTING INC.	Revision # :	Rev Date :	Page: 4 of 17

Key Schedule by Mark Number by Area
(showing locks, latches & trim only)

UNIT C

Mark	Arch Door Number	KeySymbol	Total Qty / Product	Comment	HwSet	Location
603	603	NON-KEYED NON-KEYED	1 EA B660T 626 1 EA ND95TD RHO 626 1 EA 20-740 626 1 EA 20-740 626 1 EA 20-740 626		21	To
604	604	NON-KEYED	1 EA ND95TD RHO 626 1 EA 20-740 626 1 EA 20-740 626		05	To
605	605	NON-KEYED NON-KEYED NON-KEYED	1 EA AXCD99NL X 990NL 626 1 EA 20-057-ICX (SPECIFY A, B OR C) 626 1 EA 20-081 ICX XQ11-948 (DOGGING) 626 1 EA 20-740 626 1 EA 20-740 626		10	To

Project : ROOSEVELT ELEMENTARY SCHOOL LOCK UPGRADE	Control # : 1658	Print Date : 01/15/2020	Control#: 1658
Supplier : JRS BUILDERS HARDWARE CONSULTING INC.	Revision # :	Rev Date :	Page: 5 of 17

Key Schedule by Mark Number by Area
(showing locks, latches & trim only)

UNIT D

Mark	Arch Door Number	KeySymbol	Total Qty / Product	Comment	HwSet	Location
701	701	NON-KEYED	1 EA L9077T 06A X L/OST X L283-150 626 1 EA 20-740 626 1 EA 20-740 626		02	To
702	702	NON-KEYED	1 EA L9077T 06A X L/OST X L283-150 626 1 EA 20-740 626 1 EA 20-740 626		02	To
703	703	NON-KEYED	1 EA L9077T 06A X L/OST X L283-150 626 1 EA 20-740 626 1 EA 20-740 626		02	To
704	704	NON-KEYED	1 EA B660T 626 1 EA 20-740 626		22	To
705	705	NON-KEYED	1 EA ND50TD RHO X 10-013 626 1 EA 20-740 626		19	To
706	706	NON-KEYED	1 EA ND10S RHO X 10-013 626		20	To
707	707	NON-KEYED	1 EA ND10S RHO X 10-013 626		20	To
708	708	NON-KEYED	1 EA ND50TD RHO X 10-013 626 1 EA 20-740 626		19	To
709	709	NON-KEYED	1 EA L9077T 06A X L/OST X L283-150 626 1 EA 20-740 626 1 EA 20-740 626		02	To

Project : ROOSEVELT ELEMENTARY SCHOOL LOCK UPGRADE	Control # : 1658	Print Date : 01/15/2020	Control#: 1658
Supplier : JRS BUILDERS HARDWARE CONSULTING INC.	Revision # :	Rev Date :	Page: 6 of 17

Key Schedule by Mark Number by Area
(showing locks, latches & trim only)

UNIT E

Mark	Arch Door Number	KeySymbol	Total Qty / Product	Comment	HwSet	Location
201	201	NON-KEYED NON-KEYED NON-KEYED	1 EA AXCD98NL X 990NL 626 1 EA 20-057-ICX (SPECIFY A, B OR C) 626 1 EA 20-061 ICX XQ11-948 (DOGGING) 626 1 EA 20-740 626 1 EA 20-740 626		10	To
202	202	NON-KEYED NON-KEYED NON-KEYED	1 EA AXCD98NL X 990NL 626 1 EA 20-057-ICX (SPECIFY A, B OR C) 626 1 EA 20-061 ICX XQ11-948 (DOGGING) 626 1 EA 20-740 626 1 EA 20-740 626		10	To
203	203	NON-KEYED NON-KEYED NON-KEYED	1 EA AXCD98NL X 990NL 626 1 EA 20-057-ICX (SPECIFY A, B OR C) 626 1 EA 20-061 ICX XQ11-948 (DOGGING) 626 1 EA 20-740 626 1 EA 20-740 626		10	To
204	204	NON-KEYED NON-KEYED NON-KEYED	1 EA AXCD98NL X 990NL 626 1 EA 20-057-ICX (SPECIFY A, B OR C) 626 1 EA 20-061 ICX XQ11-948 (DOGGING) 626 1 EA 20-740 626 1 EA 20-740 626		10	To
205	205	NON-KEYED NON-KEYED NON-KEYED	1 EA AXCD98NL X 990NL (3/4" WIDE DOOR) 626 1 EA 20-057-ICX (SPECIFY A, B OR C) 626 1 EA 20-061 ICX XQ11-948 (DOGGING) 626 1 EA 20-740 626 1 EA 20-740 626		09	To
206	206	NON-KEYED NON-KEYED NON-KEYED	1 EA AXCD98NL X 990NL (3/4" WIDE DOOR) 626 1 EA 20-057-ICX (SPECIFY A, B OR C) 626 1 EA 20-061 ICX XQ11-948 (DOGGING) 626 1 EA 20-740 626		09	To

Project : ROOSEVELT ELEMENTARY SCHOOL LOCK UPGRADE	Control # : 1658	Print Date : 01/15/2020	Control#: 1658
Supplier : JRS BUILDERS HARDWARE CONSULTING INC.	Revision # :	Rev Date :	Page: 7 of 17

Key Schedule by Mark Number by Area
(showing locks, latches & trim only)

UNIT E

Mark	Arch Door Number	KeySymbol	Total Qty / Product	Comment	HwSet	Location
			1 EA 20-740 626			
207	207	NON-KEYED NON-KEYED NON-KEYED	1 EA AXCD98NL X 990NL (3'4" WIDE DOOR) 626 1 EA 20-057-ICX (SPECIFY A, B OR C) 626 1 EA 20-061 ICX XQ11-948 (DOGGING) 626 1 EA 20-740 626 1 EA 20-740 626		09	To
208	208	NON-KEYED NON-KEYED NON-KEYED	1 EA AXCD98NL X 990NL (3'4" WIDE DOOR) 626 1 EA 20-057-ICX (SPECIFY A, B OR C) 626 1 EA 20-061 ICX XQ11-948 (DOGGING) 626 1 EA 20-740 626 1 EA 20-740 626		09	To
209	209	NON-KEYED	1 EA B663T 626 1 EA 20-740 626		08	To
210	210	NON-KEYED	1 EA ND96TD RHO X 10-013 626 1 EA 20-740 626		07	To
211	211	NON-KEYED	1 EA L9463T XB11-720 626 1 EA 20-740 626		14	To
212	212	NON-KEYED	1 EA ND96TD RHO 626 1 EA 20-740 626		03	To

Project : ROOSEVELT ELEMENTARY SCHOOL LOCK UPGRADE	Control # : 1658	Print Date : 01/15/2020	Control#: 1658
Supplier : JRS BUILDERS HARDWARE CONSULTING INC.	Revision # :	Rev Date :	Page: 8 of 17

Key Schedule by Mark Number by Area
(showing locks, latches & trim only)

UNIT F

Mark	Arch Door Number	KeySymbol	Total Qty / Product	Comment	HwSet	Location
301	301	NON-KEYED NON-KEYED NON-KEYED	1 EA AXCD98NL X 990NL 626 1 EA 20-057-ICX (SPECIFY A, B OR C) 626 1 EA 20-061 ICX XQ11-948 (DOGGING) 626 1 EA 20-740 626 1 EA 20-740 626		10	To
302	302	NON-KEYED NON-KEYED NON-KEYED	1 EA AXCD98NL X 990NL 626 1 EA 20-057-ICX (SPECIFY A, B OR C) 626 1 EA 20-061 ICX XQ11-948 (DOGGING) 626 1 EA 20-740 626 1 EA 20-740 626		10	To
303	303	NON-KEYED NON-KEYED NON-KEYED	1 EA AXCD98NL X 990NL 626 1 EA 20-057-ICX (SPECIFY A, B OR C) 626 1 EA 20-061 ICX XQ11-948 (DOGGING) 626 1 EA 20-740 626 1 EA 20-740 626		10	To
304	304	NON-KEYED NON-KEYED NON-KEYED	1 EA AXCD98NL X 990NL 626 1 EA 20-057-ICX (SPECIFY A, B OR C) 626 1 EA 20-061 ICX XQ11-948 (DOGGING) 626 1 EA 20-740 626 1 EA 20-740 626		10	To
305	305	NON-KEYED NON-KEYED NON-KEYED	1 EA AXCD98NL X 990NL (3/4" WIDE DOOR) 626 1 EA 20-057-ICX (SPECIFY A, B OR C) 626 1 EA 20-061 ICX XQ11-948 (DOGGING) 626 1 EA 20-740 626 1 EA 20-740 626		09	To
306	306	NON-KEYED NON-KEYED NON-KEYED	1 EA AXCD98NL X 990NL (3/4" WIDE DOOR) 626 1 EA 20-057-ICX (SPECIFY A, B OR C) 626 1 EA 20-061 ICX XQ11-948 (DOGGING) 626 1 EA 20-740 626		09	To

Project : ROOSEVELT ELEMENTARY SCHOOL LOCK UPGRADE	Control # : 1658	Print Date : 01/15/2020	Control#: 1658
Supplier : JRS BUILDERS HARDWARE CONSULTING INC.	Revision # :	Rev Date :	Page: 9 of 17

Key Schedule by Mark Number by Area
(showing locks, latches & trim only)

UNIT F

Mark	Arch Door Number	KeySymbol	Total Qty / Product	Comment	HwSet	Location
			1 EA 20-740 626			
307	307	NON-KEYED	1 EA AXCD98NL X 990NL (3/4" WIDE DOOR) 626		09	To
		NON-KEYED	1 EA 20-057-ICX (SPECIFY A, B OR C) 626			
		NON-KEYED	1 EA 20-061 ICX XQ11-948 (DOGGING) 626			
			1 EA 20-740 626			
			1 EA 20-740 626			
308	308	NON-KEYED	1 EA AXCD98NL X 990NL (3/4" WIDE DOOR) 626		09	To
		NON-KEYED	1 EA 20-057-ICX (SPECIFY A, B OR C) 626			
		NON-KEYED	1 EA 20-061 ICX XQ11-948 (DOGGING) 626			
			1 EA 20-740 626			
			1 EA 20-740 626			
309	309	NON-KEYED	1 EA L9463T XB11-720 626		14	To
			1 EA 20-740 626			
310	310	NON-KEYED	1 EA ND96TD RHO X 10-013 626		07	To
			1 EA 20-740 626			
311	311	NON-KEYED	1 EA L9463T XB11-720 626		14	To
			1 EA 20-740 626			
312	312	NON-KEYED	1 EA ND96TD RHO X 10-013 626		07	To
			1 EA 20-740 626			

Project : ROOSEVELT ELEMENTARY SCHOOL LOCK UPGRADE	Control # : 1658	Print Date : 01/15/2020	Control#: 1658
Supplier : JRS BUILDERS HARDWARE CONSULTING INC.	Revision # :	Rev Date :	Page: 10 of 17

Key Schedule by Mark Number by Area
(showing locks, latches & trim only)

UNIT G

Mark	Arch Door Number	KeySymbol	Total Qty / Product	Comment	HwSet	Location
401	401	NON-KEYED NON-KEYED NON-KEYED	1 EA AXCD98NL X 990NL 626 1 EA 20-057-ICX (SPECIFY A, B OR C) 626 1 EA 20-061 ICX XQ11-948 (DOGGING) 626 1 EA 20-740 626 1 EA 20-740 626		10	To
402	402	NON-KEYED NON-KEYED NON-KEYED	1 EA AXCD98NL X 990NL 626 1 EA 20-057-ICX (SPECIFY A, B OR C) 626 1 EA 20-061 ICX XQ11-948 (DOGGING) 626 1 EA 20-740 626 1 EA 20-740 626		10	To
403	403	NON-KEYED NON-KEYED NON-KEYED	1 EA AXCD98NL X 990NL 626 1 EA 20-057-ICX (SPECIFY A, B OR C) 626 1 EA 20-061 ICX XQ11-948 (DOGGING) 626 1 EA 20-740 626 1 EA 20-740 626		10	To
404	404	NON-KEYED NON-KEYED NON-KEYED	1 EA AXCD98NL X 990NL 626 1 EA 20-057-ICX (SPECIFY A, B OR C) 626 1 EA 20-061 ICX XQ11-948 (DOGGING) 626 1 EA 20-740 626 1 EA 20-740 626		10	To
405	405	NON-KEYED NON-KEYED NON-KEYED	1 EA AXCD98NL X 990NL (3/4" WIDE DOOR) 626 1 EA 20-057-ICX (SPECIFY A, B OR C) 626 1 EA 20-061 ICX XQ11-948 (DOGGING) 626 1 EA 20-740 626 1 EA 20-740 626		09	To
406	406	NON-KEYED NON-KEYED NON-KEYED	1 EA AXCD98NL X 990NL (3/4" WIDE DOOR) 626 1 EA 20-057-ICX (SPECIFY A, B OR C) 626 1 EA 20-061 ICX XQ11-948 (DOGGING) 626 1 EA 20-740 626		09	To

Project : ROOSEVELT ELEMENTARY SCHOOL LOCK UPGRADE	Control # : 1658	Print Date : 01/15/2020	Control#: 1658
Supplier : JRS BUILDERS HARDWARE CONSULTING INC.	Revision # :	Rev Date :	Page: 11 of 17

Key Schedule by Mark Number by Area
(showing locks, latches & trim only)

UNIT G

Mark	Arch Door Number	KeySymbol	Total Qty / Product	Comment	HwSet	Location
			1 EA 20-740 626			
407	407	NON-KEYED NON-KEYED NON-KEYED	1 EA AXCD98NL X 990NL (3'4" WIDE DOOR) 626 1 EA 20-057-ICX (SPECIFY A, B OR C) 626 1 EA 20-061 ICX XQ11-948 (DOGGING) 626 1 EA 20-740 626 1 EA 20-740 626		09	To
408	408	NON-KEYED NON-KEYED NON-KEYED	1 EA AXCD98NL X 990NL (3'4" WIDE DOOR) 626 1 EA 20-057-ICX (SPECIFY A, B OR C) 626 1 EA 20-061 ICX XQ11-948 (DOGGING) 626 1 EA 20-740 626 1 EA 20-740 626		09	To
409	409	NON-KEYED	1 EA L9463T XB11-720 626 1 EA 20-740 626		14	To
410	410	NON-KEYED NON-KEYED	1 EA B660T 626 1 EA ND98TD RHO 626 1 EA 20-740 626 1 EA 20-740 626		11	To
411	411	NON-KEYED	1 EA B663T 626 1 EA 20-740 626		08	To
412	412	NON-KEYED NON-KEYED	1 EA B660T 626 1 EA ND98TD RHO 626 1 EA 20-740 626 1 EA 20-740 626		11	To

Project : ROOSEVELT ELEMENTARY SCHOOL LOCK UPGRADE	Control # : 1658	Print Date : 01/15/2020	Control#: 1658
Supplier : JRS BUILDERS HARDWARE CONSULTING INC.	Revision # :	Rev Date :	Page: 12 of 17

Key Schedule by Mark Number by Area
(showing locks, latches & trim only)

UNIT H

Mark	Arch Door Number	KeySymbol	Total Qty / Product	Comment	HwSet	Location
501	501	NON-KEYED NON-KEYED NON-KEYED	1 EA AXCD98NL X 990NL (3'4" WIDE DOOR) 626 1 EA 20-057-ICX (SPECIFY A, B OR C) 626 1 EA 20-061 ICX XQ11-948 (DOGGING) 626 1 EA 20-740 626 1 EA 20-740 626		09	To
502	502	NON-KEYED NON-KEYED NON-KEYED	1 EA AXCD98NL X 990NL (3'4" WIDE DOOR) 626 1 EA 20-057-ICX (SPECIFY A, B OR C) 626 1 EA 20-061 ICX XQ11-948 (DOGGING) 626 1 EA 20-740 626 1 EA 20-740 626		09	To
503	503	NON-KEYED NON-KEYED NON-KEYED	1 EA AXCD98NL X 990NL (3'4" WIDE DOOR) 626 1 EA 20-057-ICX (SPECIFY A, B OR C) 626 1 EA 20-061 ICX XQ11-948 (DOGGING) 626 1 EA 20-740 626 1 EA 20-740 626		09	To
504	504	NON-KEYED NON-KEYED NON-KEYED	1 EA AXCD98NL X 990NL (3'4" WIDE DOOR) 626 1 EA 20-057-ICX (SPECIFY A, B OR C) 626 1 EA 20-061 ICX XQ11-948 (DOGGING) 626 1 EA 20-740 626 1 EA 20-740 626		09	To
505	505		1 EA 20-740 626 1 EA 20-740 626		23	To
506	506		1 EA 20-740 626 1 EA 20-740 626		23	To
507	507		1 EA 20-740 626 1 EA 20-740 626		23	To
508	508		1 EA 20-740 626		23	To

Project : ROOSEVELT ELEMENTARY SCHOOL LOCK UPGRADE	Control # : 1658	Print Date : 01/15/2020	Control#: 1658
Supplier : JRS BUILDERS HARDWARE CONSULTING INC.	Revision # :	Rev Date :	Page: 13 of 17

Key Schedule by Mark Number by Area
(showing locks, latches & trim only)

UNIT H

Mark	Arch Door Number	KeySymbol	Total Qty / Product	Comment	HwSet	Location
			1 EA 20-740 626			
509	509	NON-KEYED	1 EA L9463T XB11-720 626 1 EA 20-740 626		14	To
510	510	NON-KEYED	1 EA B660T 626 1 EA 20-740 626		16	To
		NON-KEYED	1 EA L9040 06A L583-363 626			
511	511	NON-KEYED	1 EA L9463T XB11-720 626 1 EA 20-740 626		14	To
512	512	NON-KEYED	1 EA B660T 626 1 EA 20-740 626		22	To

Project : ROOSEVELT ELEMENTARY SCHOOL LOCK UPGRADE	Control # : 1658	Print Date : 01/15/2020	Control#: 1658
Supplier : JRS BUILDERS HARDWARE CONSULTING INC.	Revision # :	Rev Date :	Page: 14 of 17

Key Schedule by Mark Number by Area
(showing locks, latches & trim only)

UNIT I

Mark	Arch Door Number	KeySymbol	Total Qty / Product	Comment	HwSet	Location
801	801	NON-KEYED	1 EA LV9453T 08A L583-363 626 1 EA 20-740 626		24	To
802	802	NON-KEYED NON-KEYED NON-KEYED NON-KEYED	1 EA AXCD98DT X 990DT 626 1 EA AXCD98NL X 990NL 626 1 EA 20-057-ICX (SPECIFY A, B OR C) 626 2 EA 20-061 ICX XQ11-948 (DOGGING) 626 1 EA 20-740 626 1 EA 20-740 626 1 EA 20-740 626		13	To
804	804	NON-KEYED NON-KEYED NON-KEYED NON-KEYED	1 EA AXCD98DT X 990DT 626 1 EA AXCD98NL X 990NL 626 1 EA 20-057-ICX (SPECIFY A, B OR C) 626 2 EA 20-061 ICX XQ11-948 (DOGGING) 626 1 EA 20-740 626 1 EA 20-740 626 1 EA 20-740 626		13	To
806	806	NON-KEYED NON-KEYED NON-KEYED	1 EA AXCD98NL X 990NL 626 1 EA 20-057-ICX (SPECIFY A, B OR C) 626 1 EA 20-061 ICX XQ11-948 (DOGGING) 626 1 EA 20-740 626 1 EA 20-740 626		10	To
807	807	NON-KEYED NON-KEYED NON-KEYED	1 EA AXCD98NL X 990NL (3/4" WIDE DOOR) 626 1 EA 20-057-ICX (SPECIFY A, B OR C) 626 1 EA 20-061 ICX XQ11-948 (DOGGING) 626 1 EA 20-740 626 1 EA 20-740 626		09	To
808	808		1 EA 20-740 626		25	To
810	810		1 EA 20-740 626		25	To

Project : ROOSEVELT ELEMENTARY SCHOOL LOCK UPGRADE	Control # : 1658	Print Date : 01/15/2020	Control#: 1658
Supplier : JRS BUILDERS HARDWARE CONSULTING INC.	Revision # :	Rev Date :	Page: 15 of 17

Key Schedule by Mark Number by Area
(showing locks, latches & trim only)

UNIT I

Mark	Arch Door Number	KeySymbol	Total Qty / Product	Comment	HwSet	Location
812	812	NON-KEYED	1 EA AXCD98NL X 990NL (3'4" WIDE DOOR) 626		09	To
		NON-KEYED	1 EA 20-057-ICX (SPECIFY A, B OR C) 626			
		NON-KEYED	1 EA 20-061 ICX XQ11-948 (DOGGING) 626			
			1 EA 20-740 626			
			1 EA 20-740 626			
813	813		1 EA 20-740 626		25	To
814	814	NON-KEYED	1 EA L9040 06N L583-363 626		12	To
815	815	NON-KEYED	1 EA L9080T 06A 626		17	To
			1 EA 20-740 626			
816	816	NON-KEYED	1 EA L9080T 06A 626		17	To
			1 EA 20-740 626			
817	817	NON-KEYED	1 EA LV9453T 06A L583-363 626		24	To
			1 EA 20-740 626			

Project : ROOSEVELT ELEMENTARY SCHOOL LOCK UPGRADE	Control # : 1658	Print Date : 01/15/2020	Control#: 1658
Supplier : JRS BUILDERS HARDWARE CONSULTING INC.	Revision # :	Rev Date :	Page: 16 of 17

Key Schedule by Mark Number by Area
(showing locks, latches & trim only)

Project : ROOSEVELT ELEMENTARY SCHOOL LOCK UPGRADE	Control # : 1658	Print Date : 01/15/2020	Control#: 1658
Supplier : JRS BUILDERS HARDWARE CONSULTING INC.	Revision # :	Rev Date :	Page: 17 of 17

Hardware Quantity Summary

Qty	UM	Description	Catalog Number	Finish
4	EA	CONTINUOUS HINGE	112XY	628
4	EA	KICK PLATE	8400 10" X 2" LDW B-CS	630

Qty	UM	Description	Catalog Number	Finish
4	EA	SURFACE CLOSER	4111 EDA	689

Qty	UM	Description	Catalog Number	Finish
4	EA	DEADBOLT	B660T	626
4	EA	DEADBOLT	B663T	626
3	EA	OFFICE LOCK	L9050T 06N L583-363	626
1	EA	CLASSROOM LOCK	L9071T 06A	626
2	EA	CLASSROOM LOCK	L9071T 06N	626
4	EA	STOREROOM LOCK	L9080T 06A	626
2	EA	MORTISE DEADBOLT	L9460T L583-363	626
2	EA	MORTISE DEADBOLT	L9463T XB11-720	626
1	EA	STORE LOCK	L9466T 06N	626
11	EA	OFFICE LOCK	ND50TD RHO	626
1	EA	STORE LOCK	ND66TD RHO X 10-013	626
12	EA	CLASSROOM SEC LOCK	ND95TD RHO	626
3	EA	STOREROOM LOCK	ND96TD RHO	626
7	EA	STOREROOM LOCK	ND96TD RHO X 10-013	626
42	EA	RIM CYLINDER	20-057-ICX (SPECIFY A, B OR C)	626
47	EA	MORTISE CYLINDER	20-061 ICX XQ11-948 (DOGGING)	626
165	EA	PRIMUS CORE ONLY	20-740	626
1	EA	PRIVACY SET	AL40S SAT 1 3/8"	626
2	EA	PRIVACY SET	L9040 06A L583-363	626
2	EA	PRIVACY SET	L9040 06N L583-363	626
3	EA	PRIVACY SET	ND40S RHO	626
6	EA	PASSAGE SET	ND10S RHO	626

Qty	UM	Description	Catalog Number	Finish
5	EA	PANIC HARDWARE	AXCD98DT X 990DT	626
25	EA	PANIC HARDWARE	AXCD98NL X 990NL	626
15	EA	PANIC HARDWARE	AXCD98NL X 990NL (3'4" WIDE DOOR)	626
2	EA	PANIC HARDWARE	AXCD98NL X 990NL (4'0" WIDE DOOR)	626

Qty	UM	Description	Catalog Number	Finish
4	SET	SEALS	188S HEAD AND JAMBS	BLK
4	EA	DOOR SWEEP	39A	AL
4	EA	THRESHOLD	545A MSLA-10	AL

Orig Control #: 1644 Rev Control #: 1730
 Project No. :
 Project Name : GARDEN ELEMENTARY SCHOOL LOCK UPGRADE

Revision #: 001
 Print Date: 9:10:45 AM, 01/15/2020
 Page : 1 of 1

Key Schedule by Mark Number by Area
(showing locks, latches & trim only)

BUILDING A

Mark	Arch Door Number	KeySymbol	Total Qty / Product	Comment	HwSet	Location
A-101	A-101	NON-KEYED NON-KEYED NON-KEYED	1 EA AXCD98NL X 990NL (3/4" WIDE DOOR) 626 1 EA 20-057-ICX (SPECIFY A, B OR C) 626 1 EA 20-061 ICX XQ11-948 (DOGGING) 626 1 EA 20-740 626 1 EA 20-740 626		09	To
A-102	A-102	NON-KEYED NON-KEYED NON-KEYED	1 EA AXCD98NL X 990NL (3/4" WIDE DOOR) 626 1 EA 20-057-ICX (SPECIFY A, B OR C) 626 1 EA 20-061 ICX XQ11-948 (DOGGING) 626 1 EA 20-740 626 1 EA 20-740 626		09	To
A-103	A-103	NON-KEYED NON-KEYED NON-KEYED	1 EA AXCD98NL X 990NL 626 1 EA 20-057-ICX (SPECIFY A, B OR C) 626 1 EA 20-061 ICX XQ11-948 (DOGGING) 626 1 EA 20-740 626 1 EA 20-740 626		09A	To
A-104	A-104	NON-KEYED NON-KEYED NON-KEYED	1 EA AXCD98NL X 990NL 626 1 EA 20-057-ICX (SPECIFY A, B OR C) 626 1 EA 20-061 ICX XQ11-948 (DOGGING) 626 1 EA 20-740 626 1 EA 20-740 626		09A	To
A-105	A-105	NON-KEYED	1 EA ND10S RHO 626		19	To
A-106	A-106	NON-KEYED	1 EA ND50TD RHO 626 1 EA 20-740 626		06	To
A-107	A-107	NON-KEYED	1 EA ND10S RHO 626		19	To
A-107A	A-107A	NON-KEYED	1 EA ND10S RHO 626		19	To
A-108	A-108	NON-KEYED	1 EA ND50TD RHO 626 1 EA 20-740 626		06	To

Project : GARDEN ELEMENTARY SCHOOL LOCK UPGRADE	Control # : 1730	Print Date : 01/15/2020	Control#: 1730
Supplier : JRS BUILDERS HARDWARE CONSULTING INC.	Revision # : 001	Rev Date : 11/15/2019	Page: 1 of 22

Key Schedule by Mark Number by Area
(showing locks, latches & trim only)

BUILDING A

Mark	Arch Door Number	KeySymbol	Total Qty / Product	Comment	HwSet	Location
A-109	A-109	NON-KEYED	1 EA ND10S RHO 626		19	To
A-110	A-110	NON-KEYED	1 EA ND96TD RHO 626 1 EA 20-740 626		03	To
A-111	A-111	NON-KEYED	1 EA ND95TD RHO 626 1 EA 20-740 626 1 EA 20-740 626		05	To
A-112	A-112	NON-KEYED	1 EA ND40S RHO 626		04	To
A-113	A-113	NON-KEYED	1 EA ND40S RHO 626		04	To
A-114	A-114	NON-KEYED	1 EA ND95TD RHO 626 1 EA 20-740 626 1 EA 20-740 626		05	To
A-115	A-115	NON-KEYED	1 EA ND50TD RHO 626 1 EA 20-740 626		06	To
A-116	A-116	NON-KEYED	1 EA ND95TD RHO 626 1 EA 20-740 626 1 EA 20-740 626		05	To
A-117	A-117	NON-KEYED	1 EA ND95TD RHO 626 1 EA 20-740 626 1 EA 20-740 626		05	To
A-118	A-118	NON-KEYED	1 EA ND96TD RHO 626 1 EA 20-740 626		03	To
A-119	A-119	NON-KEYED	1 EA ND50TD RHO 626 1 EA 20-740 626		06	To
A-120	A-120	NON-KEYED	1 EA ND50TD RHO 626 1 EA 20-740 626		06	To

Project : GARDEN ELEMENTARY SCHOOL LOCK UPGRADE	Control # : 1730	Print Date : 01/15/2020	Control#: 1730
Supplier : JRS BUILDERS HARDWARE CONSULTING INC.	Revision # : 001	Rev Date : 11/15/2019	Page: 2 of 22

Key Schedule by Mark Number by Area
(showing locks, latches & trim only)

BUILDING A

Mark	Arch Door Number	KeySymbol	Total Qty / Product	Comment	HwSet	Location
A-121	A-121	NON-KEYED	1 EA ND50TD RHO 626 1 EA 20-740 626		06	To
A-122	A-122	NON-KEYED	1 EA ND50TD RHO 626 1 EA 20-740 626		06	To
A-123	A-123	NON-KEYED	1 EA ND50TD RHO 626 1 EA 20-740 626		06	To
A-124	A-124	NON-KEYED	1 EA ND50TD RHO 626 1 EA 20-740 626		06	To
A-125	A-125	NON-KEYED	1 EA ND40S RHO 626		04	To
A-126	A-126	NON-KEYED	1 EA ND96TD RHO 626 1 EA 20-740 626		03	To

Project : GARDEN ELEMENTARY SCHOOL LOCK UPGRADE	Control # : 1730	Print Date : 01/15/2020	Control#:	1730
Supplier : JRS BUILDERS HARDWARE CONSULTING INC.	Revision # : 001	Rev Date : 11/15/2019	Page:	3 of 22

Key Schedule by Mark Number by Area
(showing locks, latches & trim only)

BUILDING B

Mark	Arch Door Number	KeySymbol	Total Qty / Product	Comment	HwSet	Location
B-201	B-201	NON-KEYED NON-KEYED NON-KEYED	1 EA AXCD98NL X 990NL (3'4" WIDE DOOR) 626 1 EA 20-057-ICX (SPECIFY A, B OR C) 626 1 EA 20-061 ICX XQ11-948 (DOGGING) 626 1 EA 20-740 626 1 EA 20-740 626		26	To
B-202	B-202	NON-KEYED NON-KEYED NON-KEYED	1 EA AXCD98NL X 990NL (3'4" WIDE DOOR) 626 1 EA 20-057-ICX (SPECIFY A, B OR C) 626 1 EA 20-061 ICX XQ11-948 (DOGGING) 626 1 EA 20-740 626 1 EA 20-740 626		09	To
B-203	B-203	NON-KEYED NON-KEYED NON-KEYED	1 EA AXCD98NL X 990NL (3'4" WIDE DOOR) 626 1 EA 20-057-ICX (SPECIFY A, B OR C) 626 1 EA 20-061 ICX XQ11-948 (DOGGING) 626 1 EA 20-740 626 1 EA 20-740 626		26	To
B-204	B-204	NON-KEYED NON-KEYED NON-KEYED	1 EA AXCD98NL X 990NL (3'4" WIDE DOOR) 626 1 EA 20-057-ICX (SPECIFY A, B OR C) 626 1 EA 20-061 ICX XQ11-948 (DOGGING) 626 1 EA 20-740 626 1 EA 20-740 626		26	To
B-209	B-209	NON-KEYED	1 EA B663T 626 1 EA 20-740 626		08	To
B-210	B-210	NON-KEYED	1 EA ND96TD RHO X 10-013 626 1 EA 20-740 626		07	To
B-211	B-211	NON-KEYED	1 EA B663T 626 1 EA 20-740 626		08	To
B-212	B-212	NON-KEYED	1 EA ND96TD RHO X 10-013 626		07	To

Project : GARDEN ELEMENTARY SCHOOL LOCK UPGRADE	Control # : 1730	Print Date : 01/15/2020	Control#: 1730
Supplier : JRS BUILDERS HARDWARE CONSULTING INC.	Revision # : 001	Rev Date : 11/15/2019	Page: 4 of 22

Key Schedule by Mark Number by Area
 (showing locks, latches & trim only)

BUILDING B

Mark	Arch Door Number	KeySymbol	Total Qty / Product	Comment	HwSet	Location
			1 EA 20-740 626			

Project : GARDEN ELEMENTARY SCHOOL LOCK UPGRADE	Control # : 1730	Print Date : 01/15/2020	Control#: 1730
Supplier : JRS BUILDERS HARDWARE CONSULTING INC.	Revision # : 001	Rev Date : 11/15/2019	Page: 5 of 22

Key Schedule by Mark Number by Area
(showing locks, latches & trim only)

BUILDING C

Mark	Arch Door Number	KeySymbol	Total Qty / Product	Comment	HwSet	Location
C-301	C-301	NON-KEYED NON-KEYED NON-KEYED	1 EA AXCD98NL X 990NL (3/4" WIDE DOOR) 626 1 EA 20-057-ICX (SPECIFY A, B OR C) 626 1 EA 20-061 ICX XQ11-948 (DOGGING) 626 1 EA 20-740 626 1 EA 20-740 626		09	To
C-302	C-302	NON-KEYED NON-KEYED NON-KEYED	1 EA AXCD98NL X 990NL (3/4" WIDE DOOR) 626 1 EA 20-057-ICX (SPECIFY A, B OR C) 626 1 EA 20-061 ICX XQ11-948 (DOGGING) 626 1 EA 20-740 626 1 EA 20-740 626		09	To
C-303	C-303	NON-KEYED NON-KEYED NON-KEYED	1 EA AXCD98NL X 990NL (3/4" WIDE DOOR) 626 1 EA 20-057-ICX (SPECIFY A, B OR C) 626 1 EA 20-061 ICX XQ11-948 (DOGGING) 626 1 EA 20-740 626 1 EA 20-740 626		09	To
C-304	C-304	NON-KEYED NON-KEYED NON-KEYED	1 EA AXCD98NL X 990NL (3/4" WIDE DOOR) 626 1 EA 20-057-ICX (SPECIFY A, B OR C) 626 1 EA 20-061 ICX XQ11-948 (DOGGING) 626 1 EA 20-740 626 1 EA 20-740 626		26	To
C-309	C-309	NON-KEYED	1 EA L9463T XB11-720 626 1 EA 20-740 626		20	To
C-310	C-310	NON-KEYED	1 EA ND96TD RHO X 10-013 626 1 EA 20-740 626		07	To
C-311	C-311	NON-KEYED	1 EA L9463T XB11-720 626 1 EA 20-740 626		20	To
C-312	C-312	NON-KEYED	1 EA ND96TD RHO X 10-013 626		07	To

Project : GARDEN ELEMENTARY SCHOOL LOCK UPGRADE	Control # : 1730	Print Date : 01/15/2020	Control#: 1730
Supplier : JRS BUILDERS HARDWARE CONSULTING INC.	Revision # : 001	Rev Date : 11/15/2019	Page: 6 of 22

Key Schedule by Mark Number by Area
 (showing locks, latches & trim only)

BUILDING C

Mark	Arch Door Number	KeySymbol	Total Qty / Product	Comment	HwSet	Location
			1 EA 20-740 626			

Project : GARDEN ELEMENTARY SCHOOL LOCK UPGRADE	Control # : 1730	Print Date : 01/15/2020	Control#: 1730
Supplier : JRS BUILDERS HARDWARE CONSULTING INC.	Revision # : 001	Rev Date : 11/15/2019	Page: 7 of 22

Key Schedule by Mark Number by Area
(showing locks, latches & trim only)

BUILDING D

Mark	Arch Door Number	KeySymbol	Total Qty / Product	Comment	HwSet	Location
D-401	D-401	NON-KEYED NON-KEYED NON-KEYED	1 EA AXCD98NL X 990NL (3'4" WIDE DOOR) 626 1 EA 20-057-ICX (SPECIFY A, B OR C) 626 1 EA 20-061 ICX XQ11-948 (DOGGING) 626 1 EA 20-740 626 1 EA 20-740 626		09	To
D-402	D-402	NON-KEYED NON-KEYED NON-KEYED	1 EA AXCD98NL X 990NL (3'4" WIDE DOOR) 626 1 EA 20-057-ICX (SPECIFY A, B OR C) 626 1 EA 20-061 ICX XQ11-948 (DOGGING) 626 1 EA 20-740 626 1 EA 20-740 626		09	To
D-403	D-403	NON-KEYED NON-KEYED NON-KEYED	1 EA AXCD98NL X 990NL (3'4" WIDE DOOR) 626 1 EA 20-057-ICX (SPECIFY A, B OR C) 626 1 EA 20-061 ICX XQ11-948 (DOGGING) 626 1 EA 20-740 626 1 EA 20-740 626		09	To
D-404	D-404	NON-KEYED NON-KEYED NON-KEYED	1 EA AXCD98NL X 990NL (3'4" WIDE DOOR) 626 1 EA 20-057-ICX (SPECIFY A, B OR C) 626 1 EA 20-061 ICX XQ11-948 (DOGGING) 626 1 EA 20-740 626 1 EA 20-740 626		09	To
D-409	D-409	NON-KEYED	1 EA B663T 626 1 EA 20-740 626		08	To
D-410	D-410	NON-KEYED NON-KEYED	1 EA B660T 626 1 EA ND96TD RHO X 10-013 626 1 EA 20-740 626 1 EA 20-740 626		10	To
D-411	D-411	NON-KEYED	1 EA B663T 626 1 EA 20-740 626		08	To

Project : GARDEN ELEMENTARY SCHOOL LOCK UPGRADE	Control # : 1730	Print Date : 01/15/2020	Control#: 1730
Supplier : JRS BUILDERS HARDWARE CONSULTING INC.	Revision # : 001	Rev Date : 11/15/2019	Page: 8 of 22

Key Schedule by Mark Number by Area
 (showing locks, latches & trim only)

BUILDING D

Mark	Arch Door Number	KeySymbol	Total Qty / Product	Comment	HwSet	Location
D-412	D-412	NON-KEYED NON-KEYED	1 EA B660T 626 1 EA ND96TD RHO X 10-013 626 1 EA 20-740 626 1 EA 20-740 626		10	To

Project : GARDEN ELEMENTARY SCHOOL LOCK UPGRADE	Control # : 1730	Print Date : 01/15/2020	Control#: 1730
Supplier : JRS BUILDERS HARDWARE CONSULTING INC.	Revision # : 001	Rev Date : 11/15/2019	Page: 9 of 22

Key Schedule by Mark Number by Area
(showing locks, latches & trim only)

BUILDING E

Mark	Arch Door Number	KeySymbol	Total Qty / Product	Comment	HwSet	Location
E-501	E-501	NON-KEYED NON-KEYED NON-KEYED	1 EA AXCD98NL X 990NL 626 1 EA 20-057-ICX (SPECIFY A, B OR C) 626 1 EA 20-061 ICX XQ11-948 (DOGGING) 626 1 EA 20-740 626 1 EA 20-740 626		09A	To
E-502	E-502	NON-KEYED NON-KEYED NON-KEYED	1 EA AXCD98NL X 990NL 626 1 EA 20-057-ICX (SPECIFY A, B OR C) 626 1 EA 20-061 ICX XQ11-948 (DOGGING) 626 1 EA 20-740 626 1 EA 20-740 626		09A	To
E-503	E-503	NON-KEYED NON-KEYED NON-KEYED	1 EA AXCD98NL X 990NL 626 1 EA 20-057-ICX (SPECIFY A, B OR C) 626 1 EA 20-061 ICX XQ11-948 (DOGGING) 626 1 EA 20-740 626 1 EA 20-740 626		09A	To
E-504	E-504	NON-KEYED NON-KEYED NON-KEYED	1 EA AXCD98NL X 990NL 626 1 EA 20-057-ICX (SPECIFY A, B OR C) 626 1 EA 20-061 ICX XQ11-948 (DOGGING) 626 1 EA 20-740 626 1 EA 20-740 626		09A	To
E-505	E-505	NON-KEYED NON-KEYED NON-KEYED	1 EA AXCD98NL X 990NL (4'0" WIDE DOOR) 626 1 EA 20-057-ICX (SPECIFY A, B OR C) 626 1 EA 20-061 ICX XQ11-948 (DOGGING) 626 1 EA 20-740 626 1 EA 20-740 626		09B	To
E-506	E-506	NON-KEYED	1 EA ND96TD RHO X 10-013 626 1 EA 20-740 626		07	To
E-507	E-507	NON-KEYED	1 EA AXCD98NL X 990NL (4'0" WIDE DOOR) 626		09B	To

Project : GARDEN ELEMENTARY SCHOOL LOCK UPGRADE	Control # : 1730	Print Date : 01/15/2020	Control#: 1730
Supplier : JRS BUILDERS HARDWARE CONSULTING INC.	Revision # : 001	Rev Date : 11/15/2019	Page: 10 of 22

Key Schedule by Mark Number by Area
 (showing locks, latches & trim only)

BUILDING E

Mark	Arch Door Number	KeySymbol	Total Qty / Product	Comment	HwSet	Location
		NON-KEYED	1 EA 20-057-ICX (SPECIFY A, B OR C) 626			
		NON-KEYED	1 EA 20-081 ICX XQ11-948 (DOGGING) 626			
			1 EA 20-740 626			
			1 EA 20-740 626			

Project : GARDEN ELEMENTARY SCHOOL LOCK UPGRADE	Control # : 1730	Print Date : 01/15/2020	Control#: 1730
Supplier : JRS BUILDERS HARDWARE CONSULTING INC.	Revision # : 001	Rev Date : 11/15/2019	Page: 11 of 22

Key Schedule by Mark Number by Area
(showing locks, latches & trim only)

BUILDING F

Mark	Arch Door Number	KeySymbol	Total Qty / Product	Comment	HwSet	Location
F-126	F-126	NON-KEYED	1 EA ND95TD RHO 626 1 EA 20-740 626 1 EA 20-740 626		05	To
F-127	F-127	NON-KEYED	1 EA ND95TD RHO 626 1 EA 20-740 626 1 EA 20-740 626		05	To
F-128	F-128	NON-KEYED NON-KEYED NON-KEYED	1 EA AXCD98NL X 990NL 626 1 EA 20-057-ICX (SPECIFY A, B OR C) 626 1 EA 20-061 ICX XQ11-948 (DOGGING) 626 1 EA 20-740 626 1 EA 20-740 626		09A	To
F-129	F-129	NON-KEYED NON-KEYED NON-KEYED	1 EA AXCD98NL X 990NL 626 1 EA 20-057-ICX (SPECIFY A, B OR C) 626 1 EA 20-061 ICX XQ11-948 (DOGGING) 626 1 EA 20-740 626 1 EA 20-740 626		09A	To
F-130	F-130	NON-KEYED NON-KEYED NON-KEYED	1 EA AXCD98NL X 990NL 626 1 EA 20-057-ICX (SPECIFY A, B OR C) 626 1 EA 20-061 ICX XQ11-948 (DOGGING) 626 1 EA 20-740 626 1 EA 20-740 626		09A	To
F-131	F-131	NON-KEYED NON-KEYED NON-KEYED	1 EA AXCD98NL X 990NL 626 1 EA 20-057-ICX (SPECIFY A, B OR C) 626 1 EA 20-061 ICX XQ11-948 (DOGGING) 626 1 EA 20-740 626 1 EA 20-740 626		09A	To

Project : GARDEN ELEMENTARY SCHOOL LOCK UPGRADE	Control # : 1730	Print Date : 01/15/2020	Control#: 1730
Supplier : JRS BUILDERS HARDWARE CONSULTING INC.	Revision # : 001	Rev Date : 11/15/2019	Page: 12 of 22

Key Schedule by Mark Number by Area
(showing locks, latches & trim only)

BUILDING G

Mark	Arch Door Number	KeySymbol	Total Qty / Product	Comment	HwSet	Location
G-132	G-132	NON-KEYED	1 EA L9050T 06N L583-363 626 1 EA 20-740 626		16	To
G-133	G-133	NON-KEYED	1 EA L9050T 06N L583-363 626 1 EA 20-740 626		16	To
G-134	G-134	NON-KEYED	1 EA L9050T 06N L583-363 626 1 EA 20-740 626		16	To
G-135	G-135	NON-KEYED	1 EA L9071T 06N 626 1 EA 20-740 626 1 EA 20-740 626		02	To
G-136	G-136	NON-KEYED	1 EA L9071T 06N 626 1 EA 20-740 626 1 EA 20-740 626		02	To
G-137	G-137	NON-KEYED	1 EA L9466T 06N 626 1 EA 20-740 626 1 EA 20-740 626		12	To
G-138	G-138	NON-KEYED	1 EA L9460T L583-363 626 1 EA 20-740 626		21	To
G-139	G-139	NON-KEYED	1 EA L9460T L583-363 626 1 EA 20-740 626		21	To
G-140	G-140	NON-KEYED	1 EA AL40S SAT 1 3/8" 626		22	To

Project : GARDEN ELEMENTARY SCHOOL LOCK UPGRADE	Control # : 1730	Print Date : 01/15/2020	Control#: 1730
Supplier : JRS BUILDERS HARDWARE CONSULTING INC.	Revision # : 001	Rev Date : 11/15/2019	Page: 13 of 22

Key Schedule by Mark Number by Area
(showing locks, latches & trim only)

BUILDING H

Mark	Arch Door Number	KeySymbol	Total Qty / Product	Comment	HwSet	Location
H-141	H-141	NON-KEYED NON-KEYED NON-KEYED	1 EA AXCD98NL X 990NL 626 1 EA 20-057-ICX (SPECIFY A, B OR C) 626 1 EA 20-061 ICX XQ11-948 (DOGGING) 626 1 EA 20-740 626 1 EA 20-740 626		09A	To
H-142	H-142	NON-KEYED	1 EA ND66TD RHO X 10-013 626 1 EA 20-740 626 1 EA 20-740 626		15	To
H-143	H-143	NON-KEYED NON-KEYED NON-KEYED	1 EA AXCD98NL X 990NL 626 1 EA 20-057-ICX (SPECIFY A, B OR C) 626 1 EA 20-061 ICX XQ11-948 (DOGGING) 626 1 EA 20-740 626 1 EA 20-740 626		09A	To
H-144	H-144	NON-KEYED NON-KEYED NON-KEYED	1 EA AXCD98NL X 990NL 626 1 EA 20-057-ICX (SPECIFY A, B OR C) 626 1 EA 20-061 ICX XQ11-948 (DOGGING) 626 1 EA 20-740 626 1 EA 20-740 626		09A	To
H-145	H-145	NON-KEYED NON-KEYED NON-KEYED NON-KEYED	1 EA AXCD98DT X 990DT 626 1 EA AXCD98NL X 990NL 626 1 EA 20-057-ICX (SPECIFY A, B OR C) 626 2 EA 20-061 ICX XQ11-948 (DOGGING) 626 1 EA 20-740 626 1 EA 20-740 626 1 EA 20-740 626		18	To
H-147	H-147	NON-KEYED NON-KEYED NON-KEYED NON-KEYED	1 EA AXCD98DT X 990DT 626 1 EA AXCD98NL X 990NL 626 1 EA 20-057-ICX (SPECIFY A, B OR C) 626 2 EA 20-061 ICX XQ11-948 (DOGGING) 626		18	To

Project : GARDEN ELEMENTARY SCHOOL LOCK UPGRADE	Control # : 1730	Print Date : 01/15/2020	Control#: 1730
Supplier : JRS BUILDERS HARDWARE CONSULTING INC.	Revision # : 001	Rev Date : 11/15/2019	Page: 14 of 22

Key Schedule by Mark Number by Area
 (showing locks, latches & trim only)

BUILDING H

Mark	Arch Door Number	KeySymbol	Total Qty / Product	Comment	HwSet	Location
			1 EA 20-740 626			
			1 EA 20-740 626			
			1 EA 20-740 626			

Project : GARDEN ELEMENTARY SCHOOL LOCK UPGRADE	Control # : 1730	Print Date : 01/15/2020	Control#: 1730
Supplier : JRS BUILDERS HARDWARE CONSULTING INC.	Revision # : 001	Rev Date : 11/15/2019	Page: 15 of 22

Key Schedule by Mark Number by Area
(showing locks, latches & trim only)

BUILDING I

Mark	Arch Door Number	KeySymbol	Total Qty / Product	Comment	HwSet	Location
I-601	I-601	NON-KEYED	1 EA ND95TD RHO 626 1 EA 20-740 626 1 EA 20-740 626		05	To
I-602	I-602	NON-KEYED NON-KEYED NON-KEYED	1 EA AXCD98NL X 990NL 626 1 EA 20-057-ICX (SPECIFY A, B OR C) 626 1 EA 20-061 ICX XQ11-948 (DOGGING) 626 1 EA 20-740 626 1 EA 20-740 626		09A	To
I-603	I-603	NON-KEYED NON-KEYED NON-KEYED	1 EA AXCD98NL X 990NL 626 1 EA 20-057-ICX (SPECIFY A, B OR C) 626 1 EA 20-061 ICX XQ11-948 (DOGGING) 626 1 EA 20-740 626 1 EA 20-740 626		09A	To
I-604	I-604	NON-KEYED NON-KEYED NON-KEYED	1 EA AXCD98NL X 990NL 626 1 EA 20-057-ICX (SPECIFY A, B OR C) 626 1 EA 20-061 ICX XQ11-948 (DOGGING) 626 1 EA 20-740 626 1 EA 20-740 626		09A	To

Project : GARDEN ELEMENTARY SCHOOL LOCK UPGRADE	Control # : 1730	Print Date : 01/15/2020	Control#: 1730
Supplier : JRS BUILDERS HARDWARE CONSULTING INC.	Revision # : 001	Rev Date : 11/15/2019	Page: 16 of 22

Key Schedule by Mark Number by Area
(showing locks, latches & trim only)

BUILDING J

Mark	Arch Door Number	KeySymbol	Total Qty / Product	Comment	HwSet	Location
J-901	J-901	NON-KEYED NON-KEYED NON-KEYED NON-KEYED	1 EA AXCD98DT X 990DT 626 1 EA AXCD98NL X 990NL 626 1 EA 20-057-ICX (SPECIFY A, B OR C) 626 2 EA 20-061 ICX XQ11-948 (DOGGING) 626 1 EA 20-740 626 1 EA 20-740 626 1 EA 20-740 626		18	To
J-903	J-903	NON-KEYED NON-KEYED NON-KEYED NON-KEYED	1 EA AXCD98DT X 990DT 626 1 EA AXCD98NL X 990NL 626 1 EA 20-057-ICX (SPECIFY A, B OR C) 626 2 EA 20-061 ICX XQ11-948 (DOGGING) 626 1 EA 20-740 626 1 EA 20-740 626 1 EA 20-740 626		18	To
J-905	J-905	NON-KEYED NON-KEYED NON-KEYED NON-KEYED	1 EA AXCD98DT X 990DT 626 1 EA AXCD98NL X 990NL 626 1 EA 20-057-ICX (SPECIFY A, B OR C) 626 2 EA 20-061 ICX XQ11-948 (DOGGING) 626 1 EA 20-740 626 1 EA 20-740 626 1 EA 20-740 626		18	To
J-907	J-907	NON-KEYED NON-KEYED NON-KEYED	1 EA AXCD98NL X 990NL (3'4" WIDE DOOR) 626 1 EA 20-057-ICX (SPECIFY A, B OR C) 626 1 EA 20-061 ICX XQ11-948 (DOGGING) 626 1 EA 20-740 626 1 EA 20-740 626		09	To
J-908	J-908	NON-KEYED	1 EA L9071T 06A 626 1 EA 20-740 626 1 EA 20-740 626		23	To

Project : GARDEN ELEMENTARY SCHOOL LOCK UPGRADE	Control # : 1730	Print Date : 01/15/2020	Control#: 1730
Supplier : JRS BUILDERS HARDWARE CONSULTING INC.	Revision # : 001	Rev Date : 11/15/2019	Page: 17 of 22

Key Schedule by Mark Number by Area
(showing locks, latches & trim only)

BUILDING J

Mark	Arch Door Number	KeySymbol	Total Qty / Product	Comment	HwSet	Location
J-911	J-911	NON-KEYED	1 EA B660T 626 1 EA 20-740 626 1 EA 20-740 626		24	To
		NON-KEYED	1 EA L9040 06A L583-363 626			
J-912	J-912	NON-KEYED	1 EA B660T 626 1 EA 20-740 626 1 EA 20-740 626		24	To
		NON-KEYED	1 EA L9040 06A L583-363 626			
J-913	J-913	NON-KEYED	1 EA L9080T 06A 626 1 EA 20-740 626		25	To
J-914	J-914	NON-KEYED	1 EA L9080T 06A 626 1 EA 20-740 626		25	To
J-915	J-915	NON-KEYED	1 EA L9080T 06A 626 1 EA 20-740 626		25	To
J-917	J-917	NON-KEYED	1 EA L9080T 06A 626 1 EA 20-740 626		25	To

Project : GARDEN ELEMENTARY SCHOOL LOCK UPGRADE	Control # : 1730	Print Date : 01/15/2020	Control#: 1730
Supplier : JRS BUILDERS HARDWARE CONSULTING INC.	Revision # : 001	Rev Date : 11/15/2019	Page: 18 of 22

Key Schedule by Mark Number by Area
(showing locks, latches & trim only)

BUILDING K

Mark	Arch Door Number	KeySymbol	Total Qty / Product	Comment	HwSet	Location
K-701	K-701	NON-KEYED NON-KEYED NON-KEYED	1 EA AXCD98NL X 990NL 626 1 EA 20-057-ICX (SPECIFY A, B OR C) 626 1 EA 20-061 ICX XQ11-948 (DOGGING) 626 1 EA 20-740 626 1 EA 20-740 626		09A	To
K-702	K-702	NON-KEYED NON-KEYED NON-KEYED	1 EA AXCD98NL X 990NL 626 1 EA 20-057-ICX (SPECIFY A, B OR C) 626 1 EA 20-061 ICX XQ11-948 (DOGGING) 626 1 EA 20-740 626 1 EA 20-740 626		09A	To
K-703	K-703	NON-KEYED	1 EA ND95TD RHO 626 1 EA 20-740 626 1 EA 20-740 626		05	To
K-704	K-704	NON-KEYED	1 EA ND95TD RHO 626 1 EA 20-740 626 1 EA 20-740 626		05	To
K-705	K-705	NON-KEYED	1 EA ND95TD RHO 626 1 EA 20-740 626 1 EA 20-740 626		05	To
K-706	K-706	NON-KEYED	1 EA L9040 06N L583-363 626		17	To
K-707	K-707	NON-KEYED	1 EA L9040 06N L583-363 626		17	To

Project : GARDEN ELEMENTARY SCHOOL LOCK UPGRADE	Control # : 1730	Print Date : 01/15/2020	Control#: 1730
Supplier : JRS BUILDERS HARDWARE CONSULTING INC.	Revision # : 001	Rev Date : 11/15/2019	Page: 19 of 22

Key Schedule by Mark Number by Area
 (showing locks, latches & trim only)

BUILDING L

Mark	Arch Door Number	KeySymbol	Total Qty / Product	Comment	HwySet	Location
L-149	L-149	NON-KEYED	1 EA ND95TD RHO 626 1 EA 20-740 626 1 EA 20-740 626		05	To
L-150	L-150	NON-KEYED	1 EA ND95TD RHO 626 1 EA 20-740 626 1 EA 20-740 626		05	To

Project : GARDEN ELEMENTARY SCHOOL LOCK UPGRADE	Control # : 1730	Print Date : 01/15/2020	Control#: 1730
Supplier : JRS BUILDERS HARDWARE CONSULTING INC.	Revision # : 001	Rev Date : 11/15/2019	Page: 20 of 22

Key Schedule by Mark Number by Area
(showing locks, latches & trim only)

BUILDING M

Mark	Arch Door Number	KeySymbol	Total Qty / Product	Comment	HwSet	Location
M-801	M-801	NON-KEYED NON-KEYED NON-KEYED	1 EA AXCD98NL X 990NL 626 1 EA 20-057-ICX (SPECIFY A, B OR C) 626 1 EA 20-061 ICX XQ11-948 (DOGGING) 626 1 EA 20-740 626 1 EA 20-740 626		09A	To
M-802	M-802	NON-KEYED NON-KEYED NON-KEYED	1 EA AXCD98NL X 990NL 626 1 EA 20-057-ICX (SPECIFY A, B OR C) 626 1 EA 20-061 ICX XQ11-948 (DOGGING) 626 1 EA 20-740 626 1 EA 20-740 626		09A	To
M-803	M-803	NON-KEYED	1 EA ND50TD RHO 626 1 EA 20-740 626		06	To
M-804	M-804	NON-KEYED	1 EA ND50TD RHO 626 1 EA 20-740 626		06	To
M-805	M-805	NON-KEYED	1 EA ND10S RHO 626		19	To
M-806	M-806	NON-KEYED	1 EA ND10S RHO 626		19	To

Project : GARDEN ELEMENTARY SCHOOL LOCK UPGRADE	Control # : 1730	Print Date : 01/15/2020	Control#: 1730
Supplier : JRS BUILDERS HARDWARE CONSULTING INC.	Revision # : 001	Rev Date : 11/15/2019	Page: 21 of 22

Key Schedule by Mark Number by Area
(showing locks, latches & trim only)

Project : GARDEN ELEMENTARY SCHOOL LOCK UPGRADE	Control # : 1730	Print Date : 01/15/2020	Control#: 1730
Supplier : JRS BUILDERS HARDWARE CONSULTING INC.	Revision # : 001	Rev Date : 11/15/2019	Page: 22 of 22

Hardware Quantity Summary

Qty	UM	Description	Catalog Number	Finish
1	EA	DEADBOLT	B660T	626
3	EA	DEADBOLT	B662T	626
12	EA	DEADBOLT	B663T	626
2	EA	OFFICE LOCK	L9050T 06A L583-363	626
26	EA	CLASSROOM LOCK	L9077T 06A X L/OST X L283-150	626
4	EA	STORE LOCK	L9466T 06N	626
5	EA	OFFICE LOCK	ND50TD RHO	626
2	EA	OFFICE LOCK	ND50TD RHO X 10-013	626
1	EA	STORE LOCK	ND66TD RHO	626
1	EA	STORE LOCK	ND66TD RHO X 10-013	626
4	EA	CLASSROOM SEC LOCK	ND95TD RHO	626
3	EA	STOREROOM LOCK	ND96TD RHO	626
10	EA	STOREROOM LOCK	ND96TD RHO X 10-013	626
24	EA	RIM CYLINDER	20-057-ICX (SPECIFY A, B OR C)	626
28	EA	MORTISE CYLINDER	20-061 ICX XQ11-948 (DOGGING)	626
165	EA	PRIMUS CORE ONLY	20-740	626
2	EA	PRIVACY SET	L9040 06A L583-363	626
4	EA	PRIVACY SET	ND40S RHO	626

Qty	UM	Description	Catalog Number	Finish
4	EA	PANIC HARDWARE	AXCD98DT X 990DT	626
24	EA	PANIC HARDWARE	AXCD98NL X 990NL	626

Control # : 1629
 Project No. :
 Project Name : ALICE G MULCAHY MIDDLE SCHOOL LOCK UPGRADE

Revision #:
 Print Date: 9:21:50 AM, 01/15/2020
 Page : 1 of 1

Key Schedule by Mark Number by Area
(showing locks, latches & trim only)

BUILDING A

Mark	Arch Door Number	KeySymbol	Total Qty / Product	Comment	HwSet	Location
701	701	NON-KEYED	1 EA ND96TD RHO 626 1 EA 20-740 626		03	To
702	702	NON-KEYED	1 EA L9077T 06A X L/OST X L283-150 626 1 EA 20-740 626 1 EA 20-740 626		02	To
703	703	NON-KEYED	1 EA L9077T 06A X L/OST X L283-150 626 1 EA 20-740 626 1 EA 20-740 626		02	To
704	704	NON-KEYED	1 EA L9077T 06A X L/OST X L283-150 626 1 EA 20-740 626 1 EA 20-740 626		02	To
705	705	NON-KEYED	1 EA ND96TD RHO 626 1 EA 20-740 626		03	To
706	706	NON-KEYED	1 EA L9077T 06A X L/OST X L283-150 626 1 EA 20-740 626 1 EA 20-740 626		02	To
707	707	NON-KEYED	1 EA ND40S RHO 626		04	To
708	708	NON-KEYED	1 EA ND40S RHO 626		04	To
709	709	NON-KEYED	1 EA ND95TD RHO 626 1 EA 20-740 626 1 EA 20-740 626		05	To
710	710	NON-KEYED	1 EA ND50TD RHO 626 1 EA 20-740 626		06	To
711	711	NON-KEYED	1 EA ND50TD RHO 626 1 EA 20-740 626		06	To

Project : ALICE G MULCAHY MIDDLE SCHOOL LOCK UPGRADE	Control # : 1629	Print Date : 01/15/2020	Control#: 1629
Supplier : JRS BUILDERS HARDWARE CONSULTING INC.	Revision # :	Rev Date :	Page: 1 of 18

Key Schedule by Mark Number by Area
 (showing locks, latches & trim only)

BUILDING A

Mark	Arch Door Number	KeySymbol	Total Qty / Product	Comment	HwSet	Location
712	712	NON-KEYED	1 EA ND50TD RHO 626 1 EA 20-740 626		06	To
713	713	NON-KEYED	1 EA ND40S RHO 626		04	To

Project : ALICE G MULCAHY MIDDLE SCHOOL LOCK UPGRADE	Control # : 1629	Print Date : 01/15/2020	Control#: 1629
Supplier : JRS BUILDERS HARDWARE CONSULTING INC.	Revision # :	Rev Date :	Page: 2 of 18

Key Schedule by Mark Number by Area
(showing locks, latches & trim only)

BUILDING B

Mark	Arch Door Number	KeySymbol	Total Qty / Product	Comment	HwSet	Location
101	101	NON-KEYED	1 EA L9077T 06A X L/OST X L283-150 626 1 EA 20-740 626 1 EA 20-740 626		02	To
102	102	NON-KEYED	1 EA L9077T 06A X L/OST X L283-150 626 1 EA 20-740 626 1 EA 20-740 626		02	To
103	103	NON-KEYED	1 EA L9077T 06A X L/OST X L283-150 626 1 EA 20-740 626 1 EA 20-740 626		02	To
104	104	NON-KEYED	1 EA L9077T 06A X L/OST X L283-150 626 1 EA 20-740 626 1 EA 20-740 626		02	To
105	105	NON-KEYED	1 EA L9077T 06A X L/OST X L283-150 626 1 EA 20-740 626 1 EA 20-740 626		02	To
106	106	NON-KEYED	1 EA L9077T 06A X L/OST X L283-150 626 1 EA 20-740 626 1 EA 20-740 626		02	To
107	107	NON-KEYED	1 EA ND96TD RHO X 10-013 626 1 EA 20-740 626		07	To
108	108	NON-KEYED	1 EA B663T 626 1 EA 20-740 626		08	To
109	109	NON-KEYED	1 EA ND96TD RHO X 10-013 626 1 EA 20-740 626		07	To
111	111	NON-KEYED	1 EA B663T 626 1 EA 20-740 626		08	To

Project : ALICE G MULCAHY MIDDLE SCHOOL LOCK UPGRADE	Control # : 1629	Print Date : 01/15/2020	Control#: 1629
Supplier : JRS BUILDERS HARDWARE CONSULTING INC.	Revision # :	Rev Date :	Page: 3 of 18

Key Schedule by Mark Number by Area
 (showing locks, latches & trim only)

BUILDING B

Mark	Arch Door Number	KeySymbol	Total Qty / Product	Comment	HwSet	Location
112	112	NON-KEYED	1 EA ND96TD RHO X 10-013 626 1 EA 20-740 626		07	To

Project : ALICE G MULCAHY MIDDLE SCHOOL LOCK UPGRADE	Control # : 1629	Print Date : 01/15/2020	Control#: 1629
Supplier : JRS BUILDERS HARDWARE CONSULTING INC.	Revision # :	Rev Date :	Page: 4 of 18

Key Schedule by Mark Number by Area
(showing locks, latches & trim only)

BUILDING C

Mark	Arch Door Number	KeySymbol	Total Qty / Product	Comment	HwSet	Location
201	201	NON-KEYED	1 EA L9077T 06A X L/OST X L283-150 626 1 EA 20-740 626 1 EA 20-740 626		02	To
202	202	NON-KEYED	1 EA L9077T 06A X L/OST X L283-150 626 1 EA 20-740 626 1 EA 20-740 626		02	To
203	203	NON-KEYED	1 EA L9077T 06A X L/OST X L283-150 626 1 EA 20-740 626 1 EA 20-740 626		02	To
204	204	NON-KEYED	1 EA L9077T 06A X L/OST X L283-150 626 1 EA 20-740 626 1 EA 20-740 626		02	To
205	205	NON-KEYED	1 EA L9077T 06A X L/OST X L283-150 626 1 EA 20-740 626 1 EA 20-740 626		02	To
206	206	NON-KEYED	1 EA L9077T 06A X L/OST X L283-150 626 1 EA 20-740 626 1 EA 20-740 626		02	To
207	207	NON-KEYED	1 EA L9077T 06A X L/OST X L283-150 626 1 EA 20-740 626 1 EA 20-740 626		02	To
208	208	NON-KEYED	1 EA B663T 626 1 EA 20-740 626		08	To
209	209	NON-KEYED	1 EA ND98TD RHO X 10-013 626 1 EA 20-740 626		07	To
211	211	NON-KEYED	1 EA L9077T 06A X L/OST X L283-150 626		02	To

Project : ALICE G MULCAHY MIDDLE SCHOOL LOCK UPGRADE	Control # : 1629	Print Date : 01/15/2020	Control#: 1629
Supplier : JRS BUILDERS HARDWARE CONSULTING INC.	Revision # :	Rev Date :	Page: 5 of 18

Key Schedule by Mark Number by Area
 (showing locks, latches & trim only)

BUILDING C

Mark	Arch Door Number	KeySymbol	Total Qty / Product	Comment	HwSet	Location
			1 EA 20-740 626 1 EA 20-740 626			
212	212	NON-KEYED	1 EA B663T 626 1 EA 20-740 626		08	To

Project : ALICE G MULCAHY MIDDLE SCHOOL LOCK UPGRADE	Control # : 1629	Print Date : 01/15/2020	Control#: 1629
Supplier : JRS BUILDERS HARDWARE CONSULTING INC.	Revision # :	Rev Date :	Page: 6 of 18

Key Schedule by Mark Number by Area
(showing locks, latches & trim only)

BUILDING D

Mark	Arch Door Number	KeySymbol	Total Qty / Product	Comment	HwSet	Location
301	301	NON-KEYED	1 EA L9077T 06A X L/OST X L283-150 626 1 EA 20-740 626 1 EA 20-740 626		02	To
302	302	NON-KEYED	1 EA L9077T 06A X L/OST X L283-150 626 1 EA 20-740 626 1 EA 20-740 626		02	To
303	303	NON-KEYED	1 EA L9077T 06A X L/OST X L283-150 626 1 EA 20-740 626 1 EA 20-740 626		02	To
304	304	NON-KEYED	1 EA L9077T 06A X L/OST X L283-150 626 1 EA 20-740 626 1 EA 20-740 626		02	To
305	305	NON-KEYED	1 EA L9077T 06A X L/OST X L283-150 626 1 EA 20-740 626 1 EA 20-740 626		02	To
306	306	NON-KEYED NON-KEYED NON-KEYED	1 EA AXCD98NL X 990NL 626 1 EA 20-057-ICX (SPECIFY A, B OR C) 626 1 EA 20-061 ICX XQ11-948 (DOGGING) 626 1 EA 20-740 626 1 EA 20-740 626		09	To
307	307	NON-KEYED	1 EA L9077T 06A X L/OST X L283-150 626 1 EA 20-740 626 1 EA 20-740 626		02	To
308	308	NON-KEYED	1 EA L9077T 06A X L/OST X L283-150 626 1 EA 20-740 626 1 EA 20-740 626		02	To

Project : ALICE G MULCAHY MIDDLE SCHOOL LOCK UPGRADE	Control # : 1629	Print Date : 01/15/2020	Control#: 1629
Supplier : JRS BUILDERS HARDWARE CONSULTING INC.	Revision # :	Rev Date :	Page: 7 of 18

Key Schedule by Mark Number by Area
(showing locks, latches & trim only)

BUILDING D

Mark	Arch Door Number	KeySymbol	Total Qty / Product	Comment	HwSet	Location
309	309	NON-KEYED	1 EA ND50TD RHO 626 1 EA 20-740 626		06	To
310	310	NON-KEYED	1 EA B663T 626 1 EA 20-740 626		08	To
311	311	NON-KEYED NON-KEYED	1 EA B660T 626 1 EA ND96TD RHO X 10-013 626 1 EA 20-740 626 1 EA 20-740 626		10	To
312	312	NON-KEYED	1 EA B663T 626 1 EA 20-740 626		08	To
313	313	NON-KEYED	1 EA ND50TD RHO 626 1 EA 20-740 626		06	To
314	314	NON-KEYED NON-KEYED NON-KEYED	1 EA AXCD98NL X 990NL 626 1 EA 20-057-ICX (SPECIFY A, B OR C) 626 1 EA 20-081 ICX XQ11-948 (DOGGING) 626 1 EA 20-740 626 1 EA 20-740 626		09	To
315	315	NON-KEYED	1 EA L9077T 06A X L/OST X L283-150 626 1 EA 20-740 626 1 EA 20-740 626		02	To
316	316	NON-KEYED	1 EA ND66TD RHO 626 1 EA 20-740 626 1 EA 20-740 626		11	To

Project : ALICE G MULCAHY MIDDLE SCHOOL LOCK UPGRADE	Control # : 1629	Print Date : 01/15/2020	Control#: 1629
Supplier : JRS BUILDERS HARDWARE CONSULTING INC.	Revision # :	Rev Date :	Page: 8 of 18

Key Schedule by Mark Number by Area
(showing locks, latches & trim only)

BUILDING E

Mark	Arch Door Number	KeySymbol	Total Qty / Product	Comment	HwSet	Location
401	401	NON-KEYED NON-KEYED NON-KEYED	1 EA AXCD98NL X 990NL 626 1 EA 20-057-ICX (SPECIFY A, B OR C) 626 1 EA 20-061 ICX XQ11-948 (DOGGING) 626 1 EA 20-740 626 1 EA 20-740 626		09	To
402	402	NON-KEYED NON-KEYED NON-KEYED	1 EA AXCD98NL X 990NL 626 1 EA 20-057-ICX (SPECIFY A, B OR C) 626 1 EA 20-061 ICX XQ11-948 (DOGGING) 626 1 EA 20-740 626 1 EA 20-740 626		09	To
403	403	NON-KEYED NON-KEYED NON-KEYED	1 EA AXCD98NL X 990NL 626 1 EA 20-057-ICX (SPECIFY A, B OR C) 626 1 EA 20-061 ICX XQ11-948 (DOGGING) 626 1 EA 20-740 626 1 EA 20-740 626		09	To
404	404	NON-KEYED NON-KEYED NON-KEYED	1 EA AXCD98NL X 990NL 626 1 EA 20-057-ICX (SPECIFY A, B OR C) 626 1 EA 20-061 ICX XQ11-948 (DOGGING) 626 1 EA 20-740 626 1 EA 20-740 626		09	To
405	405	NON-KEYED NON-KEYED NON-KEYED	1 EA AXCD98NL X 990NL 626 1 EA 20-057-ICX (SPECIFY A, B OR C) 626 1 EA 20-061 ICX XQ11-948 (DOGGING) 626 1 EA 20-740 626 1 EA 20-740 626		09	To
406	406	NON-KEYED NON-KEYED NON-KEYED	1 EA AXCD98NL X 990NL 626 1 EA 20-057-ICX (SPECIFY A, B OR C) 626 1 EA 20-061 ICX XQ11-948 (DOGGING) 626 1 EA 20-740 626		09	To

Project : ALICE G MULCAHY MIDDLE SCHOOL LOCK UPGRADE	Control # : 1629	Print Date : 01/15/2020	Control#: 1629
Supplier : JRS BUILDERS HARDWARE CONSULTING INC.	Revision # :	Rev Date :	Page: 9 of 18

Key Schedule by Mark Number by Area
(showing locks, latches & trim only)

BUILDING E

Mark	Arch Door Number	KeySymbol	Total Qty / Product	Comment	HwSet	Location
			1 EA 20-740 626			
407	407	NON-KEYED NON-KEYED NON-KEYED	1 EA AXCD98NL X 990NL 626 1 EA 20-057-ICX (SPECIFY A, B OR C) 626 1 EA 20-061 ICX XQ11-948 (DOGGING) 626 1 EA 20-740 626 1 EA 20-740 626		09	To
408	408	NON-KEYED NON-KEYED NON-KEYED	1 EA AXCD98NL X 990NL 626 1 EA 20-057-ICX (SPECIFY A, B OR C) 626 1 EA 20-061 ICX XQ11-948 (DOGGING) 626 1 EA 20-740 626 1 EA 20-740 626		09	To
409	409	NON-KEYED	1 EA L9466T 06N 626 1 EA 20-740 626 1 EA 20-740 626		12	To
410	410	NON-KEYED	1 EA L9466T 06N 626 1 EA 20-740 626 1 EA 20-740 626		12	To
411	411	NON-KEYED	1 EA L9466T 06N 626 1 EA 20-740 626 1 EA 20-740 626		12	To
412	412	NON-KEYED	1 EA L9466T 06N 626 1 EA 20-740 626 1 EA 20-740 626		12	To

Project : ALICE G MULCAHY MIDDLE SCHOOL LOCK UPGRADE	Control # : 1629	Print Date : 01/15/2020	Control#: 1629
Supplier : JRS BUILDERS HARDWARE CONSULTING INC.	Revision # :	Rev Date :	Page: 10 of 18

Key Schedule by Mark Number by Area
(showing locks, latches & trim only)

BUILDING F

Mark	Arch Door Number	KeySymbol	Total Qty / Product	Comment	HwSet	Location
501	501	NON-KEYED NON-KEYED NON-KEYED	1 EA AXCD98NL X 990NL 626 1 EA 20-057-ICX (SPECIFY A, B OR C) 626 1 EA 20-061 ICX XQ11-948 (DOGGING) 626 1 EA 20-740 626 1 EA 20-740 626		09	To
502	502	NON-KEYED NON-KEYED NON-KEYED	1 EA AXCD98NL X 990NL 626 1 EA 20-057-ICX (SPECIFY A, B OR C) 626 1 EA 20-061 ICX XQ11-948 (DOGGING) 626 1 EA 20-740 626 1 EA 20-740 626		09	To
503	503	NON-KEYED	1 EA B663T 626 1 EA 20-740 626		08	To
504	504	NON-KEYED	1 EA B663T 626 1 EA 20-740 626		08	To
505	505	NON-KEYED	1 EA ND98TD RHO X 10-013 626 1 EA 20-740 626		07	To
507	507	NON-KEYED	1 EA B663T 626 1 EA 20-740 626		08	To
508	508	NON-KEYED	1 EA B662T 626 1 EA 20-740 626 1 EA 20-740 626		13	To
509	509	NON-KEYED	1 EA B662T 626 1 EA 20-740 626 1 EA 20-740 626		13	To
510	510	NON-KEYED	1 EA B663T 626 1 EA 20-740 626		08	To

Project : ALICE G MULCAHY MIDDLE SCHOOL LOCK UPGRADE	Control # : 1629	Print Date : 01/15/2020	Control#: 1629
Supplier : JRS BUILDERS HARDWARE CONSULTING INC.	Revision # :	Rev Date :	Page: 11 of 18

Key Schedule by Mark Number by Area
 (showing locks, latches & trim only)

BUILDING F

Mark	Arch Door Number	KeySymbol	Total Qty / Product	Comment	HwSet	Location
511	511	NON-KEYED	1 EA ND96TD RHO X 10-013 626 1 EA 20-740 626		07	To
512	512	NON-KEYED	1 EA ND50TD RHO X 10-013 626 1 EA 20-740 626		14	To
513	513	NON-KEYED	1 EA ND66TD RHO X 10-013 626 1 EA 20-740 626 1 EA 20-740 626		15	To

Project : ALICE G MULCAHY MIDDLE SCHOOL LOCK UPGRADE	Control # : 1629	Print Date : 01/15/2020	Control#: 1629
Supplier : JRS BUILDERS HARDWARE CONSULTING INC.	Revision # :	Rev Date :	Page: 12 of 18

Key Schedule by Mark Number by Area
(showing locks, latches & trim only)

BUILDING G

Mark	Arch Door Number	KeySymbol	Total Qty / Product	Comment	HwSet	Location
601	601	NON-KEYED NON-KEYED NON-KEYED	1 EA AXCD98NL X 990NL 626 1 EA 20-057-ICX (SPECIFY A, B OR C) 626 1 EA 20-061 ICX XQ11-948 (DOGGING) 626 1 EA 20-740 626 1 EA 20-740 626		09	To
602	602	NON-KEYED	1 EA L9050T 06A L583-363 626 1 EA 20-740 626		16	To
603	603	NON-KEYED NON-KEYED NON-KEYED	1 EA AXCD98NL X 990NL 626 1 EA 20-057-ICX (SPECIFY A, B OR C) 626 1 EA 20-061 ICX XQ11-948 (DOGGING) 626 1 EA 20-740 626 1 EA 20-740 626		09	To
604	604	NON-KEYED	1 EA ND40S RHO 626		04	To
605	605	NON-KEYED	1 EA L9050T 06A L583-363 626 1 EA 20-740 626		16	To
606	606	NON-KEYED	1 EA L9040 06A L583-363 626		17	To
607	607	NON-KEYED	1 EA L9040 06A L583-363 626		17	To
608	608	NON-KEYED NON-KEYED NON-KEYED	1 EA AXCD98NL X 990NL 626 1 EA 20-057-ICX (SPECIFY A, B OR C) 626 1 EA 20-061 ICX XQ11-948 (DOGGING) 626 1 EA 20-740 626 1 EA 20-740 626		09	To
609	609	NON-KEYED NON-KEYED NON-KEYED	1 EA AXCD98NL X 990NL 626 1 EA 20-057-ICX (SPECIFY A, B OR C) 626 1 EA 20-061 ICX XQ11-948 (DOGGING) 626 1 EA 20-740 626 1 EA 20-740 626		09	To

Project : ALICE G MULCAHY MIDDLE SCHOOL LOCK UPGRADE	Control # : 1629	Print Date : 01/15/2020	Control#: 1629
Supplier : JRS BUILDERS HARDWARE CONSULTING INC.	Revision # :	Rev Date :	Page: 13 of 18

Key Schedule by Mark Number by Area
(showing locks, latches & trim only)

BUILDING G

Mark	Arch Door Number	KeySymbol	Total Qty / Product	Comment	HwSet	Location
610	610	NON-KEYED	1 EA ND95TD RHO 626 1 EA 20-740 626 1 EA 20-740 626		05	To
611	611	NON-KEYED	1 EA ND96TD RHO 626 1 EA 20-740 626		03	To

Project : ALICE G MULCAHY MIDDLE SCHOOL LOCK UPGRADE	Control # : 1629	Print Date : 01/15/2020	Control#: 1629
Supplier : JRS BUILDERS HARDWARE CONSULTING INC.	Revision # :	Rev Date :	Page: 14 of 18

Key Schedule by Mark Number by Area
(showing locks, latches & trim only)

BUILDING H

Mark	Arch Door Number	KeySymbol	Total Qty / Product	Comment	HwSet	Location
801	801	NON-KEYED NON-KEYED NON-KEYED NON-KEYED	1 EA AXCD98DT X 990DT 626 1 EA AXCD98NL X 990NL 626 1 EA 20-057-ICX (SPECIFY A, B OR C) 626 2 EA 20-061 ICX XQ11-948 (DOGGING) 626 1 EA 20-740 626 1 EA 20-740 626 1 EA 20-740 626		18	To
803	803	NON-KEYED NON-KEYED NON-KEYED NON-KEYED	1 EA AXCD98DT X 990DT 626 1 EA AXCD98NL X 990NL 626 1 EA 20-057-ICX (SPECIFY A, B OR C) 626 2 EA 20-061 ICX XQ11-948 (DOGGING) 626 1 EA 20-740 626 1 EA 20-740 626 1 EA 20-740 626		18	To
805	805	NON-KEYED NON-KEYED NON-KEYED NON-KEYED	1 EA AXCD98DT X 990DT 626 1 EA AXCD98NL X 990NL 626 1 EA 20-057-ICX (SPECIFY A, B OR C) 626 2 EA 20-061 ICX XQ11-948 (DOGGING) 626 1 EA 20-740 626 1 EA 20-740 626 1 EA 20-740 626		18	To
807	807	NON-KEYED NON-KEYED NON-KEYED NON-KEYED	1 EA AXCD98DT X 990DT 626 1 EA AXCD98NL X 990NL 626 1 EA 20-057-ICX (SPECIFY A, B OR C) 626 2 EA 20-061 ICX XQ11-948 (DOGGING) 626 1 EA 20-740 626 1 EA 20-740 626 1 EA 20-740 626		18	To
809	809	NON-KEYED	1 EA AXCD98NL X 990NL 626		09	To

Project : ALICE G MULCAHY MIDDLE SCHOOL LOCK UPGRADE	Control # : 1629	Print Date : 01/15/2020	Control#: 1629
Supplier : JRS BUILDERS HARDWARE CONSULTING INC.	Revision # :	Rev Date :	Page: 15 of 18

Key Schedule by Mark Number by Area
(showing locks, latches & trim only)

BUILDING H

Mark	Arch Door Number	KeySymbol	Total Qty / Product	Comment	HwSet	Location
		NON-KEYED NON-KEYED	1 EA 20-057-ICX (SPECIFY A, B OR C) 626 1 EA 20-061 ICX XQ11-948 (DOGGING) 626 1 EA 20-740 626 1 EA 20-740 626			
810	810	NON-KEYED NON-KEYED NON-KEYED	1 EA AXCD98NL X 990NL 626 1 EA 20-057-ICX (SPECIFY A, B OR C) 626 1 EA 20-061 ICX XQ11-948 (DOGGING) 626 1 EA 20-740 626 1 EA 20-740 626		09	To
811	811	NON-KEYED NON-KEYED NON-KEYED	1 EA AXCD98NL X 990NL 626 1 EA 20-057-ICX (SPECIFY A, B OR C) 626 1 EA 20-061 ICX XQ11-948 (DOGGING) 626 1 EA 20-740 626 1 EA 20-740 626		09	To
812	812	NON-KEYED NON-KEYED NON-KEYED	1 EA AXCD98NL X 990NL 626 1 EA 20-057-ICX (SPECIFY A, B OR C) 626 1 EA 20-061 ICX XQ11-948 (DOGGING) 626 1 EA 20-740 626 1 EA 20-740 626		09	To
813	813	NON-KEYED	1 EA ND96TD RHO X 10-013 626 1 EA 20-740 626		07	To
814	814	NON-KEYED	1 EA ND96TD RHO X 10-013 626 1 EA 20-740 626		07	To
815	815	NON-KEYED	1 EA ND96TD RHO X 10-013 626 1 EA 20-740 626		07	To
816	816	NON-KEYED	1 EA ND95TD RHO 626 1 EA 20-740 626 1 EA 20-740 626		05	To

Project : ALICE G MULCAHY MIDDLE SCHOOL LOCK UPGRADE	Control # : 1629	Print Date : 01/15/2020	Control#: 1629
Supplier : JRS BUILDERS HARDWARE CONSULTING INC.	Revision # :	Rev Date :	Page: 16 of 18

Key Schedule by Mark Number by Area
(showing locks, latches & trim only)

BUILDING H

Mark	Arch Door Number	KeySymbol	Total Qty / Product	Comment	HwSet	Location
818	818	NON-KEYED	1 EA ND95TD RHO 626 1 EA 20-740 626 1 EA 20-740 626		05	To
820	820	NON-KEYED	1 EA B663T 626 1 EA 20-740 626		08	To
822	822	NON-KEYED	1 EA B663T 626 1 EA 20-740 626		08	To
823	823	NON-KEYED	1 EA ND50TD RHO X 10-013 626 1 EA 20-740 626		14	To
824	824	NON-KEYED	1 EA B662T 626 1 EA 20-740 626 1 EA 20-740 626		13	To

Project : ALICE G MULCAHY MIDDLE SCHOOL LOCK UPGRADE	Control # : 1629	Print Date : 01/15/2020	Control#: 1629
Supplier : JRS BUILDERS HARDWARE CONSULTING INC.	Revision # :	Rev Date :	Page: 17 of 18

Key Schedule by Mark Number by Area
(showing locks, latches & trim only)

Project : ALICE G MULCAHY MIDDLE SCHOOL LOCK UPGRADE	Control # : 1629	Print Date : 01/15/2020	Control#: 1629
Supplier : JRS BUILDERS HARDWARE CONSULTING INC.	Revision # :	Rev Date :	Page: 18 of 18