

ADDENDUM NO. 1

DATE: July 13, 2018

TO: All Potential Qualifiers

FROM: Penny Owens, Assistant Purchasing Agent, City of Knoxville

SUBJECT: Addendum No. 1 – RFQ for Owner’s Representative for Public Safety Complex Project

RFPS TO BE OPENED: July 26, 2018 at 11:00:00 a.m. (Eastern Time)

This addendum is being published to address the following questions received regarding the above referenced RFQ. This addendum becomes a part of the contract documents and modifies the original specifications as noted.

Question #1: Do you have a timeline for when the City expects to release a RFQ for architectural services?

Response: The City intends to release the RFQ for architectural services as soon as possible following award of a contract from this RFQ for the Owner’s Representative.

Question #2: In the second paragraph of the background information provided at Article III, and then again at Paragraph 5.8 when referring to the potential for a temporary relocation, the need to relocate KPD staff is mentioned specifically but City Court is not. So, my question is whether there is a plan in place already for city court should a temporary relocation be required? Or should the potential for a temporary relocation consider both KPD staff and city court?

Response: A temporary relocation, if needed, would include both KPD staff and city court.

END OF ADDENDUM 1