

## TABULATION - PHASE I

Company	Tifway 419	Celebration	Latitude 36	heads to add or fix	Amt. for Heads Changed	Extending Zones
HG Construction	\$ 424,639.00	\$ 391,608.00	\$ 391,608.00	104	\$ 31,200.00	\$ 48,000.00
Ballpark Maintenance	n/a	\$ 358,531.00	\$ 358,531.00	94	\$ 36,255.00	\$ 36,225.00
XGD Systems LLC	\$ 455,289.29	\$ 432,421.46	\$ 432,421.46	180	\$ 143,110.00	n/a
Brightview Sport	\$ 873,077.00	\$ 873,077.00	\$ 873,077.00	207	\$ 31,050.00	\$ 79,701.00