

### FIRE STATION NO. 5 BAY RELOCATION

INVITATION TO BID - REQUISITION NO. 2021-0812

ADDENDUM NO. ONE (1) - DATED AUGUST 6, 2021

The information given in this addendum is in addition to or supersedes conflicting information to the invitation to bid and is hereby made a part of the request.

#### 1. Addition of an alternate option to build new.

An alternate option has been added to the revised Bid Form to allow for pricing of an option to build the Fire Station No. 5 Bay from scratch at the new site (4402 William Silvers Parkway). No demolition or work of any kind at the Wharf site shall be included in this option.

To reflect the changes in the bid specifications, please use the attached revised Bid Form.

## 2. Add third bay door to allow for drive-through access.

Section D-3, "Doors and Framed Openings," shall be amended to the following:

- a. Quantity 3 b. Size 12x14
- c. All doors must meet wind requirements in IBC 2018.
- d. Two doors shall be located on the front wall. One door shall be located on the back wall.
- e. Bay doors shall have commercial grade automatic openers with appropriate lifting capacity.

#### 3. Clarify that personnel door shall meet a rating of DP-50

Section D-4-e, "Wind-loaded Doors", shall be amended to add the minimum requirement of meeting a rating of DP-50.

A copy of the soil report handed out during the pre-bid conference is attached.

Please be sure to acknowledge receipt of this addendum on your bid form.



# **BID FORM - FIRE STATION NO. 5 BAY RELOCATION**

Item	Description	<b>Lump Sum Bid Amount</b>
2	<b>Fire Station No. 5 Bay – Relocation &amp; Upgrade of Existing Structure</b> The lump sum bid for this item shall be compensation in full for all work as specified, not including the construction of foundation at the new site. <b>Foundation</b> The lump sum bid for this item shall be compensation in full for all work as	\$
	specified related to the construction of foundation per bidder provided engineered drawing at the new site.	\$
	BASE BID TOTAL	\$
	Days to Complete	
Alterna	ate Option	
3	<b>Fire Station No. 5 Bay – New Build</b> The lump sum bid for this item shall be compensation in full for all work to build a new bay at the new site, not including the construction of foundation at the new site. This alternate option does not require any	
4	work at the old site.  Foundation	\$
7	The lump sum bid for this item shall be compensation in full for all work as specified related to the construction of foundation per bidder provided engineered drawing at the new site.	¢
	engineered drawing at the new site.	<b>.</b>
	ALTERNATE OPTION BID TOTAL	\$
	Days to Complete	
Notes:		

The City reserves the right to award all or only part of this project. Pricing shall be constant for a period no less than 90 days from the date of bid.



The bidder acknowledges receipt of the following addenda covering revisions to the bid documents, and states that the costs, if any, of such revisions have been included in the base bid and other prices quoted herein:

Addendum No	Dated:	
Addendum No	Dated:	
Addendum No	Dated:	
Note: If no addend	da have been received, write in "none."	
	inspected the site(s) and the conditions affecting as to furnish all materials and perform all labor	
Company Name	Company Representative	
Street Address	Title	
City, State, Zip	Phone	
Federal Employer ID No. (if no FEIN, enter SSN)	Email	
Alabama Contractors License No.	_	
terms and conditions, and requirements listed. The City of Orange Beach. Any attachment hereto the bidder. I herein affirm that I have not been in competition to bid at a fixed price or to refrain for represents and agrees that it is not currently engage.	uarantee that each offered will meet or exceed all This is the total price and includes all delivery or foo is made and becomes a part of this inquiry and not not any agreement or collusion among bidders in refrom bidding otherwise. By signing this contract, the gaged in, nor will it engage in, any boycott of a perith which the State of Alabama can enjoy open transport to the state of Alabama can enjoy open transport.	reight charges to nust be signed by straint of he company rson or entity

**Company Name** 

Mail Address

City, State, Zip

Phone Including Area Code

SWORN TO AND SUBSCRIBED

\_\_, 20\_\_\_\_.

BEFORE ME THIS DAY OF

Notary Public

**Commission Expires** 

ITB – Fire Station No. 5 Bay Relocation Requisition No. 2021-0812 Page 6/28 (Revised – Addendum No. 1)

Authorized Signature (INK)

Typed Authorized Name

Title

Fax Number