

ADDENDUM NO. 2

DATE: December 23, 2019
TO: All Bidders
FROM: Penny Owens, Assistant Purchasing Agent
SUBJECT: Addendum No. 2 – 2020 Resurfacing Project
BIDS TO BE OPENED: January 7, 2020, at 11:00:00 a.m. Eastern Time

This addendum is being published to respond to questions asked by potential bidders regarding the 2020 Resurfacing Project. This addendum becomes a part of the Contract Document and modifies the original specifications as noted.

Question #1: Can you provide the bid summaries for the Resurfacing Projects from the last 3 years?

Response: The bid summaries from the last 3 years are attached to this addendum.

Question #2: Are there any streets on the Dogwood Arts Trails?

Response: The following streets are on the Dogwood Arts Trails and will need to be paved after April 30th and before July 31st, 2020.

District 1:
South Haven Road
Spence Place
Willis Place

District 2:
Bluff View Road
Cherokee Boulevard
Taliluna Avenue

END OF ADDENDUM NO. 2

**CITY OF KNOXVILLE
DEPARTMENT OF ENGINEERING**

**Project: 2017 Resurfacing
Project No: 16W-P-0615**

**Opened in Knoxville, TN
Date: January 18, 2017
Time: 11:00 a.m.**

SUMMARY OF BIDS

**CITY OF KNOXVILLE
BID SCHEDULE**

Rogers Group, Inc.

APAC-Atlantic, Inc.

ITEM NO.	DESCRIPTION	UNIT	TOTAL QUANTITY	PRICE	AMOUNT	PRICE	AMOUNT
5.10	Mineral Aggregate Base	TON	800	25.00	20,000.00	25.00	20,000.00
7.10	Trackless Tack Coat (TTT-1)	GAL	43,400	3.30	143,220.00	4.00	173,600.00
9.10	Bituminous Plant Mix, Grading B	TON	1,600	60.35	96,560.00	55.00	88,000.00
9.30	Bituminous Plant Mix, Grading C	TON	1,600	62.50	100,000.00	51.00	81,600.00
10.10	Asphaltic Concrete Surface, Grading D (PG64-22)	TON	75,000	70.55	5,291,250.00	63.85	4,788,750.00
10.30	Asphalt Curb	LF	16,000	0.75	12,000.00	1.50	24,000.00
10.40	Pavement Removal (up to 3 ft. in depth)	SY	1,000	16.00	16,000.00	40.00	40,000.00
10.60	Speed Humps	EA	1	2,020.00	2,020.00	2,200.00	2,200.00
13.20	Concrete Driveways	SF	1,100	8.15	8,965.00	11.00	12,100.00
23.10	Adjusting Storm Sewer Manhole Frames	EA	110	216.00	23,760.00	530.00	58,300.00
26.10	Top Soil	CY	110	32.00	3,520.00	39.00	4,290.00
27.10	Seeding	SY	1,100	1.00	1,100.00	2.00	2,200.00
36.10	Geotextile Fabric for Pavement Overlay	SY	45,823	1.70	77,899.10	1.50	68,734.50
38.10	Milling or Grinding of Asphalt Streets (Surface Milling)	TON	3,880	35.00	135,800.00	35.35	137,158.00
38.20	Milling or Grinding of Asphalt Streets (Full Depth & Profile)	TON	40,936	10.50	429,828.00	26.40	1,080,710.40
39.10	Painted Pavement Marking (4" Line)	LMI	90	732.25	65,902.50	705.00	63,450.00
39.15	Painted Pavement Marking (6" Line)	LMI	4	858.50	3,434.00	845.00	3,380.00

**CITY OF KNOXVILLE
DEPARTMENT OF ENGINEERING**

**Project: 2017 Resurfacing
Project No: 16W-P-0615**

**Opened in Knoxville, TN
Date: January 18, 2017
Time: 11:00 a.m.**

SUMMARY OF BIDS

**CITY OF KNOXVILLE
BID SCHEDULE**

Rogers Group, Inc.

APAC-Atlantic, Inc.

ITEM NO.	DESCRIPTION	UNIT	TOTAL QUANTITY	PRICE	AMOUNT	PRICE	AMOUNT
39.20	Thermoplastic Pavement Marking (STOP Line)	LF	2,392	9.60	22,963.20	9.50	22,724.00
39.25	Thermoplastic Pavement Marking (Yield Line)	LF	70	10.10	707.00	9.75	682.50
39.30	Thermoplastic Pavement Marking (Crosswalk Striping)	LF	3,071	17.42	53,496.82	17.00	52,207.00
39.40	Thermoplastic Pavement Marking (Turn Lane Arrow)	EA	104	101.00	10,504.00	110.00	11,440.00
39.50	Thermoplastic Pavement Marking (Only)	EA	18	151.50	2,727.00	140.00	2,520.00
39.60	Thermoplastic Pavement Marking (Rumble Strip)	EA	8	378.75	3,030.00	400.00	3,200.00
39.70	Thermoplastic Pavement Marking (Channelization Striping)	SY	1,349	13.89	18,737.61	13.60	18,346.40
39.80	Thermoplastic Pavement Marking (RR Crossing Symbol)	EA	3	277.75	833.25	250.00	750.00
39.90	Shared Lane Marking	EA	14	353.50	4,949.00	325.00	4,550.00
39.91	Thermoplastic Pavement Marking ("Bike Lane" Text)	EA	1	454.50	454.50	460.00	460.00
39.92	Thermoplastic Pavement Marking (Bike Symbol)	EA	64	277.75	17,776.00	285.00	18,240.00
39.95	Removal of Existing Pavement Marking (Line)	LF	1,750	0.56	980.00	0.80	1,400.00
58.10	Adjusting Manhole Frames (Full Depth Mill)	EA	27	375.00	10,125.00	325.00	8,775.00
58.20	Adjusting Manhole Frames (Adjustment Ring Only)	EA	980	162.50	159,250.00	110.00	107,800.00
59.10	Adjusting Valve Boxes (Full Depth Mill)	EA	27	52.00	1,404.00	60.00	1,620.00
59.20	Adjusting Valve Box	EA	980	27.00	26,460.00	26.00	25,480.00
730-14.02	Saw Slot	LF	18,360	5.00	91,800.00	5.40	99,144.00

CITY OF KNOXVILLE
DEPARTMENT OF ENGINEERING

Project: 2017 Resurfacing
Project No: 16W-P-0615

Opened in Knoxville, TN
Date: January 18, 2017
Time: 11:00 a.m.

CITY OF KNOXVILLE
BID SCHEDULE

SUMMARY OF BIDS

Rogers Group, Inc.

APAC-Atlantic, Inc.

ITEM NO.	DESCRIPTION	UNIT	TOTAL QUANTITY	PRICE	AMOUNT	PRICE	AMOUNT
730-14.03	Loop Wire	LF	49,640	1.00	49,640.00	1.25	62,050.00

TOTAL BID

\$ 6,907,095.98

\$ 7,089,861.80

Tabulated by *Jeanette Hager*

Certified Correct *Amanda Opalski*

Approved by *[Signature]*

Checked by *Karen McKeel*

Date *1/20/17*

Date *1/20/17*

**CITY OF KNOXVILLE
DEPARTMENT OF ENGINEERING**

Project: 2018 Resurfacing
Project No: 17W-P-0637

Opened in Knoxville, TN
Date: January 17, 2018
Time: 11:00 a.m.

SUMMARY OF BIDS

**CITY OF KNOXVILLE
BID SCHEDULE**

Rogers Group, Inc.

APAC-Atlantic, Inc.

Duracap Asphalt Paving
Co., Inc.

ITEM NO.	DESCRIPTION	UNIT	TOTAL QUANTITY	PRICE	AMOUNT	PRICE	AMOUNT	PRICE	AMOUNT
5.10	Mineral Aggregate Base	TON	835	29.60	24,716.00	34.00	28,390.00	25.18	21,025.30
7.10	Trackless Tack Coat (TTT-1)	GAL	45,256	3.72	168,352.32	4.25	192,338.00	4.53	205,009.68
9.10	Bituminous Plant Mix, Grading B	TON	1,670	70.00	116,900.00	75.00	125,250.00	72.70	121,409.00
9.30	Bituminous Plant Mix, Grading C	TON	1,670	70.00	116,900.00	75.00	125,250.00	83.05	138,693.50
10.10	Asphaltic Concrete Surface, Grading D (PG64-22)	TON	76,728	83.37	6,396,813.36	81.90	6,284,023.20	96.68	7,418,063.04
10.11	Asphaltic Concrete Surface, Grading D (PG70-22)	TON	1,112	95.53	106,229.36	105.00	116,760.00	98.51	109,543.12
10.12	Asphaltic Concrete Surface, Grading D (PG76-22)	TON	100	98.58	9,858.00	110.00	11,000.00	129.73	12,973.00
10.30	Asphalt Curb	LF	16,700	1.25	20,875.00	1.50	25,050.00	2.01	33,567.00
10.40	Pavement Removal (up to 3ft. in depth)	SY	1,000	35.00	35,000.00	44.00	44,000.00	35.25	35,250.00
10.50	Crosswalks - (StreetPrint XD)	SF	6,100	16.15	98,515.00	19.00	115,900.00	19.37	118,157.00
10.60	Speed Humps	EA	1	2,150.00	2,150.00	2,500.00	2,500.00	2,518.00	2,518.00
13.20	Concrete Driveways	SF	1,150	10.50	12,075.00	12.50	14,375.00	11.08	12,742.00
23.10	Adjusting Storm Sewer Manhole Frames & Catch Basin Grates	EA	115	400.00	46,000.00	400.00	46,000.00	453.23	52,121.45
26.10	Top Soil	CY	115	35.00	4,025.00	34.00	3,910.00	35.25	4,053.75
27.10	Seeding	SY	1,150	1.50	1,725.00	2.00	2,300.00	2.01	2,311.50
38.10	Milling or Grinding of Asphalt Streets (Surface Milling)	TON	8,987	29.02	260,802.74	54.00	485,298.00	61.45	552,251.15
38.20	Milling or Grinding of Asphalt Streets (Full Depth & Profile Mill)	TON	32,481	12.30	399,516.30	31.00	1,006,911.00	37.58	1,220,635.98

**CITY OF KNOXVILLE
DEPARTMENT OF ENGINEERING**

**Project: 2018 Resurfacing
Project No: 17W-P-0637**

**Opened in Knoxville, TN
Date: January 17, 2018
Time: 11:00 a.m.**

SUMMARY OF BIDS

**CITY OF KNOXVILLE
BID SCHEDULE**

Rogers Group, Inc.

APAC-Atlantic, Inc.

Duracap Asphalt Paving
Co., Inc.

ITEM NO.	DESCRIPTION	UNIT	TOTAL QUANTITY	PRICE	AMOUNT	PRICE	AMOUNT	PRICE	AMOUNT
39.10	Painted Pavement Marking Line (4" Line)	LMI	95	732.25	69,563.75	800.00	76,000.00	803.23	76,306.85
39.15	Painted Pavement Marking Line (6" Line)	LMI	2.56	858.50	2,197.76	950.00	2,432.00	941.73	2,410.82
39.20	Thermoplastic Pavement Marking (STOP Line)	LF	2,402	9.60	23,059.20	10.50	25,221.00	10.52	25,269.04
39.25	Thermoplastic Pavement Marking (Yield Line)	LF	21	10.10	212.10	11.00	231.00	11.04	231.84
39.30	Thermoplastic Pavement Marking (Crosswalk Striping)	LF	2,843	17.42	49,525.06	19.00	54,017.00	20.84	59,248.12
39.40	Thermoplastic Pavement Marking (Turn Lane Arrow)	EA	150	101.00	15,150.00	115.00	17,250.00	110.79	16,618.50
39.50	Thermoplastic Pavement Marking (Only)	EA	8	151.50	1,212.00	165.00	1,320.00	166.25	1,330.00
39.60	Thermoplastic Pavement Marking (Rumble Strip)	EA	12	378.75	4,545.00	420.00	5,040.00	970.00	11,640.00
39.70	Thermoplastic Pavement Marking (Channelization Striping)	SY	380	13.89	5,278.20	15.00	5,700.00	15.23	5,787.40
39.80	Thermoplastic Pavement Marking (RR Crossing Symbol)	EA	4	277.75	1,111.00	300.00	1,200.00	304.75	1,219.00
39.90	Thermoplastic Pavement Marking (Shared Lane Marking)	EA	49	353.50	17,321.50	400.00	19,600.00	387.77	19,000.73
39.92	Thermoplastic Pavement Marking (Bike Symbol)	EA	47	227.25	10,680.75	250.00	11,750.00	249.27	11,715.69
39.93	Thermoplastic Pavement Marking (Bike Lane Arrow)	EA	47	126.25	5,933.75	140.00	6,580.00	138.48	6,508.56
39.95	Removal of Existing Pavement Marking (Line)	LF	750	0.56	420.00	0.60	450.00	0.61	457.50
39.96	Spray Thermoplastic Pavement Marking (40 mil) (4" Line)	LMI	1.58	1,893.75	2,992.13	2,100.00	3,318.00	2,077.68	3,282.73
39.97	Spray Thermoplastic Pavement Marking (40 mil) (6" Line)	LMI	0.19	2,777.50	527.73	3,050.00	579.50	3,046.05	578.74
	Correction			2,777.53	*			3,046.00	*
58.10	Adjusting Manhole Frames (Full Depth Mill)	EA	29	325.00	9,425.00	370.00	10,730.00	352.50	10,222.50

CITY OF KNOXVILLE
DEPARTMENT OF ENGINEERING

Project: 2018 Resurfacing
Project No: 17W-P-0637

Opened in Knoxville, TN
Date: January 17, 2018
Time: 11:00 a.m.

SUMMARY OF BIDS

CITY OF KNOXVILLE
BID SCHEDULE

Rogers Group, Inc.

APAC-Atlantic, Inc.

Duracap Asphalt Paving
Co., Inc.

ITEM NO.	DESCRIPTION	UNIT	TOTAL QUANTITY	PRICE	AMOUNT	PRICE	AMOUNT	PRICE	AMOUNT
58.20	Adjusting Manhole Frames (Adjustment Ring Only)	EA	1,020	175.00	178,500.00	135.00	137,700.00	176.25	179,775.00
59.10	Adjusting Valve Boxes (Full Depth Mill)	EA	29	55.00	1,595.00	71.00	2,059.00	55.41	1,606.89
59.20	Adjusting Valve Box	EA	1,020	27.00	27,540.00	35.00	35,700.00	25.17	25,673.40
730-14.02	Saw Slot	LF	18,070	5.20	93,964.00	6.50	117,455.00	7.11	128,477.70
730-14.03	Loop Wire	LF	41,700	1.00	41,700.00	1.45	60,465.00	1.74	72,558.00

TOTAL BID

\$ 8,382,907.00

\$ 8,382,907.01 *

\$ 9,224,052.70

\$ 10,720,243.50

\$ 10,720,243.48 *

Tabulated by *Juanine Hager*

Certified Correct *Aminda O. Koenig*

Approved by *[Signature]*

Checked by *Karen McKen*

Date *1/19/18*

Date *01/19/18*

* Corrected Amount

**CITY OF KNOXVILLE
DEPARTMENT OF ENGINEERING**

Project: 2019 Resurfacing
Project No: 18W-P-0659

Opened in Knoxville, TN
Date: December 19, 2018
Time: 11:00 a.m.

SUMMARY OF BIDS

**CITY OF KNOXVILLE
BID SCHEDULE**

ITEM NO.	DESCRIPTION	UNIT	TOTAL QUANTITY	Rogers Group, Inc.		APAC - Atlantic, Inc.	
				PRICE	AMOUNT	PRICE	AMOUNT
5.10	Mineral Aggregate Base	TON	835	49.25	41,123.75	41.50	34,652.50
7.10	Trackless Tack Coat (TTT-1)	GAL	41,500	3.65	151,475.00	4.00	166,000.00
9.10	Bituminous Plant Mix, Grading B	TON	1,670	91.75	153,222.50	97.00	161,990.00
9.30	Bituminous Plant Mix, Grading C	TON	1,670	95.75	159,902.50	96.00	160,320.00
10.10	Asphaltic Concrete Surface, Grading D (PG64-22)	TON	67,630	105.90	7,162,017.00	127.40	8,616,062.00
10.11	Asphaltic Concrete Surface, Grading D (PG70-22)	TON	2,850	122.75	349,837.50	120.50	343,425.00
10.12	Asphaltic Concrete Surface, Grading D (PG76-22)	TON	100	129.00	12,900.00	160.00	16,000.00
10.30	Asphalt Curb	LF	15,320	1.50	22,980.00	2.50	38,300.00
10.40	Pavement Removal (up to 3 ft. in depth)	SY	1,000	40.00	40,000.00	62.00	62,000.00
10.50	Crosswalks - (StreetPrint XD)	SF	1,400	18.85	26,390.00	22.00	30,800.00
10.60	Speed Humps	EA	6	4,365.00	26,190.00	3,500.00	21,000.00
13.20	Concrete Driveways	SF	1,055	12.50	13,187.50	15.50	16,352.50
23.10	Adjusting Storm Sewer Manhole Frames & Catch Basin Grates	EA	105	400.00	42,000.00	345.00	36,225.00
26.10	Top Soil	CY	105	62.25	6,536.25	46.00	4,830.00
27.10	Seeding	CY	1,055	4.35	4,589.25	2.00	2,110.00
38.10	Milling or Grinding of Asphalt Streets (Surface Milling)	TON	11,200	40.65	455,280.00	88.50	991,200.00
38.20	Milling or Grinding of Asphalt Streets (Full Depth & Profile Mill)	TON	22,125	29.45	651,581.25	40.00	885,000.00

**CITY OF KNOXVILLE
DEPARTMENT OF ENGINEERING**

**Project: 2019 Resurfacing
Project No: 18W-P-0659**

**Opened in Knoxville, TN
Date: December 19, 2018
Time: 11:00 a.m.**

SUMMARY OF BIDS

**CITY OF KNOXVILLE
BID SCHEDULE**

ITEM NO.	DESCRIPTION	UNIT	TOTAL QUANTITY	Rogers Group, Inc.		APAC - Atlantic, Inc.	
				PRICE	AMOUNT	PRICE	AMOUNT
39.10	Painted Pavement Marking Line (4" Line)	LMI	89	900.00	80,100.00	945.00	84,105.00
39.15	Painted Pavement Marking Line (6" Line)	LMI	0.75	1,014.00	760.50	1,250.00	937.50
39.20	Thermoplastic Pavement Marking (STOP Line)	LF	1,019	10.70	10,903.30	12.50	12,737.50
39.30	Thermoplastic Pavement Marking (Crosswalk Striping)	LF	1,788	20.85	37,279.80	21.50	38,442.00
39.40	Thermoplastic Pavement Marking (Turn Lane Arrow)	EA	47	169.00	7,943.00	125.00	5,875.00
39.50	Thermoplastic Pavement Marking (Only)	EA	4	140.00	560.00	206.00	824.00
39.60	Thermoplastic Pavement Marking (Rumble Strip)	EA	11	450.00	4,950.00	500.00	5,500.00
39.70	Thermoplastic Pavement Marking (Channelization Striping)	SY	134	20.30	2,720.20	18.50	2,479.00
39.80	Thermoplastic Pavement Marking (RR Crossing Symbol)	EA	5	340.00	1,700.00	344.00	1,720.00
39.90	Thermoplastic Pavement Marking (Shared Lane Marking)	EA	35	367.00	12,845.00	470.00	16,450.00
39.92	Thermoplastic Pavement Marking (Bike Symbol)	EA	15	340.00	5,100.00	280.00	4,200.00
39.93	Thermoplastic Pavement Marking (Bike Lane Arrow)	EA	15	85.00	1,275.00	156.00	2,340.00
39.97	Spray Thermoplastic Pavement Marking (40 mil) (6" Line)	LMI	5	2,700.00	13,500.00	3,440.00	17,200.00
58.10	Adjusting Manhole Frames (Full Depth Mill)	EA	27	490.00	13,230.00	388.00	10,476.00
58.20	Adjusting Manhole Frames (Adjustment Ring Only)	EA	936	203.00	190,008.00	145.00	135,720.00
29.10	Adjusting Valve Boxes (Full Depth Mill)	EA	27	97.00	2,619.00	135.00	3,645.00
59.20	Adjusting Valve Box	EA	936	33.00	30,888.00	43.00	40,248.00

CITY OF KNOXVILLE
DEPARTMENT OF ENGINEERING


Project: 2019 Resurfacing
Project No: 18W-P-0659


Opened in Knoxville, TN
Date: December 19, 2018
Time: 11:00 a.m.


SUMMARY OF BIDS


CITY OF KNOXVILLE
BID SCHEDULE

ITEM NO.	DESCRIPTION	UNIT	TOTAL QUANTITY	Rogers Group, Inc.		APAC - Atlantic, Inc.	
				PRICE	AMOUNT	PRICE	AMOUNT
730-14.02	Saw Slot	LF	6,630	7.00	46,410.00	6.50	43,095.00
730-14.03	Loop Wire	LF	15,300	1.50	22,950.00	3.10	47,430.00
TOTAL BID					\$ 9,804,954.30		\$ 12,059,691.00

Tabulated by 

Certified Correct 

Approved by 

Checked by 

Date 1/4/19

Date 1/7/19