

ADDENDUM NUMBER TWO
LUPTON MILL SITE REMEDIATION
FOR THE CITY OF CHATTANOOGA, TENNESSEE
Contract Number E-20-012-201

- **The Addendum that contains Additional Asbestos Specifications, plan modifications, and bid schedule modifications has been delayed. It will be released prior to the planned site visit that will occur, as scheduled, on August 27th, 2020 at 10:00 am at the project location (1210 Mercer Street, Lupton City, TN 37351)**

August 24, 2020

/s/Justin C. Holland, Administrator
City Of Chattanooga
Department of Public Works