Addendum #2

East Lake Community Center Renovations

CONRACT NO. Y-17-005

Bid schedule per this Addendum

Pre-Bid Meeting January 9th, 2020 at 10:00am

Last Day for Questions January 17th, 2020

Bid Opening January 21st, 2020 at 2:00 pm

Attachments

1. Revised Bid Schedule with 3 Alternate bid items. Alternate Items are as follows:

- Alternate 1: Guard Rail: Leave existing guardrail on site perimeter (along Dodds and 38th) as is
 - Base bid should include the replacement of the guardrail as shown on sheet
 C1.1 and A5.5
- Alternate 2: Fire Alarms: Provide a system with reduced voice provisions (generally this
 would omit the speakers, microphones, amplifiers, and provide only audible devices
 instead)
 - Base bid should include system with expanded voice capability as shown in the drawings.
- Alternate 3: Court Backboard: Provide a manual hand crank lift system for backboards
 - o Base bid should include a motor operated backboard lift mechanism as shown in the drawings.

BID SCHEDULE

East Lake Community Center Renovations CONTRACT NUMBER Y-17-005

CHATTANOOGA, TENNESSEE

DESCRIPTION

The project consists of the following major elements of construction including but not limited to: demolition of the existing YFD facility, renovations of the existing gym, and construction of a prefabricated metal gymnasium.

TOTAL BASE BID	
7	Cotal Base \$
Note: Dollar	mounts are to be shown in both words and figures. In case of discrepancy, dollar amoun shown in words will govern.
	Alternates
Alt 1	Guard Rail: Leave existing guardrail on site perimeter (along Dodds and 38th) as is
Alt 2	Fire Alarm: Provide a system with reduced voice provisions as shown on the drawings
Alt 3	Court Backboard: Provide a manual hand crank lift system for backboards
Contractor	certifies that he has reviewed the plans and specifications, and that all
	items listed on the Bid Schedule.
the various	
the various	items listed on the Bid Schedule.
	DATE: