
Hanahan Recreation Complex - Bid Proposal Summary

Base Bid

-$                              

Surveying -$                              

Erosion Control -$                              

Clearing -$                              

Earthwork / Grading -$                              

Storm Drainage -$                              

Sanitary Sewer (including septic system) -$                              

Water Distribution -$                              

Roadways and Parking Areas -$                              

Sidewalks -$                              

Asphalt Trail -$                              

Segmental Retaining Wall at Tennis Courts -$                              

Boardwalk and Fishing Dock -$                              

Timber Vehicular Span Bridge -$                              

Fencing and Gates -$                              

Site Signage (parking and roadway signage) -$                              

Synthetic Turf Football/Soccer Field -$                              

Tennis Courts -$                              

Basketball Court -$                              

Sand Volleyball Court -$                              

Baseball Infields and Backstops -$                              

Maintenance Area 

Landscaping - Hardscape/Furnishings -$                              

Landscaping - Planting -$                              

Irrigation System (including recharge well) -$                              

Site Lighting and Electrical -$                              

Recreation Building -$                              

Restroom Building -$                              

Pavilion Building -$                              

Sub-Total -$                           

Contractor: Date:

General Requirements
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Hanahan Recreation Complex - Bid Proposal Summary
Contractor: Date:

Allowances - Lump Sum

1. Synthetic turf mid field logo (Owner selected) and football/soccer lines 50,000.00$                  

2. Site Selective Clearing 15,000.00$                  

3. Soil Amendments 30,000.00$                  

Total - Allowances 95,000.00$               

Additional Items Identified by Contractor

-$                              

-$                              

-$                              

-$                              

-$                              

Total - Additional Items -$                           

TOTAL BASE BID -$                           

Alternates - ADD

1. Electrical Sports Lighting - Mungo -$                              

Total - Alternates -$                           

TOTAL WITH ALTERNATES -$                           

Unit Price Alternates Unit Price Unit

A-1 Rip Rap Ton

A-2 Bedding Stone Ton

A-3
Erosion Control Blanket - North American Green SC150 (material & 
installation)

SY

A-4 Excavate Unsuitable Material - Use Onsite CY

A-5 Excavate Unsuitable Material - Export to Offsite Location CY

A-6 Offsite Borrow to Establish Subgrade (Structural Fill) CY

A-7 Granular Fill to Establish Subgrade (as directed by Geotech) Ton

A-8 Subgrade Soil Cement Stabilization 30 lb/sy

A-9 Subgrade Soil Cement Stabilization 60 lb/sy

A-10 Modify Onsite Borrow/Cement 30 lb/cy

A-11 Modify Onsite Borrow/Cement 60 lb/cy

A-12 Clearing without Timbering included (timbering by others) Acre
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Contractor: Date:
Bid Proposal Notes

Name of Contractor Signature / Date
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