Hanahan Recreation Complex - Bid Proposal Summary

Contractor: Date:

Base Bid

General Requirements

Surveying

Erosion Control

Clearing

Earthwork / Grading

Storm Drainage

Sanitary Sewer (including septic system)

Water Distribution

Roadways and Parking Areas

Sidewalks

Asphalt Trail

Segmental Retaining Wall at Tennis Courts

Boardwalk and Fishing Dock

Timber Vehicular Span Bridge

Fencing and Gates

Site Signage (parking and roadway signage)

Synthetic Turf Football/Soccer Field

Tennis Courts

Basketball Court

Sand Volleyball Court
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Baseball Infields and Backstops

Maintenance Area

Landscaping - Hardscape/Furnishings

Landscaping - Planting

Irrigation System (including recharge well)

Site Lighting and Electrical

Recreation Building

Restroom Building

Pavilion Building
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Sub-Total
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Hanahan Recreation Complex - Bid Proposal Summary

Contractor: Date:

Allowances - Lump Sum

1. Synthetic turf mid field logo (Owner selected) and football/soccer lines S 50,000.00
2. Site Selective Clearing S 15,000.00
3. Soil Amendments S 30,000.00

Total - Allowances| $ 95,000.00

Additional Items Identified by Contractor

Total - Additional Items

TOTAL BASE BID

Alternates - ADD

1. Electrical Sports Lighting - Mungo S -

Total - Alternates| $ -

TOTAL WITH ALTERNATES| $ -
. _______ |

Unit Price Alternates Unit Price Unit
A-1 |Rip Rap Ton
A-2 |Bedding Stone Ton
A3 Erosion Control Blanket - North American Green SC150 (material & sy

installation)

A-4 |Excavate Unsuitable Material - Use Onsite cY
A-5 |Excavate Unsuitable Material - Export to Offsite Location cY
A-6 |Offsite Borrow to Establish Subgrade (Structural Fill) cYy
A-7 |Granular Fill to Establish Subgrade (as directed by Geotech) Ton
A-8 |[Subgrade Soil Cement Stabilization 30 Ib/sy
A-9 |Subgrade Soil Cement Stabilization 60 Ib/sy
A-10 |Modify Onsite Borrow/Cement 30 Ib/cy
A-11 |Modify Onsite Borrow/Cement 60 Ib/cy
A-12 |Clearing without Timbering included (timbering by others) Acre
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Hanahan Recreation Complex - Bid Proposal Summary

Contractor: Date:

Bid Proposal Notes

Name of Contractor Signature / Date
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