



ADDENDA# 3

**RFQ NO. 3001-0-2019, ARCHITECTURAL/ENGINEERING DESIGN SERVICES
RFQ NO. 3002-0-2019, CONSTRUCTION MANAGEMENT AT RISK SERVICES
REPLACE MARTIN COUNTY SCHOOL DISTRICT'S JENSEN BEACH (JBES) &
PALM CITY ELEMENTARY (PCES) SCHOOLS**

DATE: 9/5/19

This addendum extends the due date of both RFQ's to Monday, September 16, 2019 at the same designated time due to Hurricane Dorian as follows:

RFQ# 3001-0-2019	9/16/19	By no later than 2:00pm
RFQ# 3002-0-2019	9/16/19	By no later than 3:00pm

All other terms and conditions of this RFQ remain unchanged.

This Addendum shall be considered an integral part of the RFQ. Addendum must be signed and returned with your submittal on the designated time **on September 16, 2019.**

Lenora S. Darden, MCPP, CPPB, CPSM
Purchasing Supervisor

Acknowledgement is hereby made of Addenda# 3 to RFQ# 3001-0-2019 and 3002-0-2019.

Authorized Signature

Firm

Printed, Title

Date

Email Address