
ITEM ITEM EST. UNIT UNIT TOTAL

NO. DESCRIPTION QTY COST COST

Demolition

101-1 Mobilization (2% of budget) 1 L.S. L.S.  

102-1 Maintenance of Traffic (2% of budget) 1 L.S. L.S.  

104-18 Storm Water Pollution Prevention & Erosion Control per Catch Basin 19 EA.

Removal of Drainage Items (Pipe and Catch Basin) 1 L.S.

Sub-Total

Paving , Grading and Drainage

125-1 Excavation for Structures 1,397 C.Y.

110-4-1 Existing Asphalt to be removed 5,095 S.Y.

334-1-13 Asphalt Concrete, Type SP-9.5 (2" Thick) 509 TON

Inlet Curb Type (D-3-SD 2.2) P< 10' 16 EA.

Inlet Curb Type (D-1-SD 3.1) P< 10' 2 EA.

Inlet Curb Type (SD 2.6) J< 10' w/ USF 4700-6223 1 EA.

Pollution Retardant Baffles 17 EA.

425-2-41 Manholes Type P-7 < 10' 10 EA.

430-175-118 Solid  Pipe 18" diameter H.D.P.E 679 L.F.

443-70-3 Exfiltration Drain (18" perforated pipe) 851 L.F.

As-Built (Entire Project) 1 L.S.

Survey (Entire Project) 1 L.S.

Utility Verification Prior to Construction of Drainage Structures 1 L.S.

Sub-Total

Pavement Marking and Signage

706-3 Retro-Reflective Pavement Marker (Yellow/Yellow) 50 EA.

711-11-121 6" White (Thermoplastic) 2,401 L.F.

711-11-124 18" White (Thermoplastic) 31 L.F.

711-11-125 24" White Stopbar (Thermoplastic) 22 L.F.

711-11-221 6" Double Yellow (Thermoplastic) 2,070 L.F.

Sub-Total

Subtotal Amount

Bond & Insurance (2% of subtotal amount)

TOTAL PROJECT COST:

Name of Bidder Signature of Bidder

BID PROPOSAL

Written Bid Amount:   _______________________________________________________________________

Bid prices stated in the proposal include all costs and expenses for labor, equipment, materials, contractor's 
overhead, and profit.  Payment for this project will be based upon completion of the entire project as a unit price 
contract, in accordance with the Project Manual.

02-01-2018 Revision 2

FOR ITB 2018-003
NW 105th Way (SW-0125) Drainage Improvements

BID FORM

A. Subtotal (NW 105th Way DRAINAGE IMPROVMENTS)

B. 10% Continency Allowance (10% of A)

Grand Total (Add A+B)

The total contract time is 180 calendar days to Final Completion from Notice to Proceed.


