



**CITY OF CALLAWAY  
CONSTRUCTION, ENGINEERING & INSPECTION (CEI)  
SERVICES FOR SOUTH BERTHE AVENUE DRAINAGE  
IMPROVEMENTS  
RFQ NO.: CM2024-08**

**ADDENDUM #3**

Date Issued: March 6, 2024

**This addendum is being released to address the following questions.**

- 1. Is there a contract value available for this project?

The estimated percentage for the CEI Services is about 12 to 15% of the construction costs. However, almost all CEI contracts are based on time, materials, and the duration of the construction time. Construction cost for the project is a not-to-exceed amount of \$433,224.69.

- 2. Correction on question deadline date?

Deadline for questions is Friday, March 8<sup>th</sup>.

*Audra K. Boswell*

Audra K. Boswell, City Clerk

\*\*\*\*\*

This Addendum must be acknowledged and included with the bid packet submission.

\_\_\_\_\_  
Signature

\_\_\_\_\_  
Company Name

\_\_\_\_\_  
Date