




**CITY OF CALLAWAY
POLE BARN PROJECT
REBID NO.: PW2018-02**

ADDENDUM #1

Date Issued: March 13, 2018

This addendum is being released to extend the maximum days for completion, as listed in the Bid Certification Form, Item #5.

5. Number of days from date of the Notice to Proceed that will be required for the final completion of all work as described herein is hereby extended from a maximum of 45 to a maximum of 90 calendar days.


Janice L. Peters, City Clerk

This Addendum must be acknowledged and included with the bid packet submission.

Signature

Company Name

Date