
 
 

TECHNICAL SPECIFICATIONS  
This project shall be built in accordance with the City of Alamogordo “Specifications,” and 
“Special Provisions to the Contract Documents.” 

The Contract Documents will govern in the following order of importance: 

1. City of Alamogordo Front End Documents 

2. City of Alamogordo Specifications 

3. Project Plan Drawings 
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Section 01 00 00 GENERAL REQUIREMENTS 

1.0 DEFINITIONS AND TERMS 

Abbreviations  

AASHTO .. American Association of State Highway and Transportation Officials 

ACI ..... American Concrete Institute 

AGC ..... Associated General Contractors of America, Inc. 

ANSI ....  American National Standards Institute 

APWA .... American Public Works Association 

ASCE .... American Society of Civil Engineers 

ASME .... American Society of Mechanical Engineers 

ASTM .... American Society for Testing and Materials 

AWWA .... American Water Works Association 

BM ...... Bench Mark 

FH ...... Fire Hydrant 

G ....... Gas Line 

ID ...... Inside Diameter 

Inv. .... Invert 

MH ...... Manhole 

mg/l .... Milligrams per Liter 

MUTCD Manual on Uniform Traffic Control Devices 

NEMA .... National Electrical Manufacturers Association 

NFPA .... National Fire Protection Association 

NMDOT ..  New Mexico Department of Transportation 

NMSA .... New Mexico Statutes Annotated--1978 Compilation as Amended 

OHP ..... Overhead Power 

OHP&T ... Overhead Power & Telephone 

OHT ..... Overhead Telephone 

OSHA..... Occupational Safety and Health Association 

PC ...... Point of Curvature 
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ppm ..... Parts per Million 

PRC ..... Point of Reverse Curvature 

psf ..... Pounds per Square Foot 

psi ..... Pounds per Square Inch 

PT ...... Point of Tangency 

PVC ..... Polyvinyl chloride Pipe 

Pvmt. ... Pavement 

Q ....... Rate of Flow 

RCP ..... Reinforced Concrete Pipe 

SCCP .... Steel Cylinder Concrete Pipe 

Sec ..... Section 

Sta. .... Station 

Std. .... Standard 

UGT ..... Underground Telephone 

UL ...... Underwriters' Laboratories, Inc. 

V ....... Velocity 

Definitions 

Alley – A minor public way intended for secondary service access to the rear side of a lot 
or piece of property. 

City  - The City of Alamogordo and all assigned representatives. 

City Engineer – The City of Alamogordo’s Engineer. 

Contract Documents - The written AGREEMENT between the CONTRACTOR and the 
OWNER setting forth the obligations of the parties thereunder, including but not limited 
to the performance of the Work and the Basis of Payment.  The Contract Documents 
include: the Advertisement for Bids, Addenda (whether issued prior to the opening of 
Bids or the execution of the Agreement), Instructions to BIDDERs, CONTRACTOR's Bid, 
the Performance Bonds and Labor and Payment Bond (for both CONTRACTOR and 
SUBCONTRACTOR, if applicable to SUBCONTRACTOR), the Certificate of Insurance, 
the Statement of BIDDER’s Qualifications, the Campaign Contribution Disclosure Form, 
the Notice of Award, the Notice to Proceed, these General Conditions, the Contract 
Specifications, any Special Conditions, any referenced Specifications or Standards, 
Drawings and Plans, and all Modifications to the above, including Change Orders and 
extensions of Contract Time, all of which constitute one instrument. 



Rev 2015-02-02 
Section 01 00 00 – PG 3 of 10 

CONTRACTOR - The person, firm, or corporation with whom an owner has executed the 
AGREEMENT. 

Cul-De-Sac – A local street with only one (1) outlet having an appropriate terminus for 
the safe and convenient reversal of traffic movement. 

Drawings or Plans - The drawings which show the character and scope of the Work to 
be performed and which have been prepared or approved by an ENGINEER. 

Driveway, Private – A vehicular way not serving more than one (1) lot or parcel of land. 

Driveway, Common – A vehicular way serving more than one (1) lot or parcel of land. 

ENGINEER - The person or firm designated by an owner, who is responsible for 
providing engineering services. 

Easement, Private – A right-of-use granted for the limited use of private land owners and 
where general use and maintenance of such area is governed by an agreement which 
runs with the land. This easement is serviceable only by mutual consent of all of the 
parties that benefit from the Easement. 

Easement, Public – An easement dedicated for use by the public, which is included 
within the dimensions or areas of lots or parcels of land. 

Field Order - A written order issued by an ENGINEER or Public Works Inspector which 
clarifies or interprets the Plans and Specifications. 

Frontage Road – Used to relieve Major Arterial streets of side traffic. 

Grade – The slope of any surface specified in percentage terms or in terms of elevation. 

Grading – Any disturbance of the surface of the land with earth moving equipment. 

Intersection – the location where two (2) or more streets cross at grade. 

Median – A strip that separates the opposing flows of traffic on a street. 

OWNER – The City of Alamogordo’s representatives. 

Pedestrian Way – A specifically designated place, means, or way by which pedestrians 
shall be provided safe, adequate and usable circulation; normally provides access 
through the interior of a property or development.  Does not include street or vehicular 
easement or right-of-way or required sidewalk along a street or vehicular way. 

Property Line – The line(s) of record bounding a lot or other parcel of land. 

Project - The entire construction to be performed as provided in the Plans and 
Specifications. 

Project Manager – The OWNER’S representative who is delegated the responsibility for 
administration of the Project and who is the primary point of contact for the 
CONTRACTOR. 
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Public Works Inspector – Inspector representing the City of Alamogordo responsible for 
inspection of all Work done and all materials furnished. He is authorized to call to the 
attention of the CONTRACTOR any failure of the Work or materials to conform to the 
City’s Standards, Plans and Specifications. He shall have the authority to reject 
materials or suspend Work until any questions at issue can be resolved. 

Reference Specifications, Test Methods, and Applicable Codes - All Standard 
Specifications and test methods of any society, association, or organization, referred to 
herein, are hereby made a part of these Technical Standards the same as if written in 
full. (Any reference to a paragraph or subparagraph within an article shall include all 
general provisions of the article to which reference is made.)  References to such 
Standards refer to the latest published issues as of the date of the development or 
Project is approved, unless otherwise specified.  Reference to local or state codes and 
laws shall mean the latest adopted and published codes as of the date of the 
development or Project is approved, unless otherwise specified. 

Service Connections - Service Connections shall be construed to mean all or any portion 
of the pipe, conduit, cable, or duct which connects a utility main or distribution line to a 
building, home, residence, or property. 

Shop Drawings - All drawings, diagrams, illustrations, brochures, schedules, and other 
data which are prepared by CONTRACTOR, a Subcontractor, manufacturer, Supplier, or 
distributor which have been approved by OWNER and/or the City Engineer and which 
illustrate the equipment, material, or some portion of the Work. 

Special Conditions - Conditions which modify any article or paragraph of these Technical 
Standards. 

Specifications (also Technical Specifications) - A written technical description of 
materials, equipment, construction systems, standards and workmanship as applied to 
the Work. 

Street – A right-of-way dedicated to the use of the public by which vehicles and 
pedestrians shall have lawful and usable ingress and egress, which has been accepted 
for maintenance and control by the City, County or State. See Section 3 of the Detail 
Drawings for street classifications. 

Street, Stub – A street that has been designed to allow for the future extension of the 
street through subsequent developments. 

Subcontractor - An individual, firm or corporation having a direct contract with 
CONTRACTOR or with any other Subcontractor for the performance of a part of the 
Work at the site, and who has a current City of Alamogordo Business Registration. 

Utility - Overhead or underground wires, pipes, conduits, ducts, or structures, operated 
and maintained in or across a public right-of-way or easement or private easement 
operated and maintained to supply such commodities as water, gas, power, telephone, 
cable television, or sewer. 

A. Public Utility - Owned and operated by a municipality or another political 
subdivision of the state. 
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B.   Private Utility - Owned and operated by a private company or corporation. 

Work - Any and all obligations, duties, and responsibilities necessary to the successful 
completion of the Project assigned to or undertaken by CONTRACTOR, including all 
labor, materials, equipment, incidentals, and the furnishing and installation thereof. 

1.1 DESCRIPTION 

2 The work will consist of but is not limited to, the construction of two outdoor post-tension 
basketball courts (42’x84’ each), basketball court color surface and striping, basketball 
goals and asphalt pavement transition patch.  The size of the post-tension concrete slab 
shall be 52’x188’ and appurtenances, as specified and/or shown on the construction 
documents, complete, in place, all within the city limits of Alamogordo, New Mexico. 

The CONTRACTOR is required to locate all existing utilities prior to commencing Work 
on the Project. It shall be the CONTRACTOR's sole financial and legal responsibility to 
field verify locations and depths of all existing utilities and coordinate any relocation 
Work required. 

The CONTRACTOR shall be required to maintain adequate temporary access for the 
private residences and the businesses and facilities within the construction area, to the 
satisfaction of the City Engineer and/or Public Works Inspector. 

At the end of each Work day, or as required during each day, or as required due to 
weather conditions, the CONTRACTOR shall perform grading, shaping, and cleanup, to 
maintain an acceptable site condition, as determined by the ENGINEER. 

2.0 WORKMANSHIP AND MATERIALS  

These standards are prepared with the intention that only first-class workmanship and 
materials of the best quality will be provided. Materials and workmanship of less than 
best quality will not be acceptable. In the event that these Standards may not completely 
describe each and every part, item and detail, it will not relieve the CONTRACTOR of 
the full responsibility for providing the necessary part, item or Work necessary to 
complete the Project satisfactorily for proper operation, as intended. 

The materials and equipment specified are considered the minimum standard of quality 
necessary to produce a satisfactory Project. Substitutions for the materials and 
equipment that have been specified will not be permitted except on written approval of 
the City Engineer. 

Any materials that are found to be damaged either before or after installation shall be 
removed promptly and replaced with new materials. The Public Works Inspector's 
inspection of the materials before they are installed shall not relieve the CONTRACTOR 
from any responsibility to furnish and install good quality materials, totally undamaged. 
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3.0 WATER FOR CONSTRUCTION 

The CONTRACTOR will be responsible for purchasing all of the reclaimed water needed 
for construction from the City of Alamogordo.  The cost will be determined in accordance 
with the current reclaimed water rates. It shall be the CONTRACTOR's responsibility to 
transport and apply the reclaimed water as specified or as ordered by the ENGINEER. 

Reclaimed Hydrant Locations 

Purple Hydrants 

1. Airport Pivot Hydrant, 3500 Airport Road 

2. Airport Hydrant, 3500 Airport Road  

3. LaVelle Hydrant, East of LaVelle Pump Station on Bypass Hwy. 

4. Michel Street Hydrant, 2150 US Highway 54 South. 

5. Civic Center Automated Fill Stand, 800 E. First Street 

6. 26th Street Hydrant, 2518 Puerto Rico Avenue 

7. Walker Ball Fields, 2143 S. Walker Avenue 

The CONTRACTOR shall meter the reclaimed water used at the fire hydrant from which 
the reclaimed water is taken. The CONTRACTOR shall furnish the meter or obtain a 
meter from the City for which he will have to pay a deposit, to be refunded when the 
meter is returned in good working order.   

The CONTRACTOR shall furnish and maintain the piping and/or equipment necessary 
to connect to the reclaimed water source and to convey the reclaimed water into the 
CONTRACTOR's reclaimed water tank. CONTRACTOR shall not allow reclaimed water 
to go to waste during the tank filling operations, and he shall not allow his piping and 
equipment to leak water.  

The tank filling equipment shall be placed and maintained in such a way as to provide 
prevention against accidents of any nature to CONTRACTOR personnel or the public in 
general. 

The CONTRACTOR is required to connect the fill stand or fill equipment to the fire 
hydrant, and leave the fire hydrant valve open. CONTRACTOR shall install a valve in the 
fill stand piping to control the water flow. 

The hydrant valve shall not be closed except when water will not be needed over a 
weekend or a period of two (2) or more days. 
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4.0 QUALITY ASSURANCE MATERIALS TESTING (GEOTECHNICAL) 

A materials testing laboratory shall be retained by the OWNER for Quality Assurance 
testing. The frequency of the Quality Assurance testing shall be as determined by the 
OWNER.  The CONTRACTOR shall notify the Project Manager and the Public Works 
Inspector 24-hours prior to requesting testing thru e-mail when ready for each Quality 
Assurance test and cooperate fully in making way for the laboratory technician to make 
the required tests. The CONTRACTOR shall be notified if any of the Work fails to meet 
the standards specified, the CONTRACTOR shall correct such failures in a manner 
acceptable to the OWNER and/or the Public Works Inspector. The CONTRACTOR shall 
pay for the cost of all Quality Assurance re-testing necessary due to failure to meet 
Specification requirements on previous Quality Assurance testing. If the CONTRACTOR 
requests the testing laboratory to obtain density tests and the area to be tested is not 
ready when the technician arrives at the job site, the CONTRACTOR shall pay for all trip 
charges or stand-by time assessed.  All cost for failed test and stand-by time will be 
deducted from the amount due on the Contract. 

CONTRACTOR shall give Geotechnical Testing Lab a minimum of twenty-four (24) 
hours notice of readiness of the Work for Quality Control tests. 

CONTRACTOR shall be responsible for providing to the OWNER the Proctor, Gradation 
and Liquid Limits of Subgrade material and Base Course material. 

Material testing as referenced in this Section is for the OWNER’s, Quality Assurance.  
The CONTRACTOR is responsible for Quality Control of material, process and method.  
Neither observations by ENGINEER nor inspections, tests or approvals by persons other 
than CONTRACTOR shall relieve CONTRACTOR from CONTRACTOR’s obligations to 
perform the Work in accordance with the requirements of the Contract Documents 

5.0 SURVEYING AND STAKING 

The CONTRACTOR shall be responsible for all horizontal and vertical control required to 
build the Project, basic survey control will be provided by the City of Alamogordo. Any 
field adjustments made by the ENGINER will be accepted as if incorporated herein and 
shall not make any claims for additional surveying or surveying expenses resulting 
therefrom. 

6.0 SANITARY FACILITIES  

The CONTRACTOR shall provide the necessary number of sanitary toilet units for all of 
the workers on the work site. The chemical toilets shall be moved along the Project 
routes so that they will be convenient for the workers.  

Adequate potable drinking water shall be provided on the work site as well as drinking 
cups, for the benefit of all employees. 
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7.0 TRUCK BED COVERS 

All trucks or other conveyances hauling any loose materials, including hot-mix 
bituminous materials, on public streets, highways and detours shall be of an approved 
type, and shall be covered in such a manner as to prevent such materials from dropping, 
sifting, leaking, or otherwise escaping therefrom. Coverings for trucks or other 
conveyances hauling loose materials as herein provided shall be securely fastened so 
as to prevent said covering or load from becoming loose, detached, or in any manner a 
hazard to public traffic. Any vehicles in violation of this provision will not be permitted to 
operate. 

8.0 METHOD OF BIDDING 

The Bid Schedule has been prepared for a Unit Price Contract procedure. All of the 
quantities shown in the Bid Schedule are estimated, and are not purported to be exactly 
correct. CONTRACTOR shall be required to furnish more or less of each estimated 
quantity that may be required to satisfactorily complete all of the Work. The 
CONTRACTOR will be paid on the unit basis for all of the material that is actually 
furnished and installed in the construction of the Project to plan dimensions.  In no case 
shall the CONTRACTOR claim extra compensation for building any portion of the Project 
beyond plan dimensions. 

9.0 UNDERGROUND AND OVERHEAD UTILITIES 

Any interference with, or damage to, either underground or overhead utilities of any 
nature shall be the CONTRACTOR's legal and financial responsibility, saving the 
OWNER harmless from any or all claims resulting from damage to these utilities by 
reasons of his operations. 

The CONTRACTOR shall contact New Mexico One-Call at 1-800-321-2537 or by cell 
phone at 811 to request field utility locates forty-eight (48) hours prior to digging 

10.0 CONTRACTOR COMMUNICATIONS 

The CONTRACTOR shall contact the OWNER, ENGINEER and the Department of 
Public Safety to provide information related to traffic control impacts, as well as to obtain 
any new requirements or restrictions for traffic control procedures. 

11.0 SEQUENCE OF WORK 

The Work shall be carried out with the intent of causing as little disruption as possible to 
the public. The CONTRACTOR shall perform clean up operations on a continuous basis. 
Any area requested to be cleaned up by the OWNER, ENGINEER and/or Public Works 
Inspector shall be cleaned immediately.  

CONTRACTOR shall be responsible for advising the businesses, residents and 
occupants along each street as to when Work will be done in that particular area. 
CONTRACTOR will notify the businesses, residents and occupants not less than two (2) 
days in advance of doing the Work. CONTRACTOR will request businesses, residents 
and occupants to move their vehicles out of the way of construction if required. If a 
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problem develops with any resident or occupant, the CONTRACTOR shall report it to the 
OWNER and ENGINEER. The OWNER will assist in solving the resolution. 

12.0 AUTHORITY AND DUTIES OF PUBLIC WORKS INSPECTOR(S) 

Certified Inspectors representing the City of Alamogordo shall be authorized to inspect 
all Work done and all materials furnished. Such inspection may extend to all or any part 
of the Work and to the preparation, fabrication or manufacture of the materials to be 
used. The Public Works Inspector (Inspector) is not authorized to revoke, alter, or waive 
any requirements of the Specifications. The Public Works Inspector is authorized to call 
to the attention of the CONTRACTOR any failure of the Work or materials to conform to 
the Technical Standards and/or the Plans and Specifications, whichever is most strict.  
The Public Works Inspector shall have the authority to suspend the Work when an 
imminent hazard condition is known to exist, or when the CONTRACTOR either delays 
in correcting or permits repeated occurrences of a hazardous condition.  This authority to 
suspend Work does not relieve the CONTRACTOR of the legal responsibility for safety 
at the jobsite. 

The Public Works Inspector shall have the authority to suspend Work due to rejected 
materials or rejected Work only at the direction of the City Engineer or Project Manager.  
Any questions at issue as to quality of materials and/or Work installed may be referred to 
the OWNER and/or ENGINEER.  If the CONTRACTOR refuses to suspend operations 
on verbal order, the Inspector shall issue a written order giving the reason for 
suspending the Work. After placing the order in the hands of the CONTRACTOR’s man-
in-charge, the Inspector shall immediately leave the job. Work done during the absence 
of the Inspector will not be accepted. 

The Public Works Inspector shall in no case act as foreman or perform other duties for 
the CONTRACTOR, nor interfere with the management of the Work by the 
CONTRACTOR. Any advice which the Inspector may give the CONTACTOR shall not 
be construed as binding the City in any way or releasing the CONTRACTOR from 
fulfilling all of the required Contract terms. 

13.0 SANITARY LANDFILL  

All waste and recyclable materials shall be disposed of or stockpiled in approved 
locations per EPA regulations.  

14.0 SIGN REMOVAL AND REPLACEMENT 

The CONTRACTOR shall be responsible for removing and replacing all existing signs 
that are in the way of the Project construction. The existing sign location and height shall 
be indexed before removal. Removed signs shall be properly and adequately stored. 
When replaced, signs shall be in existing or better condition, in all respects, than before 
removal. The CONTRACTOR shall replace any signs that are damaged due to 
negligence, mishandling, or inadequate storage.  
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15.0 PROTECTING THE WORK 

The CONTRACTOR shall be responsible for protecting all portions of the Work against 
any and all damage including but not limited to: vandalism, accidents and weather 
conditions, until accepted.  No additional payment will be allowed for rebuilding any 
portion of the Project caused by such damage. 

16.0 FENCING 

The CONTRACTOR shall be responsible for removing and rebuilding any and all 
existing fencing that is damaged or is in the way of the Project construction. This Work 
shall be considered incidental to the Project and no payment will be allowed for this 
Work. 

17.0  EXISTING WATER VALVE BOXES 

The CONTRACTOR shall reference the location of all existing water valve boxes within 
the construction areas. Any valve boxes that are damaged during construction shall be 
replaced with no additional Payment.  After the new paving has been installed and 
approved, the CONTRACTOR shall neatly saw-cut a two (2) foot by two (2) foot square 
opening in the new pavement, centered on the valve, and the CONTRACTOR shall 
install a new reinforced concrete collar, as provided in the Contract Documents. 

18.0 EXISTING MANHOLES 

The CONTRACTOR shall reference the location and carefully remove and store 
manhole rings and lids within the construction areas. Any manhole rings and lids 
damaged shall be replaced by the CONTRACTOR.  The top portion of the manhole shall 
be removed to a depth below the limits of Work, and a steel plate covering over the 
manhole shall be provided. After the new PMBP has been installed and approved, the 
CONTRACTOR shall neatly saw cut a four (4) foot by four (4) foot square opening in the 
new pavement, centered on the manhole. 

The CONTRACTOR shall provide concrete adjustment rings as required to reconstruct 
the top of the manhole to the proper elevation so that the manhole frame and lid are 
flush with the new PMBP surface.  Each manhole shall receive a new reinforced 
concrete collar, as provided in the Contract Documents. 

19.0  WATER SHUT-OFFS 

All water shut-offs shall be done by the City. The CONTRACTOR shall notify the City 
Water Shop forty-eight (48) hours prior to the time of the required shut-off. The 
CONTRACTOR shall also notify, at least twenty-four (24) hours in advance, each 
household, office, business and/or other affected water user that a shut-off will be made. 

END OF SECTION 01 00 00 
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01 11 10 PROJECT CLEANUP 

1.0 DESCRIPTION 

This Work shall consist of cleanup, in accordance with this Specification, the Project Plans, 
and all applicable specification items in these documents.  CONTRACTOR shall furnish all 
the labor, equipment and materials necessary to perform all of the Work required. 

2.0 PROJECT CLEANUP 

Cleanup of debris, trash and waste materials shall be performed on a continuous basis by 
the CONTRACTOR in such a way that will keep the work site(s) clean and neat at all times. 

The CONTRACTOR shall be responsible for cleaning up the Project.  All areas disturbed 
shall be left in excellent condition, free of any debris, trash, and the like. 

All excess materials and trash shall be disposed of at an approved site or at a place 
approved by the New Mexico Environment Department. 

3.0 FINAL INSPECTION CLEANUP 

Immediately before the final inspection tour is to be conducted, the CONTRACTOR shall 
cleanup the Project site in its entirety, removing all debris, waste, trash, excess materials and 
equipment.  CONTRACTOR shall review the entire Project before the final inspection and 
shall have it neat and clean in appearance. 

4.0 METHOD OF MEASUREMENT (REFER TO SECTION 3, BID SCHEDULE FOR 
MEASUREMENT) 

No separate measure shall be made for Project Cleanup.  Project Cleanup shall be 
considered incidental to the Project Work. 

5.0 BASIS OF PAYMENT (REFER TO SECTION 3, BID SCHEDULE FOR PAYMENT) 

No separate payment will be made for Project Cleanup.  Payment for Project Cleanup shall 
be considered incidental to the Project Work. 

END OF SECTION – 01 11 10 
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01 33 00 SUBMITTALS 

PART 1 

1.1 GENERAL 

A. RELATED DOCUMENTS 

1. Drawings and general provisions of Contract, including General and Supplementary 
Conditions and other Division 1 Specification Sections, apply to this section. 

1.2 SUMMARY 

A. This Section specifies administrative and procedural requirements for submittals 
required for performance of the Work, including: 

1. Shop Drawings. 
2. Product Data. 
3. Samples. 

1.3 SUBMITTAL PROCEDURES 

A. Coordination:  Coordinate preparation and processing of submittals with performance 
of construction activities.  Transmit each submittal sufficiently in advance of 
performance of related construction activities to avoid delay. 

B. Coordinate each submittal with fabrication, purchasing, testing, delivery, other 
submittals and related activities that require sequential activity. 

C. Coordinate transmittal of different types of submittals for related elements of the Work 
so processing will not be delayed by the need to review submittals concurrently for 
coordination. 

D. The OWNER reserves the right to withhold action on a submittal requiring 
coordination with other submittals until related submittals are received. 

E. Processing:  Allow sufficient review time so that installation will not be delayed as a 
result of the time required to process submittals, including time for resubmittals. 

F. Allow two weeks for initial review.  Allow additional time if processing must be delayed 
to permit coordination with subsequent submittals.  The OWNER will promptly advise 
the Contractor when a submittal being processed must be delayed for coordination. 

G. If an intermediate submittal is necessary, process the same as the initial submittal. 
1. Allow two weeks for reprocessing each submittal. 

H. Submittal Preparation:  Place a permanent label or title block on each submittal for 
identification.  Indicate the name of the entity that prepared each submittal on the 
label or title block. 

I. Provide a space approximately 4" x 5" on the label or beside the title block on Shop 
Drawings to record the Contractor's review and approval markings and the action 
taken. 
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J. Include the following information on the label for processing and recording action 
taken. 

1. Project name. 
2. Date. 
3. Contract Number 
4. Name and address of supplier. 
5. Name of manufacturer. 
6. Number and title of appropriate Specification Section. 
7. Drawing number and detail references, as appropriate. 

K. Distribution:  Following response to initial submittal, print and distribute copies to the, 
Owner, subcontractors, and other parties required to comply with submittal dates 
indicated. Post copies in the Project meeting room and field office. 

L. When revisions are made, distribute to the same parties and post in the same 
locations.  Delete parties from distribution when they have completed their assigned 
portion of the Work and are no longer involved in construction activities. 

1.4 SHOP DRAWINGS 

A. Submit newly prepared information, drawn to accurate scale. Highlight, encircle, or 
otherwise indicate deviations from the Contract Documents.  Do not reproduce 
Contract Documents or copy standard information as the basis of Shop Drawings.  
Standard information prepared without specific reference to the Project is not 
considered Shop Drawings. 

B. Shop Drawings include fabrication and installation drawings, setting diagrams, 
schedules, patterns, templates and similar drawings.  Include the following 
information: 

1. Dimensions. 
2. Identification of products and materials included. 
3. Compliance with specified standards. 
4. Notation of coordination requirements. 
5. Notation of dimensions established by field measurement. 

C. Sheet Size:  Except for templates, patterns and similar full-size Drawings, submit 
Shop Drawings on sheets at least 8-1/2" x 11" but no larger than 24" x 36". 

D. Submittals:  Submit three (3) copies of each required submittal.  The OWNER will 
retain one (1), and will return two (2) marked with action taken and corrections or 
modifications required. 

E. Unless noncompliance with Contract Document provisions is observed, the submittal 
may serve as the final submittal. One of the prints returned shall be marked-up and 
maintained as a "Record Document". 

F. Do not use Shop Drawings without an appropriate final stamp indicating action taken 
in connection with construction. 
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G. Coordination drawings are a special type of Shop Drawing that show the relationship 
and integration of different construction elements that require careful coordination 
during fabrication or installation to fit in the space provided or function as intended. 

H. Preparation of coordination Drawings may include components previously shown in 
detail on Shop Drawings or Product Data. 

I. Submit coordination Drawings for integration of different construction elements.  
Show sequences and relationships of separate components to avoid conflicts in use 
of space. 

1.5 PRODUCT DATA 

A. Collect Product Data into a single submittal for each element of construction or 
system.  Product Data includes printed information such as manufacturer's installation 
instructions, catalog cuts, standard color charts, roughing-in diagrams and templates, 
standard wiring diagrams and performance curves.  Where Product Data must be 
specially prepared because standard printed data is not suitable for use, submit as 
"Shop Drawings". 

B. Mark each copy to show applicable choices and options.  Where printed Product Data 
includes information on several products, some of which are not required, mark 
copies to indicate the applicable information.  Include the following information: 

1. Manufacturer's printed recommendations. 
2. Compliance with recognized trade association standards. 
3. Compliance with recognized testing agency standards. 
4. Application of testing agency labels and seals. 
5. Notation of dimensions verified by field measurement. 
6. Notation of coordination requirements. 

C. Do not submit Product Data until compliance with requirements of the Contract 
Documents has been confirmed. 

D. Distribution:  Furnish copies of final submittal to installers, suppliers, fabricators, and 
others required for performance of construction activities. Show distribution on 
transmittal forms. 

E. Do not proceed with installation until an applicable copy of Product Data is in the 
installer's possession. 

F. Do not permit use of unmarked copies of Product Data in connection with 
construction. 

1.6 SAMPLES 

A. Submit full-size, fully fabricated Samples cured and finished as specified and 
physically identical with the material or product proposed.  Samples include partial 
sections of manufactured or fabricated components, cuts or containers of materials, 
color range sets, and swatches showing color, texture and pattern. 
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B. Mount, display, or package Samples in the manner specified to facilitate review of 
qualities indicated.  Include the following: 

1. Generic description of the Sample. 
2. Sample source. 
3. Product name or name of Manufacturer. 
4. Compliance with recognized standards. 
5. Availability and delivery time. 

C. Submit Samples for review of kind, color, pattern, and texture, for a final check of 
these characteristics with other elements, and for a comparison of these 
characteristics between the final submittal and the actual component as delivered and 
installed. 

D. Where variation in color, pattern, texture or other characteristics are inherent in the 
material or product represented, submit multiple units (not less than three (3)), that 
show approximate limits of the variations. 

E. Refer to other Specification Sections for requirements for Samples that illustrate 
workmanship, fabrication techniques, details of assembly, connections, operation and 
similar construction characteristics. 

F. Refer to other sections for Samples to be returned to the Contractor for incorporation 
in the work.  Such Samples must be undamaged at time of use.  On the transmittal, 
indicate special requests regarding disposition of Sample submittals. 

G. Preliminary submittals:  Where Samples are for selection of color, pattern, texture or 
similar characteristics from a range of standard choices, submit a full set of choices 
for the material or product. 

H. Preliminary submittals will be reviewed and returned with the OWNER’s mark 
indicating selection and other action. 

I. Submittals:  Except for Samples illustrating assembly details, workmanship, 
fabrication techniques, connections, operation and similar characteristics, submit 
three (3) sets; one will be returned marked with the action taken. 

J. Maintain sets of samples, as returned, at the Project site, for quality comparisons 
throughout the course of construction. 

K. Unless noncompliance with Contract Document provisions is observed, the submittal 
may serve as the final submittal. 

L. Sample sets may be used to obtain final acceptance of the construction associated 
with each set. 

M. Distribution of Samples:  Prepare and distribute additional sets to subcontractors, 
manufacturers, fabricators, suppliers, installers, and others as required for 
performance of the Work.  Show distribution on transmittal forms. 



 

Rev. 2016-1207 
Section 01 33 00 – Pg. 5 of 5 

N. Field Samples specified in individual sections are special types of Samples.  Field 
Samples are full size examples erected on site to illustrate finishes, coatings, or finish 
materials and to establish the standard by which the work will be judged. 

O. Comply with submittal requirements to the fullest extent possible.  Process transmittal 
forms to provide a record of activity. 

1.7 OWNER'S ACTION 

A. Except for submittals for record, information or similar purposes, where action and 
return is required or requested, the OWNER will review each submittal, mark to 
indicate action taken, and return promptly. 

B. Compliance with specified characteristics is the Contractor's responsibility. 

C. Action Stamp:  The OWNER will stamp each submittal with a uniform, 
self-explanatory action stamp.  The stamp will be appropriately marked, as follows, to 
indicate the action taken: 

1. NO EXCEPTIONS TAKEN 
2. NO EXCEPTIONS TAKEN Subject to corrections noted 
3. REVISE AND RESUBMIT 
4. REJECT – RESUBMIT 

D. Final Unrestricted Release:  Where submittals are marked "NO EXCEPTIONS 
TAKEN", that part of the work covered by the submittal may proceed provided it 
complies with requirements of the Contract Documents; final acceptance will depend 
upon that compliance. 

E. Final-But-Restricted Release:  When submittals are marked "NO EXCEPTIONS 
Subject to corrections noted", that part of the work covered by the submittal may 
proceed provided it complies with notations or corrections on the submittal and 
requirements of the Contract Documents; final acceptance will depend on that 
compliance. 

F. Returned for Resubmittal:  When submittal is marked "REVISE AND RESUBMIT", do 
not proceed with that part of the work covered by the submittal, including purchasing, 
fabrication, delivery, or other activity.  Revise or prepare a new submittal in 
accordance with the notations; resubmit without delay.  Repeat if necessary to obtain 
a different action mark. 

G. Reject:  When submittal is marked "REJECT - RESUBMIT", do not proceed with that 
part of the work covered by the submittal, including purchasing, fabrication, delivery, 
or other activity.  Reselect product, product manufacturer or supplier, resubmit 
product qualifications per specification section.  Repeat if necessary to obtain a 
different action mark. 

H. Do not permit submittals marked "REVISE AND RESUBMIT" or “REJECT – 
RESUBMIT”, to be used at the Project Site, or elsewhere where work is in progress.  

END OF SECTION – 01 33 00 
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SECTION 01 62 00 - PRODUCT OPTIONS  

PART 1 – GENERAL 

1.1 SUMMARY 

A. This section includes requirements for product options and substitution 
procedures. 

1.2 PRODUCT OPTIONS 
A. For products specified by reference standards or by description only, provide 

products meeting those standards or description as approved by the 
Engineer/Owner. 

B. For products specified by naming one or more manufacturers with the 
designation that no substitutions are allowed, provide only named products. 

C. For products specified by naming one or more manufacturers, provide named 
products or approved substitute products. 

1. Requests to use unspecified products shall be made in accordance 
with the “Substitution Request Procedures” as specified herein 

1.3 SUBSTITUTION REQUESTS 

A. Where products are specified by naming specific products of one or more 
manufacturers, these products shall establish a minimum acceptable level of 
quality and performance. 

B. Prior Approval: The Engineer/Owner will consider requests made during 
bidding to use unspecified products only when indicated in individual 
specification sections. 

1. When substitution requests are allowed during bidding by individual 
specification sections, requests shall be made in accordance with the 
“Substitution Request Procedures” as specified herein. 

2. If product is acceptable, Engineer/Owner will provide approval by 
addendum issued to known recipients of Bidding Documents 

C. After signing of Agreement between Owner and Contractor, Engineer/Owner 
will consider written requests for substitutions. 

1. Requests shall be made in accordance with “Substitution Request 
Procedures” as specified herein. 

2. Engineer/Owner will determine acceptability of proposed substitutions 
and notify Contractor of decision in writing. 

3. Substitutions will not be considered when indicated or implied on shop 
drawings and product data submittals. 
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D. Request for substitution and use of approved substitution shall constitute 
representation that Contractor. 

1. Has investigated product and determined it meets or exceeds quality 
level of specified product. 

2. Will provide same warranty for substitution as for specified product. 

3. Will coordinate installation and make changes to other work required 
to accommodate accepted substitution and complete Work. 

4. Waives claims for additional costs or time extensions related to 
substitutions which later become apparent. 

1.4 SUBSTITUTION REQUEST PROCEDURES 

A. Submit separate request for each substitution with Form 01 62 13 “Product 
Substitutions” request form. 

1. Copy of form follows this Section. 

B. Submit 3 copies of request for substitution and include the following: 

1. Complete data substantiating compliance of proposed substitution 
with Contract Documents. 

2. For products: 

a. Product identification, including manufacturer's name and 
address. 

b. Manufacturer's literature containing product description, 
performance and test data, and reference standards. 

c. Samples as required. 

3. For construction methods: 

a. Detailed description of proposed method. 

b. Drawings illustrating methods. 

4. Itemized comparison of proposed substitution with product specified. 

5. Data relating to changes in construction schedule 

6. Give cost data comparing proposed substitution with specified 
product. 

7. For substitution requests made after signing Agreement, include 
proposed changes to Contract Amount and Time if substitution is 
accepted. 

END OF SECTION 01 62 00 



Rev. 2017-0914 
Section 01 62 13 - Pg. 1 of 2 

 

SECTION 01 62 13 - PRODUCT SUBSTITUTIONS 

Read SECTION 01 62 00 “PRODUCT OPTIONS” prior to submission of this form. 

The undersigned requests that the following product be accepted for use in the Project. 

Product:   

Model No:   

Manufacturer:   

Address:   

The above product would be used in lieu of: 

Product:   

Specified in: Section:   Paragraph:     

Reason for substitution request:   

  

Attached are the following items: 

Product description including specifications, performance and test data, and applicable 
reference standards 

 Drawings 

 Photographs 

 Samples 

 Tabulated comparison with specified product 

 For items requiring color selections, full range of manufacturer's color samples 

 Documentation of reason for request. 

 Cost data for comparing proposed substitution with specified product 

 Other:   
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The undersigned certifies that the following statements are correct. Explanations for all items 
which are not true are attached. 

1. Proposed substitution has been thoroughly investigated 
and function, appearance, and quality meet or exceed that 
of specified product.        True   False  

2. Same warranty will be provided for substitution 
as for specified product.       True   False  

3. No aspect of Project will require re-design.     True   False  

4. Use of substitution will not adversely affect: 

a. Dimensions shown on Drawings.    True   False  

b. Construction schedule and date of completion.  True   False  

c. Work of other trades.     True   False  

5. Maintenance service and replacement parts for proposed  
substitution will be readily available in the New Mexico area.  True   False  

6. Proposed substitution does not contain asbestos in any form.  True   False 

7. All changes to Contract Sum related to use of proposed  
substitution are included in price listed below. Contractor  
waives claims for additional costs related to acceptance  
of substitution which may subsequently become apparent.   True   False 

8. Costs of modifying project design caused by use of  
proposed substitution which subsequently become  
apparent will be paid for by Contractor.     True   False  

If substitution requested after signing of Agreement between Owner and Contractor is accepted: 

Contract Sum will be [decreased] [increased] by $   

Contract Time will be [decreased] [increased] by   calendar days. 

Submitted By:   

Company:   

Address:   

Telephone Number:   

Name:    Date:   

Signature:   

END OF SECTION 01 62 13 
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SECTION 02 54 10 PLAY COURT SURFACING 

PART I - GENERAL 

1.1 Description of Work 

The contract work to be performed under this section consists of furnishing all required labor, 
materials, equipment, implements, parts and supplies necessary for, or appurtenant to, the 
colored/textured surfacing of basketball courts in accordance with these specifications. 

1.2 Quality Assurance 

The work shall be done in a thorough, workmanlike manner.  Contractor references for five (5) 
similar, successfully executed projects will be required.  Contractor shall be member 
contractors of the American Sports Builders Association, and will have a Certified Tennis 
Court Builder on staff. 

1.3 Limitations 

Application temperature shall be a minimum of 50˚F, and surface temperature not above 
130˚F.  Do not apply when surface is wet or if rain is imminent or forecast, or if night time 
temperatures are to be lower then 45˚F.  Keep from freezing.  Do not store in direct sunlight 
for an extended period of time.  Container shall be closed when not in use. 

1.4 Warrantee 

The contractors guarantee their respective work against defective materials or faulty 
workmanship for a period of one year from the date of completion, and that the colored 
surface will not wear through for a period of two (2) years. 

1.5 Substitutions, prior approval and “or equal” 

Whenever in the specifications, any particular materials, process and/or equipment is 
indicated or specified by patent, proprietary, or brand name, or by name of 
manufacturer, such wording shall be deemed to be used for the purpose of facilitating 
description of the material, process, and/or equipment desired, and shall be deemed to 
be followed by the words "or equal".  The lists of acceptable material are not intended 
to be comprehensive lists, or in any order of preference.  The bidder may offer any 
material, process, and/or equipment which comply with the governing specifications 
which the bidder considers to be equivalent to that which is indicated or specified. 

Prior approval is a part of these specifications and any bidder or manufacturer wishing to 
obtain approval to use unspecified products shall submit a written request as specified in 
Section 01 62 00 – PRODUCT OPTIONS.  The request shall be received, by the ONWER, 
not later than 12:00 p.m. on July 3, 2018. 

Request shall clearly describe the product for which approval is asked, including all data 
necessary to demonstrate acceptability.  If the product is acceptable, the OWNER will approve 
it in an Addendum issued to all plan holders.  Otherwise, the specified product or item shall be 
used.  The burden of proof is the responsibility of the Contractor. 
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PART 2 - MATERIALS 

2.1 Primer 

Prime coat if required shall consist of a mixture of 100% acrylic latex, diluted 1:4 with water. 

2.2 Acrylic Resurfacer 

Acrylic resurfacer coats shall consist of the following mixture: 
55 gals. World Class Acrylic Resurfacer Concentrate 
400 lbs. Silica Sand 
18-23 gals. Fresh, Potable Water 

2.3 Acrylic Color 

The acrylic color applications for a slow tennis surface will consist of two (2) coats of the 
following mixture: 

55 gals. World Class Acrylic Color Concentrate 
400 lbs. Washed Silica Sand, #50 
18-23 gals. Water (fresh and potable)  

Color Selection: 

Playing Area: To be selection from manufacture’s standard color palette 

Perimeter Area: To be selection from manufacture’s standard color palette 

2.4 Playing Lines 

Playing lines shall be painted on using World Class Athletic Surfaces white, acrylic latex line 
paint. 

2.5 Manufacturers 

World Class Athletic Surfaces, P.O. Drawer 152, 817 North Broad Street, Leland, MS 38756, 
or equal. 

General Acrylics Model No. G-100-A as manufactured by Gameco, 22222 N. 22nd Avenue, 
Phoenix, AZ 85027, has been approved as a substitutions. 

PART 3 - EXECUTION 

3.1 Surface Preparation 

Prior to the surfacing applications, the concrete shall be thoroughly cleaned by the use of a 
power broom or power washer or acid etching. 

Contractor shall flood courts, mark and fill all water-holding depressions with the leveling 
course mixture.  OWNER shall be present during this procedure. 
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Any remaining water-holding depressions greater than one-eighth inch (1/8” or cover a nickel) 
deep will be marked and filled with the leveling mix, again using a fourteen foot (14’) straight 
edge squeegee. Water-holding areas will be determined by flooding the court with water and 
allowing it to drain for one hour on a 70 degree or warmer day. The court will be re-flooded 
and refilled as necessary. 

3.2 Acid Etching 

If a compatible sealer is not used on the concrete, the concrete surface must be etched with 
muriatic acid, diluted with water at one part acid to ten parts water (always pour acid into 
water).  Keep surface moist ahead of acid etching procedure.  Brush acid into surface with a 
stiff broom.  Acid solution should foam when poured onto concrete.  Scrub surface to remove 
all dirt, as acid will not affect dirt.  Flush surface thoroughly with water after acid solution stops 
foaming.  Do not allow the acid etching mixture to dry on the surface. 

3.3 Prime Coat 

Prime coat shall be applied when acid-etching is required.  The primer shall be applied with a 
stiff broom immediately following the acid etching procedure, when the surface has dried.  
Primer shall not be allowed to puddle. 

3.4 Acrylic Resurfacer 

The mixture will be agitated in a one hundred (100) gallon paddled mortar mixer so as to 
provide a consistent and homogeneous solution.  The mixture will be applied over the entire 
court surface with a twenty-four inch (24”) to thirty-six inch (36”) rubber-tipped squeegee.  The 
resurfacer coat(s) shall provide a uniform surface, with no ridges.  One coat shall be applied, 
and further coats will be applied if necessary to provide for a uniform surface. 

3.5 Acrylic Color  

The mixture will be agitated in a one hundred (100) gallon paddled mortar mixer so as to 
provide a consistent and homogeneous solution.  The mixture will be applied over the entire 
court surface using a twenty-four inch (24") to thirty-six inch (36”) rubber-tipped squeegee.  
The color is to be free of ridges and uniform.  Refer to Part 2.3 for number of applications and 
court color selection. 

3.6 Playing Lines 

Playing lines two inches (2") wide will be accurately located and marked by snapping a chalk 
line and placing one inch (1") masking tape guides, using a line taper.  Latex acrylic line paint 
will be brushed on to provide a uniform line.  The lines shall have clear definition and ragged 
lines will not be accepted.  See Sheet C3.0 for basketball court layout. 

END OF SECTION 02 54 10 
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SECTION 03 03 65 POST-TENSIONED CONCRETE COURT PAVING 
(Overlay Method) 

PART I - DESCRIPTION OF WORK 

The contract work to be performed under this section consists of furnishing all required labor, 
materials, equipment, implements, parts and supplies necessary for, or appurtenant to, the 
construction of a five-inch (5”) minimum, thick post-tensioned concrete slab over an existing 
asphalt or concrete substrate. 

1.1  Quality Assurance 

Work is to be performed by contractor with a minimum of five (5) similar, successfully 
completed projects within the past three (3) years.  Contractor will be a member of the 
American Sports Builders Association, and will have a Certified Tennis Court Builder on 
staff.  Installing foreman shall be certified by the Post-Tensioning Institute (PTI) as a Level 2 
installer. 

All laying of cable, concrete work and stressing of cables shall be done by selected contractor 
(no part of work to be subcontracted). This provision intent is to provide continuity and one 
source responsibility for the integrity of the post-tensioned slabs. 

1.2  Submittals 

Contractor to provide the following documentation: 
a) Concrete mix design. 
b) Cable elongation records following final stress operations. 
c) Engineer fill. 

1.3  Guarantee 

Contractor shall guarantee that all materials and workmanship incorporated into the project 
will be of new quality and free from defects, and that all work will be installed as specified and 
drawn, and in conformance with the project documents.  Any material or workmanship found 
to be defective or out of specification will be replaced, at the sole cost of the contractor, for a 
period of one (1) year from date of acceptance and that the colored surface will not wear 
through for a period of two (2) years from date of acceptance. 

PART 2 – MATERIALS 

2.1 Non-Expansive Fill 

Fill grading/bond breaking material to be a free draining, loosely compacted material. 

Fill shall be imported soil and shall meet the following requirements as determined in 
accordance with ASTM D-422: 
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Engineered Fill – Table 

SIEVE SIZE PERCENT PASSING (%) 
¾  100.0 
½ 91.5 
3/8 84.5 
4 68.5 
10 55.5 
40 40.0 

200 25.3 

The Engineered fill shall have a plasticity index between 2 and 12 when tested in accordance 
with ASTM D-4318. 

2.2 Tensioning Cables and Anchors 

Post-tensioning strands and anchorages shall conform to the "PTI Guide specifications for 
Post-tensioning Materials". 

The tensioning strands shall consist of one-half inch (1/2") diameter, 7-wire, stress relieved 
strands, having a guaranteed ultimate tensile strength of 270,000 psi (270 Kips).  Strands 
shall conform to ASTM A-416.  Cables shall be fabricated to proper length for each slab, 
coated with a permanent rust preventative lubricant and encased in slippage sheathing.  All 
breaks in the sheathing shall be repaired with tape prior to concrete placement.  A maximum 
of six inches (6") exposed strands is permitted at the dead-end anchor. 

A maximum horizontal deviation of +/- 6” at each cable is allowed, and a maximum vertical 
deviation of +/- ½” is allowed. 

2.3 Concrete Mix Design  

The concrete shall have a compressive strength of not less than 4000 psi after twenty-eight 
(28) days.  Ready-mixed concrete shall be mixed and delivered according to ASTM C-94 
specifications for ready-mixed concrete with a five-inch (5") maximum slump.  Mix design as 
follows: cement - type I/II, six sack unit weight - 142.3 lbs. per cubic foot, air entrainment - 
6.0% (+/- 1%), water/cement ratio - 0.49/1. 

PART 3 - EXECUTION 

Prior to beginning work, carefully inspect the entire site.  The drawings do not purport to show 
all objects existing on the site.  Verify with the Owner all objects to be removed and all objects 
to be preserved. 

Locate all active utility lines transversing the site, designate then and determine the 
requirements for their protection. 

Approval: Placing concrete or reinforcing before compacted fill is approved by the Owner is a 
valid reason for rejecting the concrete in place or for causing all in place reinforcement to be 
removed. 
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3.1 Selective Demolition 

Remove all fencing and posts, and other interior structures and salvage to owner.  Saw cut 
and remove asphalt as show on the project drawings and dispose of all waste materials at a 
state approved location per EPA regulations. 

3.2 Fine Grading 

Bond-breaking/fine grading will be accomplished with the use of laser-guided machinery, 
capable of providing a true plane to a tolerance of +/- 3/8”.  Thickness of material to be 1-inch 
minimum, uniformly grade to specified slope.  Additional thickness may be necessary to 
regain planarity of court or to increase slope. 

3.3 Forming 

Forms shall be accurately set to the lines and to plus or minus one-quarter inch (+/- 1/4") of 
finished grades indicated on the drawings and shall be securely staked to prevent settlement 
or movement during placement of concrete.  Forms shall remain until concrete has taken final 
set. 

3.4 Tensioning Cables and Anchors 

All cables shall be supported on chairs and loosely tied at mid-depth of the slab at all 
intersections (too tightly tied, tendon friction will increase when tensioning) to prevent vertical 
and horizontal movement during concrete placement.  Strands shall be placed with no greater 
spacing than two foot six inches (2' 6") on center, +/- 12”, for lengths over 100' and three foot 
four inches (3’ 4") on center, +/- 12”, for lengths under 100'.  Tendon spacing design to 
achieve a minimum compression of 125 psi (P/A) in the concrete.  See Sheet C2.0 and C3.0 
for tendon spacing. 

The perimeter beam cross section is to be 12" x l2".  Cable ends are to be anchored 
approximately 4" below surface of the slab.  One continuous #4 grade 60 rebar lies 
longitudinally around the court beam directly inside the cable anchor on the top of the cables.  
Overlapping should be at a minimum of 30 bar diameters. 

3.5 Concrete Placement 

A full court shall be placed in one (1) continuous operation without intervening joints of any 
kind.  The five-inch (5") minimum, thick slab will be placed either with a mechanical screed 
capable of spanning a minimum of 62’ width, or by the use of a laser-screed device capable of 
providing a surface tolerance to within +/- 1/4" when measured under a 10' straightedge.  
Contractor to provide sufficient manpower to ensure the uniform distribution of concrete ahead 
of the screed, and will not allow substantial build-up of concrete on leading edge of screed.   

Concrete to be placed in accordance with ACI specifications for Hot Weather and Cold 
Weather placement.  Concrete reaching 90 minutes past batching time prior to placement will 
be rejected. 

Note: Finish surface shall not have a water-holding area greater than 1/8” deep (cover a 
nickel). This is to be determined by flooding the court with water, allowing it to drain for one 
hour on a 70 degree or warmer day. 
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3.6 Finishing 

Following dissipation of bleed water from surface of concrete, finishing operations can begin.  
Concrete to be finished by any means to provide for a planar surface, free from ridges and 
depressions.  Concrete shall be textured to allow for mechanical bonding of coatings.  Hard-
trowel (smooth) finishes shall be textured by means of shot-blasting.  Edges shall be finished 
with ½-inch radius edger. 

3.7 Tensioning Operations  

After the forms are removed and the concrete has set to a minimum of 1,700 psi (typically 24 
hours) a partial tensioning may be applied to restrict movement and cracking.  Following 
approximately one (1) week of curing, when concrete has attained a minimum strength of 
2,700 psi, the final stress procedure may begin.  Each tendon shall be tensioned to a 
maximum of eighty percent (80%) ultimate breaking strength, and anchored at a minimum of 
seventy percent (70%) ultimate breaking strength. 

Ultimate Breaking Strength              80%                      70% 
 

41,300 psi                        33,000 psi             28,900 psi 

Cable elongation records shall be accurately kept by the contractor and provided to the owner. 

Measured elongation shall be compared to calculated elongation to assure specified tension.  
Cable elongation to be within +/- 10% of calculated elongation. 

Following confirmation of elongation, the cable ends shall be cut off and cone holes grouted 
flush with edge of slab.  Grout shall be non-shrink grout. 

3.8 Curing 

Immediately after finishing, the concrete shall be kept moist by covering with polyethylene, by 
sprinkling, by ponding or by curing compound (must be compatible with acrylic tennis 
surfacing material). 

END OF SECTION 03 03 65 
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SECTION 11 65 20 OUTDOOR BASKETBALL SYSTEM 
FIXED HEIGHT, IN-GROUND BASKETBALL SYSTEM 

PART 1 - GENERAL 

1.1 Description of Work 

The contract work to be performed under this section consists of furnishing all required labor, 
materials, equipment, implements, parts and supplies necessary for, or appurtenant to, fixed height, 
in-ground basketball system in accordance with these specifications. 

PART 2 – MATERIALS 

2.1. VERTICAL POLE - Vertical pole shall be 6" square 3/16" wall steel tubing and allow for 
burying 48" in concrete. Pole shall have a welded watertight steel cap to seal out moisture. 

2.2 EXTENSION ARM - Main 45 degree extension arm tube shall be 6" square 3/16" wall steel 
tubing and provide for a 66" extension from front of pole to face of backboard. Arm shall be 
designed to allow backboard to be mounted at four places top and bottom to eliminate rust streaks 
from forming on face of board. Structures designed to bolt through face of backboard are not 
considered equal. 

2.3 EXTENSION ARM FACEPLATE - The backboard mounting plate on the pole shall be " 
thick and extend the full height of the backboard.  A 4" square, 1/8" wall secondary arm tube shall 
further support the backboard mounting plate. 

2.4 MOUNTING - Arm shall be attached to the pole by means of two 1/2" thick steel plates 
sandwiched around the 6" pole. One plate shall be welded to the arm, the other used as a crimp 
plate on the backside of the pole. Six 5/8" high strength bolts shall pass through the two plates and 
when tightened shall bolt the arm at the desired height. Rim height shall be adjustable from 6' to 
10'. 

2.5 CONSTRUCTION - All steel pole components shall be welded using maximum 
penetration, continuous weld, MIG procedure. 

2.6 FINISH - Pole components shall have a polyester powder-coated black finish. 

2.7 BACKBOARD - Backboard shall be 42"x 72" rectangular steel. Skin shall be 10 gauge steel 
with 1/4" thick vertical struts. Backboard shall have a white powdercoat finish, a 2" orange boarder, 
and have an official orange shooters square. 

2.8 RIM - Standard rim shall be fabricated from 3/16" backplates and sideplates fully welded. 
Rim shall be double 5/8" diameter, high strength steel welded together at a minimum of six places. 
Nets shall be attached by means of a netlocking system that facilitates the use of either nylon or 
chain nets (nylon net included). The entire rim shall be powdercoated orange. Other rims including 
outdoor breakaway rims shall be available. 
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2.9 APPROVED BASKETBALL SYSTEMS: 

a. Bison, 603 L Street, Lincoln, NE 68508 
b. Mega Slam Hoops, LLC, 1141 N. Loop 1604 E., #105-117, San Antonio, TX 78232 
c. Hercules, Pro Dunk Hoops, 22047 Lutheran Church Rd., Suite 1, Tomball, TX 77377 

2.10 DIRECT RIM MOUNT - Rim and backboard shall be attached to the pole by passing four 
high strength steel bolts through the rim, backboard, and pole so that weight suspended from the 
rim is transferred directly to the pole structure. The backboard shall also be mounted to the pole 
at four places along the top and bottom, eliminating common rust streaks found on units where 
backboard is bolted through face. 

Part 3 WARRANTY - Pole, backboard, and standard rim shall carry a Lifetime Unconditional 
Warranty. Entire system weight shall be approximately   530#, minimum. 

END OF SECTION 11 65 20 
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