



IFB #310-18 Design-Build Services for Dawson County Fleet/Public Works Complex

ADDENDUM #2

Bid Closing Date: April 24, 2018 at 10:30AM, EST
Bid Issue Date: March 12, 2018
Addendum Issue Date: March 13, 2018
By: Melissa Hawk, Purchasing Manager

The following are amendments to the IFB #310-18 Design-Build Services for Dawson County Fleet/Public Works Complex:

1. The mandatory pre-bid meeting has been changed from April 5, 2018 to April 9, 2018 at 10:30 a.m., at the Transfer Station located at 946 Burt Creek Road, Dawsonville, GA 30534.
2. The questions due date has been changed from April 11, 2018 to April 12, 2018 by 1:00 p.m., to mhawk@dawsoncounty.org or faxed to 706-531-2728.
3. The answers posted date has been changed from April 17, 2018 to April 18, 2018 by 1:00 p.m., on the County website.
4. All other dates, specifications, terms and conditions remain the same as posted in the RFP document.

Company Name

Signature of Authorized Representative

Title

Date

THIS PAGE MUST BE COMPLETED AND SUBMITTED AS PART OF YOUR PROPOSAL