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SECTION  00010  

 

 REQUEST FOR BIDS 

 

Time Line: Invitation for Bid #23-014 REBID 

Item Date Time Location 

Advertised Date of Issue: Friday, June 14, 2024 n/a n/a 

(Voluntary) Pre-Bid Conference/ 

Site Inspection:  

Voluntary-Thursday, June 27, 

2024 

1:00 PM **Belin Church 

Sanctuary 

Deadline for Questions:   Wednesday, July 3, 2024 3:00PM ET n/a 

Bids Must be Received on/or 

Before: 

Wednesday, July 10, 2024 3:00PM ET Electronic 

*Public Bid Opening & Tabulation: Wednesday, July 10, 2024 3:00PM ET Hybrid 
*At the time of this posting, bid openings may be performed virtually, in-person, or by a hybrid method, 

see above location for method specified.  A virtual meeting link will be posted under the bid number 

before the bid opening time so that members of the public may attend the meeting virtually.  Vendors may 

also now attend the meeting in person at the Georgetown County Historic Courthouse, Purchasing 

Conference Room, 129 Screven St., Suite 239, 29440. 

**Belin Church Sanctuary-4183 Highway 17 Business, Murrells Inlet, SC 29576 
 

Bid #23-014 REBID, Murrells Inlet Landing & Parking Access Relocation – Belin Church  

Georgetown County, South Carolina 

 

All bids must be submitted electronically through the Purchasing Department’s Vendor Registry 

webpage. Please click on the following link http://www.georgetowncountysc.org/172/Purchasing for 

instructions on how to submit bids electronically through this system.  As always, emailed/faxed bids 

will not be accepted.  Your bid must be submitted electronically through Georgetown County's 

Purchasing Vendor Registry page to ensure it remains sealed until the scheduled bid opening date and 

time. 

 

Any scheduled bid openings will still be opened at the designated date and time as listed in the bid 

document or related addendum. However, at the time of this bid issuance, these bid openings may be 

conducted virtually, in-person, or by a hybrid method (both virtually and in person).  See the timeline 

on page 3 for location and method specified.  As always, bid openings will be accompanied by at least 

one witness and bid tabulation results will be posted online for the public’s viewing after the bid 

opening.  
 

Purchasing Contact:  Nancy Silver     

   Phone   (843)545-3076    

   Fax:  (843)545-3500    

   E-mail: nsilver@gtcounty.org    

 

This solicitation does not commit Georgetown County to award a contract, to pay any cost incurred in 

the preparation of the bid, or to procure or contract for goods or services.  It is the responsibility of 

each bidder to see that they submit their bids on or before, the date and time specified for the bid 

opening.  No bid will be accepted thereafter.  Georgetown County reserves the right to reject any or 

all bids and to waive any informalities and technicalities in the bid process. 
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1) Project Description: 

 

BASE BID: 

This project consists of the relocation of the existing entrance to the boat ramp and the relocation 

of the access road to the remote parking lot.  The project is located on U.S. Highway 17 Business 

beside Belin United Methodist Church in Murrells Inlet, South Carolina. Construction is not to 

start until September 1, 2024 and no later than October 1, 2024. 

 

Construction needs to be done in two phases. Phase one construction of access road between 

bypass 17 and the parking lot. Phase two construction of East of the bypass 17 with minimizing 

parking lot closing. 

 

Work under this contract includes but is not limited to: clearing and grubbing, storm drain system 

installation, utilities, grading, paving, signage, and landscaping. 

 

The work performed under this Contract shall include the furnishing of all labor, materials, 

equipment and services, whether specifically mentioned or not, that is required to complete the 

Construction of the Work of the project. All requirements of the State of South Carolina and all 

pertinent administrative regulations shall apply to this project as if herein written out in full. 

 

2) Project Funding: 

 

Funding for this project will be from a South Carolina Department of Natural Resources (DNR) 

Grant.  This is a lump sum bid.  Only the total bid price listed in Section 300, Exhibit A, Item #2 

(second line in words) will be read at the bid opening.  Exhibit G-Unit Price Schedule is to obtain 

a set unit pricing to be used for any change orders, if necessary, during the project. 

 

3) A Pre-Bid Meeting & Site Inspection will be held at on Thursday, June 27, 2024 at 1:00 PM 

Eastern Time. This meeting is voluntary but attendance is strongly encouraged. We will meet in 

the Belin Church Sanctuary located at 4183 Highway 17 Business, Murrells Inlet, SC 29576.  Free 

Parking is available.  The purpose of the meeting is to help answer any questions bidders may 

have regarding the project.  The County’s official responses will be provided after the meeting via 

addendum.     

 

4) Site Inspection: 

 

a) The bidder is expected to have become familiar with and take into 

consideration, site conditions which may affect the work and to check all 

dimensions at the site. 

 

b) Each bidder shall acquaint themselves thoroughly as to the character and nature 

of the work to be done.  Each bidder furthermore shall make a careful 

examination of the site of the work and inform themselves fully as to the 

difficulties to be encountered in performance of the work, the facilities for 

delivering, storing and placing materials and equipment and other conditions 

relating to construction and labor. 

 

c) The bidder shall examine the premises and the site and compare them with any 
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applicable drawings and specifications.  He/she shall familiarize themselves 

with the existing conditions such as obstructive area levels and any problems 

related to erecting the required systems. 

 

d) No plea of ignorance of conditions that exist or may hereafter exist on the site 

of the work, or difficulties that may be encountered in the execution of the 

work, as a result of failure to make necessary investigations and examinations, 

will be accepted as an excuse for any failure or omission on the part of the 

Contractor to fulfill in every detail all the requirements of the contract 

documents and to complete the work for the consideration set forth therein, or 

as a basis for any claim whatsoever. 

 

e) Insofar as possible, the Contractor, in carrying out his/her work, must employ 

such methods or means as will not cause interruption of or interference with the 

work of any other Contractor, or County personnel at the site. 

 

f) When boring data is provided by the Owner, the Bidder shall assume 

responsibility for any conclusions he/she may draw from such data. (S)he may 

employ his/her own consultants to analyze available information and shall be 

responsible for any conclusions drawn from that information.  The cost of such 

employment shall be borne solely by the Bidder.   

 

 

5) Bid Security/Bid Bonding: 

 

a) Each bid must be accompanied by a certified Bid Bond for an amount equal to five 

per-cent (5%) of the total base bid as a guarantee that if the bid is accepted, the 

required Contract will be executed within fourteen (14) days after receipt of written 

notice of formal award of Contract.  Bids not including such a bid bond will not be 

considered.   

 

b) The successful proposer must provide a Performance Bond from a surety company 

qualified to do business under the laws of the State of South Carolina in the amount of 

100 percent (100%) of the contract amount, within fourteen (14) days the after receipt 

of written notice of formal award of the Contract.   

 

c) The successful offeror must provide a Payment and Material Bond from a surety 

company qualified to do business under the laws of the State of South Carolina in the 

amount of 100 percent (100%) of the contract amount, within fourteen (14) days after 

receipt of written notice of formal award of Contract. 

 

d) Should any Surety on the Construction Contract be determined unsatisfactory at any 

time by the Owner, notice will be given the Contractor who shall immediately provide 

a new Surety, satisfactory to the Owner and at no additional cost to the Owner. The 

Contract shall not be operative nor will any payments be due or paid until approval of 

the bonds has been made by the Owner.  
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e) The Bidder shall require the Attorney-in-Fact who executes the required bonds, on 

behalf of the Surety, to affix thereto a certified and current copy of his Power of 

Attorney, indicating the monetary limit of such power. 

 

f) The cost of the bonds shall be included as part of the submitted bid costs. 

 

6) Allowances:   

None 

 

7) Permits:  

The County will provide permits.  Attached are the permits that have been issued as of today.  

Georgetown County Stormwater Permit is pending.  Extensions have been requested for permits that 

will be expiring soon.   

 

8) Geotechnical Report: 

 There is no geotechnical report available for this project.   

 

9) Retainage, in the amount of ten percent (10%) of the value of construction costs incurred for the 

project, shall be withheld until the project has been completed to the satisfaction of Owner. 

 

10) Special Provisions and Conditions:  

 

a) Bidders shall be licensed as a General Contractor in the State of South Carolina and will 

hold all Trade Contracts on the project.  

 

b) Trade Contractors (Prime and Sub-Contractors) shall be qualified to perform work 

contracted for and shall be licensed as such in the State of South Carolina.   

 

c) The contractor will be responsible for disposal of any and all removed, unused and 

surplus materials and any fees and transportation costs associated with the disposal. 

 

d) The contractor is responsible for contacting the Palmetto Utility Protection Service 

(P.U.P.S.) at its 811 or toll-free number (1-888-721-7877) between the hours of 7:30 am 

(ET) and 5:30 pm (ET), Monday through Friday, 72 hours before starting the proposed 

work. 

 

11) Throughout this Project Manual all references to the “Owner” shall mean the County of 

Gorgetown, SC or its Designated Representative. 

 

12) The Construction Contract will be awarded to the firm or team of firms submitting the lowest and 

most responsive and responsible proposal as determined by the County.  Georgetown County 

reserves the right to reject any and all proposals for any reason at any time prior to execution of 

the Contract.  It further reserves the right to waive any and all technicalities and formalities in the 

proposal process as well as accept in whole or in part such proposal or proposals where it deems it 

advisable in protection of the best interests of the County.  The selected Contractor is encouraged 

to utilize, to the extent possible, local firms and trades from within Georgetown County. 
 

END OF SECTION  00010 
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SECTION 00100 

 INSTRUCTIONS TO BIDDERS 

Bid #23-014 REBID 

These are general instructions and conditions that accompany each bid package. If more 

specific instructions are given in the individual bid package, those instructions should prevail. 

 

1. Submission of Questions 

Questions must be submitted in writing via electronic mail, facsimile or postal mail to the Issuing 

Officer no later than the “Deadline for Questions” cutoff identified in the Bid Timeline on page 

three (3) in order to generate an official answer.  All written questions will receive an official 

written response from the Georgetown County Purchasing Office (GCPO) and will become 

addenda to the solicitation.   

 

GCPO reserves the right to reject or deny any requests made by the provider.   

 

Impromptu, unwritten questions are permitted and verbal answers may be provided, but are only 

intended as general direction and will not represent the official GCPO position.  The only official 

position of GCPO is that which is stated in writing and issued in the solicitation as addenda 

thereto.   

 

No other means of communication, whether oral or written, shall be construed as a formal or 

official response/statement and may not be relied upon.   SEND QUESTIONS TO: 

 

Nancy Silver, Purchasing Officer 

Post Office Box 421270, Georgetown, SC  29442-4200 

Fax: (843) 545-3500 

Email:  nsilver@gtcounty.org 

 

2. Sealed bids to provide Murrells Inlet Landing & Parking Access Relocation – Belin Church 

shall be received electronically through the County’s Vendor Registry webpage until the cut-off 

time shown in the bid timeline on page three (3) of this document.  Bids will then be promptly 

opened at the designated time by the Buyer.  Bids that are not received prior to the stated opening 

date and time will be considered NON RESPONSIVE.  An official authorized to bind the offer 

must sign all bids submitted. 

 

3. Inclement Weather/Closure of County Courthouse 
At the time of this posting, bid openings may be performed virtually, in-person, or by a hybrid method, 

see bid timeline for details concerning location(s) and method.  A virtual meeting link will be posted 

under the bid number before the bid opening time so that members of the public may attend the 

meeting virtually.  Vendors may also attend the meeting in person at the Georgetown County Historic 

Courthouse, Purchasing Conference Room, 129 Screven St., Suite 239, 29440.  If the County 

Courthouse is closed, the bid may still be conducted virtually from an alternate location or the bid date 

& time may be postponed via an issued addendum. 
 

4. This solicitation does not commit Georgetown County to award a contract, to pay any cost 

incurred in the preparation of the bid, or to procure or contract for goods or services.  It is the 
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responsibility of each bidder to see that the Georgetown County Purchasing Office receives bids 

on, or before, the date and time specified for the bid opening.  No bid will be accepted thereafter.  

The County assumes no responsibility for delivery of bids that are mailed.  Georgetown County 

reserves the right to reject any or all bids and to waive any informalities and technicalities in the 

bid process. 

 

5. NON EXCLUSIVITY 

Nothing herein is intended nor shall be construed as creating any exclusive arrangement with 

Contractor.  Any resulting contract shall not restrict the County from acquiring similar, equal or 

like goods and/or services from other entities or sources, when Staff determines internally that this 

resulting action is in the best interest of Georgetown County.   

 

6. No Bidder may submit more than one bid.  Multiple bids for different manufacturers but 

represented by the same firm will not be accepted.  Bids offered directly from manufacturers shall 

indicate if a local dealer/representative will be involved. 

 

7. Definitions: 

a) The terms “Proposer”, “Offeror”, “Vendor” or “Bidder” refer to those parties who are 

submitting sealed responses for the work set forth in this document to the OWNER, as distinct 

from a sub-bidder who provides a bid to the Bidder. The term “Contractor” refers to the 

successful Bidder.   

 

b) The term “MURRELLS INLET LANDING & PARKING ACCESS RELOCATION – BELIN 

CHURCH” or “the Work” or “Project” refers to the complete set of services as specified in this 

document, in every aspect.  

 

c) The terms “Owner” and “County” refer to the County of Georgetown, South Carolina. 

 

d) Where the words “shall” or “must” are used, it signifies an absolute minimum function or 

capacity that, if not satisfied, may result in disqualification. 

 

e) Where the words “should”, “may”, or “is desirable” are used, it signifies desirable, but not 

mandatory functions or capacities. Bidders who are able to provide these functions or 

capacities may be evaluated more favorably that those who cannot. 

 

8. Bidders must be licensed as a General Contractor in the State of South Carolina and will hold 

all Trade Contracts and the Building Permit on the Project. 

 

9. Trade Contractors (Prime and sub-contractors) shall be qualified to perform the work contracted 

for and shall be licensed as such in the State of South Carolina. 

10. Design services shall be performed by qualified architects and engineers licensed to perform 

the contracted work in the State of South Carolina. 

 

11. Correction or Withdrawal of Bids; Cancellation of Awards 

An offeror must submit in writing a request to either correct or withdraw a bid to the Procurement 

Officer.  Each written request must document the fact that the offeror’s mistake is clearly an error 

that will cause him substantial loss. 
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a) Correction of awards :  An offeror shall not be permitted to correct a bid mistake after 

bid opening that would cause such offeror to have the low bid unless the mistake in the 

judgment of the Procurement Officer is clearly evident from examining the bid 

document; for example, extension of unit prices or errors in addition. 

b) Cancellation of awards prior to performance:   When it is determined after an award 

has been issued but before performance has begun that Georgetown County’s 

requirements for the goods or services have changed or have not been met, the award 

or contract may be canceled and either re-awarded or a new solicitation issued. 

 

12. Faxed or E-mailed bids will not be accepted by Georgetown County.  Electronic bid submissions 

must be submitted through the Georgetown County Purchasing Vendor Registry page to ensure 

they remain sealed until the scheduled bid opening date and time. 

13.  be accepted by Georgetown County.  Electronic bid submissions must be submitted through the 

Georgetown County Purchasing Vendor Registry page to ensure they remain sealed until the 

scheduled bid opening date and time. 

 

14. If you need any reasonable accommodation for any type of disability in order to participate in this 

procurement, please contact the purchasing office as soon as possible.  

 

15. Title VI of the Civil Rights Act of 1964:  Georgetown County hereby gives public notice that it is 

the policy of the agency to assure full compliance with Title VI of the Civil Rights Act of 1964, 

the Civil Rights Restoration Act of 1987, Executive Order 12898 on Environmental Justice, and 

related statutes and regulations in all programs and activities. Title VI requires that no person in 

the United States of America shall, on the grounds of race, color, or national origin, be excluded 

from the participation in, be denied the benefits of, or be otherwise subjected to discrimination 

under any program or activity for which Georgetown County receives federal financial assistance. 

Any person who believes they have been aggrieved by an unlawful discriminatory practice under 

Title VI has a right to file a formal complaint with Georgetown County. Any such complaint must 

be in writing and filed with Georgetown County’s Title VI Coordinator within one hundred and 

eighty (180) days following the date of the alleged discriminatory occurrence. For more 

information, or to obtain a Title VI Discriminatory Complaint Form, please see our website at 

http://www.gtcounty.org/about/faqs.html.  

 

16. Any deviations from the specifications or modification of this bid and any extra or incidental work 

or reductions in work shall be set forth in writing and signed by both parties prior to making such 

change.  Any increase or decrease in the bid price resulting from such change shall be included in 

writing. 

17. Exceptions: The bidder shall list on a separate sheet of paper any variations from, or exceptions to, 

the conditions and specifications of this bid.  This sheet shall be labeled “Exception(s) to Bid 

Conditions and Specifications,” and shall be attached to the bid.   When Proposers find instances 

where they must take exception with certain requirements or specifications of the bid, all 

exceptions shall be clearly identified.  Written explanations shall include the scope of the exceptions, 

the ramifications of the exceptions for the County of Georgetown, and a description of the 

advantage to be gained or disadvantages to be incurred by the County as a result of these 

exceptions.  If none, write “NONE”.  
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18. Georgetown County reserves the right to reject any or all bids, and to waive as an informality any 

irregularities contained in any bid as may be deemed in the best interest of the County.  

Georgetown County further reserves the right to reject any bid submitted, at its sole option, that 

the vendor may not be able to meet the service requirements of the bid. 

 

19. Publicity releases: contractor agrees not to refer to award of any resulting contract in commercial 

advertising in such a manner as to state or imply that the products or services provided are 

endorsed or preferred by the user.   

 
20. Material Safety Data Sheets:  The County of Georgetown will not receive any materials, products, or 

chemicals which may be hazardous to an employee's health unless accompanied by a Material Data 

Sheet when received. 

 

21. Ownership of Copyright: All right, title and interest in all copyrightable materials which vendor 

shall create in the performance of its obligations hereunder shall be the property of the procurer.  

Vendor agrees to assign and hereby does assign any and all interest it has in and to such material 

to procurer.  Vendor agrees, upon the request of procurer to execute all papers and perform all 

other such acts necessary to assist procurer to obtain and register copyrights on such materials.  

Where applicable, works of authorship created by the vendor in the performance of its obligations 

hereunder, shall be considered “works for hire” as defined in the U.S. Copyright Act. 

 

22. Ownership of Documents: Any reports, studies, photographs, negatives or other documents 

prepared by vendor in the performance of its obligations shall be the exclusive property of the 

procurer and all such material shall be remitted to the procurer by the vendor upon completion, 

termination or cancellation of this order.  Vendor shall not use, willingly allow or cause to have 

such material used for any purpose other than performance of its obligations under this order 

without the prior written consent of the procurer. 

 

23. Affirmative Action:  The contractor will take affirmative action in complying with all Federal and 

State requirements concerning fair employment and employment of the handicapped, and 

concerning the treatment of all employees, without regard or discrimination by reason of age, race, 

color, religion, sex, national origin or physical handicap. The following are incorporated herein by 

reference: 41 C.F.R. 60-1.4, 60-250.4 and 60-741.4. 

24. Inclusion and participation of disadvantaged, small, and local business entities is strongly 

encouraged, but minimum participation standards are not in effect for this project.  

 

25. Federally Funded Construction Contracts Over $2,000: 

A. Davis-Bacon Requirements.  These contracts need to include a provision for compliance with 

the Davis-Bacon Act (40 USC 276a to a—7) and the Department of Labor implementing 

regulations (29 CFR Part 5).  Under this Act, Contractors are required to include the contract 

provisions in Section 5.5 (a) of 29 CFR Part 5, and to pay wages to laborers and mechanics 

at a rate not less than the minimum wages specified in the wage determination made by the 

Secretary of Labor.  In addition, Contractors shall be required to pay wages not less than the 

minimum wages specified in the wage determination made by the Secretary of Labor.  In 

addition, Contractors shall be required to pay wages not less often than once a week.  

Current Wage Determination for Georgetown County in South Carolina is available on-line 
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at:  https://beta.sam.gov/search?index=wd&keywords=Georgetown&sort=-

relevance&wdType=dbra&page=1&date_filter_index=0&inactive_filter_values=false. 

 

B. Contract Work Hours and Safety Standard Act Requirements.  The contracts must include a 

provision for compliance with Sections 103 and 107 of the Contract Work Hours and Safety 

Standards Act (40 USC 327-330) as supplemented by the Department of Labor regulations 

(29 CFR Part 5).  Under Section 103 of the Act, each Contractor shall be required to 

compute the wages of every mechanic and laborer on the basis of a standard workweek of 40 

hours.  Work in excess of the standard workweek is permissible provided that the worker is 

compensated at a rate not less than one times the basic rate of pay for all hours worked in 

excess of 40 hours in the workweek.  Section 107 of the Act is applicable to construction 

work and provides that no laborer of mechanic shall be required to work in surroundings or 

under working conditions which are unsanitary, hazardous, or dangerous to health and safety 

as determined under construction, safety and health standards promulgated by the Secretary 

of Labor.  These requirements do not apply to the purchases of supplies, materials, or articles 

ordinarily available on the open market, or contracts for transportation or transmission of 

intelligence. 

 

C. Copeland “Anti-Kickback” Act Requirements.  All construction contracts over $2,000.00 

must include a provision for compliance with the Copeland “Anti-Kickback” Act (18 U.S.C. 

874) as supplemented in Department of Labor regulations (29 CFR Part 3).  This act 

provides that each Contractor shall be prohibited from inducing, by any means, persons 

employed in the construction, completion, or repaid of public work to give up any part of 

their compensation.   

 

26. Bidders must clearly mark as "confidential" each part of their bid which they consider to be 

proprietary information that could be exempt from disclosure under section 30-4-40, Code of 

Laws of South Carolina 1976, as amended (Freedom of Information Act).  If any part is 

designated as confidential, there must be attached to that part an explanation of how this 

information fits within one or more categories listed in section 30-4-40.  The County reserves the 

right to determine whether this information should be exempt from disclosure and no legal action 

may be brought against the County or its agents for its determination in this regard. 

 

27. CERTIFICATION REGARDING DRUG-FREE WORKPLACE: 

The contractor certifies that the vendor(s) will provide a “drug-free workplace” as that term is 

defined in Section 44-107-30 of the Code of Laws of South Carolina, 1976, as amended, by the 

complying with the requirements set forth in title 44, Chapter 107. 

 

28. Certification of Non-Segregated Facilities 

The federally-assisted construction contractor certifies that he does not maintain or provide, for his 

employees, any segregated facilities at any of his establishments and that he does not permit his 

employees to perform their services at any location, under his control, where segregated facilities 

are maintained. The federally-assisted construction contractor certifies that he will not maintain or 

provide, for his employees, segregated facilities at any of his establishments and that he will not 

permit his employees to perform their services at any location under his control where segregated 

facilities are maintained. The federally-assisted construction contractor agrees that a breach of this 

certification is a violation of the Equal Opportunity Clause in this Contract. 

Bid #23-014 REBID Georgetown County, South Carolina Page 12 of 173

https://beta.sam.gov/search?index=wd&keywords=Georgetown&sort=-relevance&wdType=dbra&page=1&date_filter_index=0&inactive_filter_values=false
https://beta.sam.gov/search?index=wd&keywords=Georgetown&sort=-relevance&wdType=dbra&page=1&date_filter_index=0&inactive_filter_values=false


 

 
 

 

As used in this certification, the term "segregated facilities" means any waiting rooms, work areas, 

restrooms, and washrooms, restaurants and other eating areas, time clocks, locker rooms and other 

storage or dressing areas, parking lots, drinking fountains, recreation or entertainment areas, 

transportation, and housing facilities provided for employees which are segregated on the basis of 

race, color, religion, or national origin because of habit, local custom, or any other reason. The 

federally assisted construction contractor agrees that (except where he has obtained identical 

certifications from proposed subcontractors for specific time periods) he will obtain identical 

certifications from proposed subcontractor s prior to the award of subcontracts exceeding $10,000 

which are not exempt from the provisions of the Equal Opportunity Clause and that he will retain 

such certifications in his files. 

 

29. Nothing herein is intended to exclude any responsible vendor, his product or service or in any way 

restrain or restrict competition. On the contrary, all responsible vendors are encouraged to bid and 

their bids are solicited. 

 

30. Acknowledgement of Addenda 

Each contractor is responsible to verify the number of total addenda issued prior to bid. Failure to 

acknowledge all addenda may disqualify the bidder.  All addenda are posted by the County at the 

website located at www.georgetowncountysc.org, select “Bid Opportunities” from the Quick Links 

box.  It is each proposer’s responsibility to verify that all addenda have been received and 

acknowledged.   

 

31. This Invitation for Bid covers the estimated requirements to provide Murrells Inlet Landing & 

Parking Access Relocation – Belin Church for the Georgetown County Public Works Department.  

The purpose is to establish firm pricing and delivery.  The right is reserved to extend the use of 

this contract to any County Department. 

32. TERMS OF AGREEMENT / RENEWAL 

 The County reserves the right to negotiate with the successful bidder, after contract award, for an 

additional discount should available funds permit the purchase of additional units within the fiscal 

year.   

 

33. PRICE ESCALATION/DE-ESCALATION: 

 Prices are to remain firm for the first contract period. In subsequent terms, the contractor may 

request, in writing at least sixty (60) days in advance of the contract ending date, an 

increase/decrease. Should the County elect to exercise the option to renew the contract for 

additional year(s), the contract prices for the additional years shall not exceed the percentage 

increase/decrease of the "Services" category of the CPI-W SECTION OF THE COMSUMER 

PRICE INDEX of the United States Bureau of Labor Statistics for the latest twelve month for 

which statistics are available.  Should the price change be granted and the County elects to renew 

the contract, the purchase order will reflect the changes. 

 
34. Bids must be made on Proposal or Bid Form furnished or will be rejected. Proposals shall be 

typewritten or written in ink on the form prepared by the County.  The person signing the bid 
shall initial all corrections or erasures. 

 

The successful bidder shall procure, maintain, and provide proof of, insurance coverage for injuries to 

persons and/or property damage as may arise from or in conjunction with, the work performed on 

behalf of the County by the bidder, his agents, representatives, employees or subcontractors.  Proof 
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of coverage as contained herein shall be submitted fifteen (15) days prior to the commencement of 

work and such coverage shall be maintained by the bidder for the duration of the contract period; for 

occurrence policies.   

 a. General Liability 

  Coverage shall be as broad as:  Comprehensive General Liability endorsed to include 

Broad Form, Commercial General Liability form including Products/Completed 

Operations. 

  1. Minimum Limits       

   General Liability: 

   $1,000,000 General Aggregate Limit  

    $1,000,000 Products & Completed Operations 

   $1,000,000 Personal and Advertising Injury  

   $1,000,000 Each Occurrence Limit 

   $50,000    Fire Damage Limit 

   $5,000     Medical Expense Limit 

 b. Automobile Liability 

  Coverage sufficient to cover all vehicles owned, used, or hired by the bidder, his agents, 

representatives, employees or subcontractors. 

  1. Minimum Limits 

   Automobile Liability: 

   $1,000,000 Combined Single Limit 

   $1,000,000 Each Occurrence Limit 

   $5,000     Medical Expense Limit 

 c. Workers' Compensation 

  Limits as required by the Workers' Compensation Act of SC.  Employers Liability, 

$1,000,000. 

 d. Owners' & Contractors' Protective Liability 

  Policy will be in name of County.  Minimum limits required are $1,000,000. 

 e. Professional Liability (a/k/a  Errors and Omissions) 

  Minimum limits are $1,000,000 per occurrence. 

 f. Coverage Provisions 

  1. All deductibles or self-insured retention shall appear on the certificate(s). 

  2. The County of Georgetown, its officers/ officials, employees, agents and 

volunteers shall be added as "additional insured" as their interests may appear.  

This provision does not apply to Professional Liability or Workers' 

Compensation/Employers' Liability. 

  3. The offeror's insurance shall be primary over any applicable insurance or self-

insurance maintained by the County. 

  4. Shall provide 30 days written notice to the County before any cancellation, 

suspension, or void of coverage in whole or part, where such provision is 

reasonable. 
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  5. All coverage for subcontractors of the bidder shall be subject to all of the 

requirements stated herein. 

6. All deductibles or self-insured retention shall appear on the certificate(s) and 

shall be subject to approval by the County.  At the option of the County, either; 

the insurer shall reduce or eliminate such deductible or self-insured retention; or 

the bidder shall be required to procure a bond guaranteeing payment of losses 

and related claims expenses. 

7. Failure to comply with any reporting provisions of the policy(s) shall not affect 

coverage provided the County, its officers/officials, agents, employees and 

volunteers. 

8. The insurer shall agree to waive all rights of subrogation against the County, its' 

officers/officials, agents, employees or volunteers for any act, omission or 

condition of premises which the parties may be held liable by reason of 

negligence. 

  9. The bidder shall furnish the County certificates of insurance including 

endorsements affecting coverage.  The certificates are to be signed by a person 

authorized by the insurance company(s) to bind coverage on its' behalf, if 

executed by a broker, notarized copy of authorization to bind, or certify coverage 

must be attached. 

10. All insurance shall be placed with insurers maintaining an A.M. Best rating of no 

less than an A:VII. If A.M. Best rating is less than A:VII, approval must be 

received from County's Risk Officer. 

 

35. Workman’s Compensation Coverage 

 Georgetown County, SC will require each contractor and service provider to maintain on file with 

the purchasing officer, a current Certificate of Insurance showing limits as required by the Workers' 

Compensation Act of SC:  Employers Liability, $1,000,000. 

 

 The law also recognizes "statutory employees." These are employees who work for a 

subcontractor who may be working for a business or another contractor. Employers should 

inquire whether or not a subcontractor working for them has workers' compensation insurance, 

regardless of the number of employees employed by the subcontractor. If the subcontractor does 

not, the subcontractor's injured employees would be covered under the employer's workers' 

compensation insurance.  If the subcontractor does not carry workers' compensation insurance, 

then the owner or the principal contractor would be liable just as if the subcontractor's employee 

was one of their employees. 

 

 For answers to additional questions, visit the SC Worker’s Compensation Commission website, 

at:  http://www.wcc.sc.gov/Pages/FrequentlyAskedQuestions.aspx#emp1 

 

36. Hold Harmless Clause 

 The Contractor shall, during the term of the contract including any warranty period, indemnify, 

defend, and hold harmless the County, its officials, employees, agents, and representatives thereof 

from all suits, actions, or claims of any kind, including attorney's fees, brought on account of any 

personal injuries, damages, or violations of rights, sustained by any person or property in 
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consequence of any neglect in safeguarding contract work or on account of any act or omission by 

the contractor or his employees, or from any claims or amounts arising from violation of any law, 

bylaw, ordinance, regulation or decree.  The vendor agrees that this clause shall include claims 

involving infringement of patent or copyright. 

37. Condition of Items 

 All items shall be new, in first class condition, including containers suitable for shipment and storage, 

unless otherwise indicated herein.  Verbal agreements to the contrary will not be recognized. 

38. Workmanship and Inspection 

 All work under this contract shall be performed in a skillful and workmanlike manner.  The County 

may, in writing, require the Contractor to remove any employee from work that the County deems 

incompetent or careless. 

 Further, the County may, from time to time, make inspections of the work performed under this 

contract.  Any inspection by the County does not relieve the Contractor from any responsibility 

regarding defects or other failures to meet the contract requirements. 

39. Invoicing and Payment 

The Contractor shall submit invoices on a frequency to be determined, as agreed upon by the County, 

for each payment requested.   Such invoice shall also include a detailed breakdown of all charges. All 

such invoices will be paid within thirty (30) days unless any items thereon are questioned, in which 

event payment will be withheld pending verification of the amount claimed and the validity of the 

claim.  The firm shall provide complete cooperation during any such investigation.  All invoices shall 

be forwarded to the following address: 

County of Georgetown 

Accounts Payable, Finance Dept. 

P.O. Box 421270 

Georgetown, SC  29442-4200 

 An IRS W-9 form must be on file with the Purchasing Office before any payment will be issued. 

 South Carolina Sales Tax 

 The County of Georgetown, SC is not exempt and pays the appropriate SC sales tax on all applicable 

purchases.   

40. Assignment of Contract 

 This contract may not be assigned in whole or part without the written consent of the Purchasing 

Officer. 

41.  Termination 

 Subject to the provisions below, the contract may be terminated by the County upon sixty (60) days 

advance written notice to the other party; but if any work or service hereunder is in progress, but not 

completed as of the date of termination, then this contract may be extended upon written approval of 

the County until said work or services are completed and accepted. 

  a. Termination for Convenience 
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 In the event that this contract is terminated or canceled upon request and for the 

convenience of the County, without the required sixty (60) days advance written notice, 

then the County shall negotiate reasonable termination costs, if applicable. 

b.        Termination for Cause 

 Termination by the County for cause, default or negligence on the part of the contractor 

shall be excluded from the foregoing provision; termination costs, if any, shall not apply.  

The sixty (60) days advance notice requirement is waived in the event of Termination for 

Cause. 

c. Non-Appropriation:  

  It is understood and agreed by the parties that in the event funds are not appropriated in 

the current fiscal year or any subsequent fiscal years, this contract will become null and 

void and the County will only be required to pay for services completed to the 

satisfaction of the County.  

42. Default 

In case of default by the contractor, for any reason whatsoever, the County may procure the goods 

or services from another source and hold the contractor responsible for any resulting excess cost 

and may seek other remedies under law. 

43. Severability 

 In the event that any provision shall be adjudged or decreed to be invalid, such ruling shall not 

invalidate the entire Agreement but shall pertain only to the provision in question and the remaining 

provisions shall continue to be valid, binding and in full force and effect. 

44. Applicable Laws 

This Agreement sha1l be governed by and construed in accordance with the laws of the State of 
South Carolina, U.S.A.  
 

45. Claims and Disputes: 
 All claims, disputes and other matters in question between parties arising out of, or relating to, this 

Agreement, or the breach thereof, shall be decided in the Circuit Court of the Fifteenth Judicial 
circuit in Georgetown County, South Carolina.  By executing this Agreement, all parties 
specifically consent to venue and jurisdiction in Georgetown County, South Carolina and waive 
any right to contest jurisdiction and venue in said Court. 

 
46. Rights of County 
 The County reserves the right to reject all or any part of any bid, waive informalities and award the 

contract to the lowest responsive and responsible bidder to best serve the interest of the County. 

47. Award of Bid 

 In determining the lowest responsive and responsible bidder, in addition to price, there shall be 

considered the following: 

(a) The ability, capacity and skill of the bidder to perform the contract. 

(b) Whether the bidder can perform the contract within the time specified, without delay of 

interference. 

(c) The character, integrity, reputation, judgment, experience and efficiency of the bidder. 

(d) The quality of performance on previous contracts. 

(e) The previous and existing compliance by the bidder with laws and ordinances relating to the 

Bid #23-014 REBID Georgetown County, South Carolina Page 17 of 173



 

 
 

contract. 

(f) The sufficiency of the financial resources to perform the contract to provide the service. 

(g) The quality, availability and adaptability of the supplies or contractual services to the 

particular use required. 

(h) The ability of the bidder to provide future maintenance and service. 

(i) The discount terms and conditions of the bid. 

(j) Delivery time. 

 

48. Notice of Award 

 A Notice of Intent to Award will be mailed to all respondents. 

 

49. Protest 

 Bidders may refer to Sections 2-67, 2-73, and 2-74 of Ordinance #20-32, also known as the 

Georgetown County, South Carolina Purchasing Policy to determine their remedies concerning this 

competitive process.  The failure to be awarded a bid shall not be valid grounds for protest.  

50. Debarment 

By submitting a bid, the offeror certifies to the best of its knowledge and belief, that it and its 

principals, sub-contractors and assigns are not presently debarred, suspended, proposed for 

debarment, declared ineligible, or voluntarily excluded from covered transactions by any Federal, 

State or local  department or agency  A copy of the County's debarment procedure in accordance 

with Section 2-68 of Ordinance #20-32, also known as the Georgetown County, South Carolina 

Purchasing Policy is available upon request.   

 

51. Firm Pricing for County Acceptance 

 Bid price must be firm for County acceptance for 90 days from bid opening date.  "Discount from 

list,” bids are not acceptable unless specifically requested. 

52. Quotations to be F.O.B.: Destination 

 Quote F.O.B.: Destination for this competitive sealed bid.  As an alternate, show exact cost for 

delivery.  

53. Unit Prices and Extension 

   Bid unit price on quantity specified -- extend and show total.  In case of errors in extension, unit 

prices shall govern.  Bids subject to unlimited price increases will not be considered. 

54. Use of Brand Names (If Appropriate) 

 Unless otherwise stated in an Invitation for Bid, the name of a certain brand, make or manufacturer 

does not restrict bidders to the specific brand, make or manufacturer named; it conveys the general 

style, type, character, and quality of the article desired, and any article which the County in its sole 

discretion determines to be the equal of that specified, considering quality, workmanship, economy 

of operation, and suitability for the purpose intended, shall be accepted.  Any catalog, brand name or 

manufacturer's reference used in bid invitation is descriptive - NOT restrictive - it is to indicate type 

and quality desired.  Bids on brands of like nature and quality will be considered.  If bidding on other 

than reference or specifications, bid must show manufacturer, brand or trade name, catalog number, 

etc. of article offered.  If other than brand(s) specified is offered, illustrations and complete 

description must be submitted with bid.  Samples may be required.  If bidder makes no other bid and 

Bid #23-014 REBID Georgetown County, South Carolina Page 18 of 173



 

 
 

takes no exception to specifications or reference data, he will be required to furnish brand names, 

numbers, etc., as specified.  Bidders must certify that item(s) bid upon meet and/or exceed 

specifications. 

55. Delivery After Receipt of Order (ARO) 

 Bid must show the number of days required to place material in using agency's receiving room under 

normal conditions.  Failure to state delivery time obligates bidder to complete delivery in fourteen 

(14) calendar days.  Unrealistically short or long delivery promised may cause bid to be disregarded.  

Consistent failure to meet delivery promises without valid reason may cause removal from bid list.  

Delivery shall be made during normal working hours only, 9 to 5, unless prior approval has been 

obtained from the County. 

56. Permits 

      The successful Offeror must be responsible for obtaining all necessary city, county, and state 

permits/licenses and must comply with all local codes and ordinances. Copies of such 

permits/licenses shall be made available to the County upon request. Building contractors working 

within Georgetown County must also secure a Contractor’s License from the Building Department.  

Work within the Georgetown City Limits may require a City Business License.   For additional 

information, please review the “Forms and Fees” section of the Building Department web page at 

the link below:  http://www.gtcounty.org/176/Building-Department. 

 

57. Environmental Management: 

 Vendor/Supplier/Contractor will be responsible for complying with all federal, state and local 

environmental regulations relating to transportation, handling, storage, spillage and any other 

aspect of providing the services specified herein, as applicable. 

 

58. Bid Tabulation Results 

 Vendors wishing to view the bid tabulation results may visit the Georgetown County, SC web-site at:  

http://www.georgetowncountysc.org.  Select “Bid Opportunities” from the Quick Links box, then 

click on the “Expired” tab and double click the link under the individual bid listing. 

 

59. The Bidder hereby certifies that he or she has carefully examined all of the Documents for the 

project, has carefully and thoroughly reviewed this Request for Bid/Quotation, has inspected the 

location of the project (if applicable), and understands the nature and scope of the work to be 

done; and that this Bid is based upon the terms, specifications, requirements, and conditions of the 

Request for Bid/ Documents. The Bidder further agrees that the performance time specified is a 

reasonable time, having carefully considered the nature and scope of the project as aforesaid. 

60. fully considered the nature and scope of the project as aforesaid. 

 

61. Any attempt by the vendor to influence the opinion of County Staff or County Council by 

discussion, promotion, advertising, misrepresentation of the submittal or purchasing process or 

any procedure to promote their offer will constitute a violation of the vendor submittal conditions 

and will cause the vendor’s submittal to be declared null and void. 

 

62. Apparent omission of a detailed description concerning any point, shall be regarded as meaning the 

best commercial practice is to prevail and that only material and workmanship of the finest quality are 

to be used. 
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63. Response Clarification 

Georgetown County reserves the right to request additional written or oral information from 

Bidders in order to obtain clarification of their Responses. 

 

64. Any attempt by the vendor to influence the opinion of County Staff or County Council by 

discussion, promotion, advertising, misrepresentation of the submittal or purchasing process or 

any procedure to promote their offer will constitute a violation of the vendor submittal conditions 

and will cause the vendor’s submittal to be declared null and void. 

 

65. Substitutions and Product Options  

Written requests for changes in products, materials, equipment and methods of construction 

required by the Contract Documents shall be submitted to the Owner prior to bidding in 

accordance with the timeline provided and using the Material Substitution Request form provided 

and in accordance with The Project Manual, Division 1, Section 01600.  

 

66.  Bidding Documents  

a) Each Bidder shall carefully examine the Bidding and Contract Documents, General 

Requirements, Drawings and Technical Specifications and all addenda or other revisions and 

thoroughly familiarize themselves with the detailed requirements prior to submitting a Bid. 

Bidders shall promptly notify the Owner in writing of any ambiguity, inconsistency, error or 

omission, which they may discover upon examination of the Bidding and Contract Documents, 

Project Site and / or local conditions. The Owner shall make such interpretations, corrections or 

changes to the Bidding Documents and will reply to all questions submitted by the Bidders. 

The Owner will log all responses and issue an addendum as may be appropriate. The Owner 

will not be responsible for any oral instructions and / or responses. Interpretations, corrections 

or changes made in any other manner will not be binding. All addenda sent to Bidders will 

become a part of the Bidding and Contract Documents. All inquiries shall be directed in 

writing or transmitted by facsimile to the office of the Owner. No allowance will be made after 

Bids are received due to oversight and / or error by bidder. 

b) Each Bidder shall carefully review the Table of Contents and the List of Drawings in the 

Project Manual to determine if any instrument is missing from the Bidding Documents. 

Bidders shall promptly notify the Owner, in writing, of any discrepancy. 

c) Addenda will not be mailed or faxed to all Bidders. Copies of Addenda will be made 

available through the County website. Prior to submitting a Bid each Bidder shall ascertain 

that he/she has received all Addenda issued. 

d) Owner does not assume any responsibility for errors, omissions or misinterpretations 

resulting from the Bidder’s use of incomplete Bidding Documents. 

67. Retainage 

Retainage in the amount of ten percent (10%) of the value of construction costs incurred for the 

project, shall be withheld until the project has been completed to the satisfaction of Owner. 

 

68. Liquidated Damages 

  Refer to The Project Manual, Vol. 1, Division 1, Section 01100, Summary of Work.  
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69. Due to the nature of funding for this contract, the County’s normal Local Vendor Preference 

Option will not apply to this solicitation.   

 
 

END OF SECTION 00100 

 

 

[THE REMAINER OF THIS PAGE IS INTENTIONALLY LEFT BLANK.]
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SECTION 00200 

 

Intent to Respond 
 

REF: Bid #23-014 REBID, MURRELLS INLET LANDING & PARKING ACCESS 

RELOCATION – BELIN CHURCH  
 

If your company intends to respond to this solicitation, please complete and promptly return this form to 

assure that you can be included on the mailing list to receive all addenda regarding this project. We also 

encourage you to visit our website at http://www.georgetowncountysc.org/purchasing/default.html and 

register as a new vendor. If you are an existing vendor, please make sure your profile is up-to-date with a 

valid contact name and email address on file.  

 

It is not necessary to return any other portion of the bid documents if you are not bidding.  
 

Failure to return the Intent to Respond shall not be sufficient cause to rule a submittal as non-responsive; 

nor does the return of the form obligate an interested party to submit a response. Georgetown County’s 

efforts to directly provide interested parties with addenda or additional information are provided as a 

courtesy only, and do not alleviate the respondent from their obligation to verify they have received and 

considered all addenda. All addenda are published and available on the county website at 

www.gtcounty.org select “Bid Opportunities” under Quick Links, then click on the “View Current Bid 

Solicitations” link. 
 

 Our firm does intend on responding to this solicitation.  

 Our firm does not intend on responding to this solicitation.  
 

Company Name:  _________________________________________________________  

Address: ________________________________________________________________  

 _______________________________________________________________________  

Contact Person: __________________________________________________________  

Telephone: ______________________________________________________________  

Fax: ___________________________________________________________________  

E-Mail: _________________________________________________________________  

How did you hear about this opportunity? _____________________________________  

Reason if not responding: __________________________________________________  

 

Please return this completed form to Nancy Silver, Purchasing Officer: 

 by e-mail to nsilver@gtcounty.org 

 or by Fax  to (843) 545-3500.  
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                         MATERIAL SUBSTITUTION REQUEST 

 

Bid #23-014 REBID, MURRELLS INLET LANDING & PARKING ACCESS RELOCATION 

– BELIN CHURCH 

 

Date:        

We hereby submit for your review the following PRODUCT SUBSTITUTION of the specified 

material for the above listed project.  

Section:             

Paragraph:             

Specified Material:            

              

Attached is complete technical data of the PRODUCT SUBSTITUTION, highlighted or underlined 

for easy reading, including laboratory test, as necessary, in duplicate.  Included is complete 

information on changes to the Project Manual Documents required by the proposed  

PRODUCT SUBSTITUTION for its proper installation.  

 

A) The Trade Contractor, under whose transmittal this information is sent, has reviewed the 

PRODUCT SUBSTITUTION and agrees it is applicable to this project in the location described and 

agrees to warrant/guarantee the use of the PRODUCT SUBSTITUTION in the same manner he would 

the Specified Product.  

Yes  No 

If not, explain:             

 
B) Does the PRODUCT SUBSTITUTION affect the dimensions shown on the Drawings in ANY 

WAY? 

Yes  No 

If so, how?              

 

C) Does the undersigned have the approval of the Manufacturer/Supplier to pay for any changes 

to the building design, including engineering and detailing costs, caused by the requested PRODUCT 

SUBSTITUTION? 

Yes  No 

 If so, to what extent?            
 

D)  What effect does the PRODUCT SUBSTITUTION acceptance have on other trades?  

None  Don't Know  As follows: 
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E) Difference between proposed PRODUCT SUBSTITUTION and the Specified Product? BE 

SPECIFIC IN DESCRIPTION.  (ASTM No., Size, Gauge, Material, Color Availability, Construction)  

________________________________________________________________________ 

________________________________________________________________________ 

 (Attach additional pages as required)  

 

F) Manufacturer's guarantees and warranties of the PRODUCT SUBSTITUTION and the 

Specified Product?  

  Same   Different (Explain)  

              

 
G) What is the cost differential of the PRODUCT SUBSTITUTION in comparison to the 

Specified Product?  

 Same   Less Expensive by $    More Expensive by $   

 

H) The PRODUCT SUBSTITUTION has been verified by the undersigned with the 

Manufacturer/Supplier as meeting or exceeding the specifications of the Specified item.  

 Yes  No   Waiting for answer.  

 

THE UNDERSIGNED Trade Contractor states that the function, appearance, and quality of the 

PRODUCT SUBSTITUTION are equivalent or superior to the specified item.  In addition, I, as the 

Trade Contractor will assume all responsibility for any impact or delay the review and evaluation of 

the alternate product may cause.  Your approval of the Substitute Product in no way will relieve me as 

the Trade Contractor of my responsibilities to conform with all requirements of the Contract 

Documents.  

 

Submitted By:             

     Signature     Printed 

 

FOR USE BY ARCHITECT/ENGINEER: 

RECEIVED TOO LATE  NOT ACCEPTED  APPROVED AS NOTED  

FOR BIDDING ONLY, FINAL APPROVAL SUBJECT TO SUBMITTAL DATA IN ACCORDANCE WITH 

REQUIREMENTS OF CONTRACT DOCUMENTS.  

 

DATE:        

PRINTED NAME:           

SIGNATURE:           
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SECTION 00300 

“EXHIBIT A” - BID FORM 

MANDATORY BID SUBMITTAL FORM 

 

The undersigned, on behalf of the vendor, certifies that: (1) this bid is made without previous understanding, 

agreement or connection with any person, firm or corporation making a bid on the same project; (2) is in all 

respects fair and without collusion or fraud;(3) the person whose signature appears below is legally empowered 

to bind the firm in whose name the bid is entered (4) they have read the complete Request for Bid and understand 

and accept all provisions: (5) if accepted by the County, this bid is guaranteed as written and amended and will be 

implemented as stated; and (6) mistakes in writing of the submitted bid will be their responsibility. 

The undersigned, having visited the site of the Work and having familiarized themselves with local 

conditions affecting the cost of the work and with all requirements of the proposed Construction 

Contract Documents, and duly issued Addenda to said documents, as acknowledged herein, propose 

to furnish and perform all labor, materials, necessary tools, expendable equipment, and all utility and 

transportation services necessary to perform and complete in a workmanlike manner all work required 

by said documents and Addenda. 

 

1) Name of Company submitting bid _______________________________________________ 

 

2) BASE BID PROPOSAL: Bidder / Proposer agrees to perform all of the work described in the 

specifications, including allowances, and shown on the drawings, for the sum of: 

_________________________________________________ $__________________________ 

(words shall govern) 
 

3) The Base Bid Proposal amount above shall match the total indicated on the attached unit price 

schedule.  In the case of errors in extensions, unit prices shall govern. 

 

4) For additional work authorized after signing the Contract, the amount of overhead and the amount of 

profit to be added to base costs of labor and materials shall be (10%) total for overhead and profit 

on work performed by the Contractor’s own forces and (15%) total on work by Subcontractors. 

5) COMPLETION DATE:  Contractor must conform with Division 0, Section 00750, Summary 

Schedule and Key Milestones. 

6) LIQUIDATED DAMAGES: A schedule will be determined with the Owner and the awarded 

Contractor(s).  Liquidated damages will be set at $500 per day for the Contractor’s failure to meet 

the agreed upon construction schedule. 

7) The undersigned affirms that in making such Bid, neither he /she nor any company that they may 

represent, nor anyone in behalf of him / her or their company, directly or indirectly, has entered 

into any combination, collusion, undertaking or agreement with any other Bidder or Bidders to 

maintain the prices of said work, or any compact to prevent any other Bidder or Bidders from 

Bidding on said Contract or work and further affirms that such bid is made without regard or 

reference to any other Bidder or Proposer and without any agreement or understanding or 

combination either directly or indirectly with any other person or persons with reference to such 

Bidding in any way or manner whatsoever. 
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8) The undersigned, when notified of the acceptance of this Bid, does hereby agree to enter into a 

Contract with the Owner within five (5) calendar days from the date of the Notice of Award, for the 

execution of the work described within the period of time allocated, and he / she shall give a 

Performance Bond and Payment Bond, with good and sufficient surety. 

9) The undersigned further agrees that if awarded the Contract he /she will commence the work 

within ten (10) calendar days after the date of the Notice of Award and that he / she will complete 

the work in accordance with the Summary Schedule and Key Milestones and Substantial 

Completion date set forth in the Bidding and Contract Documents or such amended date as may be 

granted. If the undersigned fails to complete the work as provided in the aforementioned 

schedule, then and in that event, he / she further expressly agrees that, for each day that any phase 

of work under this Contract remains uncompleted thereafter the Owner may deduct from the 

Contract price herein specified the stipulated sum of liquidated damages as provided for herein 

and retain that sum for failure of the undersigned to complete this Contract on or before the 

expiration of the period shown in the completion schedule. 

10) The undersigned agrees that the Owner’s damages caused by delay are not capable of being 

established and would be difficult to measure accurately and that the sums herein specified as 

liquidated damages are not a penalty, but represent the parties’ estimate of the actual damages 

which the Owner would suffer per day if the work is not completed as scheduled. 

11) In submitting this Bid, it is understood that the right is reserved by the Owner to waive any 

informality or irregularity in any Bid or Bid guaranty, to reject any and all Bids, to re-Bid, to 

award or refrain from awarding a contract for the work and to negotiate with the apparent 

qualified low responsive Bidder to such extent as may be beneficial to the Owner. 

12) The undersigned attaches hereto a cashier’s check, certified check or Bid Bond in the sum five 

percent (5%) of the total base bid payable to Georgetown County, as required in the Request 

for Bids, and the undersigned agrees that in case he / she fails within five (5) calendar days after 

Notice of Award of the Contract to him /her to enter into the Contract in writing and furnish the 

required Payment and Performance Bonds, with surety or sureties to be approved by Owner, and 

insurance policies or endorsements, the Owner may, as its option, determine that the undersigned has 

abandoned his / her rights and interest in such Bid and that the cashier’s check, certified check, or 

Bid Bond accompanying his or her bid has been forfeited. Otherwise, the cashier’s check, certified 

check, or Bid Bond shall be returned to the undersigned upon the execution of the Contract and 

acceptance of the bonds and insurance, or upon rejection of his / her Bid. 

13) A Bid shall be considered unresponsive and shall be rejected if it fails to include fully executed 

statements or if the Bidder fails to furnish required data. When a determination has been made to 

award the Contract to a specific Contractor, such Contractor shall, prior to award, furnish such 

other pertinent information regarding his / her own employment policies and practices as well as 

those of his / her proposed prime contractor, subcontractors and consultants as the Owner may 

require. 

14) The Bidder shall furnish similar statements executed by each of his / her prime contractor, first-

tier and second-tier subcontractors and consultants whose contracts equal Ten Thousand 

Dollars ($10,000.00) or more and shall obtain similar compliance by such prime contractor, 

subcontractors and consultants before awarding such contracts. No prime contractor or 

subcontract shall be awarded to any non-complying prime contractor and/or subcontractor. 
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15) It is understood and agreed that all workmanship and materials under all items of work are 

guaranteed for one (1) year from the date of Final Acceptance, unless otherwise specified. 

16) The undersigned affirms that he / she has completed all of the blank spaces in the Bid Form, with an 

amount in words and numbers and agrees that where a discrepancy occurs between the prices 

quoted in words and/or in numbers the lowest figure quoted in words shall take precedence and 

govern when determining final costs or award of the Contract. 

17) The undersigned affirms that wages not less that the minimum rates or wages, as predetermined for 

this project by the State of South Carolina were used in the preparation of this “Bid Form”. 

18) REQUIRED FORMS: There are specific forms required to be completed and submitted as part of the 

response to this Invitation for Bids (IFB). The omission, whether inadvertent or not, of any one 

or more of these forms may cause the Bidder’s response to be disqualified. The following forms 

identified as Exhibits to this IFB, shall be included in the response: 
 

 Exhibit A             Bid Form 

 Exhibit B             Acknowledgement of Addenda 

Exhibit C Non-Collusion Affidavit 

Exhibit D Indemnification 

Exhibit E List of Prime & Subcontractors 

Exhibit F Statement of Experience 

Exhibit G Unit Price Schedule 

Exhibit H Exceptions Page Form 

Bid Bond  5% of total base bid 

  

3) License Number:  _______________________________________________________________ 

4) Project Mgr/NTP Contact Address:          

___________________________________________________________     

5) Project Mgr/NTP Contact  Person:          

6) Telephone Number:  ________________________ Fax Number:       

7) E-Mail address:              

8) Remittance Address:            

___________________________________________________________     

9) A/P Accounting Contact    ______________________________________________ 

10) Telephone Number  ________________________Fax Number       

11) E-Mail address:              

12) Suspension and Debarment 

 Federal guidelines require grant recipients to obtain sufficient assurance that vendors are not 

suspended or debarred from participating in federal programs when contracts exceed $25,000. 
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By signing below you verify that no party to this agreement is excluded from receiving 

Federal contracts, certain subcontracts, and certain Federal financial and nonfinancial 

assistance and benefits, pursuant to the provisions of 31 U.S.C. 6101, note, E.O. 12549, E.O. 

12689, 48 CFR 9.404, and each agency's codification of the Common Rule for Non-

procurement suspension and debarment.  [See https://www.acquisition.gov/isdc-debarment-

regulations for additional information.] 

 

13) If the bid is accepted, the required Contract must be executed within fifteen (15) days after 

receipt of written notice of formal award of Contract and Certificate of Insurance (COI) and 

Payment and Performance Bonds must be received. 

 

14) Will you honor the submitted prices and terms for purchase by other departments within 

Georgetown County and/or by other government entities who participate in cooperative 

purchasing with Georgetown County, South Carolina?  

Yes  No 

15) Acceptance of Invitation for Bid Content:  The contents of the successful IFB/RFP are 

included as if fully reproduced herein.  Therefore, the selected contractor must be prepared to 

be bound by his/her proposal as submitted.   

 

16) RENEWAL OF CONTRACT 

The continuation of the terms, conditions, and provisions of any resulting contract beyond the 

fiscal year is subject to approval and ratification by the Georgetown County Council and 

appropriation by them of the necessary money to fund said contract for each succeeding year. 

 

17) CERTIFICATION REGARDING DRUG-FREE WORKPLACE: 

The undersigned certifies that the vendor listed below will provide a “drug-free workplace” as 

that term is defined in Section 44-107-30 of the Code of Laws of South Carolina, 1976, as 

amended, by the complying with the requirements set forth in title 44, Chapter 107. 

 Yes  No 

 

18) Any attempt by the vendor to influence the opinion of County Staff or County Council by 

discussion, promotion, advertising, misrepresentation of the submittal or purchasing process or 

any procedure to promote their offer will constitute a violation of the vendor submittal 

conditions and will cause the vendor’s submittal to be declared null and void. 
 

19) The lowest or any proposal will not necessarily be accepted and the County reserves the right to award 

any portion thereof.  I/We, the undersigned, hereby confirm that all the above noted documents for 

Bid/Request for Proposal No. 23-014 REBID were received.  

 

20) MINORITY PARTICIPATION [INFORMATION ONLY] 

 

(a) Is the bidder a South Carolina Certified Minority Business? 

    Yes No 
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(b) Is the bidder a Minority Business certified by another governmental entity?  

  Yes  No 

If so, please list the certifying governmental entity: ________________________ 

 

(c) Will any of the work under this contract be performed by a SC certified Minority 

Business as a subcontractor? 

   Yes  No 

If so, what percentage of the total value of the contract will be performed by a SC 

certified Minority Business as a subcontractor?   % 

 

(d) Will any of the work under this contract be performed by a minority business certified 

by another governmental entity as a subcontractor? 

   Yes  No 

If so, what percentage of the total value of the contract will be performed by a minority 

business certified by another governmental entity as a subcontractor?  

   % 

 

(e) If a certified Minority Business is participating in this contract, please indicate all 

categories for which the Business is certified: 

 Traditional minority  

 Traditional minority, but female  

 Women (Caucasian females)  

 Hispanic minorities  

 DOT referral (Traditional minority)  

 DOT referral (Caucasian female)  

 Temporary certification  

 SBA 8 (a) certification referral  

 Other minorities (Native American, Asian, etc.)  

(If more than one minority contractor will be utilized in the performance of this 

contract, please provide the information above for each minority business.) 

 

 

21) ILLEGAL IMMIGRATION: Non-Construction (NOV. 2008): (An overview is available at 

www.procurement.sc.gov) By signing your offer, you certify that you will comply with the 

applicable requirements of Title 8, Chapter 14 of the South Carolina Code of Laws and agree 

to provide to the State upon request any documentation required to establish either: (a) that 

Title 8, Chapter 14 is inapplicable to you and your subcontractors or sub-subcontractors; or (b) 

that you and your subcontractors or sub-subcontractors are in compliance with Title 8, 

Chapter 14. Pursuant to Section 8-14-60, "A person who knowingly makes or files any false, 

fictitious, or fraudulent document, statement, or report pursuant to this chapter is guilty of a 
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felony, and, upon conviction, must be fined within the discretion of the court or imprisoned 

for not more than five years, or both." You agree to include in any contracts with your 

subcontractors language requiring your subcontractors to (a) comply with the applicable 

requirements of Title 8, Chapter 14, and (b) include in their contracts with the sub-

subcontractors language requiring the sub-subcontractors to comply with the applicable 

requirements of Title 8, Chapter 14.  [07-7B097-1] 

 

22)  

 

 

 
 

 

23) Printed Name of person binding bid __________________________________________ 

24) Signature  (X)____________________________________________________________ 

25) Date             

NOTE: Please be sure to provide all mandatory bid submittal forms as requested. Thank 

you. 

 

 

[THE REMAINDER OF THIS PAGE IS INTENTIONALLY LEFT BLANK.] 

 

INFORMATION ONLY: 

Our company accepts VISA government procurement cards. 

      If yes, list any upcharge for P-Card Payment?      

Our company does not accept VISA government procurement cards. 
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“EXHIBIT B” 

 

 

 

 

 
BID #23-014 REBID, Murrells Inlet Landing & Parking Access Relocation-Belin 

Church  
 

ADDENDUM ACKNOWLEDGEMENT 
Mandatory Submittal Form 

 

 

 

COMPANY NAME:            

 

 

□ Addendum #1 Received Date:     Initialed By:   

□ Addendum #2 Received Date:     Initialed By:   

□ Addendum #3 Received Date:     Initialed By:   

□ Addendum #4 Received Date:     Initialed By:   

□ Addendum #5 Received Date:     Initialed By:   

□ Addendum #6 Received Date:     Initialed By:   

 

 

   

Authorized Signature:          

 

Printed Name:           
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“EXHIBIT C” 

               
FORM OF NON-COLLUSION AFFIDAVIT OF PRIME PROPOSER / BIDDER 

Bid #23-014 REBID, Murrells Inlet Landing & Parking Access Relocation-Belin Church 

(Mandatory Bid Submittal Form) 

 

COUNTY OF:  ) 

 

STATE OF:   ) 
 

 

_____________________________________being first duly sworn, has made oath that they are the 

(Print/Type Name of Person Authorized to Bind Company) 

______________________________________of_________________________________________ 

(Print/Type Title-i.e. Owner, President, etc.)                                      (Print/Type Company Name) 

the party making the foregoing proposal that such proposal is genuine and not collusive or sham; that 

said Offeror has not colluded, conspired, connived, or agreed directly or indirectly, with any Offeror 

or person, to put in a sham Proposal, or that such other person shall refrain from submitting a 

proposal and has not in any manner, directly or indirectly sought by agreement or collusion, or 

communication or conference, with any person, to fix the proposal price of affiant or any other 

Offeror, or to secure any advantage against Owner or any person interested in the proposed Contract; 

and that all statements in said Proposal are true; and further, that such Offeror has not, directly or 

indirectly submitted this proposal, or the contents thereof, or divulged information or date relative to 

any association or to any member or agent thereof.   

 

Signature of Offeror:  ____________________________________________ 

 

           Sworn to and subscribed before me this _________ day of ______________, 20____. 

 

           Official Signature of Notary:    

 

           Notary’s Printed or Typed Name:    

 

           My Commission Expires:    

 

           Affix Notary Seal Below: 
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“EXHIBIT D” 

 

INDEMNIFICATION 

Bid #23-014 REBID, Murrells Inlet Landing & Parking Access Relocation-Belin Church 

(Mandatory Bid Submittal Form) 

The Bidder / Proposer will indemnify and hold harmless the Owner, Georgetown County, South Carolina and 

their agents and employees from and against all claims, damages, losses and expenses, including attorney’s 

fees, arising out of or resulting from the performance of the Work provided that any such claims, damages, 

loss, or expense is attributable to bodily injury, sickness, disease or death, injury to or destruction of tangible 

property, including the loss of use resulting there from, and is caused by any negligent or willful act or 

omission of the Bidder / Proposer, and anyone directly or indirectly employed by him/her or anyone for 

whose acts any of them may be liable. 

In any and all claims against the Owner, Georgetown County, South Carolina or any of their agents and / or 

employees by an employee of the Bidder / Proposer, and anyone directly or indirectly employed by any of 

them, or anyone for whose acts any of them may be liable, the indemnification obligation shall not be limited in 

any way to the amount or type of damages, compensation or benefits payable by or for the Bidder / Proposer 

under the Worker’s Compensation Acts, Disability Benefit Acts, or other employee benefit acts. 

The obligation of the Bidder / Proposer under this paragraph shall not extend to the liability of Georgetown 

County, South Carolina or its agents and / or employees arising out of the reports, surveys, Change Orders, 

designs or Technical Specifications. 

COMPANY NAME:             

PRINTED NAME & TITLE:              

SIGNATURE:               

DATE:  ___________________           

 

[THE REMAINER OF THIS PAGE IS INTENTIONALLY LEFT BLANK.] 

Bid #23-014 REBID Georgetown County, South Carolina Page 33 of 173



 

 

“EXHIBIT E” 

 

LIST OF PRIME AND SUBCONTRACTORS 

Bid #23-014 REBID, Murrells Inlet Landing & Parking Access Relocation-Belin Church 

(Mandatory Bid Submittal Form) 
 

The undersigned states that the following is a full and complete list of proposed prime contractor and 

subcontractors on this Project and the class of work to be performed by each, and that such list will not be added 

to nor altered without the written consent of the Owner. 
 

 Prime Contractor, Subcontractor 

Consultants and Address 

 Class of Work 

to be Performed 

1) 

   

 
   

2)    

 
   

3)    

 
   

4)    

 
   

5)    

 
   

6)    

 
   

 

 

Firm Name:             

Printed Name & Title:            

 

Signature:             

Date:              
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“EXHIBIT F” 

 

STATEMENT OF EXPERIENCE  

Bid #23-014 REBID, Murrells Inlet Landing & Parking Access Relocation-Belin Church 

(Mandatory Bid Submittal Form) 

 

  The Bidder is requested to state below what work of similar scope and complexity he/she has successfully 

completed, and to provide references that will enable the Owner to judge his/her experience, skill and business 

standing and his/her ability to conduct the Work in conformance with the requirements of the Construction 

Contract Documents.  The County requests a minimum of three (3) references from the Primary Contractor.  The 

Bidder may provide additional references or print additional pages as needed if they so choose. 

 

                         Project and Location                              Reference 

 

1)    ____________________________________              __________________________________ 

 

________________________________________              __________________________________ 

  

________________________________________              __________________________________ 

 

2)    ____________________________________              __________________________________ 

 

________________________________________              __________________________________ 

 

________________________________________              __________________________________ 

  

3)    _____________________________________            __________________________________ 

 

________________________________________              __________________________________ 

 

________________________________________              __________________________________ 

 

4)    _____________________________________            __________________________________ 

 

________________________________________              __________________________________ 

 

________________________________________              __________________________________ 

 

5)    _____________________________________            __________________________________ 

 

________________________________________              __________________________________ 

 

________________________________________              __________________________________ 

 

 

Firm Name:             

Printed Name & Title:            

 

Signature:             

Date:              
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“EXHIBIT G” 

 

UNIT PRICE SCHEDULE  

Bid #23-014 REBID, Murrells Inlet Landing & Parking Access Relocation-Belin Church 

(Mandatory Bid Submittal Form) 

                                                                       

                                                                       

In compliance with your request for Bids, BIDDER hereby proposes to perform all WORK for the 

construction of PROJECT WORK as related to the items shown and called for in the CONSTRUCTION 

DOCUMENTS in strict accordance with the CONTRACT DOCUMENTS, within the time set forth and 

for the TOTAL BID price stated below after BID SCHEDULE. 

 

By submission of this BID, each BIDDER certifies that this BID has been arrived at independently, 

without consultation, communication, or agreement as to any matter relating to the BID with any other 

BIDDER or with any competitor. 

 

The BIDDER further declares that he has examined the site of work and informed himself full with regard 

to all conditions pertaining to the place where the work is to be done, that he has examined the 

specifications for the work and CONTRACT DOCUMENTS relative thereto, and has read all special 

provisions furnished prior to the opening of bids; and he has satisfied himself relative to the work 

performed. 

 

The unit quantities indicated in the construction documents are design estimates and are not 

warranted to be accurate.  It is the responsibility of the Contractor to verify all quantity take-offs, 

and to bid the work appropriately.  Any discrepancy and resulting cost adjustments should be 

noted on the Bid Schedule. 

 

The BIDDER proposes, and agrees if the BID is accepted, to furnish all necessary materials, equipment, 

machines, tools, apparatus, means of transportation, and labor necessary to complete the work in full and 

complete in accordance with the CONTRACT DOCUMENTS, for the LUMP SUM stipulated, to the full 

and entire satisfaction of the OWNER and/or ENGINEER, with a definite understanding that no money 

will be allowed for extra work, except as set forth in the CONTRACT DOCUMENTS. 

                                               

 

BID SCHEDULE 

 

NOTE:  Bids shall include sales tax and all other applicable taxes and fees.  Any work required as shown on the 

plans or called for in the specifications not specifically listed below shall be included in the most closely related 

work item listed. 

 

 

Item 

 

Description 

Engr's 

Est. 

Bid 

Qty 

 

Unit 

 

Unit Price 

 

Amount 

1. Remove Existing Asphalt and Base (6-inch 

minimum depth) 

13,854  SF $              $                  

2. Remove Existing Concrete/Sidewalks 1,656   SF $              $                  

3. Remove Existing Chain Link Fence 1,050   LF $                  $                      

4. Remove Existing Wooden Fence 110  LF $ $ 

5. Remove Existing Wooden Bollards  1  LS $               $                   
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Item 

 

Description 

Engr's 

Est. 

Bid 

Qty 

 

Unit 

 

Unit Price 

 

Amount 

6. Remove Existing Trees 1   LS $               $                   

7. Remove Existing 18” RCP 40  LF $ $ 

8. Unclassified Excavation 2,023  CY $ $ 

9. Fill from Onsite Source 325  CY $ $ 

10. 4” PVC 68  LF $               $                   

11. 12" Prepared Subgrade 2,905   SY $               $                  

12. 8" GABC 2,905   SY $                   $                     

13. 4" HMA Intermediate Course Asphalt 2,905   SY $               $                   

14. 2" HMA Surface Course Asphalt 2,905   SY $               $                       

15. Construction Entrance 1   EA $                $                     

16. Double Row Silt Fence 652  LF $               $                    

17. Silt Fence 130  LF $ $ 

18. Seeding 1   AC $              $                      

19. 12” RCP 45  LF $ $ 

20. 15” RCP 16  LF $ $ 

21. 18" RCP 223   LF $                  $                   

22. 18” BES  1  EA $ $ 

23. Catch Basin 2  EA $ $ 

24. Outfall Structure 1  EA $ $ 

25. Rip Rap Weir 1  EA $ $ 

26. 5' Wide Concrete Sidewalk 372  SY $                $                     

27. Detectable Warning Surface 20  SF $ $ 

28. Install Chain Link Fence 500  LF $ $ 

29. Pavement markings and signage per SCDOT 1   LS $                $                      

30. SCDOT Guard Rail-Remove and Replace 37   LF $                 $                      

31. Mobilization 1   LS $                $                       

32. Construction Staking 1   LS $                 $                      

33. Replace 6" Curb at Landing 50   LF $                   $                     

34. Heavy Duty 6" Concrete Pavement 35  SY $ $ 

35. Remove and Replace 6" Concrete at Landing 36   SY $                     $                    
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Item 

 

Description 

Engr's 

Est. 

Bid 

Qty 

 

Unit 

 

Unit Price 

 

Amount 

36. Tree Protection 1    LS $                 $                    

37. Inlet Protection 2  EA $ $ 

38. Traffic Control 1  LS $ $ 

TOTAL: $   

 

 
 

 

Firm Name:             

Printed Name & Title:            

 

Signature:             

Date:              
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 “EXHIBIT H” 

 

EXCEPTIONS PAGE 
Bid #23-014 REBID, Murrells Inlet Landing & Parking Access Relocation-Belin Church 

MANDATORY BID SUBMISSION FORM 

List any areas where you cannot or will not comply with the specifications or terms contained 

within the bid documentation. 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

END OF SECTION 00300
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SECTION 00400 

 
BID BOND 

 Submit one (1) original, Power of Attorney, and Agent’s Current South Carolina license. 

  

STATE OF         ) 

 

COUNTY OF ___________________ ) 

 

 

KNOW ALL MEN BY THESE PRESENT that we, ___________________________________  

 

as Principal, and ________________________________________________ as Surety, are  

 

held and firmly bound unto Georgetown County, hereinafter called the Owner, in the sum of 

______________________________________________________Dollars ($___________________) 

which is equal to _____________% of the total base bid for Bid #23-014 REBID, Murrells Inlet 

Landing & Parking Access Relocation-Belin Church, the payment of which sum well and to be made, 

we bind ourselves, our heirs, executors, administrators, successors, and assigns, jointly and severally 

firmly by these presents. 

    

NOW THEREFORE, If the Principal shall not withdraw said Bid within NINETY (90) calendar days 

after date of opening of the same, and shall within five (5) calendar days after the prescribed forms are 

presented to him/her for signature, enter into a written Contract with the Owner in accordance with the 

Bid as accepted, and give a Performance Bond and a Payment Bond with good and sufficient surety or 

sureties, as required by the Contract Documents, for the faithful performance and proper fulfillment of 

such Contract and for the proper payment of all persons furnishing labor or materials in connection 

therewith, or in the event or withdrawal of said Bid within the period specified, or in the event of failure 

to enter into such Contract and give such Bonds within the time specified, if the Principal shall pay the 

Owner the difference between the amount specified in said Bid and the amount of which the Owner may 

procure the required work and/or supplies, provided the latter amount be in excess of the former then the 

above obligations shall be void and of no effect; otherwise, to remain in full force and effect. 

 

IN WITNESS WHEREOF, the Principal and Surety have hereunto caused this Bond to be duly executed 

and acknowledged by their appropriate officials as set forth below this ___________ day of 

____________________, 2024. 
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               PRINCIPAL  (If Sole Proprietor or Partnership) 

      

                                                                                         

                                                                           (Firm Name) 

ATTEST   

        By: _________________________________ 

                                                                                                        (SEAL) 

 

        ____________________________________ 

                                                                                        Title (Sole Proprietor or Partner) 

 

 

                                                                                PRINCIPAL (If Corporation) 

 

        ____________________________________ 

                                                                                               (Corporate Name) 

 

            By: _________________________________ 

                  (President)                                                            

 

                                                                               Attest:______________________________ 

                                                                                                     (Secretary) 

 

(Impress Corporate Seal)                                                                                                 

 

 

COUNTERSIGNED BY 

RESIDENT SOUTH CAROLINA     SURETY: 

AGENT OF SURETY: 

 

____________________________________ 

(Copy of Agent’s current license 

as issued by State of South Carolina     

Insurance Commissioner   By:_________________________________    

             Attorney-In-Fact 

          (Power of Attorney Must Be Attached)       

(Impress Corporate Seal) 

                                                     

 

 

 

 

END OF SECTION 00400 
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SECTION 500 

 

 

STATE OF SOUTH CAROLINA  )  CONSTRUCTION 

             )      

GEORGETOWN COUNTY         )  CONTRACT 
 

 

THIS CONTRACT made and entered into this    day of    2024, by and between 

Georgetown County, hereinafter referred to as the “Owner”, a body politic and corporate and political 

subdivision of the State of South Carolina, whose administrative address is: 129 Screven Street, 

Georgetown, South Carolina 29440; and       hereinafter referred to 

as the “Contractor”, a limited liability corporation formed and existing under the laws of the State of  

    and authorized to do business within the State of South Carolina whose 

administrative address is:          .  

 

IN WITNESS WHEREOF: 

 

WHEREAS the Owner has a project entitled “___________________________________” hereinafter 

referred to as the “Project”, and;    

 

 WHEREAS, the Contractor has submitted a proposal for the Project at $_______________ which is the 

Lump Sum Base Bid and the Owner has awarded the Project to the Contractor; and 

 

NOW, THEREFORE, in consideration of the mutual promises and covenants contained herein, as well 

as other good and valuable consideration not specifically mentioned, the parties agree as follows: 

 

 

1. The Contractor, for and in consideration of the payments hereinafter specified and agreed to be made 

by the Owner, hereby covenants and agrees to furnish and deliver all materials required, to do and 

perform all the work and labor, in a satisfactory and workmanlike manner, required to complete the 

Project within the time specified, in strict and entire conformity with the Plans, Technical 

Specifications and other Contract documents, on file at Georgetown County, which are duly approved 

by the Owner and which said Plans, Specifications and other Contract documents are hereby made 

part of this Contract as fully and with the same effects as if the same had been set forth at length in 

the body of this Contract. 

 

2. The Contractor hereby agrees to indemnify, defend and hold the Owner and, the Engineer, and each 

of their agents, representatives, directors, officers, and employees harmless from any and all 

liabilities, losses, damages, penalties, judgments, awards, claims, demands, costs, expenses, 

(including reasonable attorney’s fees and court costs), actions, lawsuits or other proceedings arising 

directly or indirectly, in whole or in part, out of the negligence or willful acts or omissions of the 

Contractor, Trade Subcontractors, or their respective agents, directors, officers or employees in 

connection with this Agreement or in any way with the services or Work described herein, any 

occurrence at the Project site, or any occurrence arising in connection with or at the Project site or in 

connection with the Work, whether within or beyond the scope of its duties hereunder. 

 

3. The Project has been designed by _______________ whose office is located at ___________, 

and who will act as ENGINEER in connection with completion of the Work in accordance with 

the Contract Documents. 
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4. The project will be considered substantially complete upon completion of all items listed in the Bid 
Form and appurtenances in accordance with the Contract Documents, including successful 
performance of all testing requirements.  

 

5. The Contractor’s indemnity and defense obligations under this Contract shall be absolute 

notwithstanding any provision contained herein or elsewhere to the contrary, and shall survive Final 

Completion and Final Payment for a period equal to the statute of limitations for any action which 

could be brought against the Owner or its agents, officers, directors and employees and shall continue 

through the duration of any action brought during the applicable time periods. 

 

6. The Contractor agrees to indemnify, defend and hold the Owner, and the Engineer, and each of their 

agents, representatives, officers, directors and employees, harmless from all costs, damages and 

expenses, including reasonable attorney’s fees, incurred by the Owner and its consultants by virtue of 

any claim or claims filed by any Trade Subcontractor, mechanic, laborer, or materialman making 

claims arising from the performance of the Work by, through, or under the Contractor, provided the 

Contractor has received from the Owner all amounts properly due under this Contract concerning the 

claim.  The Contractor shall execute and deliver to the Owner’s title insurer similar indemnifications 

or such other document as such title insurer shall reasonably request in order to protect it against lien 

claims from Trade Subcontractors.  The Contractor also hereby agrees to indemnify and hold 

harmless, protect and defend the Owner and its consultants from and against any liability, claim, 

judgment, loss or damage, including, but not limited, to direct damages, attorney’s fees, court costs 

and expenses of collection, occasioned in whole or in part by the sole failure of the Contractor, and its 

Trade Subcontractors to comply with any of the terms or provisions of this Contract. 

 

7. In any and all claims against the Owner, by any employee of the Contractor or Trade Subcontractor, 

anyone directly or indirectly employed by any of them, their agent or anyone for whose acts any of 

the Contractor of Trade Subcontractors may be liable, the indemnification obligation under this 

Paragraph 2 shall not be limited in any way by any limitation on the amount or type of damages, 

compensation or benefits payable by or for the Contractor or any Trade Subcontractor under workers’ 

or workmen’s compensation acts, disability benefit acts or other employee benefit acts.  

 

8. The Owner hereby agrees to pay to the Contractor for the said work, when fully completed, the total 

sum of    (the said sum being the total of the Contractor’s bid, a copy of which is 

attached hereto and, pro tanto, made a part hereof for all purposes), subject to such additions and 

deductions as may be provided for in the Contract Documents.  In the event the bid contains multiple 

pay items, it is understood that the amount to be paid shall be the total based on the unit prices, 

together with lump sum prices, contained in said bid, for the work actually completed. Payments on 

accounts will be made as customarily provided by the County and consistent with applicable County 

procedures. The Contractor shall submit bills for fees or other compensation for services or expenses 

in detail sufficient for a proper pre-audit and post audit thereof. Any unit of provision of goods and 

services must be approved in writing by the Owner prior to payment. 

 

9. The Owner may unilaterally cancel this Contract and the goods and services there under in the event 

that the Contractor fails and refuses to allow public access to all documents, papers, letters, or other 

material subject to the provisions of the applicable South Carolina Code of Laws, made or received 

by the Contractor in conjunction with this Contract. 

 

10. This Contract has been executed by the parties prior to the rendering of any goods or services by the 

Contractor. 

 

11. The Contractor shall provide a payment and performance bond (the “Bond”) to the Owner meeting 

the requirements of applicable South Carolina Code of Laws, The Georgetown County Procurement 

Ordinance, as amended, and associated bid documents referenced herein, which by virtue of 
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executing this contract the Contractor has accepted in the sum of $      and 

shall cause the Bond to be recorded with the Notice of Commencement in the Public Records of 

Georgetown County, South Carolina.  

 

12. This Contract shall be subordinate to any rule, regulation, order or law of the United States of 

America, or the State of South Carolina, respectively.  

 

13. Contractor and its employees shall promptly observe and comply with all applicable provisions of any 

Federal, State and local laws, ordinances, rules or regulations which govern or apply to the goods or 

services rendered by Contractor hereunder including the wages paid by Contractor to its employees.  

Contractors shall require all of its Subcontractors to comply with the provisions of this paragraph. 

 

14. Contractor shall procure and keep in force during the term of this contract all necessary insurance 

(including but not limited to general liability, casualty, workers compensation, and automobile), 

licenses, registrations, certificates, permits and other authorizations as are required by law in order for 

Contractor to render its services hereunder.  Contractor shall require all of its Subcontractors to 

comply with the provisions of this paragraph. 

 

15. All remedies provided in this Contract shall be deemed cumulative and additional and not in lieu of or 

exclusive of each other or of any other remedy available to any party at law or in equity.  In the event 

one party shall prevail in any action (including appellate proceedings), at law or in equity arising 

hereunder, the losing party will pay all costs, expense, reasonable attorneys’ fees and all other actual 

and reasonable expenses incurred in the defense and/or prosecution of any legal or arbitration 

proceedings, including, but not limited to, those for paralegal, investigative, legal support services 

and actual fees charged by expert witnesses for testimony and analysis, incurred by the prevailing 

party referable thereto. 

 

16. Contractor represents and warrants unto Owner that no officer, employee or agent of Owner has any 

interest, either directly or indirectly, in the business or property for/on which the Contractor to 

conduct activities hereunder.  Contractor further represents and warrants to Owner that it has not 

employed or retained any third party person, other than a bona fide employee working solely for 

Contractor, to bid, solicit or secure this Contract, that it has not paid or agreed to any person, 

company, corporation, individual or firm, other than a bona fide employee working solely for 

Contractor, any fee, commission, percentage, gift, or any other consideration contingent upon or 

resulting from the award or making of this Contract, and that it has not agreed, as an express or 

implied condition for obtaining this Contract, to employ or retain the services of any firm or person in 

connection with carrying out this Contract.  Contractor assures that it will insert the above provision 

in each of its Subcontractor agreements relating to the services to be performed hereunder. 

 

17. The headings of the sections of this Contract are for the purpose of convenience only and shall not be 

deemed to expand or limit the provisions contained in such sections. 

 

18. This Contract, including all Contract documents such as, but not limited to, bid documents and 

procurement packages, constitutes the entire agreement between the parties and shall supersede and 

replace all prior agreements or understandings, written or oral, relating to the matters set forth herein. 

 

19. This Contract shall not be amended or modified other than in writing signed by the parties hereto.  

Notwithstanding the foregoing, any Amendments that are not being paid for, in whole or in part, with 

funds granted by the United States or State of South Carolina need not be approved by them. 

 

20. The validity, interpretation, construction and effect of this Contract shall be in accordance with and be 

governed by the laws of the State of South Carolina.  In the event any provision hereof shall be finally 
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determined to be unenforceable, or invalid, such unenforceability or invalidity shall not affect the 

remaining provisions of this Contract which shall remain in full force and effect. 

 

21. Termination of Contract 

 
a) The Owner may, by written notice, terminate this Contract in whole or in part at any time, 

either for the Owner’s convenience or because of failure to fulfill the Contract obligations.  

Upon receipt of such notice, services shall be immediately discontinued (unless the notice 

directs otherwise) and all materials that may have been accumulated in performance of this 

Contract, whether completed, in transit, or in process, shall be delivered to the Owner.  In 

such a case of termination, the contract price shall be made and remitted too include work 

already completed and materials already ordered however to amount shall be allowed for 

anticipated profit on unperformed services.   

 

b) If the termination is due to failure to fulfill the Contractor’s obligations, the Owner may take 

over the work and prosecute the same to completion by contract or otherwise.  In such case, 

the Contractor shall be liable to the Owner for any additional cost occasioned to the Owner 

thereby. 

 

c) If, after notice of termination for failure to fulfill its Contract obligations, it is determined that 

the Contractor had not failed, the termination shall be deemed to have been effected for the 

convenience of the Owner.  In such event, adjustment in the Contract price shall be made as 

provided in paragraph 21.a of this clause. 

 

d) The rights and remedies of the Owner provided in this clause are in addition to any 

other rights and remedies provided by law or under this Contract. 
 

e) Non-Appropriation:  

It is understood and agreed by the parties that in the event funds are not appropriated in the 

current fiscal year or any subsequent fiscal years, this contract will become null and void and 

the County will only be required to pay for services completed to the satisfaction of the 

County. 

 

22. Waiver or Forbearance 

 Any delay or failure of County to insist upon strict performance of any obligation under this 

Agreement or to exercise any right or remedy provided under this Agreement shall not be a waiver 

of County’s right to demand strict compliance, irrespective of the number or duration of any delay(s) 

or failure(s). No term or condition imposed on Contractor under this Agreement shall be waived and 

no breach by Contractor shall be excused unless that waiver or excuse of a breach has been put in 

writing and signed by both parties. No waiver in any instance of any right or remedy shall 

constitute waiver of any other right or remedy under this Agreement. No consent to or forbearance of 

any breach or substandard performance of any obligation under this Agreement shall constitute 

consent to modification or reduction of the other obligations or forbearance of any other breach. 

 

23.  Title VI Compliance: 

Georgetown County hereby gives public notice that it is the policy of the agency to assure 

full compliance with Title VI of the Civil Rights Act of 1964, the Civil Rights Restoration 

Act of 1987, Executive Order 12898 on Environmental Justice, and related statutes and 

regulations in all programs and activities. Title VI requires that no person in the United States 

of America shall, on the grounds of race, color, or national origin, be excluded from the 

participation in, be denied the benefits of, or be otherwise subjected to discrimination under 
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any program or activity for which Georgetown County receives federal financial assistance. 

Any person who believes they have been aggrieved by an unlawful discriminatory practice 

under Title VI has a right to file a formal complaint with Georgetown County. Any such 

complaint must be in writing and filed with Georgetown County’s Title VI Coordinator 

within one hundred and eighty (180) days following the date of the alleged discriminatory 

occurrence. For more information, or to obtain a Title VI Discriminatory Complaint Form, 

please see our website at http://www.gtcounty.org.  
 

 

[THE REMAINDER OF THIS PAGE IS INTENTIONALLY LEFT BLANK.] 
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IN WITNESS WHEREOF, the Owner and Contractor hereto have signed and sealed this 

Contract on the day and date first above written.  To facilitate execution, this Agreement may be 

executed, including electronically, in as many counterparts as may be required.  It shall not be 

necessary that the signature on behalf of both parties hereto appear on each counterpart hereof.  

All counterparts hereof shall collectively constitute a single agreement. 

 

 

 APPROVED:                     APPROVED:  

 CONTRACTOR                   GEORGETOWN COUNTY 

 By:                By:      

 Title:                County Administrator 

 Date:                Date:      
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SECTION 00600 

PERFORMANCE BOND 
 

 

           BOND NO. _______________ 

 

 

KNOW ALL MEN BY THESE PRESENTS that we, ___________________________________ as 

Principal, and ________________________________________________ as Surety, are held and firmly 

bound unto Georgetown County, South Carolina hereinafter called the Obligee, in the Penal sum of 

________________________________________________________________________________Dollars 

($_________________________________) for the payment of which sum well and truly to be made, we 

bind ourselves, our heirs, executors, administrators, successors, and assigns, jointly and severally firmly by 

these presents. 

 

WHEREAS, the Principal, on the ___________ day of ___________, 2024 entered into a certain Contract 

with the Owner, included herein, for the Contract entitled #23-014 REBID, Murrells Inlet Landing & 

Parking Access Relocation-Belin Church.   

 

NOW THEREFORE, the condition of this obligation is such that if the Principal shall well and truly 

perform and fulfill all the undertakings, covenants, terms, conditions, and agreements of said Contract, and 

all duly authorized modifications of said Contract that may hereafter be made, notice of which 

modifications to the Surety being hereby waived, then this obligation shall be void; otherwise, to remain in 

full force and effect. 

 

Whenever the Principal shall be and is declared by the Owner to be in default under the Contract, or 

wherever the contract has been terminated by default of the Contractor, the Owner having performed the 

Owner’s obligations hereunder, the Surety shall: 

 

1.  Complete the Contract in accordance with its terms and conditions, or at the Owner’s sole option. 

2.  Obtain a Bid or Bids for submission to the Owner for completing the Contract in accordance with its 

terms and conditions, and upon determination by the Owner and Surety of the lowest responsible 

Bidder, arrange for a Contract between such Bidder and the Owner, and made available as work 

progresses (even though there should be a default or a succession of defaults under the Contract or 

Contracts of completion arranged under this paragraph) sufficient funds to pay the cost completion less 

the balance of the Contract price but not exceeding, including other costs and damages for which the 

Surety may be liable hereunder, the amount set forth in the first paragraph hereof.  The term balance of 

the Contract price: as used in this paragraph, shall mean the total amount payable by the Owner to the 

Contractor under the Contract and any amendments thereto, less the amount properly paid by the 

Owner to the Contractor. 

 

No right of action shall accrue on this Bond to or for the use of any person or corporation other than   

the Owner named herein or the successors or assignees thereof. 

 

In the case of termination of the Contract, as provided in the Contract Documents, there shall be  

assessed against the Principal and Surety herein, all expenses, including design/engineering, geo-

technical, surveying, and legal services incidental to collecting losses to the Owner under this Bond. 
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 This Bond shall remain in full force and effect for such period or periods of time after the date of 

acceptance of the project by the Owner as are provided for in the Contract Documents, and the 

Principal hereby guarantees to repair or replace for the said periods all work performed and materials 

and equipment furnished, which were not performed or furnished according to the terms of the 

Contract Documents.  If no specific periods of warranty are stated in the Contract Documents for any 

particular item of work, material, or equipment, the Principal hereby guarantees the same for a 

minimum period of one (1) year from the date of final acceptance by the Owner. 
 
The Surety shall permit arbitration and be ultimately responsible for the payment of any award. 

 

IN WITNESS WHEREOF, the above bounden parties have caused this Bond to be signed and sealed 

by their appropriate officials as of the ___________ day of ____________________, 2024. 

 

 

         PRINCIPAL 

          

 

         ____________________________________ 

                                                                                                   (Firm Name) 

 

 

_________________________________  By: _________________________________ 

WITNESS                                                                                      (Title) 

 

 

 

          

         SURETY 

 

                ____________________________________ 

      (Firm Name) 

 

   

_________________________________           By: _____________________________  

WITNESS                                                                                                (Title) 

  

 

 

 

 

 

END OF SECTION 00600 
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SECTION 00601 

LABOR AND MATERIAL PAYMENT BOND 

 

BOND NO. _______________ 

 

 

KNOW ALL MEN BY THESE PRESENTS that we, 

___________________________________ as Principal, and 

________________________________________________ as Surety, are held and firmly bound 

unto Georgetown County, South Carolina hereinafter called the Obligee, in the Penal sum of 

______________________________________________________________________________

__Dollars ($_________________________________) for the payment of which sum well and 

truly to be made, we bind ourselves, our heirs, executors, administrators, successors, and assigns, 

jointly and severally firmly by these presents. 

 

WHEREAS, the Principal, on the ___________ day of ___________, 2024 entered into a certain 

Contract with the Owner, included herein, for the Contract entitled #23-014 REBID, Murrells 

Inlet Landing & Parking Access Relocation-Belin Church.   

 
NOW THEREFORE, the condition of this obligation is such that if the Principal shall promptly make 

payments to all persons supplying labor, materials and supplies used directly or indirectly by said 

Principal or his Subcontractors in the prosecution of the work provided for in said Contract, then this 

obligations shall be void; otherwise to remain in full force and effect, subject, however, to the following 

conditions: 

1. This bond is executed for the purpose of complying with the applicable State of South 

Carolina Statutes and all acts amendatory thereof, and this Bond shall inure to the benefit of any and all 

persons supplying labor, material and supplies used directly or indirectly by the Principal or his 

Subcontractors in the prosecution of the work provided for in said Contract so as to give such persons a 

right of action to recover upon this Bond in a separate suit brought on this Bond. No right of action shall 

accrue hereunder to or for the use of any person except as such right of action may be given and limited 

by the applicable State of South Carolina Statutes. 

2. In each and every suit brought against the Principal and Surety upon this Bond in which the 

plaintiff shall be successful, there shall be assessed therein against the Principal and Surety herein, in favor of 

the Plaintiff therein, reasonable counsel fees, which the Principal and Surety hereby expressly agree to 

pay as a part of the cost and expense of said suit. 

3. A claimant, except a laborer, who is not in privity with the Principal and who has not received 

payment for his labor, materials, or supplies, shall, within forty-five (45) calendar days after beginning 

to furnish labor, materials, or supplies for the prosecution of the work, furnish the Principal with a notice 

that he intends to look to the bond for protection. 

4. A claimant who is not in privity with the Principal and who has not received payment for his 

labor, materials or supplies shall, within ninety (90) calendar days after performance of the labor or 

after complete delivery of the materials or supplies, deliver to the Principal and to the Surety written 

notice of the performance of the labor or delivery of the materials or supplies and of the non-payment. 

 

5. No action for the labor, materials, or supplies may be instituted against the Principal or the 

Surety unless both notices have been given. No action shall be instituted against the Principal or the 
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Surety on the bond after one (1) year from the performance of the labor or completion of delivery of the 

materials or supplies. 

 

 

 

 

The Surety shall permit arbitration and be ultimately responsible for the payment of any award. 

 

 

IN WITNESS WHEREOF, the above bounden parties have caused this Bond to be signed and sealed by 

their appropriate officials as of the ___________ day of ____________________, 2024. 

 

 

 

         PRINCIPAL 

          

 

         ____________________________________ 

                                                                                                   (Firm Name) 

 

 

_________________________________  By: _________________________________ 

WITNESS                                                                                      (Title) 

 

 

 

          

         SURETY 

 

 

                 ____________________________________ 

       (Firm Name) 

 

   

_________________________________           By: _____________________________  

WITNESS                                                                                      (Title) 

 

 

 

 

 

END SECTION 00601 
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SECTION 00750 

 

SUMMARY SCHEDULE AND KEY MILESTONES 
 

1.0  GENERAL 

 

1.01 THIS SECTION INCLUDES 

 

A. Summary Submittals 

B. Key Milestones 

C. Base Bid Summary Schedule 

D. Alternate Summary Schedule (If Applicable) 

 

1.02 SUMMARY SCHEDULE 

  

A. Summary Schedules referred to in this section will be developed by the Contractor and 

the Owner illustrating an approach to constructing the project.  The activities to be 

shown on the schedules will be monitored by the Owner and updated by the 

Contractor.   

B. Milestones shown on the Summary Schedules will be “Key Milestones” and are to be 

included in the Contractor’s Contract Schedule.  The Contractor is responsible to 

develop his/her own activities and logic to meet the required Key Milestone 

Intermediate Dates. Refer to Division 1, Section 01310, Project Management and 

Coordination. 

 

1.03 KEY MILESTONES 

 

A. Key Milestones shall be included in all Contractor Schedules and show completing on 

the intermediate dates shown in this Section. 

B. Key Milestones are a contractual requirement and liquidated damages as specified in 

The Project Manual, Vol. 1, Division 1, Section 01100, Summary of Work, will be 

assessed for each Key Milestone that completes beyond the dates listed below.  Refer 

to Division 1, Section 01100 and Summary of Work. 

C. Key Milestones for this Project are as follows: 

 

Milestone:  Substantial Completion  ____  Date:    90 Days from NTP 

Milestone:  Final Completion   ____  Date:  105 Days from NTP   

           
 

 

 END OF SECTION 00750 
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 SECTION 01100 

 

SUMMARY OF WORK 
 

PART 1-GENERAL 
 

The Summary of Work in this Section comprises the MURRELLS INLET LANDING & 

PARKING ACCESS RELOCATION – BELIN CHURCH in Georgetown County, 

South Carolina. The following scope of work description is intended to be general in 

nature. The intention is to have the successful Contractor perform all of the work included 

and presented within the Contract Documents, paying particular attention to the Summary 

Schedule, Key Milestones in Division 0, Section 00750. The Contractor shall comply 

with and be responsible for all of the requirements of the Project Manual. The Drawings 

and Technical Specifications are not intended to indicate or describe all work, or means 

and method of construction required for completion of the Work. The Contractor shall 

provide and install all incidentals that are required for completion of the Work. 

 

1.01 RELATED REQUIREMENTS INCLUDED 

A. Project Manual, Division 0, Bidding and Contract Documents 

B. Project Manual, Division 1, General Requirements 

C.  The Contractor shall comply with and be responsible for all of the 

requirements of the Project Manual, without exception. 

D.  The Contract Form for this Project shall be as stipulated in Division 0, 

Section 00500 in the Project Manual. 

 

1.02 SCOPE OF WORK 

 

A.  Base Bid includes all components of the Project that pertain to site work 

to entail the civil and landscape portions of the #23-014 REBID, Murrells 

Inlet Landing & Parking Access Relocation-Belin Church.  The major 

components of the Base Bid include:  Clearing and grubbing, storm drain 

system installation, utilities, grading, paving, signage, and landscaping. 

B.  Construction is not to start until September 1, 2024 and no later than 

October 1, 2024 

C.  Construction needs to be done in two phases. Phase one construction of 

access road between bypass 17 and the parking lot. Phase two 

construction of East of the bypass 17 with minimizing parking lot closing. 

 

 

1.03 SUBSTANTIAL COMPLETION 

 

Substantial completion is the time at which the Work has progressed to the point 

where, in the opinion of the Owner and the Engineer, the Work is sufficiently 

complete in accordance with the Contract Documents so that the facilities can be 

utilized for the purposes for which they are intended. For this project, Substantial 

Completion includes all components of the Work of the Project that provides 

immediate service to the new facility, which has been inspected by the Engineer 

and determined to be functioning properly. This requires the contractor to achieve 

Bid #23-014 REBID Georgetown County, South Carolina Page 53 of 173



 

 

completion of all Work of the Project less the paving and / or repair of driveways. 

 

 

1.04 FINAL COMPLETION 

 

Final completion is the time, as certified by the Engineer and accepted by the 

Owner, when all Work of the Project is complete, post completion documents have 

been submitted by the contractor and are satisfactory, and the Project is ready for 

final payment. Final completion requires the contractor to be at the level of 

functionality defined complete with all “punch list” items addressed to be complete 

in all respects as contained within the Construction Contract Documents. The date 

of final completion shall constitute the date of the beginning of the Guarantee and 

Warranty period. 

 

 

1.05 USE OF THE PREMISES  
 

A. Contractor shall be responsible for securing staging area and have Owner 

approval. 
 

B. Contractor shall have use of the area encompassing the Project Site as shown on the 

applicable drawings for execution of the Work of this Contract, except as may be 

otherwise indicated or necessitated by the requirements of the Project Manual, or as 

may be determined by the Owner. 

 

C. Contractor shall provide, or cause to be provided, and shall pay for all 3rd party geo-

technical services, testing, labor, equipment, materials and such other utilities, 

transportation and facilities necessary for the proper execution of the Work, whether 

temporary or permanent, and whether or not incorporated or to be incorporated in the 

Work. 

 

D. Contractor shall provide protection at all affected areas of the site during the 

performance of the Work. 

 
E. Contractor shall perform all work in conformance with O.S.H.A. requirements, which 

will be strictly enforced. 

 

F. Contractor shall coordinate the use of the premises consistent with the Project 

requirements as agreed by the Owner. 

 

G. Contractor shall use access routes for delivery of materials and equipment only as 

approved by the Owner and as may be directed by the Owner. 

 

H. Do not use access routes other than those indicated. Contractor shall keep clean, 

maintain and repair all access routes used. 

 

I. Contractor shall assume full responsibility for the protection and safekeeping of all 

products under this contract, stored and / or installed on the Project Site as well as 

those products stored off the Project Site. Materials, products and equipment shall be 

stored on the Project Site only in those areas indicated or allowed for staging and 

approved by the Owner. 
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J. Safe staging and material storage shall be limited to the area which have been 

approved by the Owner and as may be designated by the Owner. 

 

K. Contractor shall protect existing sidewalks, pavement, curbs, utilities, building exterior 

and interior surfaces subject to damage by Work performed under this contract. 

 

L. Contractor shall protect existing sidewalks, pavement, curbs, utilities, building exterior 

and interior surfaces subject to damage by Work performed under this contract. 

 

M. Contractor shall, at his sole cost and expense, repair or replace any existing work 

damaged by his/her prime and/or sub-contractor’s personnel or equipment. 

 

 

1.06    WORK SEQUENCE AND COMPLETION 

 

A.            Contractor shall work in an orderly manner coordinated with the work of other  

disciplines and trades.  

B.           No disruption to, or use of adjacent facilities and access to those facilities will be  

    allowed. 

C.     The Owner may require certain work to be performed after normal working  

hours or on holidays or weekends or as may be necessitated in the Public interest.  

Such work does not constitute a change of scope or additional cost.  

D.    Contractor shall perform the Work in conformance with the Summary Schedule  

   and Key Milestones in Section 00750. This Section includes critical interim  

   completion dates that the Contractor is required to meet.   

 

1.07  LIQUIDATED DAMAGES 

 

The Contractor agrees to commence Work under this Contract on the effective date established 

as “Notice to Proceed”, and to complete the Work in conformance with the established Summary 

Schedule and Key Milestones in Section 00750 of the Project Manual. Should the Contractor 

neglect, fail or refuse to complete the Work by any one of the key milestone activities by its 

critical interim completion date(s) or the established Completion date then the Contractor shall 

pay to the Owner Liquidated Damages in the amount of five hundred dollars ($500.00)  for those 

damages suffered by the Owner as a result of delay for each and every calendar day that the 

Contractor has failed to complete any key milestone activity by its interim completion date or the 

established Completion date. The aforementioned Liquidated Damages are not a penalty, but 

rather are a pre-agreed liquidation of the losses incurred by the Owner due to failure of the 

Contractor to complete the Work on time.  

 

 

1.08  SUBSTITUTIONS AND PRODUCT OPTIONS 

 

Written requests for substitutions shall be forwarded to the Engineer for review and Owner approval. 

 

1.09   SURVEY 

 

Contractor shall verify all survey data, geo-technical reports and investigations included within the  

Contract Documents and report any errors and inconsistencies in writing to the Owner before any  

work is performed in those areas where errors and inconsistencies may exist. Refer to Division 1, 

Section 01310, Project Management and Coordination in the Project Manual. 
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PART 2- PRODUCTS 

 

Not Used 

 

PART 3- EXECUTION 

 

Not Used 

 

END OF SECTION 01100 
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SECTION 01290 

 

 PAYMENT PROCEDURES 

 

PART 1 - GENERAL 

 

1.1 RELATED REQUIREMENTS 

 

A. Division 0, Bidding and Contract Documents of the Project Manual. 

B. Division 1, General Requirements of the Project Manual  

 

1.2   SUMMARY 

A. This Section specifies administrative and procedural requirements governing the Contractor’s Certified 

Applications for Payment. 

B. This Section requires the coordination of the Contractor’s Applications for Payment with the 

Construction Schedule, including established Key-Milestone Dates, Schedule of Values, Submittal 

Schedule, Prime and Sub-Contractors work.  

 

1.3  APPLICATION FOR PAYMENT 

 

A. General 

1. Progress payments shall be applied for and made as the construction of the Work proceeds at 

intervals stated in the Contract. The Contractor will provide, to the Owner a “draft” copy of 

his/her Application for Payment on the 25th day of the month, or the closest workday should the 

25th day fall on a weekend or holiday. This provides an opportunity to discuss figures (Schedule 

of Values) before they become “fixed”, and will expedite the processing of the final typed 

Application when the Owner receives it.  

 

2. Formal Applications for Payment shall be submitted to the Owner by close of business on the 1st 

day of the succeeding month, or the closest work day should the 1st day fall on a weekend or 

holiday of the month. The Certified Application for Payment will be processed, by the Owner, 

thirty (30) calendar days from the day that the Contractor submits the final Application for 

Payment, except if that day should fall on a weekend or holiday in which case payment shall be 

made on the next succeeding work day. 

 

3. All information required on the Application shall be provided and filled in, including that for 

Change Orders executed prior to the date of submittal of the Application. Summary of dollar 

values must agree with respective totals indicated on continuation sheets. 

 

4. Each Certified Application for Payment shall be consistent with previous Applications as 

approved by and paid for by the Owner. 

 

5. All Work covered by Progress Payments shall, at the time of payment, become the property of 

the Owner. 

 

6. Form of Application for Payment will be AIA Document G 702 revised, and Continuation Sheets 

G 703 or alternate form as provided by the Owner. 

 

7. All formal Applications for Payment shall be submitted in duplicate to the Owner by means 

ensuring receipt within twenty-four (24) hours. Itemized Applications and supporting documents 
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shall be submitted with a complete transmittal form listing attachments, and recording 

appropriate information related to the Application in a manner acceptable to the Owner. Itemized 

data and format provided on continuation sheets shall include schedules, line items, values as 

stipulated in the Schedule of Values as accepted by the Owner. 

 

8. With each Application for Payment the Contractor shall certify that such Application for 

Payment represents a just estimate of costs reimbursable to Contractor under terms of the 

Contract and shall certify there are no Mechanic’s or Materialmen’s Liens outstanding at the date 

of that Application for Payment, that all due and payable bills with respect to the Work have 

been paid to date or shall be paid from the proceeds of that Application for Payment, that there is 

no known basis for the filing of any Mechanic’s or Materialmen’s Lien against the Surety in 

connection with the Work, that Waivers and Bills Paid Affidavit forms from all prime and 

subcontractors, consultants  and materialmen have been, or will be, obtained in the form 

agreeable to the Owner and that amount of the contract remaining to be expended is sufficient  to 

complete the project. 

 

9. The Contractor shall complete each entry on the forms, including notarization and execution by a 

person authorized to sign legal documents on behalf of the Contractor. Incomplete Applications 

for Payment will be returned without action. 

 

10. Conditions governing regular schedule for applications, payment and retainage shall be as stated 

in the Contract. 

 

11. Continuation sheets shall include a total list of all scheduled component items of work with item 

number and scheduled dollar value for each item. Dollar values to be included in each column 

for each scheduled line item when Work has been performed or products stored. Round off 

values to nearest dollar or as may be specified for Schedule of Values. 

 

12. List each Change Order executed prior to date of submission at end of continuation sheets. List 

by Change Order number and description as to original component item of Work. 

 

B. Waivers and Mechanics Liens 

 

1. Monthly Applications for Payment shall include Waivers of Mechanic’s Liens and Claims for all 

Work included in the period of construction covered by the Application for Payment and the 

previous month’s Application. Waivers of Liens and Claims from prime contractors or 

subcontractors and suppliers shall include the period of construction covered by the Application 

for Payment, the total amount paid prior to and including the previous month’s Application 

 

2. Partial Waivers of Liens shall be submitted on each item of work for the amount requested, prior 

to deduction for retainage, for each item. 

 

3. Contractor shall submit final or full Waivers of Liens and Claims for completed items of work 

shown on the monthly Application for Payment. 

 

4. The Owner reserves the right to designate which entities involved in the Work must submit 

Waivers of Liens. 

 

5. The Contractor’s final Application for Payment shall be submitted with, or preceded by final 

Waivers from every entity involved with the performance of work, supplying of materials or the 

Bid #23-014 REBID Georgetown County, South Carolina Page 58 of 173



 

 

providing of professional services covered by the Application who could lawfully be entitled to a 

Lien. 

 

6. Waivers of Liens shall be provided on forms, and executed in a manner acceptable to the Owner.  

 

C. Initial (First) Monthly Application for Payment 

 

1. Administrative actions and submittals that must precede or coincide with submittal of first 

Application for Payment include, but are not limited to the following: 

 

a. List of all prime contractors, first and second tier subcontractors. 

b. Contractor’s Sworn Statement of principal suppliers, fabricators, prime and 

subcontractors. 

c. Schedule of Values. 

d. Contractor’s construction schedule, to be updated monthly. 

e. Schedule of principal products and long lead delivery items, to be updated monthly. 

f. Submittal Schedule, Procurement Schedule. 

g. Copies of all required permits. 

h. Copies of authorizations and licenses from governing authorities for performance of 

work. 

i. Initial progress report. 

j. Certificates of Insurance and insurance policies. 

k. Any material stored off site must carry additional insurance (All Risk Rider) stating 

Owner as insured.  All material will be inspected by the Owner before billing can be 

approved.  Bill of Sale and receipts for items being billed at cost only are required and 

25% retainage will be held for off-site stored materials.  Paperwork must accompany 

request two weeks prior to billing to insure adequate time to schedule Owner’s 

inspection. 

l. Contractor’s Construction Safety Plan (Initial Only). 

 

D. Application for Payment at Substantial Completion 

 

1. The Contractor shall, upon issuance of the Certificate of Substantial Completion, submit his/her 

Application for payment, which shall reflect any Certificates of Substantial Completion issued 

previously for Owner occupancy for designated portions of the Work. 

 

2. Application shall include, but not be limited to and as may be determined by the Owner, the 

following: 

 

a. Certificates of Occupancy and such other permits and approvals as may be required. 

b. Warranties (Guarantees) and maintenance agreements as may be applicable. 

c. Testing, adjusting and balance records. 

d. Maintenance manuals, training and instructions. 

e. Equipment start-up performance reports. 

f. Changeover information related to Owner’s occupancy, use, operation and maintenance. 

g. Final cleaning of the entire project site.. 

h. Application for Reduction of Retainage, and Consent of Surety. 

i. List of incomplete Work, recognized as exceptions to issuance of Certificate of 

Substantial Completion. 
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E. Final Application for Payment 

 

1. Administrative actions and submittals that shall precede or coincide with this final Application 

for Payment shall include, but not be limited to and as may be determined by the Owner, the 

following: 

 

a. Completion of Project Closeout requirements. 

b. Completion of items specified for completion after Substantial Completion. 

c. Prepare and submit to the Owner a list of unsettled claims, as may be applicable. 

d. Transmit to the Owner all required project records including permit drawings, as 

constructed drawings both on hard copy and in electronic (PDF) format.  

e. Provide to the Owner evidence that all requisite taxes, fees and similar obligations have 

been paid in full. 

f. Removal of all temporary facilities and services. 

g. Removal of all surplus materials, rubbish and similar elements. 

 

PART 2 – PRODUCTS 

 

Not Used 

 

PART 3 – EXECUTION 

 

Not Used 

 

 

END OF SECTION 01290 
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SECTION 01300 

 

REGULATORY REQUIREMENTS 

 

PART 1 – GENERAL 

 

1.01 RELATED REQUIREMENTS 

 

A. Division 0, Bidding and Contract Documents of the Project Manual 

B. Division 1, General Requirements of the Project Manual 

 

1.02 CODES, AUTHORITIES, REGULATORY AGENCIES, AND INDUSTRY 

REFERENCES 

 

A. Where references are made on the Drawings or in the Technical Specifications to 

codes, they shall be considered an integral part of the Contract Documents as 

minimum standards.  Nothing contained in the Contract Documents shall be so 

construed as to be in conflict with any law, bylaw or regulation of the municipal, 

state, federal or other authorities having jurisdiction.  

 

B. Perform Work in compliance with the following Authorities and Regulatory 

Agencies: 

1. Georgetown County, South Carolina 

2. South Carolina Dept. of Natural Resources (SCDNR) 

3. South Carolina Dept. of Transportation (SCDOT) 

4. South Carolina Department of Health Environmental Controls (SCDHEC) 

5. OSHA Code of Federal Regulations. (OSHA) 

6. All federal, state and local clean air, clean water, water rights, resource 

recovery, and solid waste disposal standards and the Federal Endangered 

Species Act, and the Occupational Safety and Health Acts. 

7. Environmental Protection Agency (EPA). 

8. US Fish & Wildlife Service (USFWS) 

9. State of South Carolina Department of Education,  

Office of School Facilities (OSF) 

 

C. Perform Work in compliance with the following industry references: 

 

1. National Fire Protection Association (NFPA), National Electric Code 

(NEC). 

2. NFPA 101, Life Safety Code. 

3. ASCE 7-10: Minimum Design Loads for Buildings and Other Structures. 

4. American Society for Testing and Materials (ASTM). 

5. Underwriters Laboratories (UL). 

6. The National Board of Fire Underwriters. 

 

 

1.03 FIRE RATINGS 

 

A. Where material, component, or assembly is required to be fire rated, fire rating shall 

be determined or listed by the following testing agency: 
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1. Factory Mutual Laboratories (FM). 

 

B. Equivalent fire rating as determined or listed by another testing authority is 

acceptable if approved by applicable governing authorities having jurisdiction and 

the Owner. 

 

1.04 PERMITTING 

 

A. At no additional expense to the Owner, file for and obtain necessary licenses and 

permits for any interim phases for construction, and be responsible for complying 

with any Federal, State, County, and Municipal Laws, Codes, regulations applicable 

to the performance of the Work, including, but not limited to, any laws or 

regulations requiring the use of licensed prime and /or subcontractors to perform 

parts of the Work. 

 

1.05 INSPECTION AND CERTIFICATIONS 

 

A. Arrange inspection and obtain Certificates of approval from applicable authorities 

having jurisdiction.  Furnish Certificates of Approval in accordance with the 

applicable Technical Specifications and the General Requirements of the Contract. 

 

B. Notify and coordinate for all appropriate Georgetown County, State, and Federal 

inspections of the work.  Allow enough time to maintain progress of the work. 

 

1.06 PERFORMANCE 

 

A. Should the Contractor knowingly perform any Work that does not conform with the 

requirements of applicable codes, ordinances, regulations, or standards, without 

given prior written notice to the Owner and obtaining required variance, etc. from 

the governing body, Contractor shall assume full responsibility thereof and shall 

bear all costs involved in correcting such non-complying Work.  Costs shall include 

but not be limited to:  All fines, inspection costs, damages, design and management 

fees in addition to the cost of removal and replacement of the work of all trades 

involved. 

 

PART 2 – PRODUCTS 

 

 Not Used. 

 

 

PART 3 – EXECUTION 

 

 Not Used. 

END OF SECTION 01300 
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SECTION 01310 

 

PROJECT MANAGEMENT AND COORDINATION 

 

PART 1 – GENERAL 

 

1.01 REQUIREMENTS INCLUDED  

 

A. The Contractor shall comply with and be responsible for all of the requirements of 

the Project Manual and the Construction Contract Documents, without exception 

 

B. The Contractor shall be responsible for general project coordination of all 

construction phases and aspects, trades and disciplines of the Work of the Project. 

 

C. The Contractor shall be responsible for general coordination of all construction 

site operations with other improvement projects that may be conducted by the 

Owner. 

 

D. The Contractor shall be responsible for general coordination with other interested 

parties including, but not limited to the Owner, other Contractors working on 

Owner or abutting property projects, and all involved permitting authorities.  

 

1.02 RELATED REQUIREMENTS  

 

A. Division 0, Bidding and Contract Documents in the Project Manual.  

B. Division 1, General Requirements in the Project Manual 

 

1.03 GENERAL COORDINATION 

 

A. Coordinate scheduling, submittals, and work of various Sections of the Technical 

Specifications to assure efficient and orderly sequence of installation of 

construction elements with provisions for accommodating items furnished by the 

Owner, or others, to be installed by the Contractor.  

 

B. Coordinate sequence of Work to accommodate partial occupancy for the Owner 

as specified in Section 01100, Summary of Work and / or as directed by the 

Owner. 

 

C. Review and coordinate requirements of all Divisions of the Project Manual and 

Sections of the Technical Specifications. Report any discrepancies to the Owner 

 

D. Maintain services of prime and major sub-contractors throughout duration of the 

Contract, except as may be required by provisions of Conditions of Contract. 

Notify the Owner, in writing, of intention to replace prime or sub-contractor(s), 

outlining reasons for the action and naming proposed replacement contractor(s). 

 

E. Coordinate work of prime and sub-contractors and record contractor 

installation(s) data on Project Record Drawings. 
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F. All communications regarding Contract requirements shall be addressed to the 

Owner. Outline any special procedures required for coordination and include such 

items as required notices, reports and attendance at meetings. 

 

G. Arbitrate and resolve coordination conflicts between prime and sub-contractors to 

ensure complete and operational systems. 

 

H. Coordinate work with all existing utility systems. 

 

I. Coordinate construction activities to ensure that operations are carried out with 

due consideration given to energy, water and materials. 

 

J. Salvage materials and equipment involved in performance of, but not actually 

incorporated in, the Work. 

 

1.04 COORDINATION MEETINGS 

 

A. In addition to the meetings referred to in Section 01315, Progress Meetings, the 

Contractor shall conduct coordination meetings and pre-installation meetings with 

the Architect and other consultants, supervisory personnel, prime and sub-

contractors, suppliers, the Owner and others as necessary and applicable to assure 

coordination of different trades, disciplines, hardware and specialty systems.  

 

1.05 COORDINATION OF SUBMITTALS 

 

A. Coordinate use of Project space and sequence of installation of equipment, walks, 

parking areas, mechanical, electrical, plumbing, or other Work that is indicated 

diagrammatically on the Drawings and/or contained in the Technical 

Specifications. Utilize space efficiently to maximize accessibility for Owner 

installations, maintenance and repairs. 

 

B. In finished areas, except as otherwise shown, conceal ducts, pipes, wiring, and 

other non-finish items within construction. Coordinate locations of concealed 

items with finish elements, and provide as-constructed drawings of the involved 

location. 

 

C. Where installation of one part of the Work is dependent on installation of other 

components, either before or after its own installation, schedule construction 

activities in sequence required to obtain best results. 

 

D. Make adequate provisions to accommodate items scheduled for later installation, 

including accepted Bid Alternates, Owner supplied items, sub-subcontractor 

installed items, work by others, and installation of products purchased with 

allowances. 

 

1.06 COORDINATION OF MECHANICAL, ELECTRICAL, & OTHER INSTALLATIONS 

 

A. General: Sequence, coordinate, and integrate the various elements of mechanical, 

electrical, and other systems, materials, and equipment. Comply with the 

following requirements: 
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1. Coordinate mechanical and electrical systems, equipment and materials 

installation with other building components. 

 

2. Verify all dimensions by field measurements, and advise the Owner of any 

dimensional conflicts. 

 

3. Arrange and coordinate for chases, slots, and openings in other building 

components during progress of construction. 

 

4. Coordinate the installation of required supporting devices and sleeves to 

be set in poured-in-place concrete and other structural components, prior 

to placement of concrete and/or other structural components. 

 

5. Where mounting heights are not detailed or dimensioned, install systems, 

materials, and equipment to provide the maximum headroom possible and 

advise the Owner prior to completion of such installations. 

 

6. Coordinate connection of systems with exterior underground and overhead 

utilities and services. Comply with requirements of governing regulations, 

franchise service (utility) companies, and controlling agencies. Coordinate 

and provide required connection for each service. 

 

7. Install systems, materials, and equipment to confirm with approved 

submittal data, include coordination drawings. Confirm to arrangements 

indicated by the Contract Documents, recognizing that portions of the 

Work may be shown only in diagrammatic form. Where coordination 

requirements conflict with individual system requirements, immediately 

refer conflict to the Owner 

 

8. Install systems, materials, and equipment level and plumb, parallel and 

perpendicular to other building systems and components. Elements 

restricting such installation will be referred to the Owner 

 

9. Install systems, materials, and equipment to facilitate servicing, 

maintenance, and repair or replacement of disconnecting, with minimum 

of interference with other locations and ease of access. 

 

 PART 2 – PRODUCTS 

 

Not Used 

 

 PART 3 – EXECUTION 

 

 Not Used. 

 

END OF SECTION 01310 
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SECTION 01315 

 

PROGRESS MEETINGS 

 

 

PART 1 - GENERAL 
 

1.1 RELATED DOCUMENTS 

 

 A.       Division 0, Bidding and Contract Documents apply to this Section. 

B. Division 1, General Requirements of the Contract Documents apply to this Section. 

 

1.2 SUMMARY 

 

 . This Section specifies administrative and procedural requirements for all project 

meetings including but not limited to the following: 

   

1. Field / Site Coordination Meetings. 

2. Construction Progress Meetings. 

3.       Project Coordination / Information Response Meetings (By Owner) 

 

 

1.3 PROGRESS MEETINGS 

 

A. Conduct Field / Site Work Coordination meetings at a location and at appropriate 

times to be determined by the Owner.  Notify the Owner no less than 48 hours prior to 

scheduled meeting date.   

 

 Conduct Construction Progress meetings at the Project site, or at such location 

designated by the Owner at regularly scheduled intervals. At the onset of the project 

these meeting shall be held on a weekly basis or such time as the frequency is changed 

by the Owner. Notify the Owner of scheduled meeting dates.  Coordinate dates of 

meetings with preparation of the payment request. 

 

 Conduct Project Coordination / Information Response Meetings at such times as may 

be required and at a location to be approved by the Owner. Notify the Owner no less 

than 48 hours prior to scheduled meeting date.   

  

B. Agenda:  Agendas and minutes for Field and Project Coordination meetings will be 

prepared by whoever (Contractor or Owner) requests the meeting. Agenda for 

regularly scheduled Construction Progress Meetings will be prepared by the Owner; 

minutes of those meetings will be prepared by the Contractor.. Review and provide 

comment on minutes of the previous (Field/Site Coordination, Progress or Project 

Coordination meetings. Review other items of significance that could affect progress.  

Include topics for discussion as appropriate in the current status of the Project. 

 

1. Contractor’s construction schedule:  Review progress since the last meeting.  

Determine where each activity is in relation to the construction progress 

schedule, whether on time or ahead or behind schedule.  Determine how 

schedule can be improved if behind. 
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C. Reporting:  After each Construction Progress meeting date the Contractor will prepare 

and forward to the Owner, minutes of the meeting for review and comment. The 

Owner will distribute (corrected) copies of minutes of the meeting to each party 

present and to other parties who should have been present.  Contractor shall include a 

brief summary, in narrative form, of progress since the previous meeting and report. 

 

1. Schedule Updating:  Contractor will revise / update the construction schedule 

after each Construction Progress Meeting where revisions to the schedule have 

been made or recognized.  Contractor will Issue the revised schedule, to the 

Owner, concurrently with the report / minutes of each meeting. 

 

 

PART 2 – PRODUCTS (Not Applicable) 

 

 

PART 3 - EXECUTION (Not Applicable) 

 

 

 

 

END OF SECTION 01315 
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SECTION 01320 
 

CONSTRUCTION PROGRESS AND DOCUMENTATION 

 
 

PART 1 - GENERAL 
 

1.01 REQUIREMENTS INCLUDED 

A. Schedule for Submittals 

B. Scheduling Personnel (NIC) 

C. Contract Milestones 

D, Submittal Schedule. 

E. Material Procurement Schedule. 
F. Construction Activities Schedule 
G. Construction Activities Schedule Revisions and Updates. 

H. Short Interval Schedule. 

I. Adjustments of Time for Completion. 
 

1.02 RELATED REQUIREMENTS 

 

A. Division 0, Bidding and Contract Documents in the Project Manual, more 

specifically Section 00750, Summary Schedule and Key Milestones apply to 

this Section. 

B. Division 1, General Requirements in the Project Manual, more specifically 

Section 01100, Summary of Work, Section 01330, Submittal Procedures and 

Section 01770, Close Out Procedures apply to this Section. 
 

1.03 SCHEDULE FOR SUBMITTALS 
 

A. Allow ten (10) calendar days for review and turnaround of any submittals as may 

be required in the Drawings and / or Technical Specifications. All required 

Submittals shall be forwarded directly to the Architect / Engineer of record with 

sufficient time to allow   for review, approval, fabrication and delivery to support 

the Schedule as outlined. Copy   of the transmittal only must be sent to the Owner. 

D. The Contractor shall submit the following as may be appropriate and 

acceptable to the Owner: 
 

1. Schedule of Submittals and Product Data: To be submitted within ten (10) 

calendar days from Notice to Proceed (NTP). Schedule shall show 

submittals commencing within ten (10) calendar days from NTP and 

completing within sixty (60) calendar days from NTP. 

2. Material Procurement Schedule: To be submitted within ten (10) 

calendar days from NTP. 

3. Construction Activities Schedule: To be submitted within ten (10) 

calendar days from NTP. 

4. Short Interval Schedule: To be submitted within seven (7) calendar days 

from NTP. 
5. Inspection and Material Testing Schedule: To be submitted within twenty-one 

(21) calendar days from NTP. 
6. Hot Laid Asphalt and Portland Cement Concrete Pour Schedules: To be 
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submitted no less than five (5) calendar days prior to the date scheduled for 

the activity. 

 

1.04 SCHEDULING PERSONNEL 

A. Not Included (NIC) 
 

1.05 CONTRACT MILESTONES 
 

A. Key Milestones developed by the Owner and provided for in Division 0, Section 

00750, Summary Schedule and Key Milestones in the Project Manual, are to be 

incorporated into the Contractor’s Construction Schedule. 

B. Key Milestones: Key Contract Milestones (the “Milestones”) are significant 

interim dates on the Critical Path of the Work and within the Contract Time at 

which certain portions of the Work must be either partially or totally complete in 

order for the Work to be in compliance with the Contract Documents 

C. Identify all Milestones in the Schedule Submittals, whether or not the 

Owner has identified those dates in the Bidding and Contract Documents. 

D. Milestones will be clearly identified in all Contractor submitted schedules and will 

serve as an essential instrument of measurement, by the Owner, of the Contractor’s 

compliance with the Contract Documents. 

E. Failure by the Contractor to achieve Milestones by the Contract Dates may 

result in Owner implementing contractual remedies, as required, in order to regain 

the Contract Schedule. 
 

1.06 SUBMITTAL SCHEDULE 
 

A. Within ten (10) calendar days after NTP, develop and submit a Schedule of 

Submittals on a form acceptable to the Owner. At a minimum, the Submittal 

Schedule shall be in the form of: (i) a hard copy; and, (ii) an electronic version 

(PDF) to be approved by the Owner. 

B. Incorporate all submittals required by the Contract Documents for the duration 

of the Contract Time. 

C. Integrate the Submittal Schedule into the Contract Schedule and link 

material and equipment deliveries as appropriate to construction work 

activities. 

D. Submit status of the Submittal Schedule with the monthly Contract Schedule 

Status Submission. 
E. Indicate changes from the previous report with an asterisk. 
F. The Owner’s review of the Submittal Schedule does not constitute it to be a 

complete listing of all submittals required by the Contract. 
 

1.07 MATERIAL PROCUREMENT SCHEDULE 

A.   Within ten (10) calendar days after the NTP, develop and submit a Material 

Procurement Schedule on a form acceptable to the Owner. At a minimum, the 

Submittal Schedule shall be in the form of (i) a hard copy and (ii) an electronic 

version (PDF) to be approved by the Owner. 

B. Incorporate all material required by the Contract Documents for the duration 

of the Contract Time. 

C. Integrate the Material Procurement Schedule with the Schedule of Submittals 
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and the Contract Schedule. 

D. Review the Material Procurement Schedule at the weekly scheduled 

Construction Progress Meeting. 

E. Submit status of the Material Procurement Schedule with the monthly Contract 

Schedule Status Submission. 

F. Indicate changes from the previous report with an asterisk. 

 

1.08 CONSTRUCTION ACTIVITIES SCHEDULE 

A. Within ten (10) calendar days following NTP and prior to submission of the first 

Application for Payment, submit the Construction Activities Schedule (Project 

Schedule) both in (i) a hard copy and (ii) electronic version (PDF). The Project 

Schedule shall employ the Critical Path Method (CPM) and may utilize Microsoft 

Project or equal. 
 

B. Incorporate all Key Milestones as designated by the Owner in the Contract 

Documents, Division 0, Section 00750, as well as other Milestones the 

Contractor identifies as significant points in time. 
 

C. At a minimum, the Construction Activities Schedule (Project Schedule) shall 

include the following: 

1. A computer-generated bar chart, based upon the CPM logic, 

organized by discipline and resource and sorted by early start, early 

finish. 

2. No work activity shall exceed fifteen (15) working days in duration, 

unless agreed upon by the Owner. 

3. Each activity shall be cost loaded to reflect the estimated value of performing 

the work. Activity cost shall consist of the sum of labor, materials, 

equipment, supervision and allocated overhead. The sum of all activity cost 

shall equal the Contract Sum. 

4. All Milestones, submittal dates and completion dates for all shop 

drawing activities, material procurement, fabrication and delivery dates 

shall be in support of the Construction Activities Schedule. Anticipated 

types and durations of usage for major equipment, and any other 

scheduling data relevant to the Work shall be included. 

5. Activities required for Project Closeout shall include appropriate activities 

for obtaining Substantial Completion, Punch List, Punch Work, Final 

Inspections (including pre-inspections and system checkouts), Closeout 

Submittals (Certificates, Warranties, Manuals, Release of Liens, As-

Constructed drawings etc.). Show Milestones for Substantial Completion, 

Temporary Certificate of Occupancy (where appropriate), Certificate of 

Occupancy, and Final Completion. 

6. Weather conditions, such as high or low ambient temperatures, wind, and/or 

precipitation, can influence progress of the work shall be considered and 

allowed for in the planning and scheduling of work. This is to ensure 

completion of the work within the Contract time. Weather conditions shall 

be determined by an assessment of average historical climatic conditions 

based upon the preceding ten 
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(10) year records published for the locality by the U.S. Weather Bureau 

Service. Weather must be unusually severe and beyond the 10-year average 

to even be considered as having impacted the Project Schedule. 

7. The Project Schedule shall indicate holidays and any non-work days 

applicable to the schedule. 

D. Joint Review, Revision, and Acceptance of the Construction Activities Schedule: 

1.        Within five (5) calendar days of receipt of Contractor’s proposed 

Construction Activities Schedule (Project Schedule), the Owner and the 

Contractor shall meet for joint review of the Project Schedule to address 

corrections or adjustments needed. Any areas that conflict with timely 

completion of the Work of the Project shall be subject to revision by the 

Contractor at no cost to the Owner. 

2. Within five (5) calendar days after joint review, the Contractor shall revise 

and resubmit the Project Schedule in accordance with agreements reached 

during review. Within five (5) calendar days of resubmission of the revised 

proposed Project Schedule, the Owner and Contractor shall again meet for 

joint review. 
 

3. Any areas of the schedule still not in compliance shall be corrected and 

the Project Schedule resubmitted for acceptance within three (3) calendar 

days of the joint review. 

4. If the Contractor fails to define any element of work, activity or logic, and 

the Owner’s review does not detect this error or omission, such error or 

omission when discovered shall be corrected at the next monthly update 

without change to Contract Time, and at no cost to the Owner. 

5. If the Owner questions Contractor’s proposed logic, activity duration or 

cost, Contractor shall provide satisfactory revisions or adequate 

justification, within five (5) calendar days of receipt of written request. Any 

changes to the Project Schedule shall be at the Contractor’s sole cost and 

expense. 
 

E. The Project Schedule shall become the basis for tracking and measuring 

progress once the Owner has provided written acceptance of the Contractor’s 

submittal. Acceptance of the Project Schedule by the Owner does not relieve 

Contractor of any responsibilities for the accuracy or feasibility of the schedule, or 

the Contractor’s ability to meet Substantial Completion, Contract Completion and/or 

Key Milestones – Intermediate dates. Also, acceptance does not warrant, 

acknowledge or admit the reasonableness of logic, activity duration or cost loading 

of the Project Schedule. 
 

1.09 CONSTRUCTION ACTIVITIES SCHEDULE REVISIONS AND UPDATES 
 

A. The Construction Activities Schedule (Project Schedule) shall be updated monthly 

to show progress and submitted for the Owner’s review. The Contractor shall 

provide the updated Project Schedule with each payment application. This shall 

include two (2) schedule hard copies and reports along with one electronic version 

using Microsoft Project or equal software. Non-submittal of the update will be 

grounds to withhold the Application for Payment. 

B. Updating of the Project Schedule to reflect actual progress shall not be considered 
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revisions to the Schedule. The accepted Project Schedule cannot be changed 

(revised) without review and acceptance, by the Owner of the Contractor’s 

proposed change. 

C. After the monthly Schedule Update, if the Project Schedule no longer represents 

actual progress of the Work, Contractor shall revise the Project Schedule to 

properly reflect progress and resubmit to the Owner. Any costs determined as a 

product of the Schedule Update shall be borne solely by the Contractor 

D. If Contractor desires to make changes in the Project Schedule to reflect revisions in 

method(s) of operating and scheduling of Work, Contractor shall notify the Owner 

in writing, stating the reason for the proposed revision. After the Owner accepts 

the proposed revision, the Contractor shall implement the revision within three (3) 

calendar days and submit the Project Schedule to the Owner for review and final 

approval. Any costs determined as a product of the Project Schedule changes shall 

be borne solely by    the Contractor 

E. In addition, revisions to the Project Schedule that are requested by the Owner 

shall be made by the Contractor within three (3) calendar days of the requested 

revision. 

F. All revisions to the Project Schedule shall be identified by an appropriate activity 

code. The Contractor shall submit the proposed code structure to the Owner 

for approval.  Approval of the codes and requested revision(s) are required prior 

to revising the accepted Project Schedule. 

G. If the Contractor defaults by failing to submit a Project Schedule, or provide the 

required updates or revisions, the Owner reserves the right to prepare the Project 

Schedule, update, or revision back-charging the Contractor for the cost of this work. 

In such an event: 
 

1. The Owner will request the Contractor’s participation in the development of 

the Project Schedule, update or revision to assure the Project Schedule 

produced accurately reflects Contract requirements and progress of the 

Work. The Contractor shall respond and participate in this effort within 

three (3) calendar days of the Owners request. 

2. If the Contractor refuses to participate or cooperate with the Owner, then 

the Owner will develop the status of the Project Schedule to the best of its 

ability with the information available. 

3. Whether the Contractor participates or not, the Project Schedule shall 

be issued for the use of a unilateral Change Order to the Contract as may 

be appropriate and determined by the Owner. 
 

1.10 SHORT INTERVAL SCHEDULE 
 

A. Within seven (7) calendar days from receipt of Notice to Proceed (NTP) the 

Contractor shall submit to the Owner a Short Interval Schedule. 

B. The Short Interval Schedule shall be a time-scaled, hand-drawn or computer-

generated schedule and be consistent with the timing and sequencing of the 

Construction Activities Schedule (Project Schedule). It is not required to be in a 

CPM format. 

C. The Short Interval Schedule shall depict all activities planned to occur within 

the next four (4) weeks from the data date and show status for activities, which 

have occurred within the prior one (1) week from the data date. 

1. Generally, no activity presented in the Short Interval Schedule shall 
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have a duration greater than five (5) working days. 

2. The Owner, from time to time, may require the Contractor to further define 

activities on the Short Interval Schedule that have a duration greater than 

one (1) day. 

D. The Contractor shall update the Short Interval Schedule at a minimum of once a 

week for the duration of the project. It shall be submitted to the Owner at regularly 

scheduled Progress and Coordination meetings. The data date shall be within one 

(1) workday of    the aforesaid meeting. 

E. The Short Interval Schedule shall be utilized with Contractor’s prime and sub-

contractors and other project parties for the near-term coordination of the Work. 

F. All Milestones identified in the Contract and scheduled to take place within the 

calendar time frame of the Short Interval Schedule shall be included in the 

Schedule. 
 

1.11 ADJUSTMENT OF TIME FOR COMPLETION 
 

A. Time for Completion will be adjusted only in accordance with this Clause 

and the Contract Documents. 

B. Any request for adjustment of time for completion because of changes or alleged 

delays shall be accompanied by a complete and comprehensive Time Impact 

Analysis Proposal, which shall be submitted for approval within five (5) 

calendar days of the event causing delay. Failure to provide the proper notice 

within this time frame shall be construed as the Contractor’s acceptance that the 

event causing delay can be absorbed   into the Construction Activities Schedule 

(Project Schedule) without causing a delay to the project completion or any Key 

Contract milestone date. 

C. Each Time Impact Analysis Proposal shall provide information justifying 

the request and stating the extent of the adjustment requested. Each Analysis shall 

be in a form and content acceptable to the Owner and shall include, but not be 

limited to, the general information set forth in this section appropriate to the type of 

request (change or alleged delay) including the following: 
 

1. A fragment (a detailed sub-level schedule) CPM Schedule illustrating how 

Contractor proposes to have the change or alleged delay incorporated into the 

current Updated Project Schedule. 

2. Identification of activities in current updated Project Schedule, which are 

proposed to be amended due to the change or alleged delay, together with 

engineering estimates and other appropriate data justifying the proposal. 

3. Time Impact Analysis Proposals shall be based upon the dates when the 

change or changes were issued, or dates when alleged delay or delays began, 

status of work at that time, and shall include time computations for affected 

activities. 

4. Activity delays shall not automatically mean that an extension of the Contract 

Time is warranted or due to the Contractor.  It is the Owner’s intention to own 

and control all float time indicated in the Project CPM Schedule. 

5. Contract Time Extensions or Key Contract Milestone Adjustments will only 

be considered when a Critical Path activity or activities are affected and a 

resulting delay extends the Contract Completion Date or Key Contract 

Milestone date(s). 

6. Adjustment of a Key Contract Milestone date(s) may not necessarily result 
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in an adjustment to the Contract Completion Date. 

7. As an alternative to extending the Contract Completion Date or adjusting 

Key Contract Milestones, the Owner may require the Contractor to adjust the 

Project Schedule. This shall be accomplished by revising logic, adding 

resources, working crews on overtime, working additional shifts, and any other 

mitigating measures that the Owner determines is in the best interest of the 

project and the Public. Contractor agrees to fully cooperate with the Owner in 

finding the most effective (least cost) means to accomplish this task when 

requested. 

8. Should the Owner find, after review of the Time Impact Analysis, that the 

Contractor is entitled to an extension of time for completion, the time extension 

for completion will be considered for approval by the Owner. 

9. Time Impact Analysis related to Change Order Work and/or Contract 

Time Extensions shall be incorporated into and attached to the applicable 

Change Order to be prepared by the Owner. 
 

1.12 RAIN DELAYS 

Rain Day: For rain delays, the Contractor shall be entitled to a one-day extension of time for each 

day in any given month that the actual rain days measured at Georgetown, South Carolina 

(NOAA Station 383470), or an otherwise mutually agreed upon location, exceed the NOAA 

average monthly rainfall for the month (rounded to the day). In order to qualify as a rain day, 

there must be at least one-hundredth of an inch precipitation on the date in question. The average 

number of days (rounded to the full day) in each month receiving one-hundredth of an inch or 

more of rain in Georgetown, South Carolina, according to NOAA are as follows: 

  

The rain gauge (NOAA 383470), or an otherwise mutually agreed upon location, shall be used as 

the determinate for daily rain measurement. The Contractor shall submit any request for rain days 

by the tenth day of the following month. Rain and weather delay extensions of time are non-

compensable delays and the Contractor shall be entitled to no additional compensation as 

consequence of rain and weather-related extensions hereunder. 

PART 2 – PRODUCTS 
Not Used 

PART 3 – EXECUTION 

Not Used 

END OF SECTION 01320 

Month Days 

January 10 

February 8 

March 9 

April 7 

May 8 

June 10 

 

Month Days 

July 11 

August 12 

September 10 

October 6 

November 8 

December 9 
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SECTION 01322 

 

PHOTOGRAPHIC DOCUMENTATION 

 

PART 1 – GENERAL 

 

1.01 REQUIREMENTS INCLUDED 

 

A. The Contractor shall comply with and be responsible for all of the requirements 

of the Project Manual, without exception. 

 

B. Construction progress record photographs shall be taken by the Contractor, 

taken at commencement of Work and at completion of the Work, and shall be 

provided to owner.  

 

C. Furnish construction photographs taken at commencement of Work and at 

monthly intervals until completion of the Work. 

 

D. Views and quantities required: 

 

1. At each specified time, take photographs from numerous different views 

to show the progress of the Work. Indicate date photo was taken on all 

photographs. 

 

2. Furnish one (1) digital copy in a mutually acceptable format to the 

Owner.  

 

3. The Owner shall have the right to request fewer photographs be taken at 

certain intervals so more photographs may be taken at other times, 

providing the total number of photographs remains unchanged. 

 

E. Do not display photographs in publications, contests or other public or private 

forums without the express written consent of Owner. 

 

F. Assemble construction photographs at project closeout in accordance with 

requirements stipulated in Section 01781, Project Record Documents. 

 

1.02 RELATED REQUIREMENTS 

 

A. Division 1, General Requirements of the Project Manual. . 

 

B. Section 01781, Project Record Documents. 

 

1.03 COST OF PHOTOGRAPHY 

 

A. Contractor shall pay all costs for specified photography and prints. 
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PART 2 – EXECUTION 

 

3.01 VIEWS REQUIRED 

 

A. Consult with the Owner for instructions concerning views required at each 

specified visit to Site. 

 

B. Photographs from locations to adequately illustrate conditions of construction 

and progress status. 

 

3.02 DELIVERY 

 

A. Deliver digital photos to the Owner as soon as available.  

 

 

 

END OF SECTION 01322 
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SECTION 01330 

 

SUBMITTAL PROCEDURES 

 

PART 1 – GENERAL 

 

1.01 REQUIREMENTS INCLUDED 

 

       A.      Submit shop drawings, product data, samples, coordination drawings and 

certifications  

Concurrently as required in the applicable Drawings and / or Technical 

Specifications. 

 

          B.     Prepare and submit to the Architect / Engineer no later than ten (10) calendar days 

after receipt of Notice to Proceed (NTP), a list of submittals required by each 

applicable Section of the Technical Specifications. Submit in accordance with this 

Section and the requirements of Section 01310, Project Management and 

Coordination. 

 

C.      Designate in schedule data dates for submission and review of shop drawings, 

product data and samples and the date of return. 

 

1.02   RELATED REQUIREMENTS 

 

 A. Division 1, General Requirements of the Project Manual.  

 

1.03   SHOP DRAWINGS 

 

A.    Present drawings in a clear and thorough manner. Prepare original, project specific 

documents- do not reproduce Construction Documents. 

 

B. Identify details by reference to sheet and detail, schedule or room numbers shown on 

Contract Drawings or as may be referred to in the Technical Specifications..   

 

C. Consecutively number shop drawings for each section of Work. Retain numbering 

system throughout all revisions. 

 

D. Show detail, material, dimensions, thickness, methods of assembly, attachments and 

relationship to adjoining Work and other pertinent data and details. 

 

E. Verify dimensions and field conditions. Clearly indicate field dimensions and field 

conditions. 

 

F. Check and coordinate shop drawings of any Section or trade with requirements of 

other Sections or trades as related and as required for proper and complete installation 

of Work. 

              

G.    Prepare composite shop drawings and installation layouts when necessary or requested 

to depict proposed solutions for tight field conditions. Coordinate in field with 
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affected trades for proper relationship to work of other trades based on field 

conditions. 

 

 

1.04 PRODUCT DATA 

 

A. Preparation 

 

1. Annotate each sheet to clearly identify specific product or part installed, 

and specific data applicable to installation. 

2. Show performance characteristics and capacities. 

3. Show dimensions and clearances required. 

4. Show wiring or piping diagrams and controls. 

5. Indicate specified finish. 

6. Indicate only those sheets, which are pertinent to specific product(s) with 

product clearly identified. 

 

B. Manufacturer’s standard schematic drawings and documents. 

 

1. Modify drawings and diagrams to delete information which is not applicable to the 

Work. 

2. Supplement standard information to provide information which is applicable to the 

Work. 

 

1.05 SAMPLES 

 

A.      Provide a minimum of two (2) samples, or as otherwise indicated in the Technical  

Specifications, of sufficient size to clearly illustrate: 

 

1. Functional characteristics of the product, with integrally related parts and 

attachment devices. 

2. Full range of color, texture, and pattern. 

3. Samples shall be referenced to the applicable section of the Technical 

Specifications. 

 

1.06 MANUFACTURER’S CERTIFICATION OF MATERIALS AND EQUIPMENT 

 

A.    Before shop drawings or manufacturer’s data for equipment are submitted for 

approval, a duly authorized manufacturer’s representative of the proposed equipment 

shall review the design of the system relative to the proper operation of his/her 

equipment and material. 

 

1. Shop drawings and/or manufacturer’s data submitted shall include letter from 

manufacturer'’ representative certifying that his/her equipment and materials 

will operate and function satisfactorily under the proposed design conditions. If 

required by the jurisdiction having authority, data shall be signed and sealed by 

a South Carolina Registered Engineer in the respective discipline. 

 

 B.       Before the work is accepted, a duly authorized manufacturer’s representative of the 

installed equipment shall inspect the installation and operation of his/her equipment 
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and materials to determine that they are properly installed and properly operating in 

accordance with the manufacturer’s recommendations. 

 

   C.     Systems requiring certification will be specified in each of the applicable Sections of 

the   Technical Specifications. 

 

1.07 CONTRACTOR REVIEW 

 

    A.        Contractor shall review all submittals prior to transmittal to the Architect / Engineer 

of record   and the Owner. 

 

1. The Contractor shall consecutively number all shop drawings and product data 

transmittals. Re-submittals would have the same number of the previous 

submittal followed by the suffix “A, B, C etc.” 

2. The transmittal is to contain the Owner’s RFP / Bid number and the applicable 

specification section for each product represented on the transmittal. 

 

 

   B    Apply Contractor’s stamp to submittals, initialed or signed by authorized person and 

dated, certifying: review of submittal, verification of products, field measurements and 

field construction criteria, and coordination of information within submittal with 

requirements of Work and the Construction Contract Documents. 

 

   C     Submittals without Contractor’s stamp or submittals which, in the Owner’s and the 

Architect / Engineer of record opinion are incomplete, contain numerous errors, or have 

not been checked or have only been checked superficially, will be returned without 

comments. Delays resulting therefrom shall be solely the Contractor’s responsibility. 

 

D.   Clearly note proposed deviations from the Contract Documents on submittals. Submit 

listing identifying deviations in a format acceptable to the Architect / Engineer of 

record and the Owner. 

 

E.    Contractor shall be responsible to ensure quantities and dimensions shown on submittals   

comply with the requirements of the applicable Drawing and Technical Specifications. 

 

1.08 SUBMISSION REQUIREMENTS 

 

A. Make submittals promptly to the Architect / Engineer of record and the Owner in 

accordance with approved Submittal and Project Progress Schedule and in such 

sequence as to cause no delay in the Work.  

 

B. Number of submittals required: 

 

1. Shop Drawings: Submit two (2) full size, hard copies and one (1) electronic 

version (PDF) in addition to what the Contractor will require back; submit one 

(1) additional electronic version (PDF) each for civil, structural, mechanical, 

electrical or landscaping work.  

2. Product Data: Submit two (2) originals that will be retained by the Architect / 

Engineer of record and the Owner.. 
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3. Samples: Submit the number stated in each of the respective Technical 

Specifications, with a minimum of two (2) samples, or as otherwise noted in 

the applicable Technical Specifications, for each item. 

 

C. Submittals shall contain: 

 

1. Date of submission and dates of any previous submissions. 

2. Owner RFP / Bid number. 

3. The names of: 

a. Contractor. 

b. Subcontractor. 

c. Supplier. 

d. Manufacturer. 

4. Identification of the product, with the applicable Specification Section number. 

5. Field dimensions, clearly identified as such. 

6. Relation to adjacent or critical features of the Work or Materials. 

7. Applicable standards, such as ASTM or Federal Specification numbers. 

8. Identification of deviations from Contract Documents and justification. 

9. Identifications of revisions on re-submittals. 

10. Additional information as required by Contract Documents. 

11. An 8 in. x 3 in. blank space for Contractor and Architect/Engineer stamps. 

 

D.    Contractor’s responsibility for deviations in submittals from requirements of Contract 

Documents is not relieved by the Architect / Engineer of record or Owner review of 

submittals 

 

E.        Numbering system established by the Contractor shall be agreeable to the Owner 

 

1.09 RESUBMISSION REQUIREMENTS 

 

A. Contractor will make any corrections or changes in the submittals required by the 

Architect / Engineer of record or the Owner, mark number of submission, and resubmit 

as required until approved; none of this shall be of any cost to the Owner. 

 

B. Shop Drawings and Product Data: 

 

1. Contractor will revise initial drawings and data, and resubmit as specified for 

the initial submittal. 

2. Contractor will indicate any changes which have been made other than those 

requested by the Architect / Engineer of record or the Owner. 

3.  Mark number of submission and resubmit until accepted. 

 

C. Samples: Contractor will submit new samples as required for initial submittal. Remove 

samples, which are “rejected” or designated “resubmit.” 

 

1.10 REVIEW RESPONSIBILITIES – ARCHITECT / ENGINEER OF RECORD 

 

A. The Architect / Engineer shall review submittals, when applicable, with responsible 

promptness in accordance with the requirements of the Project Manual. 
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B. The Architect / Engineer will affix stamp and initials or signature, and indicate 

requirements for revisions and re-submittal, if any. 

 

C. The Architect / Engineer will return submittals to Contractor, with copy of 

transmittal to Owner, for distribution, or for resubmission within five (5) days of 

original receipt. 

. 

PART 2 – PRODUCTS 

  

Not Used 

 

PART 3 – EXECUTION 

 

Not Used. 

 

END OF SECTION 01330 
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SECTION 01331 

 

SCHEDULE OF VALUES 
 

PART 1 – GENERAL 

 

1.01 RELATED REQUIREMENTS 

 

A. Contractor  shall submit to the Owner a Schedule of Values with line items allocated 

to various portions of the Work for the purpose of monitoring the progress of the 

work and administration of the Application for Payment Process with their response 

(Bid) to the RFP. 

B. Provide Owner, after receipt of the Notice to Proceed (NTP) and upon request by the 

Owner, including support values and data substantiating their accuracy and 

correctness. 

C. Division 0, Bidding and Contract Documents in the Project Manual. 

D. Division 1, General Requirements in the Project Manual.  

 

1.02 FORM AND CONTENT 

 

A. The Schedule of Values shall be tabulated to correspond with the Contractor’s 

Application for Payment form, and  shall be identified with: 

 

1. Title of Project, Location and Owner RFP or Bid Number. 

2. Project Manager for Contractor 

3. Name and Address of Contractor 

4. Contract Designation 

5. Date of Submission 

 

B. Schedule of Values shall be presented in accordance with the CSI format on a line 

item basis 

 

Listing of Component Items: 

  

1. Identify each line item with the number and title of the respective major section of 

the Technical Specifications. 

2. Provide breakdown of Contract Sum in sufficient detail to facilitate continued 

evaluation of Applications for Payment and Progress Reports. Break principal 

subcontract amounts down into several line items by completed task in various 

locations. 

3. Round off amounts to nearest whole dollar, total of all listed values shall equal 

total Contract Sum. 

4. For each part of the Work where an Application for Payment may include 

materials or equipment, purchased or fabricated and stored, but not yet installed, 

provide separate line items on Schedule of Values for initial cost of materials, for 

each subsequent state of completion, and for total installed value of that part of 

the Work. 

5. Costs of actual work-in-place may be shown as separate line items in Schedule of 

Values, such as: 

a. Bonds 
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b. Insurance 

c. Temporary facilities, services and controls. 

d. Field supervision and layout 

e. Testing 

6. Separate material cost and labor cost as directed or requested by the Owner 

 

C. For each major line item whose value is larger than five thousand dollars ($5,000.00) 

list sub-values of major products or operations under the item. 

 

D. For various portions of the Work: 

 

1. Each item shall include a directly proportional amount of overhead and profit. 

2. For items on which progress payments will be requested for stored materials, 

break down the value into: 

 a. Cost of materials, delivered and unloaded, with taxes paid. 

b. Total installed value. 

 

E. The sum of all values listed in the Schedule of Values must equal the total Contract 

Sum. 

 

1.03 SUB-SCHEDULE OF UNIT MATERIAL VALUES 

 

A. Not Included (NIC) 

 

1.04 RESUBMITTAL 
 

A. After review by the Owner, the Contractor may be requested to revise and 

resubmit Schedule of Values as may be determined appropriate by the Owner. 

 

B. Revised and approved Schedule of Values shall be resubmitted as part of monthly 

Application for Payment. 

 

1.05 MATERIALS STORED OFF - SITE 
 

A. Payment for materials and equipment stored off – site, and not on the property of 

Georgetown County shall be subject to, and comply with the following: 
 

1. Prior written approval from the Owner, of materials and equipment to be 

stored, and location of facilities to be used for storage. 

2. Storage of materials and equipment will be in a bonded warehouse. Proof of 

insurance shall be provided to the Owner in the name of Georgetown County. 

3. Contractor shall furnish an inventory, including invoices, for all stored 

materials and equipment that are included in the Application for Payment 

using a form acceptable to and approved by the Owner.  

4. Contractor shall issue a Bill of Sale to the Owner for all items. 

 

PART 2 - PRODUCTS 

Not Used 
 

PART 3 – EXECUTION 

Not Used 

END OF SECTION 01331 
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SECTION 01400 

 

QUALITY REQUIREMENTS 

 

PART 1 - GENERAL 

 

1.01 REQUIREMENTS INCLUDED 

 

A. Contractor’s Quality Control (QC), in addition to customary testing and control 

requirements and those included in the Construction Contract Documents. 

 

B. Manufacturer’s field services, coordinated by the Contractor. 

 

1.02 RELATED REQUIREMENTS 

 

A. Division 0, Bidding and Contract Documents of the Project Manual. 

 

B. Division 1, General Requirements of the Project Manual.  

 

1.03 GENERAL QUALITY CONTROL 

 

A. Maintain Quality Control over construction activities, suppliers, manufacturers, 

products, services, site conditions, and workmanship of all personnel to assure 

Work is of specified quality. 

 

B. Quality inspections:  Contractor to provide. 

 

1. Contractor shall be the first line of quality control and shall review all 

items for compliance with the Drawings and Technical Specifications 

reviewed and approved by the Owner. Prior to the Contractor’s Testing 

Laboratory inspectors performing Quality Assurance (QA) review and 

inspections such as rebar placement, asphalt and concrete, piling 

inspection, soil compaction, etc., the Contractor shall have verified 

conformance to the requirements of the Construction Contract Documents, 

plans and technical specification prepared by the Architect / Engineer of 

record and reviewed and approved by the Owner. 

2. Maintain a written Quality Assurance / Control Program establishing the 

methods of assuring compliance to the contract documents.  The Program 

shall be submitted to, reviewed and approved by the Owner.  Quality 

Control personnel shall be identified at the initiation of the Project and 

shall be adequate to monitor the Work effectively and to enforce the 

Quality Assurance / Control procedures. 

3. Inspect each phase of Work for compliance with Contract Documents, 

plans and specification prepared by the Architect / Engineer of record and 

reviewed and approved by the Owner. 

4. Contractor shall have defective conditions corrected before calling for 

inspections and starting subsequent operations which would cover or are 

dependent upon the Work in question. 

Bid #23-014 REBID Georgetown County, South Carolina Page 84 of 173



 

 

5. Where visual inspection is not sufficient, such as in verifying slope of 

pavement or depth of retention / detention ponds for proper drainage, use 

instruments with qualified operators to inspect work. 

6. Secure the services of a testing laboratory when necessary to assist in 

evaluating quality. 

 

 

1.04 WORKMANSHIP 

 

A. Comply with industry standards, except when more restrictive tolerances or 

specified requirements are called for in Construction Contract Documents, plans 

and specifications prepared by the Architect / Engineer of record and reviewed 

and approved by the Owner. 

B. Perform work by persons qualified to produce workmanship of specified quality. 

C. Secure products in place with positive anchorage devices designed and sized to 

withstand stress, vibration and other forces such as, but not limited to hurricane 

force winds. 

 

1.05 MANUFACTURER’S INSTRUCTIONS 

 

A. When required by the Technical Specifications, submit manufacturer’s current 

printed instructions, in the quantity required for product data, for delivery, 

storage, assembly, installation, startup, adjusting and finishing, as necessary. 

 

B. Comply with instructions in full detail, including each step in sequence.  Should 

instructions conflict with Construction Contract Documents, plans and technical 

specifications prepared by the Architect / Engineer of record and reviewed and 

approved by the Owner, Contractor shall re-submit and provide written 

clarification and explanation to the Architect / Engineer of record and the Owner. 

 

1.06 MANUFACTURER’S CERTIFICATES 

 

A. When required by the Technical Specifications, supplier/manufacturer shall 

provide qualified personnel to observe field conditions, conditions of the surfaces 

and installation, quality of workmanship, start-up of equipment, testing, adjusting 

and balancing of equipment as applicable, and to make appropriate 

recommendations. 

 

1.07 MANUFACTURER’S FIELD SERVICES 

 

A. When specified in the respective Technical Specification Sections, the 

supplier/manufacturer will provide qualified personnel to observe field 

conditions, conditions of the surfaces and installation, quality of workmanship, 

start-up of equipment, testing, adjusting and balancing of equipment as 

applicable, and to make appropriate recommendations. 

 

B. Manufacturer’s Representative shall submit written report to Architect / Engineer 

of record and the Owner listing observations and recommendations. 

 

1.08 CONTRACTOR’S CERTIFICATION 
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A. Contractor shall supply written certification that the Work, as installed, has been 

reviewed by him/her for compliance with the Contract Documents, applicable 

Drawings and Technical Specifications. 

 

PART 2 – PRODUCTS 

Not Used 

 

PART 3 – EXECUTION 

Not Used 

END OF SECTION 01400 
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SECTION 01410 

 

TESTING LABORATORY SERVICES 

 

 

PART 1 – GENERAL 

 

1.01 REQUIREMENTS INCLUDED 

 

A. The Contractor shall employ and pay for the services of an Independent Testing 

Laboratory to perform specified testing of work and materials at the Project Site 

or at point of manufacture under the provided allowance. Contractor shall 

incorporate recommendations from testing results. 

 

B. The Contractor shall comply with and be responsible for all of the requirements of 

the Project Manual, without exception. 

 

1.02 RELATED REQUIREMENTS 

 

A. Conditions of the Contract:  Inspections and testing required by laws, ordinances, 

rules, regulations, orders, or approvals of public authorities. 

 

B. Each specification section listed:  Inspection and laboratory testing required, and 

standards for testing. 

 

C. Division 1, General Requirements of the Project Manual.  

 

 

1.03 QUALIFICATIONS OF LABORATORY 

 

A. Meet “Recommended Requirements for Independent Laboratory Qualification,” 

published by American Council of Independent Laboratories. 

 

B. Comply with the following requirements: 

 

1. ANSI/ASTM D3740:  Practice for Evaluation of Agencies Engaged in 

Testing and/or Inspection of Soil and Rock as Used in Engineering Design 

and Construction. 

2. ANSI/ASTM E329:  Standard Recommended Practice for Inspection and 

Testing for Concrete, Steel, and Bituminous Materials as Used in 

Construction. 

 

C. Authorized to operate in the State of South Carolina 

 

D. Submit copy of report of inspection of facilities made by Materials Reference 

Laboratory of National Bureau of Standards during the most recent tour of 

inspection, with memorandum of remedies of any deficiencies reported by the 

inspection. 
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E. Testing Equipment: 

 

1. Calibrated at reasonable intervals by devices of accuracy traceable to 

either: 

a. National Bureau of Standards. 

b. Accepted values of natural physical constants. 

 

F. Employment of testing laboratory shall in no way relieve Contractor of obligation 

to perform Work in accordance with requirements of Construction Contract 

Documents. 

 

G. Failure on part of Owner to make any tests of materials shall in no way relieve the 

Contractor of responsibility of furnishing materials or performing work 

conforming to the Construction Contract Documents. 

 

1.04 LABORATORY DUTIES 

 

A. Cooperate with the Owner and Contractor; provide qualified personnel after due 

notice from Contractor. 

 

B. Perform specified inspections, sampling and testing of materials and methods of 

construction: 

 

1. Comply with specified standards. 

2. Ascertain compliance of materials with requirements of Contract 

Documents. 

 

C. Promptly notify Owner and Contractor of observed irregularities or deficiencies 

of work or products. 

 

D. Promptly submit written report of each test and inspection:  one (1) copy each to 

Owner and Contractor.  Each report shall include: 

 

1. Date issued. 

2. Project title and Bid Number 

3. Testing laboratory name, address and telephone number. 

4. Name and signature of laboratory inspector. 

5. Date and time of sampling or inspection. 

6. Record of temperature and weather conditions. 

7. Date of test. 

8. Identification of product. 

9. Location of sample or test in the Project. 

10. Type of inspection or test. 

11. Results of tests and compliance with Contract Documents. 

12. Interpretation of test results, when requested by Owner 

 

E. Perform additional tests as may be required by the Owner. 

 

Bid #23-014 REBID Georgetown County, South Carolina Page 88 of 173



 

 

 

1.05 LIMITATIONS OF AUTHORITY OF TESTING LABORATORY 

 

A. Laboratory is not authorized to: 

 

1. Release, revoke, alter or enlarge on requirements of Contract Documents. 

2. Approve or accept any portion of the Work. 

3. Perform any duties of the Contractor. 

4. Stop the Work. 

 

1.06 CONTRACTROR’S RESPONSIBILITIES 

 

A. Cooperate, together with laboratory personnel, will provide access to the 

point/location of the Work, and to manufacturer’s operations. 

 

B. Secure and deliver to laboratory at designated location(s) adequate quantities of 

representational material proposed to be used and which require testing together 

with applicable proposed design mixes. 

 

C. Provide to the laboratory the preliminary design mix proposed to be used for 

concrete, and other material mixes which required control by the testing 

laboratory. 

 

D. Furnish copies of Products test reports to the Owner as required. 

 

E. Furnish incidental labor and facilities: 

 

1. To provide access to Work to be tested. 

2. To obtain and handle samples at the Project Site or at the source of the 

product to be tested. 

3. To facilitate inspections and tests. 

4. For storage and curing of test samples. 

 

F. Notify laboratory twelve (12) hours in advance of operations to allow for 

laboratory assignment of personnel and scheduling of tests. 

 

1. When tests or inspections cannot be performed after such notice, 

reimburse Owner for laboratory personnel and travel expenses incurred 

due to Contractor’s negligence on inability to perform the Work at the 

scheduled time. 

 

G. Make arrangements with laboratory and pay for services to perform inspections, 

sampling and testing required: 

 

1. For the Contractor’s convenience. 

2. When the initial tests or inspections indicate Work does not comply with 

Contract Documents (i.e., re-tests). 

 

1.07 SOURCE OF MATERIALS 

 

Bid #23-014 REBID Georgetown County, South Carolina Page 89 of 173



 

 

A. Source of supply of each of materials required shall be acceptable to the Owner 

and before delivery is started. 

 

B. Representative samples shall be submitted for inspection or tests. 

 

C. Results obtained from testing samples will be used for preliminary approval, but 

will not be used as final acceptance of materials. 

 

D. The Owner may test materials proposed to be used at any time during preparation 

and use. 

 

E. If it is found that sources of supply, which have been approved, do not furnish 

product of uniform quality, or if product from any source proves unacceptable at 

any time, Contractor shall furnish approved material from another source without 

additional cost to Owner or delay in completion date. 

 

1.08 IDENTIFICATION 

 

A. Required samples submitted by Contractor shall be properly labeled for 

identification. 

 

B. Materials and/or equipment that have been inspected and/or tested shall be stored 

in a controlled area with suitable identification referencing tests and certifications. 

 

C. Continuous inventory shall be kept of all items in this area controlled by log in 

and log out with receiving and disbursing signatures. 

 

D. Copies of receiving or disbursing actions shall be sent to the Owner on a daily 

basis. 

 

E. Disbursing records shall show final destination and installation. 

 

1.09 MATERIAL STORAGE 

 

A. Materials shall be stored so as to ensure preservation of their quality and fitness 

for Work, in accordance with requirements of Section 01620, Storage and 

Protection. 

 

1.10 SCHEDULE OF INSPECTIONS AND TESTS 

 

A. Refer to each individual Section of the Project Manual for specific testing 

requirements, or as otherwise required by the Contract Documents or appropriate 

regulatory agency. 

 

PART 2 – PRODUCTS 

 Not Used. 

 

PART 3 – EXECUTION 

 Not Used. 

END OF SECTION 01410 
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SECTION 01500 

 

TEMPORARY FACILITIES AND UTILITIES 

 

 

PART 1 – GENERAL 

 

1.01 REQUIREMENTS INCLUDED 

 

A. The Contractor shall comply with and be responsible for all of the requirements of 

the Project Manual and the Construction Contract Documents. 

 

B. Furnish, install and maintain temporary utilities required for construction, to be 

removed at completion of Work. 

 

C. Provide and maintain methods, equipment, and temporary construction required 

to control environmental conditions at construction site and other areas under 

Contractor’s control. Remove evidence of temporary facilities at completion of 

Work. 

 

D. Furnish and pay for installation of all temporary utilities, permanent utilities 

except as provided by Owner, or fuel required for testing of installed equipment 

and systems. 

 

1.02 RELATED REQUIREMENTS 

 

A. Division 1, General Requirements of Project Manual.  

 

1.03 REQUIREMENTS OF REGULATORY AGENCIES 

 

A. Comply with National Electric Code (NEC), federal, state, and local codes and 

regulations and with utility company requirements. 

 

B. Comply with State of South Carolina regulatory agencies having judicial 

authority. 

 

C. All affected Utility Organizations should be contacted by the Contractor to 

arrange temporary utilities. The appropriate Utility Organization, as well as other 

Contacts are listed on the cover sheet of the construction contract drawings. 

 

PART 2 – PRODUCTS 

 

2.01 MATERIALS, GENERAL 

 

A. Materials may be new or used, but must be adequate in capacity for the required 

usage, must not create unsafe conditions, and must not violate requirements of 

applicable codes and standards. 

 

2.02 TEMPORARY ELECTRICITY AND LIGHTING 
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A. Arrange for temporary service. 

 

B. Contractor will pay all electrical consumption charges. 

 

C. Furnish and install circuit and branch wiring, transformers, temporary meters, 

weatherproof area distribution boxes, and any other devices necessary, located so 

that power and lighting is available throughout the construction by the use of 

construction-type power cords. 

 

D. Provide adequate artificial lighting for day and night operations, minimum 35-

foot candle power for finish work within all areas of the Project. 

 

2.03 TEMPORARY HEAT AND VENTILATION 

 

Not Used. 

 

2.04 TEMPORARY TELEPHONE SERVICE 

 

Not Used. 

 

2.05 TEMPORARY WATER 

 

A. Furnish and install temporary water line and distribution from a point designated 

by the Owner, if determined to be necessary. 

 

B. Contractor will pay all water consumption charges. 

 

 

2.06 TEMPORARY SANITARY FACILITIES 

 

A. Provide portable chemical-type sanitary facilities in compliance with applicable 

health laws, and state, county and local regulations and ordinances. 

 

B. Service, clean and maintain facilities and enclosures. 

 

C. Facilities shall be fitted with approved sanitary holding capacity and shall be 

emptied periodically to prevent overflow. Legal disposal of sanitary waste must 

be off-site and is Design/Builder’s responsibility. 

 

D. Construction workers and project staff shall not use permanent plumbing facilities 

 

E. Sanitary facilities failing to meet required standards or maintenance methods shall 

be corrected immediately. 

 

F. Contractor will pay all costs for installation, maintenance and removal. 

 

2.07 TEMPORARY FIRE PROTECTION 
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A. During construction, provide temporary fire protection and life safety provisions 

in accordance with local jurisdiction requirements, the International Code and / or 

NFPA Standards. 

 

B. A “Hot Work” permit may be required when welding or cutting operations are to 

take place. Take necessary precautions in welding or cutting operations to keep 

work area free of combustible materials. Do not use welding equipment around 

flammable liquids or vapors. 

 

C. Keep welding and cutting equipment outdoors wherever possible. Remove 

welding and cutting equipment from any structure daily, wherever practical.  

 

D. At completion of welding or cutting operations, inspect work and adjacent area 

for hazards. When operations are near any building opening, inspect areas above, 

below or adjacent to work area hazards. 

 

E. Do not open, turn off, interfere with, attach any pipe or hose to, or connect 

anything to any fire hydrant, stop valves, or stop cock, or tap any water main 

without prior written permission of proper authority or the Owner.  

 

PART 3 – EXECUTION 

 

3.01 GENERAL 

 

A. Comply with local jurisdiction and all other applicable requirements as stated in 

this Section. 

 

B.         Contractor shall obtain and pay for all required permits for the Work. 

 

3.02      REMOVAL 

 

A. Completely remove from the project site temporary materials and equipment when 

their use is no longer required. 

 

B. Clean and repair damage caused by temporary installations or use of temporary 

facilities immediately after removal. 

 

C. Restore existing facilities used for temporary services to specified, or to original, 

condition. 

 

D. Restore permanent facilities used for temporary services to specified condition. 

 

1. Prior to final inspection, remove temporary lamps and install new lamps 

where appropriate. 

 

 

END OF SECTION0 01500 
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SECTION 01510 

 

TEMPORARY CONSTRUCTION CONTROLS 

 

PART 1- GENERAL 

 

1.01 REQUIREMENTS INCLUDED 

 

A. The Contractor shall comply with and be responsible for all of the requirements of 

the Project Manual, without exception. 

 

B. Furnish, install and maintain temporary controls required for construction. 

 

C. Remove all temporary controls at completion of Work. 

 

1.02 RELATED REQUIREMENTS 

 

A. Division 1, General Requirements of the Project Manual.  

 

1.03 CONSTRUCTION SITE CLEANING 

 

A. Maintain areas within limits of the Project Work Site free of extraneous debris 

and litter. 

 

B. Initiate and maintain specific program to prevent accumulation of debris at 

construction site, storage and parking areas, or along access roads and off site 

hauls routes. 

 

1. Furnish on-site containers for collection of waste materials, debris and 

rubbish. 

2. Prohibit overloading of trucks to prevent spillage on access and haul 

routes. 

3. Provide periodic inspection of traffic areas to enforce requirements. 

4. Remove waste material, debris and rubbish from site and building area 

daily, or sooner as otherwise needed. 

5. Do not drop or throw materials from heights. Lower waste material in a 

controlled manner and with as few handlings as possible. 

6. During entire construction period, and at all times, keep the site access 

entry road, parking areas free from accumulation of waste materials, 

debris and rubbish caused by the Work of this Project. 

7. Dirt and debris shall be removed from all surfaces prior to closure of all 

areas (walls, ceilings, chases, etc.). 

 

C. Hazards Control: 

 

1. Store volatile wastes in covered metal containers. 

2. Remove containers from premises daily. 

3. Prevent accumulation of wastes, which create hazardous conditions. 

4. Provide adequate ventilation during use of volatile or noxious substances. 
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D. Conduct cleaning and disposal operations to comply with local ordinances and 

anti-pollution laws: 

 

1. Do not burn or bury rubbish and waste materials on project site. 

2. Do not dispose of wastes into streams or waterways. 

3. Do not dispose of volatile wastes such as mineral spirits, oil or paint 

thinner in storm or sanitary drains. 

 

1.04 DUST CONTROL 

 

A. Provide positive methods and apply dust control materials to minimize raising 

dust from construction operations and provide positive means to prevent air-borne 

dust from dispersing into atmosphere. 

 

B. Clean interior building areas to prevent accumulation of dirt and debris and 

execute prior to start of finish painting, special coatings, and/or other finish 

material installations. 

 

C. Wet down materials and rubbish to prevent blowing dust. 

 

D. Schedule cleaning operations so that dust and other contaminants resulting from 

cleaning process will not fall on wet, newly painted surfaces. 

 

E. Continue cleaning on an as-needed basis until building and/or site is ready for 

beneficial occupancy. 

 

1.05 EROSION AND SEDIMENT CONTROL 

 

A. Plan and execute construction and earthwork by methods to control surface 

drainage from cuts and fills, and from borrow and waste disposal areas, to prevent 

erosion and sedimentation. Wetland areas shall be protected as well. 

 

1. Hold areas of bare soil exposed at one time to minimum. 

2. Provide temporary control measures such as berms, dikes, and drains. 

3. Comply with federal, state and local regulations. 

 

B. Construct fills and soil waste areas by selective placement to eliminate surface 

soils or clay, which will erode. 

 

C. Periodically inspect earthwork to detect any evidence of start of erosion, apply 

corrective measures as required for erosion control. 

 

1.06 POLLUTION CONTROL 

 

A. Provide methods, means and facilities required to prevent contamination of soil, 

water or atmosphere by discharge of noxious substances from construction 

operations. 

 

Bid #23-014 REBID Georgetown County, South Carolina Page 95 of 173



 

 

B. Contractor is responsible only for pollution control of the immediate Work of the 

Contract, the actions and operations of the Contractor, and the workers employed 

or contracted to Contractor. Provide equipment and personnel to perform 

emergency measures required to contain spillage, and to remove contaminated 

soil or liquids. 

 

C. Take special measures to prevent harmful substances from entering public waters. 

Prevent disposal of wastes, effluents, chemicals or other such substances adjacent 

to basins, or in sanitary or storm sewers. 

 

D. Provide systems for control of atmospheric pollutants. Prevent toxic 

concentrations of chemicals. Prevent harmful disposal of pollutants into 

atmosphere. 

 

WATER CONTROL 

 

A. Provide methods to control surface water to prevent damage to project site or 

adjoining properties. Control fill, grading, and ditching to direct surface drainage 

away from excavations, pits, tunnels and other construction areas. Direct drainage 

to proper runoff. 

 

B. Provide, operate, and maintain hydraulic equipment of adequate capacity to 

control surface and water. 

 

C. Dispose of drainage water in manner to prevent flooding, erosion or other damage 

to any portion of site or adjoining areas. 

 

D. Dewater areas in accordance with applicable local and state requirements and 

accepted professional practice. 

 

1.07 EARTH CONTROL 

 

A. Contractor shall, at his/her sole cost, remove excess soil, pier spoils, etc., at time 

of generation. 

 

PART 2 – PRODUCTS 

 

 Not Used 

 

PART 3 – EXECUTIONS 

 

3.01 REMOVAL 

 

A. Contractor shall, at his/her sole cost, remove temporary construction controls at 

the completion of the Work, or as required by execution of the Work or as may be 

directed by the Owner. 

 

 

END OF SECTION 01510 
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SECTION 01530 

 

BARRIERS 

PART 1 – GENERAL 

 
1.01 REQUIREMENTS 

A. The Contractor shall comply with and be responsible for all the requirements of 

Division 1, General Requirements of the Project Manual, without exception. 

 
B. Provide and maintain barriers for the protection of personnel and materials in 

accordance with the requirements of applicable state and local codes. 

C. Install barriers, if necessary, at the start of construction. 
 

1.02 RELATED WORK 

 

A. Section 01510, Temporary Construction Controls 
 

1.03 REGULATORY AGENCIES 

 

A. Comply with federal, state, and local, municipal regulations and with utility 

company and insurance agencies’ requirements. 
 

PART 2 – PRODUCTS 

 
2.01 MATERIALS, GENERAL 

 

A. Materials and equipment must be adequate in capacity for the required usage, 

and not violate applicable codes and standards. 
 

B. Provide warning signs to help prevent damage and injury. 
 

C. Should it become necessary to remove safety items it shall be the Contractor’s 

responsibility to replace the item immediately in conformance with applicable 

codes, standards and regulations. 
 

D. Wood materials used in barricades and barriers within any building and in 

material storage areas shall be fire-retardant. 
 

2.02 BARRICADES 
 

A. Cover trenches and holes when not in use. Erect barriers at sharp changes in 

plane of more than 3 feet. 
 

B. Protect all building openings with safe, temporary railings adequately braced. 
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2.03 CONSTRUCTION LIGHTING 

 

A. Provide construction lighting throughout construction areas as may be 

required and necessary to maintain safety and security. 
 

B. Maintain lighting on a daily basis, including weekends, holidays, and foul-weather 

days   so that the Project Site is adequately lighted, if necessary, in the interest of 

safety and security. 
 

PART 3 – EXECUTION 

 

3.01 REMOVAL 

 

A.       Contractor shall, at his/her sole cost, completely remove barricades and fences 

when construction has progressed to a point that they are no longer required, or 

when requested by the Owner. 

 
3.02 CLEANING 

 

A. Clean and repair damage caused by the Work of this Section. Fill and grade the 

areas of the Site to required elevations and slopes, and clean the area. 

 

 

 
 

END OF SECTION 01530 
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SECTION 01563 

 

HANDLING OF INCIDENTAL FUEL SPILLAGE DURING CONSTRUCTION 

 

 

PART 1 – GENERAL 

 

1.01 RELATED REQUIUREMENTS 

 

A. Division 0, Bidding and Contract Documents in the Project Manual. 

B. Division 1, General Requirements in the Project Manual. 

C. South Carolina Dept. of Health and Environmental Controls (SCDHEC) 

  

1.02 SCOPE 

 

A. This section consists of procedures to be followed in handling material 

contaminated with petroleum fuel products (hydrocarbons including petroleum, 

petroleum derivatives, hydraulics and like products) caused by incidental spillage 

(including leaks) from the Contractor’s or his/her prime and sub-contractor’s 

equipment. 

 

Incidental spillage shall mean spillage of a quantity not greater than 25 gallons 

per incident, of vehicular or mechanical equipment fuel products, onto open 

ground and absorbed or not absorbed by the soils. 

 

Spillage or leakage of petroleum fuel products in quantities in excess of 25 

gallons shall be immediately remediated by the Contractor using applicable and 

appropriate procedure(s). Whenever such spillage or leakage occurs, the 

Contractor shall immediately implement the appropriate corrective actions as 

required. 

 

B. The provisions of this Section are limited to incidental petroleum fuel spillage on 

ground surfaces and it excludes fuel spillage onto surface waters. 

 

1.03 APPLICABLE CODES 

 

A. The Contractor shall comply with all prevailing federal, state, and local 

environmental protection ordinances and codes governing and having application 

to and any discharges, intentional or accidental, which may cause water pollution 

and constitute a nuisance, and sanitary nuisance. 

 

B. Leaks and spillage may occur when using mechanical equipment. Equipment 

generated or lubricated with petroleum products, is prone to leaks or spillages, 

therefore proper management of “spillage incidents” is essential. 

 

PART 2 – PRODUCTS 

 

2.01 ABSORBENT MATERIALS 

 

Bid #23-014 REBID Georgetown County, South Carolina Page 99 of 173



 

 

Contractor shall equip crews and/or provide machinery with the most efficient type of 

petroleum absorbent materials. These materials are available at petroleum equipment 

suppliers and must be readily accessible so that spillages can be quickly contained and 

prevented from becoming greater incidents. Fiber material, sand or cat litter may be used 

as an absorbent material. Sufficient quantity of absorbent material capable of absorbing 

up to 25 gallons of petroleum fuel products shall be stocked at the job site at all times. 

 

PART 3 - EXECUTION 

 

3.01 PROCEDURES 

 

A. Personnel handling waste materials must have a minimum of 40 hours training as 

defined in 29 CFR 1910.120 and in accordance with the certified OSHA course. 

 

B. Perform work as specified herein and in accordance with the applicable 

provisions of South Carolina Dept. of Transportation (SCDOT) and South 

Carolina Dept. of Health and Environmental Controls (SCDHEC). No payment 

will be made to the Contractor for the cost of handling and disposing of leaks, 

spillages and materials, soils and environment contaminated by such leaks or 

spillages. 

 

The procedure for the proper handling and disposal of contaminated soils and 

absorbent materials is readily available through the aforementioned agencies:  

 

C. The steps outlined below are minimum requirements and are merely presented as 

guidelines. They do not constitute a complete compliance procedure. 

 

STEP 1: 

If a fuel contamination to open ground has been discovered, check for the 

origin of that leak or spillage. Then stop the spillage or leak and positively 

contain it, and then use absorbents to collect the discharged liquid. 

Immediately notify the Owner.  

STEP 2: 

Sand may be used to absorb ground surface spills while absorbent 

materials may be used to absorb ground spills as well as surface water 

spills. 

Once absorption of spilled fuels is complete the impacted (contaminated) 

absorbent materials shall be stored in 55-gallon steel drums (100-150 lbs.). 

If leaked or spilled fuel has been absorbed into the soils, excavate and 

containerize the impact (contaminated) soils. Soils may be stored in 55- 

gallon steel drums. 

STEP 3: 

The contaminated materials must be collected, containerized and 

otherwise properly stored and labeled prior to transport to a pre-approved 

storage, disposal or treatment facility. All drums used to store impacted 

(contaminated) absorbent material and/or contaminated soils shall be 

properly sealed and labeled with the following information. 

 

Name of Company (Contractor) 

RFP / Bid No.: 
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Location of origin: 

Type of contents: 

Type of containment: 

Quantity: (e.g. 1 of 1) 

Date: 

Containerized by: 

Labeled by: 

 

END OF SECTION 01563 
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SECTION 01570 

 

TRAFFIC REGULATION  
 

PART 1 – GENERAL 

 
1.01 REQUIREMENTS INCLUDED 

 

A. The Contractor shall comply with and be responsible for all of the requirements of the 

Project Manual, without exception. 

 

B. Construction parking control, flagmen, flares and lights, haul routes, traffic signs and 

signals, and removal. 

 

C. Maintenance of safety and convenience of public. 

 

1.02 RELATED WORK 
 

A. Division 1, General Requirements of the Project Manual.  

 

1.03 PUBLIC SAFETY AND CONVENIENCE 
 

A. Materials and equipment shall be stored and Work conducted to minimize obstruction to 

pedestrian movement and vehicular traffic.  Materials and equipment stored in or near 

path of traffic shall be protected with appropriate warning signs and barricades.  At night, 

or as otherwise required, equipment not in use shall be stored in such manner and 

location to not interfere with safe passage of pedestrians and vehicles.  Contractor shall 

provide and maintain flagmen at points and for periods of time required to provide safety 

and convenience of traffic, and as directed by the Owner 

 

B. Contractor shall not close traffic to any bridge, culvert, or any other portion of public 

road except as may be designated by the Owner.  Prior to closing any access way and/or 

structure coordinate work schedule with the Owner. 

 

C. Contractor shall provide the Owner with notice at no less than 48 hours prior to 

movement of heavy equipment and/or wide or slow moving vehicles to or from Project 

Site.  Contractor shall strictly adhere to vehicular routes established or as may be directed 

by the Owner. 

 

1.04 LANE CLOSURE RESTRICTIONS 
 

Contractor shall be responsible to verify, with the SCDOT District Traffic Engineer, land 

closure restriction hours. There are no restrictions on lane closures during the summer 

recess period for schools in the area. 

 

Any work on SCDOT roads shall be planned so that closure of intersecting streets, road 

approaches or other access points is held to a minimum.   

 

1.05 TRAFFIC CONTROLS AND SIGNALS 
 

Traffic controls for utility construction and maintenance operations shall conform with 

the SCDOT Standard Drawings and Manual on Uniform Traffic Control Devices 

(MUTCD). All construction and maintenance operations shall be planned with full regard 

for safety and to keep traffic interference to an absolute minimum. 

Bid #23-014 REBID Georgetown County, South Carolina Page 102 of 173



 

 

The contractor shall : a ) provide, erect and maintain all necessary barricades, lights, 

danger signals, signs and other control devices, provide qualified, trained and equipped 

flaggers and watchmen where necessary, as may be directed by the Owner; b) take all 

necessary precautions for the protection of the Work, the warning that work is under 

construction and the safety of the public. Suitable advance warning signs shall be erected 

in advance where operations interfere with the use of the road by traffic. Where a lane, or 

a portion of a lane is closed, traffic control devices and flaggers shall be used in 

accordance with the Standard Drawings and MUTCD. All barricades, signs and traffic 

control devices shall conform to the requirements of the MUTCD. 

 

1.06 HAUL ROUTES 
 

Based on regulations prescribed by the South Carolina Dept. of Transportation (SCDOT) 

and Georgetown County, or other agency having jurisdiction, use only established 

roadways or use temporary roadways constructed by the contractor when and as 

authorized by the Owner.. When materials and/or equipment are being transported in 

executing the Work vehicles shall not be loaded beyond loading capacity recommended 

by manufacturer of vehicle or prescribed by federal, state or local law or regulation. 

When it is necessary to cross curbs or sidewalks contractor shall protect them from 

damage. Contractor shall repair / replace or pay for all damaged curbs, sidewalks, roads, 

and / or paving. 

 

1.07    EQUIPMENT STORAGE 
When equipment is not in use, on roadways open to public travel, contractor’s equipment 

and vehicles shall be kept at least thirty (30) feet from the edge of the travel lanes, On 

Interstate routes or Freeways, no vehicles or equipment will be permitted on the 

shoulders at any time. 

 

1.08    FLARES AND LIGHTS 
 

Use flares and lights during hours of low visibility to delineate traffic lanes and to guide 

traffic in landside areas only. 

 

PART 2 – PRODUCTS 
 

2.01 SIGNS, SIGNALS AND DEVICES 

 

A. Post-mounted and wall-mounted at parking areas to indicate spaces designated for use by 

construction personnel. 

 

B. Traffic control signals, as may be required, and as approved by SCDOT and the Owner 

 

C. Traffic cones and drums and lights, as approved by SCDOT and the Owner. 

 

D. Flagmen equipment as required by SCDOT and Georgetown County. 

 

PART 3 – EXECUTION 
 

3.01 REMOVAL 
 

A. Contractor shall remove equipment and devices, at his/her sole cost, when no longer 

required.  Repair damage caused by installation.  Remove post settings to depth of three 

(3) feet. 

END OF SECTION 01570 
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SECTION 01600 

 

PRODUCT REQUIREMENTS 

 

PART 1 - GENERAL 
 

1.1 RELATED REQUIREMENTS 

 

A. Division 0, Bidding and Contract Documents of the Project Manual without exception. 

 

B. Division 1, General Requirements of the Project Manual without exception. 

 

1.2 SUMMARY 

 

A. This Section specifies administrative and procedural requirements for handling 

requests for substitutions made after award of the Construction Contract. 

  

B. Procedural requirements governing the Contractor’s selection of products and product 

options are included under Section 01610, Materials and Equipment. 

 

1.3 DEFINITIONS 

 

A. Definitions used in this Section are not intended to change or modify the meaning of 

other terms used in the Contract Documents. 

 

B. Substitutions:  Requests for changes in products, materials, equipment, and methods of 

construction required by Contract Documents proposed by the Contractor after award 

of the Contract are considered requests for "Substitutions." The following are not 

considered substitutions: 

   

1. Substitutions requested by Bidders during the bidding period, and accepted prior 

to award of Contract, are considered as included in the Construction Contract 

Documents and are not subject to requirements specified in this Section for 

substitutions. 

2. Revisions to Construction Contract Documents requested by Georgetown 

County 

3. Specified options of products and construction methods included in Contract 

Documents. 

4. The Contractor's determination of and compliance with governing regulations 

and orders issued by governing authorities. 

 

1.4 SUBMITTALS 

 

A. Substitution Request Submittal:  Requests for substitution will be considered if 

received within thirty (30) calendar days after commencement of the Work.  Requests 

received more than thirty (30) calendar days after commencement of the Work may be 

considered or rejected at the discretion of the Owner. 
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1. Submit three (3) copies of each request for substitution for consideration.  

Submit requests in the form to be provided by the Owner and in accordance with 

procedures required for Change Order proposals to be established by the Owner 

 

2. Identify the product, or the fabrication or installation method to be replaced in 

each request. Include related Technical Specification Section and Drawing 

numbers.  Provide complete documentation showing compliance with the 

requirements for substitutions, and the following information, as appropriate: 

 

a. Product Data, including Drawings and descriptions of products, 

fabrication and installation procedures. 

b. Samples, where applicable or requested. 

c. A detailed comparison of significant qualities of the proposed substitution 

with those of the Work specified.  Significant qualities may include 

elements such as size, weight, durability, performance and visual effect. 

d. A statement indicating the substitution's effect on the Contractor's 

Construction Progress Schedule compared to the schedule without 

approval of the substitution.  Indicate the effect of the proposed 

substitution on overall Contract Time. 

e. Cost information, including a proposal of the net change, if any in the 

Contract Sum. 

f. Certification by the Contractor that the substitution proposed is equal-to or 

better in every significant respect to that required by the Construction 

Contract Documents. Include the Contractor's waiver of rights to 

additional payment or time that may subsequently become necessary 

because of the failure of the substitution to perform adequately. 

 

3. Owner’s Action:  Within one (1) week of receipt of the request for substitution, 

the Owner may request additional information or documentation necessary for 

evaluation of the request.  Within two (2) weeks of receipt of the request, or one 

(1) week of receipt of the additional information or documentation, whichever is 

later, the Owner will notify the Contractor of acceptance or rejection of the 

proposed substitution.  If a decision on use of a proposed substitute cannot be 

made or obtained within the time allocated, use the product specified by name.  

Acceptance will be in the form of a Change Order. 

 

PART 2 - PRODUCTS 
 

2.1 SUBSTITUTIONS 

 

A. Conditions:  The Contractor's substitution request will be received and considered by 

the Owner when one or more of the following conditions are satisfied, as determined 

by the Owner, otherwise requests will be returned without action except to record 

noncompliance with these requirements. 

 

1. Extensive revisions to Construction Contract Documents are not required. 

2. Proposed changes are in keeping with the general intent of the Construction 

Contract Documents. 

3. The request is timely, fully documented and properly submitted. 
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4. The request is directly related to an "or equal" clause or similar language in the 

Construction Contract Documents. 

5. The specified product or method of construction cannot be provided within the 

Contract time.  The request will not be considered if the product or method cannot 

be provided as a result of failure to pursue the Work promptly or coordinate 

activities properly. 

6. The specified product or method of construction cannot receive necessary 

approval by a governing authority, and the requested substitution can be 

approved. 

7. A substantial advantage is offered the Owner in terms of cost, time, energy 

conservation or other considerations of merit after deducting offsetting 

responsibilities the Owner may be required to bear.  Additional responsibilities for 

the Owner may include additional compensation to the Architect / Engineer of 

record for redesign, increased cost of other construction elements by the Owner or 

other separate Contractors, and similar considerations. 

8. The specified product or method of construction cannot be provided in a manner 

that is compatible with other materials, and where the Contractor certifies that the 

substitution will overcome the incompatibility. 

9. The specified product or method of construction cannot be coordinated with other 

materials, and where the Contractor certifies that the proposed substitution can be 

coordinated. 

10. The specified product or method of construction cannot provide a warranty 

required by the Construction Contract Documents and where the Contractor 

certifies that the proposed substitution will provide the required warranty. 

  

B. The Contractor's submittal and the Owner’s acceptance of Shop Drawings, Product 

Data or Samples that relate to construction activities not complying with the Contract 

Documents does not constitute an acceptable or valid request for substitution, nor does 

it constitute approval. 

 

C. Substitution request constitutes a representation that the Contractor: 

 

1. Has investigated the proposed product and determined that it meets or exceeds, in 

all respects, the product specified. 

2. Will provide the same warranty for substitution as for the product specified. 

3. Will coordinate installation and make other changes, which may be required for 

work to    be complete in all respects. 

  4. Waives claims for additional costs, which may subsequently become apparent. All 

costs associated with the substitution will be paid for by the Contractor regardless 

of approvals given, and regardless of subsequent difficulties experienced as a 

result of substitutions. 

 

 

PART 3 - EXECUTION  
 

Not Used 

 

END OF SECTION 01600 
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SECTION 01610 

 

MATERIALS AND EQUIPMENT 

 

 

PART 1 - GENERAL 

 

1.01   REQUIREMENTS INCLUDED 

 

A. The Contractor shall comply with and be responsible for all requirements of the 

Project Manual, without exception. 

  

B. The Contractor shall comply with the applicable requirement in this Section, and the 

requirements of Division 1, Section 01100 Summary of Work. 

 

C. Division 1, Section 01600, Product Requirements. 

 

D. Division 1, Section 01770, Closeout Procedures 

 

1.02          RELATED WORK 

            

 A.      Division 1, General Requirements of the Project Manual. 

  

1.03          SCOPE 

 

A.  General storage and protection of project materials and equipment. 

 

B. Furnish, install and maintain storage sheds as required for protection of materials and 

equipment. Remove at completion of Work. 

 

C. Exterior storage requirements for all specified materials and equipment requiring 

protection. 

 

 

1.04    MATERIAL AND EQUIPMENT INCORPORATED INTO WORK 

 

A. Comply with applicable specifications, manufacturer’s recommendations and 

standards. 

 

B. Comply with size, make, type and quality specified or as specifically accepted in 

writing by the Owner. 

 

C. Design, fabricate, assemble deliver and install products in accordance with 

engineering and shop practices normal to trade. 

 

D. Manufacture like parts of duplicate units to standard interchangeable sizes and gauges.  

Two or more items of same kind shall be identical by same manufacturer. 

 

E. Products shall be suitable for intended purpose. 
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F. Equipment capacities, sizes and dimensions shown or specified shall be adhered to 

unless variations are specifically accepted in writing. 

 

G. Do not use material or equipment for any purpose other than for which it is designed 

or is specified. 

 

1.05 IDENTIFICATIONS AND NAMEPLATES 

 

A. Nameplates, trademarks, and other identifying marks on manufactured and fabricated items 

are not permitted on surfaces exposed to view in public spaces, including elevators and 

escalators except as noted otherwise in the Construction Contract Documents.  This does 

not apply to UL labels. 

 

1.06  QUALITY ASSURANCE 

 

A. Materials specified are to define standard of quality or performance and to establish 

basis for evaluation of proposals. 

 

B. Comply with individual Technical Specification Sections and referenced standards as 

minimum requirements. 

 

C. Components required to be supplied in quantity within a Technical Specification 

Section shall be of same manufacturer and shall be interchangeable, unless otherwise 

required. 

 

1.07  PRODUCT OPTIONS 

 

A. For Products specified only by reference standard, select Product meeting that 

standard by any manufacturer. 

 

B. For Products specified by naming only one Product and manufacturer, select any one 

of the products and manufacturers named which complied with the Technical 

Specifications. 

 

C. For products specified by naming only one Product and manufacturer, there is no 

option and no substitution will be allowed. 

 

1.08  PRODUCTS LIST 

 

A. Within twenty (20) calendar days after award of Contract, submit to the Owner three 

(3) copies of complete list of major Products, which are proposed for installation. 

 

B. Tabulate Products by Technical Specification Section number and title. 

 

C. For products specified only by reference standards list for each such Product: 

 

1. Name and address of manufacturer. 

2. Trade name. 

3. Model or catalogue designation. 
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4. Manufacturer’s data: 

 

a. Reference standards. 

b. Performance test data. 

 

D. The Owner will coordinate with the Architect / Engineer of record and reply in writing 

stating whether there is reasonable objection to listed items.  Failure to object to a 

listed item shall not constitute a waiver of the requirements of the Construction 

Contract Documents. 

 

 

1.09  MANUFACTURER’S INSTRUCTIONS 

 

A. When Construction Contract Documents require installation of work to comply with 

manufacturers printed instructions, obtain and distribute copies of instructions to 

parties involved in installation, including two (2) copies to the Owner, prior to 

commencing work. 

 

B. Maintain one (1) set of complete instructions at job site during installation and until 

work is complete. 

 

C. Maintain copies for Project Record Documents. 

 

D. Handle, install, connect, clean, condition and adjust products in strict accord with 

manufacturer’s instructions and in conformity with specified requirements. 

 

E. Should job conditions or specified requirements conflict with manufacturer’s 

instructions, notify the Owner in writing for further instructions.  Do not proceed with 

Work without clear instructions. 

 

F. Perform Work in accordance with manufacturer’s instructions.  Do not omit 

preparatory steps on installation procedures unless specifically modified or exempted 

by the Contract Documents. 

 

1.10  TRANSPORTATION AND HANDLING 

 

A. Arrange deliveries of materials and equipment in accordance with construction 

schedules.  Coordinate to avoid conflict with Work and conditions at Site.  Avoid 

congesting traffic. 

 

B. Deliver materials and equipment in undamaged condition, in manufacturer’s original 

containers or packaging, with identifying labels intact and legible. 

 

C. Immediately upon delivery, inspect shipments to assure compliance with requirements 

of the Construction Contract Documents and accepted submittals, and that products 

are properly protected and undamaged. 

 

D. Promptly remove unsatisfactory materials from Site. 
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E. Furnish equipment and personnel to handle products by methods necessary to prevent 

soiling or damage to products or packaging. 

 

1.11         STORAGE 

 

A. Store materials subject to damage from exposure to weather in weather tight storage 

facilities of suitable size with floors raised above ground.  Materials not subject to 

weather damage may be stored on blocks off ground. 

 

B. Store fabricated products in accordance with manufacturer’s instructions, seals and 

labels intact and legible.  Store product subject to damage by elements in weather tight 

enclosures.  Maintain temperature and humidity within ranges required by 

manufacturer’s instructions. 

 

C. Cover materials, which are subject to deterioration with breathable, impervious sheet 

covering to provide adequate ventilation to avoid condensation. 

 

D. Store loosed granular materials in well-drained area on solid surfaces to prevent 

mixing with foreign matter and cover during inclement weather.  Store cementitious 

and clay products clear of earth or concrete floors, away from walls. 

 

E. Arrange storage in manner to permit easy access for inspections. 

 

F. Protect metal from damage, dirt or dampness.  Furnish flat, solid support for sheet 

products during storage. 

 

G. Make periodic inspections of stored materials to verify that products are maintained 

under specified conditions and are free from damage or deterioration. 

 

H. Do not use materials in work that have deteriorated, become damaged or are otherwise 

unfit for use. 

 

I. Store paints in assigned room or area kept under lock and key.  Prevent mixing of 

refuse or chemically injurious materials or liquids with stored materials. 

 

J. Remove oil, rags and other combustible materials daily and take precautions to prevent 

fire hazard. 

 

K. Do not load structure during construction by storing materials with load greater than 

structure is calculated to support safely.  Such storage is subject to approval by the 

Owner. 

 

L. Provide substantial platforms, blocking, or skids to support fabricated products above 

ground; slope to provide drainage.  Provide surface drainage to prevent erosions and 

pounding of water. 

 

M. Pipe and conduit stored outdoors shall have open ends sealed to prevent entrance of 

dirt, moisture, etc. 

 

1.12         PROTECTION AND MAINTENANCE 
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A. Furnish protection against weather.  Cover building openings and penetrations to 

protect interior of building from weather. 

 

B. Maintain work, materials, apparatus and fixtures free from damage, accumulation of 

debris, and protected from dust and dirt. 

 

C. Protect items having factory finish to prevent damage to finish and equipment. 

 

D. At end of day’s work, cover new work likely to be damaged or otherwise protect and 

necessary. 

 

E. After installation, secure substantial coverings as necessary to protect installed 

products from damage from traffic and subsequent construction operations. 

 

F. Remove protection where no longer needed.  Upon completion of Work, remove 

storage facilities from site. 

 

G. Contractor shall replace, at no additional cost to the Owner, stored items damaged by 

inadequate protection and environmental control. 

 

H. For mechanical and electrical equipment in long-term storage, provide manufacturer’s 

service instructions shown on exterior of package. 

 

I. Service equipment on a regular basis as recommended by manufacturer.  Maintain log 

of maintenance services; submit log as Project Record Document in accordance with 

requirements of Section 01781, Project Record Documents. 

 

J. After cabinets and boxes are installed, cover openings to prevent entrance of water and 

foreign materials.  Close conduit openings with temporary metal or plastic cap, 

including those terminated in cabinets. 

 

K. Provide temporary enclosures for equipment such as substations and motor control 

centers.  Provide and maintain heat in closures until equipment is energized, to avoid 

condensation damage. 

 

1.13          MANUFACTURER CERTIFICATION 

 

A. Prior to Final Acceptance of Work, for items designated in Technical Specifications 

Sections, an authorized representative of each manufacturer of materials and/or 

equipment installed under the work of that Section, shall personally inspect installation 

and operation of his/her materials, system and equipment to determine they are 

correctly installed and operating properly as follows: 

 

1. Inspection and testing shall be accomplished: 

 

a. For Work which will be concealed during execution of Work, after 

completion of installation and prior to concealment. 

b. For Work which will not be concealed, at completion of Work. 
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2. Each representative shall submit a signed statement to the Owner through the 

Contractor certifying to his personal inspection and to the correct installation 

and proper operation of materials, systems and/or equipment.  Their 

certification shall list all items included. 

 

3. Contractor shall transmit all such certifications to the Owner at or prior to Final 

Acceptance Inspection.  Transmittal shall include a list of all certifications 

included. 

 

PART 2 - PRODUCTS 

 

2.01   MATERIALS, EQUIPMENT & FURNISHINGS 

 

A. Materials and equipment intended for use in Project must be new.  Equipment and 

furnishings utilized for installation of material and equipment in the Project may be 

new or used, but must be serviceable, must be adequate for intended purpose, and 

must not violate applicable codes and/or regulations. 

 

 

PART 3 - EXECUTION 
 

3.01   GENERAL 

 

A. Store products immediately upon delivery at location acceptable to the Owner, in 

accordance with manufacturer’s storage instructions, with seals and labels intact.  

Protect until uninstalled. 

 

B. Arrange storage in manner to provide access for maintenance of stored items and for 

inspection. 

 

3.02   MAINTENANCE OF STORAGE 

 

A. Verify that storage facilities comply with manufacturer’s product storage requirements. 

 

              B. Verify that manufacturer required environmental conditions are maintained continually. 

 

C. Verify that surfaces of products to elements are not adversely affected and that any 

weathering of finishes is within acceptable tolerances under requirements of 

Construction Contract Documents. 

 

 

 

END OF SECTION 01610 

 

 

Bid #23-014 REBID Georgetown County, South Carolina Page 112 of 173



 

 

SECTION 01620 

 

STORAGE AND PROTECTION 

 

PART 1 – GENERAL 

 

1.01  REQUIREMENTS INCLUDED 

 

A. General storage and protection of project materials and equipment. 

 

B. Furnish, install and maintain storage sheds as required for protection of materials 

and equipment. Remove at completion of Work. 

 

C. Exterior storage requirements for all specified materials and equipment requiring 

protection. 

 

1.02  RELATED REQUIREMENTS 

 

A. Division 1, General Requirements in the Project Manual without exception..  

 

PART 2 – PRODUCTS 

 

2.01  MATERIALS, EQUIPMENT & FURNISHINGS 

 

A. Materials and equipment intended for use in Project must be new. Equipment and 

furnishings utilized for installation of material and equipment in the Project may 

be new or used, but must be serviceable, must be adequate for intended purpose, 

and must not violate codes or regulations. 

 

PART 3 – EXECUTION 

 

3.01       GENERAL 

 

A. Store products immediately upon delivery at location acceptable to the Owner, in 

accordance with manufacturer’s storage instructions, with seals and labels intact. 

Protect until installed. 

 

B. Arrange storage in manner to provide access for maintenance of stored items and for 

inspection. 

 

3.02  ENCLOSED STORAGE 

 

A. Store products subject to damage by elements in substantial weather tight 

enclosures or storage sheds of adequate dimensions. 

 

B. Maintain temperature and humidity within ranges stated in manufacturer’s 

instruction. 

 

C. Provide humidity control and ventilation for sensitive products as required by 

manufacturer’s instruction. 
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D. Store unpacked and loose products on shelves, in bins, or in neat groups of like 

items. 

 

E. Contractor shall replace, at no additional cost to the Owner, store items damaged 

by inadequate protection or environmental control. 

 

F. Provide substantial platforms, blocking, or skids to support fabricated products 

above ground; slope to provide drainage. 

 

G. For products subject to dislocation or deterioration from exposure to elements, 

cover with impervious sheet materials. Provide ventilation to prevent 

condensation below covering. 

 

H. Store loose, granular materials on clean, solid surfaces, or on rigid sheet materials, 

to prevent mixing with foreign matter. 

 

I. Provide surface drainage to prevent erosion and pounding of water. 

 

J. Prevent mixing of refuse or chemically injurious materials or liquids with stored 

material. 

 

K. Pipe and conduit stored outdoors shall have open ends sealed to prevent entrance 

of dirt, moisture, etc. 

 

3.03  MAINTENACE OF STORAGE 

 

A. Periodically inspect stored products on a scheduled basis. 

 

B. Verify that storage facilities comply with manufacturer’s product storage 

requirements. 

 

C. Verify that manufacturer required environmental conditions are maintained 

continually. 

 

D. Verify that surfaces of products exposed to elements are not adversely affected 

and that any weathering of finishes is within acceptable tolerances established by 

the applicable manufacturer. 

 

3.04  MAINTENACE OF EQUIPMENT STORAGE 

 

A. For mechanical and electrical equipment in long-term storage, provide 

manufacturer’s service instructions shown on exterior of package. 

 

B. Service equipment on a regular basis as recommended by manufacturer. Maintain 

log of maintenance services; submit log  in accordance with requirements of 

Section 01781, Project Record Documents 

 

3.05  PROTECTION OF INSTALLED EQUIPMENT 
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A. After cabinets and boxes are installed, cover openings to prevent entrance of 

water and foreign materials. Close conduit openings with temporary metal or 

plastic cap, including those terminated in cabinets. 

 

B. Provide temporary enclosures for equipment such as substations and motor 

control centers. Provide and maintain heat in closures until equipment is 

energized, to avoid condensation damage. 

 

 

 

END OF SECTION 01620 
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SECTION 01700 

 

EXECUTION REQUIREMENTS 

PART 1- GENERAL 

 

1.01 REQUIREMENTS INCLUDED 

 

A. Contractor shall comply with and be responsible for all of the requirements of the Project 

Manual without exception. 

 

B. Contractor shall provide field engineering and general layout services required on the 

project as follows: 

 

1. Civil, structural or other professional engineering services specified, or required 

to execute construction methods consistent with the requirements of the 

Construction Contract Documents.  

 

2. Survey work required for execution of the total Work of the Project. 

 

3. Continuous horizontal and vertical control regarding layout and execution of 

Work of the Project. 

 

4. Coordinate field engineering services with the Owner. 

   

1.02 RELATED REQUIRMENTS 

 

A. Division 1, General Requirements of the Project Manual without exception.  

 

B. The Technical Specifications, Sections 0200 through 1900,   as may be applicable. 

 

1.03 CONTROLS 

 

A. Contractor will establish primary controls, horizontal and vertical control points at 

various locations at the Site. These will be described and indicated on the 

Contractor’s approved Drawings and will be coordinated in the field by the 

Contractor. 

 

B. Existing control points and property line markers will be shown on the Owner’s 

survey drawings.     

 

1.04 QUALIFICATIONS OF SURVEYOR OR ENGINEER 

 

A. For Surveying, a qualified engineer or registered land surveyor, registered in the 

State of South Carolina and acceptable to the Owner. 

 

B.   For engineering, a registered professional engineer of a discipline required for this 

Project licensed in the State of South Carolina and acceptable to the Owner. 

 

 

1.05 SURVEY REFERENCE POINTS 
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A. Existing horizontal and vertical control points for the Project are those designated on 

Owner’s survey drawings or as determined from investigation of the existing 

conditions. 

 

 

B. Verify property, grades, lines, levels and dimensions indicated. 

 

C. Locate and protect control points prior to starting Site Work and preserve permanent 

reference points during construction. 

1. Make no changes or relocations without prior approval of the Owner 

 

2. Report to the Owner when a reference point is lost, destroyed or requires 

relocation because of necessary changes in grades or locations.  

 

3. Require surveyor to replace Project control points, which may be lost or 

destroyed.  

 

1.06 PROJECT LAYOUT REQUIREMENTS 

 

A.   Establish a sufficient number of permanent bench marks on Site, as may be required, 

referenced to data established by survey control points. Record locations of 

benchmarks with horizontal and vertical data on Project Record Documents, Section 

01781. 

 

B.   From established control points, Contractor shall layout all Work by establishing all 

lines and grades at Site necessary to control Work, and shall be responsible for all 

measurements that may be required for execution of Work.  

 

C.          Furnish, at own expense, all such stakes, steel pins, equipment, tools and material 

and labor that may be required in laying out Work control points. 

 

D.         Establish lines and levels, locate and layout by instrumentation and similar 

appropriate means: 

1. Site Improvements 

a. Stakes for grading, fill, and topsoil placement. 

b. Utility slopes and invert elevations. 

c. Limits of pavement (concrete and asphalt). 

2. Batter boards for structures. 

3. Building foundation column locations, piling and floor levels. 

4. Controlling lines and levels required for mechanical and electrical trades. 

 

E.  Verify and coordinate in field all existing and proposed underground components 

including civil, structural, utilities and other components prior to initiation of the 

Work. Advise the Owner of any conflicts or discrepancies. 

 

 

 

1.07 SUBMITTALS AND DOCUMENTS 
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A. Submit name and address of Surveyor and Professional Engineer assigned to the 

Project to the Owner. 

 

B. On request of the Owner, submit documentation to certify accuracy of field 

engineering work and compliance with Construction Contract Documents. 

 

C. Submit certificate signed by registered engineer or surveyor certifying that 

elevations and locations of improvements are in conformance, or non-

conformance, with Construction Contract Documents. 

 

D. Standards and Availability: Data and other measurements shall be recorded in 

accordance with standard and approved methods. All field notes, sketches, 

recordings, and computation in establishing above horizontal and vertical control 

points shall be available at all times during progress of Work for ready 

examination by the Owner 

 

E. Maintain complete and accurate record data on underground utilities and 

obstructions, new and existing, encountered in execution of Work. Record data on 

Project Record Documents in accordance with requirements of Section 01781, 

Project Record Documents. 

F. On completion of all foundation walls, pavement and other major site 

improvements, prepare certified survey showing dimensions, locations, angles, 

and elevations of construction. 

 

     

PART 2 – PRODUCTS 

 

Not Used 

 

PART 3 – EXECUTION 

 

Not Used 

 

 

 

END OF SECTION 01700 
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SECTION 01710 

 

FINAL CLEANING 

 

PART 1 – GENERAL 

 

1.01 REQUIREMENTS INCLUDED 
 

A. Contractor shall comply with and be responsible for all requirements of the Project 

Manual, without exception. 

 

B. Contractor shall comply with applicable requirements in this Section and more specific 

requirements in Section 00800, Special Project Conditions, and Section 01100, Summary 

of Work. 

 

C. Execute final cleaning at completion of the Work as required by the Construction 

Contract Documents. 

 

1.02 RELATED REQUIEMENTS 
 

A. Divisions 1, General Requirements in the Project Manual without exception. 

 

1.03 DISPOSAL REQUIREMENTS 
 

A. Conduct cleaning and disposal operations to comply with all applicable codes, 

ordinances, regulations, and anti-pollution laws. 

 

PART 2 – PRODUCTS 

 

2.01 MATERIALS 

 

A. Use only those cleaning materials which will not create hazards to health or property and 

which will not damage surfaces. 

 

B. Use only those cleaning materials and methods recommended by manufacturer of the 

surface material to be cleaned. 

 

C. Using cleaning materials only on surfaces recommended by cleaning material 

manufacturer. 

 

D. Refer to applicable manufacturer’s recommendations for specific products and materials. 

 

PART 3 – EXECUTION 

 

3.01 FINAL CLEANING 
 

A. Execute prior to inspection at Substantial Completion. 

 

B. Employ skilled workmen or professional cleaners for the final cleaning. 

 

C. In preparation for substantial completion or occupancy, conduct final inspection of sight-

exposed interior and exterior surfaces, and of concealed spaces, and clean as follows: 
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1. Remove grease, dust, dirt stain, labels, fingerprints, and other foreign materials from 

site-exposed interior and exterior surfaces; wash and polish surfaces so designated to 

shine finish.  

 

2. Repair, patch and touch-up marred surfaces to specified finish, to match adjacent 

surfaces. 

 

D. Broom clean exterior paved surfaces; rake clean other surfaces of the grounds. 

 

E. Clean roof areas of debris; flush roof drainage system(s) with water until clear. 

 

F. Prior to final completion, or Owner occupancy, Contractor and Owner shall conduct an 

inspection of sight-exposed interior and exterior surfaces, and all work areas, to verify 

that the entire Project Work area is clean. 

 

G. Leave Project Work area clean and ready for use and occupancy. 

  

 

 

 

END OF SECTION 01710 

 

 

 

 

 

 

 

Bid #23-014 REBID Georgetown County, South Carolina Page 120 of 173



 

 

SECTION 01770 

CLOSEOUT PROCEDURES 

PART 1 – GENERAL 
 

1.01 REQUIREMENTS INCLUDED 

 

A. The Contractor shall comply with and be responsible for all of the 

requirements of the Project Manual, without exception. 
 

B. The Contractor shall comply with applicable requirements in this Section and 

more specific requirements in Division 1, Section 01100, Summary of Work. 
 

C. The Contractor shall comply with the requirements stated in the Construction 

Contract and in approved and permitted Drawings and Technical Specifications 

for the Work. 
 

1.02 RELATED REQUIREMENTS 

 

A. Conditions of the Construction Contract: fiscal provisions, legal submittals and 

additional administrative requirements. 
 

B. Division 1, General Requirements in the Project Manual without exception. 
 

C. Closeout submittals required of trades as may be indicated in various sections 

of the approved Technical Specifications. 
 

1.03 DAMAGES 
 

A. If the Contractor neglects, fails, or refuses to complete the work by the Substantial 

Completion Date, Final Completion Date, or any portion of the Work by an 

Interim Completion Date, subject to any proper extension granted by the Owner, 

then the Contractor will pay, or cause the Contractor’s Surety to pay damages to 

the Owner as defined in Summary of the Work, Section 01100. 
 

1.04 PHASED COMPLETION 
 

A. In addition to Substantial Completion (Beneficial Occupancy) and Final 

Completion as defined below, the Contractor shall complete and make available to 

the Owner certain portions of the Work set forth on the Summary Schedule and 

Key Milestones in Section 00750 no later than the dates indicated on said Schedule 

(“Interim Completion Date”) 
 

B. The Contractor acknowledges that such Interim Completion Dates are essential to 

the Owner’s plans and use and, therefore, time is of the essence in meeting said 

Interim Completion Dates. 
 

1.05 SUBSTANTIAL COMPLETION 
 

1. When Contractor considers the Work is substantially complete, he shall 
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submit to the Owner the following: A written certification that the Work, 

or designated portion thereof, is substantially complete. All items not 

complete shall be listed and deficient items noted. 
 

2. Owner will review the Contractor’s certification and examine the 

Work for conformance to the Certification and the Construction 

Contract Documents. 
 

3. Owner will inform the Contractor of non-compliance or incomplete items. 

 

4. Contractor shall remedy the deficiencies in the Work within seventy-two 

(72) hours, and send a second written notice of substantial completion to 

the Owner. 
 

5. The Owner will re-examine the Work. 
 

B. When the Owner determines that the Work is substantially complete, the Owner will: 

 

1. Prepare a Certificate of Substantial Completion, accompanied by 

Contractor’s list of items to be completed or corrected, as verified and 

amended. 
 

2. Send to Contractor for his/her written acceptance of the responsibilities 

assigned to them in the Certificate. 
 

C. After Work is substantially complete, Contractor shall: 
 

1. Obtain and submit Certificate of Occupancy. Owner shall, in detail, list the 

status of the area affected by partial acceptance and occupancy to establish the 

existing conditions prior to such acceptance or occupancy. 
 

2. Complete Work listed for completion or correction within designated form. 

3. Perform all cleaning in accordance with Section 01710, Final Cleaning. 
 

1.06 FINAL COMPLETION 

 

A. Within ten (10) calendar days after substantial completion, the Contractor shall 

submit to the Owner written certification that: 
 

1. Construction Contract Documents have been reviewed. 
 

2. Work has been examined for compliance with Construction Contract Documents. 
 

3. Work has been completed in accordance with Construction Contract Documents. 

 

4. Equipment and systems have been tested in the presence of the Owner 

and the appropriate County personnel, and are operational. 
 

5. Work is completed and ready for final examination. 
 

6. Submittal of Closeout Documents as stipulated in paragraph 1.07 below. 
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B. The Owner will make an examination to verify the status of completion within 

ten (10) calendar days after receipt of such certification. 

C. Should the Owner consider the Work incomplete or defective, or the Contractor has 

not demonstrated to the Owner that a “good faith” effort has been made within the 

time (72 hours) allotted in paragraph 1.05 A above, any Damages and/or 

Liquidated Damages, will be charged against the Contractor as defined and 

explained in Section 01100, Summary of Work 
 

1. The Owner will promptly notify the Contractor in writing of all 

deficiencies listing the incomplete or defective work. 
 

2. Contractor shall take immediate steps to remedy the stated deficiencies, and 

send a second written Certification to the Owner that the Work is complete. 
 

3. The Owner will re-examine the Work. 
 

D. When the Owner concludes that the Work is complete, the Owner shall 

determine t h e  number of days for which Liquidated Damages will be assessed 

and request the Contractor to prepare closeout submittals. 
 

E. Acceptance of the entire project shall commence after all contract work is complete, 

final inspections are made, corrective actions completed, the Work re-examined, and 

after final acceptance by the Owner 
 

F. The date established by the Owner as the Final Completion Date shall initiate the 

guarantee and the warranty periods for all system components and the construction 

of the Project. The Project shall not be considered Final Complete until all Close 

Out Documents are properly completed and transmitted to the Owner. 
 

G. The Owner shall review the status of the Work and compare it to the request for 

final payment and compare it with the Project records for conformance to the final 

settlement requirements. 
 

H. The Owner shall receive from the Contractor, and maintain, the permit drawings 

and specification package, copy of all shop drawings and submittals, the “as-built” 

set of drawings and specifications, maintenance manuals as required by the 

contract and submitted by the Contractor. In addition, the Contractor shall provide 

spare parts and supplies, stored materials, special tools, filters, and other 

pertinent items as required under the Construction Contract Documents to the 

Owner for transmittal to the appropriate County department(s) 
 

1.07 CLOSEOUT SUBMITTALS 
 

A. Evidence of compliance with requirements of governing authorities: 
 

1. Certificate(s) of Inspection: 
 

B. Project Record (Permit)Documents, in accordance with Section 01781 

C. Operating and Maintenance Data, in accordance with Section 01782 (if applicable). 

D. Warranties and Bonds, in accordance with Section 01790 (if applicable). 

E. Spare Parts and Maintenance Materials, in accordance with Section 01785. 
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F. Certificate of Insurance for Products and Completed Operations. 

 

1.08 EVIDENCE OF PAYMENTS AND RELEASE OF LIENS 
 

A. Contractor s Affidavit of Release of Liens. 
 

1. Consent of Surety to Final Payment. Use form acceptable to the Owner 
 

2. Contractor’s Release or Waiver of Liens. Standard Form “Affidavit and 

Partial Lien Waiver”. Use form acceptable to Owner. 
 

3. Separate releases of waivers of liens from prime and subcontractors, suppliers 

and others with lien rights against property of the Owner together with a list of 

those parties, in accordance with Standard Form “Affidavit and Final Lien 

Waiver”. Use form acceptable to Owner. 
 

B. All submittals shall be duly executed and notarized before delivery to the Owner. 
 

1.09 FINAL ADJUSTMENT OF ACCOUNTS 

 

A. Submit a final Statement of Accounting to the Owner. 
 

B. Statement shall reflect all adjustments to the Contract Sum: 

1. The original Contract Sum. 

2. Additions and deductions resulting from: 
 

a. Previous Change Orders. 

b. Allowances. 

c. Unit Prices. 

d. Deductions for uncorrected Work. 

e. Deductions for liquidated damages. 

f. Other adjustments. 
 

3. Total Contract Sum, as adjusted. 

4. Previous payments. 

5. Sum remaining due. 
 

C. The Owner will prepare a final Change Order reflecting approved adjustments 

to the Contract Sum, which was not previously made by Change Orders. 
 

1.10 FINAL APPLICATION FOR PAYMENT 
 

A. Contractor shall submit final Application for Payment in accordance with procedures 

and requirements stated in the Construction Contract and Section 01290, Payment 

Procedures of the Project Manual. 
 

1.11 ADDITIONAL ADJUSTMENT 

A. No adjustments to the Construction Contract requested by the Contractor will be 
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allowed if asserted after execution of Final Payment of Contract. 

 

1.12 POST-CONSTRUCTION INSPECTION 
 

A. Prior to expiration of one (1) year from the Date of Final Completion, the Owner, 

or its designated representative, will make visual inspection of the Project Work 

in the company of the Contractor to determine whether further correction of Work is 

required in accordance with the provisions of the Construction Contract. The 

Contractor shall be responsible for contacting the Owner and scheduling and 

coordinating the one (1) year inspection. 
 

B. The Owner will notify the Contractor, in writing, of any observed deficiencies. 
 

C. Contractor shall contact the Owner to arrange convenient time and establish 

schedule for correction of deficiencies. 

 
 

PART 2 – PRODUCTS 

Not Used 

 
 

PART 3 – EXECUTION 

Not Used 

 

END OF SECTION 01770 
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SECTION 01781 

 

PROJECT RECORD DOCUMENTS 

 

 

PART 1 – GENERAL 

 

1.01 REQUIRED INCLUDED 

 

A. Contractor shall comply with and be responsible for all requirements of the Project 

Manual without exception. 

 

B. Contractor shall comply with the applicable requirements in this Section and more 

specific requirements in: Section 00800, Special Project Conditions; Section 01100, 

Summary of Work; Section 01330, Submittal Procedures; Section 01322, 

Photographic Documentation; and Section 01770, Close Out Procedures. 

 

C. Contractor shall conform to the requirements of the Owner, Georgetown County, and 

such other federal, state and municipal agencies having jurisdiction. 

 

1.02 RELATED REQUIREMENTS 

 

A. Division 0, Bidding and Contract Documents, in the Project Manual without 

exception. 

 

B. Division 1, General Requirements in the Project Manual without exception.  

 

1.03 MAINTENACE OF DOCUMENTS AND SAMPLES 

 

A. For duration of Project, maintain at job Site the following: 

 

1. One copy of the Drawings, Technical Specifications, Addenda, shop 

drawings, products data, miscellaneous requested submittal data, Change 

Orders and other modifications to Contract, field orders, field test or 

written instructions. 

2. One copy of transmittal letters. 

3. One set of construction photographs. 

4. One set of samples. 

5. One copy of Permit Drawings as may be required by the appropriate 

governing agency having jurisdiction. 

 

B. Store documents and samples in Contractor’s field office apart from documents 

used for construction. 

 

1. Provide files and racks for storage of documents. 

2. Provide locked cabinets or secure storage space for storage of samples. 

 

C. File documents and samples in accordance with CSI 16-division format. 
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D. Maintain documents in a clean, dry, legible condition and in good order. Do not 

use record documents for construction purposes. 

 

E. Make documents and samples available at all times for inspection by the Owner.  

 

F. Incomplete or out of order documents and samples will be grounds for not 

approving the Design/Builder’s Application for Payment. 

 

G. Provide felt tip marking pens for recording information in color code designated 

by the Owner. 

 

H. Label each document “PROJECT RECORD” in neat large printed letters. Keep 

record documents current. Record information concurrently with construction 

progress. Do not conceal any work until required information is recorded. 

 

1.04 RECORD DRAWINGS 

 

A. Electronic data “As-Built” record drawings shall be required. The Owner will 

select electronic format and software to be used by Contractor. 

 

B. Permanent and Accurate Record Drawings shall be created on full size sheets (24 

in. x 36 in. ft.) capable of being reproduced. These shall be made from the 

approved, original drawings, which shall be provided to a commercial 

reprographics service at an appropriate time. All of the aforementioned shall be at 

the Contractor’s sole cost and expense. 

 

C. Legibly mark in color code designated by the Owner to record actual construction 

on designated Record Drawing prints: 

 

1. Depths of various elements of structure(s) foundations in relation to finish 

first floor datum. 

2. Horizontal and vertical locations of underground utilities and 

appurtenances referenced to permanent surface improvements. 

3. Location of all internal utilities and appurtenances and features of the 

structure(s), including  dimensional locations of underground activities 

and other work 

4. Dimensional locations, vertical and horizontal, of site work, including 

utilities. 

5. Dimensional location, vertical and horizontal, of asphalt and concrete 

pavement. 

6. Dimensional location, vertical and horizontal, of storm water drainage 

system including pipe invert elevations. 

 

D. Indicate the following installed conditions: 

 

1. All electrical systems, plumbing and mechanical systems and such other 

units installed requiring periodic maintenance or repair. 

2. Equipment locations (exposed and concealed), dimensioned from 

prominent building lines. 
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3. Approved substitutions, contract modifications, and actual equipment and 

materials installed. 

4. Field modifications with dimensions and details. 

5. Modifications made by addenda, clarifications, Field Orders or Change 

Orders. 

6. Details not on original, approved Construction Contract drawings. 

7. Record information on a daily basis, or as often as necessary. 

8. Include references to related shop drawings and modifications. 

 

E. Contractor shall retain competent drafting services, as necessary, for transfer of 

“mark-up notations” from information recorded during construction. 

 

F. Contractor shall submit Record Documents drawings to the Owner for review and 

acceptance thirty (30) days prior to final closeout. 

 

G. Make revisions and additions as may be indicated by the Owner. 

 

H. Do not use these Drawings for reference or construction, nor allow them to leave 

the field office. 

 

1.05 RECORD SPECIFICATIONS AND ADDENDA 

 

A. Legibly mark up in color code designated by the Owner each Specification 

Section to record the following: 

 

1. Manufacturer, trade name, catalog name and supplier (with address and 

phone number) of each product and item of equipment actually installed. 

2. Modifications made by Change Order. 

3. Other matters not originally specified. 

 

1.06 RECORD SAMPLES 

 

A. Record in transmittal, if not indicated, manufacturer, trade name, catalog number. 

 

1.07 SUBMITALLS 

 

A. At Contract closeout, Contractor shall sign each final Record Drawing and cover 

of Record Specifications stating documents are complete and accurate, deliver 

project Record Documents to the Owner. 

 

B. Accompany submittal with transmittal letter in duplicate, containing: 

 

1. Date. 

2. Owner RFP / Bid Number. 

3. Contractor’s name and address. 

4. Title and number of each Record Document. 

5. Signature of Contractor or his/her authorized representative. 

 

C. Submit the following quantities of Record Documents: 
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1. A complete set of Project Record Drawings in electronic format to be 

determined by Owner. 

 

1.08 BURDEN OF ACCURACY 

 

A. Contractor shall bear all costs of damages of any nature incurred by the Owner 

due to inaccuracies or incompleteness of the submitted Project Record 

Documents. 

 

PART 2 – PRODUCTS 

 

Not Used 

 

PART 3 – EXECUTION 

 

Not Used                             

 

END OF SECTION 01781 
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SECTION 01790 

 

WARRANTIES AND BONDS 

 

 PART 1 - GENERAL 
 

 1.01          RELATED REQUIREMENTS 

 

 A. Division 0, Bidding and Contract Documents of the Project Manual without 

exception. 

B. Division 1, General Requirements of the Project Manual without exception. 

C. Approved Technical Specifications, as applicable and required. 

 

 1.02   SUMMARY 

 

 A. This Section specifies general administrative and procedural requirements for 

warranties and bonds required by the Construction Contract Documents, including 

manufacturer’s standard warranties on products and special warranties. 

 

 1. Refer to the applicable requirements of Division 0 and Division 1 for 

Contractor’s special warranty of workmanship and materials. 

   2. General closeout requirements are included in Section 01770, Closeout 

Procedures. 

 3. Specific requirements for warranties for the Work and products and 

installations that are specified to be warranted, are included in the individual and 

applicable Sections of the Technical Specifications. 

 4. Certifications and other commitments and agreements for continuing 

services to the Owner, Georgetown County, South Carolina are specified 

elsewhere in the Construction Contract Documents. 

 

 B. Disclaimers and Limitations:  Manufacturer's disclaimers and limitations on 

product warranties do not relieve the Contractor of the warranty on the Work that 

incorporates the products.  

 

 1.03  WARRANTY REQUIREMENTS 

 

 A. Related Damages and Losses:  When correcting warranted Work that has failed, 

remove and replace other Work that has been damaged as a result of such failure 

or that must be removed and replaced to provide access for correction of 

warranted Work. 

 

 B. Reinstatement of Warranty:  When Work covered by a warranty has failed and 

been corrected by replacement or rebuilding, reinstate the warranty by written 

endorsement.  The reinstated warranty shall be equal to the original warranty with 

an equitable adjustment for depreciation. 

 

 C. Replacement Cost:  Upon determination that Work covered by a warranty has 

failed, replace or rebuild the Work to an acceptable condition complying with 

requirements of the Construction Contract Documents. The Contractor is 
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responsible for the cost of replacing or rebuilding defective Work regardless of 

whether the Owner has benefited from use of the Work through a portion of its 

anticipated useful service life. 

 

 D. Owner Recourse:  Written warranties made to the Owner are in addition to 

implied warranties, and shall not limit the duties, obligations, rights and remedies 

otherwise available under the law, nor shall warranty periods be interpreted as 

limitations on time in which the Owner can enforce such other duties, obligations, 

rights, or remedies. 

 

         E.  Rejection of Warranties:  The Owner reserves the right to reject 

warranties and to limit selections to products with warranties not in conflict with 

requirements of the Construction Contract Documents. 

 

  F. The Owner reserves the right to refuse to accept Work for the Project where a 

special warranty, certification, or similar commitment is required on such Work 

or part of the Work, until evidence is presented that entities required to counter 

sign such commitments are willing to do so. 

 

 1.04      SUBMITTALS 

 

A Submit written warranties to the Owner prior to the date certified for Substantial 

Completion.  If the Certificate of Substantial Completion designates a 

commencement date for warranties other than the date of Substantial Completion 

for the Work, or a designated portion of the Work, submit written warranties upon 

request of the Owner. 

 

B When a designated portion of the Work is completed and occupied or used by the 

Owner by separate agreement with the Contractor during the construction period, 

submit properly executed warranties to the Owner within ten (10) calendar days 

of completion of that designated portion of the Work. 

 

C When a special warranty is required to be executed by the Contractor, or the 

prime and a subcontractor, supplier or manufacturer prepare a written document 

that contains appropriate terms and identification, ready for execution by the 

required parties, Contractor  shall submit a draft to the Owner for approval prior 

to final execution. 

 

D Form of Submittal:  At Final Completion, the Contractor shall compile two (2) 

copies of each required warranty and bond properly executed by the Contractor, 

or by the prime, subcontractor, supplier, or manufacturer.  Organize the warranty 

documents into an orderly sequence based on the table of contents of the Project 

Manual. 

 

E Bind warranties and bonds in heavy-duty, commercial quality, durable 3-ring 

vinyl covered loose-leaf binders, thickness as necessary to accommodate contents, 

and sized to receive 8-1/2" by 11" paper. 

 

F Provide heavy paper dividers with celluloid covered tabs for each separate 

warranty.  Mark the tab to identify the product or installation.  Provide a typed 
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description of the product or installation, including the name of the product, and 

the name, address and telephone number of the installer. 

 

G Identify each binder on the front and the spine with the typed or printed title 

"WARRANTIES AND BONDS, the Project title or name and location, Owner 

RFP / Bid number and the name of the Contractor. 

  

H When operating and maintenance manuals are required for warranted 

construction, provide additional copies of each required warranty, as necessary, 

for inclusion in each required manual. 

 

 PART 2 - PRODUCTS  
  Not Used 

 

 PART 3 - EXECUTION 
                 Not Used 
 

END OF SECTION 01790 

 

END OF VOLUME 1 
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                                                                      START OF VOLUME II 
 

SECTION 02000 

SITE CLEARING 

 

PART 1 - GENERAL 
 

 1.1 DESCRIPTION 

 

Scope of Work: The work of this Section consists of all necessary clearing and grubbing as shown 

on the plans and specified in current SCDOT Technical Specification SC-M-201 and SC-M-202. 

 

 

PART 2 – PRODUCTS 

 
Refer to SCDOT Technical Specification 

 

PART 3 – EXECUTION 

 
Refer to SCDOT Technical Specification 

 

 

 

 

END OF SECTION 02000 

 

 

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK] 
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                                    SECTION 02050 

                                 SELECTIVE DEMOLITION 

 

PART 1 - GENERAL 

 
1.1 SUMMARY 

Section Includes: 

1. Demolition and removal of selected portions of structure. 

2. Demolition and removal of selected site elements. 

3. Salvage of existing items to be reused or recycled. 

 

1.2 MATERIALS OWNERSHIP 
 

A. Unless otherwise indicated, demolition waste becomes property of Contractor.Historic items, 

relics, antiques, and similar objects including, but not limited to, cornerstones and their contents, 

commemorative plaques and tablets, and other items of interest or value to Owner that may be 

uncovered during demolition remain the property of Owner. 
 

1. Carefully salvage in a manner to prevent damage and promptly return to Owner. 

 

1.3  FIELD CONDITIONS 
 

A. Conditions existing at time of inspection for bidding purpose will be maintained by Owner as 

far as practical. Notify Engineer of discrepancies between existing conditions and Drawings 

before proceeding with selective demolition. 

B.  

C. Hazardous Materials: It is not expected that hazardous materials will be encountered in the Work. 

1.    If suspected hazardous materials are encountered, do not disturb; immediately notify 

Engineer and Owner. Hazardous materials will be removed by Owner under a separate 

contract. 
 

D. Storage or sale of removed items or materials on-site is not permitted. 
 

E. Utility Service: Maintain existing utilities indicated to remain in service and protect them 

against damage during selective demolition operations. 
 

1. Maintain fire-protection facilities in service during selective demolition operations. 

2. Arrange selective demolition schedule so as not to interfere with Owner's operations. 
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1.4 WARRANTY 
 

A. Existing Warranties: Remove, replace, patch, and repair materials and surfaces cut or damaged during 

selective demolition, by methods and with materials and using approved contractors so as not to void 

existing warranties. 

 
 

PART 2 - PRODUCTS 

 

2.1 PERFORMANCE REQUIREMENTS 
 

A. Regulatory Requirements: Comply with governing EPA notification regulations before beginning 

selective demolition. Comply with hauling and disposal regulations of authorities having 

jurisdiction. 
 

Standards: Comply with ASSE A10.6 and NFPA 241. 

 

PART 3 - EXECUTION 

 

3.1 EXAMINATION 
 

A. Verify that utilities have been disconnected if required by utility provider before starting selective 

demolition operations. 
 

B. Inventory and record the condition of items to be removed and salvaged. 

 

3.2 UTILITY SERVICES AND MECHANICAL/ELECTRICAL SYSTEMS 
 

A. Existing Services/Systems to Remain: Maintain services/systems indicated to remain and protect 

them against damage. 
 

B. Existing Services/Systems to Be Removed, Relocated, or Abandoned: Coordinate with Utility 

providers and locate, identify, disconnect, and seal or cap off utility services and 

mechanical/electrical systems serving areas to be selectively demolished as required. 
 

F. Owner will arrange to shut off indicated services/systems when requested by Contractor. 

G. Arrange to shut off utilities with utility companies as required. 
H. If services/systems are required to be removed, relocated, or abandoned, provide 

temporary services/systems that bypass area of selective demolition and that 

maintain continuity of services/systems as required. 

 

3.3 PROTECTION 
 

A. Temporary Protection: Provide temporary barricades and other protection required to prevent 

injury to people and damage to adjacent facilities to remain. 
 

B. Temporary Shoring: Design, provide, and maintain shoring, bracing, and structural supports as 

required to preserve stability and prevent movement, settlement, or collapse of construction and 

finishes to remain, and to prevent unexpected or uncontrolled movement or collapse of 

construction being demolished. 
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Remove temporary barricades and protections where hazards no longer exist. 

 

3.4 SELECTIVE DEMOLITION 
 

A. General: Demolish and remove existing construction only to the extent required by new 

construction and as indicated. Use methods required to complete the Work within limitations of 

governing regulations and as follows: 
 

1. Neatly cut openings and holes plumb, square, and true to dimensions required. Use cutting 

methods least likely to damage construction to remain or adjoining construction. Use hand 

tools or small power tools designed for sawing or grinding, not hammering and chopping. 

Temporarily cover openings to remain. 

2. Cut or drill from the exposed or finished side into concealed surfaces to avoid marring 

existing finished surfaces. 

3. Do not use cutting torches until work area is cleared of flammable materials. At concealed 

spaces, such as duct and pipe interiors, verify condition and contents of hidden space before 

starting flame-cutting operations. Maintain portable fire-suppression devices during flame- 

cutting operations. 

4. Maintain fire watch during and for at least 2 hours after flame-cutting operations. 

5. Locate selective demolition equipment and remove debris and materials so as not to impose 

excessive loads on supporting walls, floors, or framing. 

6. Dispose of demolished items and materials promptly. Comply with local agency 

requirements. 

7. Site Access and Temporary Controls: Conduct selective demolition and debris-removal 

operations to ensure minimum interference with roads, streets, walks, walkways, and other 

adjacent occupied and used facilities. 
 

Removed and Salvaged Items: 
 

8. Clean salvaged items. 

9. Pack or crate items after cleaning. Identify contents of containers. 

10. Store items in a secure area until delivery to Owner. 

11. Transport items to Owner's storage area designated by Owner. 

12. Protect items from damage during transport and storage. 
 

Removed and Reinstalled Items: 
 

13. Clean and repair items to functional condition adequate for intended reuse. 

14. Pack or crate items after cleaning and repairing. Identify contents of containers. 

15. Protect items from damage during transport and storage. 
16. Reinstall items in locations indicated. Comply with installation requirements for new 

materials and equipment. Provide connections, supports, and miscellaneous materials 

necessary to make item functional for use indicated. 
 

Existing Items to Remain: Protect construction indicated to remain against damage and soiling during 

selective demolition. When permitted by Engineer, items may be removed to a suitable, protected storage 

location during selective demolition and reinstalled in their original locations after selective demolition 

operations are complete. 

 

3.5 CLEANING 
 

A. Insert other specific disposal, cleanup, or removal requirements to suit Project. 
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Remove demolition waste materials from Project site and dispose of them in an EPA-approved construction 

and demolition waste landfill acceptable to authorities having jurisdiction. 
 

1. Do not allow demolished materials to accumulate on-site. 
2. Remove and transport debris in a manner that will prevent spillage on adjacent surfaces 

and areas. 
 

Burning: Do not burn demolished materials. 
 

Clean adjacent structures and improvements of dust, dirt, and debris caused by selective demolition 

operations. Return adjacent areas to condition existing before selective demolition operations began. 

 
 

END OF SECTION 02050 

 
 

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK] 
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                              SECTION 02100 

 

                          EROSION AND SEDIMENT CONTROL 
 
 

PART 1 - GENERAL 
 

1.1 DESCRIPTION 

 

Scope of Work: The work consists of all necessary erosion and sediment control as shown on the plans and 

specified herein. Provide protection of the environment during the construction of this project to reduce soil 

erosion and siltation to the lowest reasonably achievable level. 

 

A. Exercise every reasonable precaution, throughout the life of the project, to prevent the 

eroding of soil and the silting of rivers, streams, lakes, reservoirs, other water 

impoundments, ground or roadway surfaces, or other property. Erosion control practices 

to be used for this project are shown on the drawings and are to conform to South Carolina 

Department of Health and Environmental Control regulations. 

 

 

PART 2 – PRODUCTS 

 
2.1 Refer to the South Carolina Department of Health and Environmental Control BMP Handbook. 

2.2 STONE 

 
B. Provide #57 AASHTO stone for temporary sediment barriers around inlets and for temporary 

silt fence rock outlets. 

 

2.3 GRASSING 

A. Comply with Section 02800 - Seeding. 

2.4 SILT FENCE 

A. All posts to be self-fastener angle steel, 5' in length. 

1. Wooden posts are not acceptable. 

B. Woven wire shall conform to the requirements of ASTM A 116, Class I zinc coating for 
wire. Each woven square shall measure 5.33" X 12". The top and bottom wires shall be 
10 gauge. All other wires shall be 12-1/2 gauge. 

1. Securely attach woven wire to posts with wire ties. 

C. Filter fabric shall be Mirafi 600X synthetic fabric as manufactured by Celanese Fibers Co., 
Bidim C34 as manufactured by DuPont or approved equal. 

1. Limit splices in filter fabric using continuous rolls whenever possible. 
2. Whenever splices are necessary a minimum overlap of 6" is required and all splices 

must occur at a post so that the integrity of the fence is not compromised. 
3. Securely attach filter fabric to top of woven wire and at posts with wire ties. 

 
D. Silt fences should be continuous and transverse to the flow. The silt fence should follow 

the contours of the site as closely as possible. Place the fence such that the water cannot 
runoff around the end of the fence. 
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2.5 EROSION CONTROL BLANKET 

A. Use erosion control blanket SC150, from North American Green or approved equal. 

1. Use Biostakes where staples are required or indicated on the drawings for 
stabilization. 

a. Staple in pattern recommended by blanket manufacturer. 

2. Staple locations must be clearly marked on the blanket when stakes are used. 

2.6 RIP-RAP 

A. Provide rip-rap which: 

1. Has thickness of 12" minimum. 
2. Weighs a minimum of 25 lbs. to a maximum of 150 lbs. 
3. Has at least 60% of stone weighing more than 60 lbs. 

2.7 SEDIMENT TUBES 

A. Use sediment tubes as designated on the plans to control erosion along contours, around 
inlets, and in drainage conveyance swales. 

B. Use sediment tubes manufactured by an experienced manufacturer producing tubes for 
erosion control. 

C. Tube fill is to be composed of 100% weed free materials consisting of a mix of some or all 
of the following: curled excelsior wood, natural coconut fibers, hardwood mulch and 
agricultural straw. 

D. Tubular netting is to be constructed of a flexible outer netting that will contain the fill 
materials and sediment. Netting is to be constructed from seamless high density 
polyethylene, polyester, and/or ethyl vinyl acetate, photodegradable materials, treated with 
ultraviolet stabilizers. 

E. Tubes are to be minimum 20-inches in diameter with minimum weight of 3.2 lbs per foot 
+/- 10%. Minimum tube length is 10-feet. Netting weight is to be 0.35 oz/foot minimum. 

 

PART 3 - EXECUTION 

3.1 GENERAL 

A. Construct and maintain all erosion control measures until the substantial completion of the 
project. 

3.2 TEMPORARY CONSTRUCTION ENTRANCE/EXIT 

A. Construct a gravel area or pad at points where vehicles enter and leave a construction site. 

B. Clear the entrance and exit area of all vegetation, roots, and other objectionable material 
and properly grade and place gravel to the grade and dimensions shown on the plans. 

C. Construct drainage channels to carry water to a sediment trap or other suitable outlet. 

D. Use geotextile fabrics to improve stability of the foundation in locations subject to seepage 
or high water table. 

E. Maintain the gravel pad in a condition to prevent mud or sediment from leaving the 
construction site by periodic top dressing with two inches of stone. 

F. After each rainfall, inspect any structure used to trap sediment and clean it out as necessary. 

G. Immediately remove objectionable materials spilled, washed, or tracked onto public 
roadways. 
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3.3 TEMPORARY GRASSING 

A. Provide a temporary cover for erosion control on disturbed areas that will remain un-
stabilized for a period of more than 30 days. 

B. This practice applies to cleared areas, diversions, dams, temporary sediment basins, 
temporary road banks, and topsoil stockpiles where vegetation is needed for less than 1 
year. 

C. Provide grassing on slope 5% or greater within 14 days of disturbance. Comply with 
Section 02800. 

3.4 SILT FENCE 

A. Provide silt fence barrier where shown on the plans and on utility construction parallel to 
the disturbed trench where perpendicular sheet flow runoff occurs on disturbed areas with 
slopes greater than 4%. 

B. Place at the extreme limits of the area to be disturbed as shown. 

C. Construct temporary sediment barriers of filter fabric, buried at the bottom, stretched and 
supported by posts and install below small disturbed areas as indicated on the drawings to 
retain sediment by reducing the flow velocity to allow sediment deposition. 

D. Space posts 10'-0" on center, maximum or as indicated on the drawings. 

E. Remove sediment deposits prior to reaching one-third height of the fence. 

F. Monitor site frequently and place additional silt fencing should evidence indicate that 
erosion is about to occur at locations other than those shown on plan. 

 
3.5 INLET PROTECTION 

A. Construct temporary sediment barriers around storm drain curb inlets using block and 
gravel as indicated on the drawings. 

B. Construct metal frame barriers around grate and frame of drop inlets as indicated on the 
drawings. 

C. Inspect structure after each rainfall and repair as required. 

D. Remove sediment when trap reaches one-half capacity. 

E. Remove structure when protected areas have been stabilized. 

 
3.6 EROSION CONTROL BLANKET 

A. Provide on areas as shown on the plans or on all embankments with slopes equal to or 
steeper than 2-1/2:1. 

3.7 SILT FENCE ROCK OUTLETS 

A. Utilize temporary silt fence rock outlets as indicated on the plans or directed by Engineer. 

B. Provide temporary silt fence rock outlets constructed of both rip-rap and #57 stone, as 
illustrated on the plans. 

 
3.8 SEDIMENT TUBES 

A. Construct small U-shaped trench that is 20% of depth of tube perpendicular to stormwater 
flow pattern. 

B. Anchor tube in trench according to manufacturer’s recommendations. 

C. Compact the up steam soil surface adjacent to the tube. 
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D. Backfill sediment tube with coarse filter material on the upstream side. 

E. Follow manufactures recommendation on installation. 

F. Maintain, repair and/or replace sediment tubes as required to maintain their effectiveness 
throughout the project 

3.9 Rip Rap 

A. Where thickness is not shown on the plans, it shall be 12". 

B. The slope upon which this rip-rap is to be placed shall conform with the cross section 
shown on the plans or as directed by the Engineer. 

C. Properly compact depressions that may be filled in trimming and shaping the slope. 

D. Install filter fabric, lapping sides 12". 

E. Begin placing in a trench at least 2' below the toe of the slope. 

F. Firmly imbed against the slope and the adjoining piece with the sides in contact and with 
broken joints. 

G. Fill the spaces between the larger pieces with spalls of suitable size, thoroughly ram into 
place. 

H. The finished surface shall present an even, tight surface true to line, grade and section. 

 
3.10 MAINTENANCE 

A. Place all erosion control devices or measures prior to any land disturbing activity within 
the drainage area they are located. 

B. Inspect erosion control devices and clean or otherwise remove silt buildup as necessary 
once a week or 24-hours following a rain event of > 0.5". 

3.11 REMOVAL 

A. Remove temporary structures after protected areas have been stabilized. 

 
 

END OF SECTION 02100 
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                        SECTION 02105 

 

                       GENERAL EXCAVATION, FILLING AND BACK FILLING 

 

PART 1 - GENERAL 
 

 1.1 DESCRIPTION 

 

Scope of Work: The work of this Section consists of all necessary excavation, filling and back filling as 

shown on the plans and specified in SCDOT Technical Specification SC-M-203 to SC- M-205. 

 
 

PART 2 – PRODUCTS 

 
Refer to SCDOT Technical Specifications 

 

PART 3 – EXECUTION 

 
Refer to SCDOT Technical Specifications 

 

 

 

END OF SECTION 02105 

 

 

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK] 
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                                        SECTION 02110  

                                         FLOWABLE FILL 

 

PART 1 - GENERAL 
 

 1.1 DESCRIPTION 

 

Scope of Work: The work of this Section consists of all flow able fill areas due to construction as shown on 

the plans and specified in SCDOT Technical Specification SC-M-210. 

 
 

PART 2 – PRODUCTS 

 
Refer to SCDOT Technical Specifications 

 

PART 3 – EXECUTION 

 
Refer to SCDOT Technical Specifications 

 

 

 

 

END OF SECTION 02110 

 

 

 

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK] 
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SECTION 02300  

TRENCHING 

 

PART 1 - GENERAL 
 

 1.1 DESCRIPTION 

 

Scope of Work: The work of this Section consists of all necessary trenching as shown on the plans and 

specified in SCDOT Technical Specification SC-M-714. 

 
 

PART 2 – PRODUCTS 

 
Refer to SCDOT Technical Specifications 

 

PART 3 – EXECUTION 

 
Refer to SCDOT Technical Specifications 

 

 

 

END OF SECTION 02300 

 

 

 

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK] 
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SECTION 02335  

SUBGRADE 

 

PART 1 - GENERAL 
 

 1.1 DESCRIPTION 

 

Scope of Work: The work consists of all necessary installation of sub-grade as shown on the plans and 

specified in SCDOT Technical Specification SC-M-208. 

 
 

PART 2 – PRODUCTS 

 
Refer to SCDOT Technical Specifications 

 

PART 3 – EXECUTION 

 
Refer to SCDOT Technical Specifications 

 

 

 

 

END OF SECTION 02335 

 

 

 

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK] 
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                                SECTION 02340  

                                BASE COURSE 

 

PART 1 - GENERAL 
 

 1.1 DESCRIPTION 

 

Scope of Work: The work consists of all necessary installation of base course as shown on the plans and 

specified in SCDOT Technical Specification SC-M-301 to SC-M-310. 

 
 

PART 2 – PRODUCTS 

 
Refer to SCDOT Technical Specifications 

 

PART 3 – EXECUTION 

 
Refer to SCDOT Technical Specifications 

 

 

 

 

END OF SECTION 02340 

 

 

 

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK] 
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SECTION 02345 

 

PROOF ROLLING 
 

PART 1 - GENERAL 
 

 1.1 DESCRIPTION 

 

Scope of Work: The work consists of all necessary proof rolling of the sub-grade and base course as shown 

on the plans and specified in SCDOT Technical Specification SC-M-211. 

 
 

PART 2 – PRODUCTS 

 
Refer to SCDOT Technical Specifications 

 

PART 3 – EXECUTION 

 
Refer to SCDOT Technical Specifications. 

 

 

 

END OF SECTION 02345 

 

 

 

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK] 
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SECTION 02400  

 

HOT MIX ASPHALT PAVEMENT 
 
 

PART 1 - GENERAL 
 

 1.1 DESCRIPTION 

 

Scope of Work: The work consists of all necessary Hot Mix Asphalt (HMA) as shown on the plans and 

specified in SCDOT Technical Specification SC-M-401 to SC-M-403. 

 
 

PART 2 – PRODUCTS 

 
Refer to SCDOT Technical Specifications 

 

PART 3 – EXECUTION 

 
Refer to SCDOT Technical Specifications 

 

 

 

 

END OF SECTION 02400 

 

 

 

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK] 

 

Bid #23-014 REBID Georgetown County, South Carolina Page 148 of 173



 

 

                                SECTION 02450 

                                ROADWAY PAVEMENT MARKINGS 

 

PART 1 - GENERAL 
 

 1.1 DESCRIPTION 

 

Scope of Work: The work consists of all necessary roadway pavement markings due to project construction 

as shown on the plans and specified in SCDOT Technical Specification SC-M-625. 

 
 

PART 2 – PRODUCTS 

 
Refer to SCDOT Technical Specifications 

 

PART 3 – EXECUTION 

 
Refer to SCDOT Technical Specifications 

 

 

 

 

END OF SECTION 02450 

 

 

 

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK] 
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                                     SECTION 02460 

                                        THERMOPLASTIC PAVEMENT MARKINGS 

PART 1 - GENERAL 
 

 1.1 DESCRIPTION 

 

Scope of Work: The work consists of all necessary thermoplastic pavement markings due to project 

construction as shown on the plans and specified in SCDOT Technical Specification SC-M-627. 

 
 

PART 2 – PRODUCTS 

 
Refer to SCDOT Technical Specifications 

 

PART 3 – EXECUTION 

 
Refer to SCDOT Technical Specifications 

 

 

 

 

END OF SECTION 02460 

 

 

 

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK] 
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                             SECTION 02500 

                               STORM DRAINAGE SYSTEM 

 

PART 1 - GENERAL 
 

1.1 DESCRIPTION 

 

Scope of Work: The work consists of all necessary storm drainage systems as shown on the plans and 

specified herein. 

 

A. Concrete pipe, refer to SCDOT Specifications SC-M-714 

 
 

PART 2 – PRODUCTS 

 
Refer to SCDOT Technical Specifications and/ or Section 

 

PART 3 – EXECUTION 

 
Refer to SCDOT Technical Specifications and/ or Section 

 

 

 

 

END OF SECTION 02500 

 

 

 

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK] 
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                          SECTION 02550 

 

                       PRECAST DRAINAGE STRUCTURES 
 
 

PART 1 - GENERAL 
 

 1.01 DESCRIPTION 

 

Scope of Work: The work consists of all necessary installation of pre-cast drainage structures as shown on 

the plans and specified in SCDOT Technical Specification SC-M-719. 

 
 

PART 2 – PRODUCTS 

 
Refer to SCDOT Technical Specifications 

 

PART 3 – EXECUTION 

 
Refer to SCDOT Technical Specifications 

 

 

 

 

END OF SECTION 02550 

 

 

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK] 
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SECTION 02560 

CAST-IN-PLACE CONCRETE 

 
PART 1 - GENERAL 

1.1 DESCRIPTION 

A. Work included: Provide cast-in-place concrete, including formwork and 
reinforcement, where shown on the Drawings, as specified herein, and as needed 
for a complete and proper installation. 

B. Related work: 

1. Documents affecting work of this Section include, but are not necessarily 
limited to, General Conditions, Supplementary Conditions, and Sections in 
Division 1 of these Specifications. 

1.2 QUALITY ASSURANCE 

A. Use adequate numbers of skilled workmen who are thoroughly trained and 
experienced in the necessary crafts and who are completely familiar with the 
specified requirements and the methods needed for proper performance of the work 
of this Section. 

B. Reference standards: Comply with the following codes, specifications and 
standards, except as otherwise shown or specified: 

1. American Concrete Institute (ACI) Publications: 
 ACI 301 Specification for Structural Concrete for Buildings 
 ACI 305 Recommended Practice for Hot Weather Concreting 

 ACI 306 Recommended Practice for Cold Weather    
Concreting 

 ACI 315 Manual   of Standard   Practice for Detailing 
     Reinforced Concrete Structures 

 ACI 318 Building Code Requirements for Reinforced 
Concrete 

 ACI 347 Recommended Practice for Concrete Framework 

2. American Society for Testing and Materials (ASTM) Publications: 
 A185 Welded Steel Wire Fabric for Concrete 

Reinforcement 
 A615 Deformed and Plain Billet Steel Bars for Concrete 

     Reinforcement 
C31 Making and Curing Concrete Test Specimens in the Field 

-- C33 Concrete Aggregates 
-- C39-72 Compressive Strength of Cylindrical Concrete 
  Specimens 
-- C94 Ready-Mixed Concrete 
-- C150 Portland Cement 
-- C260 Air-Entraining Admixtures for Concrete 

3. Concrete Reinforcing Steel Institute (CRSI): 
 "Manual of Standard Practice" 

4. American Welding Society (AWS) Publication 

5.        D12.1-61Welding Reinforcement Steel, Metal Inserts and Connections in  
Reinforced Concrete     
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C. Testing agency: A testing laboratory will be retained by the Owner to perform 
material evaluation tests required by these specifications. 

D. Qualifications of contractors performing concrete work: Minimum of two (2) 
years’ experience on comparable concrete projects. 

E. Plant qualification: Plant equipment and facilities shall meet all requirements of 
the Check List for Certification of Ready Mixed Concrete Production Facilities of 
the National Ready Mixed Concrete Association and ASTM C94. 

1.3 SUBMITTALS 

A. Within 15 calendar days after receiving the Owner's Notice to Proceed, submit 
proposed mix designs for approval. 

1. Proportions shall be determined by means of laboratory tests of concrete 
made with the cement and aggregate proposed for use. 

2. Provide report in detail from an approved testing laboratory showing 7-day 
and 28-day strengths obtained using materials proposed. 

3. Required average strength above specified strength: 
a. Determinations of required average strength above specified 

strength (f'c) shall be in accordance with ACI 318 and ACI 301. 
b. Establish the required average strength of the design mix using the 

materials proposed to be employed. Standard deviations shall be 
determined by thirty tests. Average strength used for selecting 
proportions shall exceed specified strength (f'c) by at least: 

 

400 psi Standard deviation is less than 300 
550 psi Standard deviation is 300 to 400 
700 psi Standard deviation is 400 to 500 
900 psi Standard deviation is 500 to 600 
1200 psi Standard deviation is above 600 or unknown 

c. When the ready-mix producer does not have a record of past 
performance, the combination of materials and the proportions 
selected shall be selected from trial mixes having proportions and 
consistencies suitable for the work using at least three (3) different 
water/cement ratios which will produce a range of strengths 
encompassing those required. Average strength required shall be 
1200 psi above specified strength. 

4. Cost of this work shall be borne by the Contractor. 

B. Manufacturer's data: Submit manufacturer's specification with application 
instructions for proprietary materials and items, including curing compound, form 
release agents, admixtures, patching compounds, and others as required by the 
Engineer. 

C. Shop drawings: Submit the following shop drawings to the Engineer for approval 
before work is started: 

1. Reinforcing steel drawings: Prepare in accordance with ACI 315. Indicate 
bending diagrams, assembly diagrams, splicing and laps of bars, dimensions 
and details of bar reinforcing and accessories. 

2. Cementitious coating. 

 
1.4 PRODUCT HANDLING 

A. Comply with pertinent provisions of Section 01640. 
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B. Store reinforcement in a manner that will avoid excessive rusting or coating by 
grease, oil, dirt and other objectionable materials. 

C. Keep reinforcement in separate piles or racks so as to avoid loss of identification 
after bundles are broken. 

 
PART 2 - PRODUCTS 

2.1 FORMS 

A. Use form materials conforming to ACI 347. 

B. Form lumber: Use lumber of sufficient quality and grade, size and stiffness to 
adequately support the work and ensure dimensional accuracy. 

C. Form ties: Use form ties which do not leave an open hole through the concrete and 
which permit neat and solid patching at every hole. 

1. Use ties with cones that allow a 1" break back and facilitate patching. 
2. On structures containing water or other liquid or below grade structures, use 

embedded rod ties with integral water stops in addition to cones. 
3. Through-bolts that utilize a removable tapered sleeve in water containing 

and below grade applications: Use mechanical EPDM rubber plugs to seal 
holes made after removal of taper ties. Acceptable product is X-Plug by the 
Greenstreak Group, Inc. 800-325-9504. Follow manufacturers’ instructions 
for installation. Friction fit plugs are not allowed. 

4. Wire ties and wood spreaders will not be permitted. 

D. Form coatings: Form release coating shall be neat oil with surface wetting agent 
or chemical release agent which effectively prevents absorption of moisture, 
prevents bonding with concrete, is non-staining to concrete and leaves the concrete 
with a paintable surface. 

1. On surfaces to receive an applied coating, use a residual free chemical form 
release agent which is compatible with the applied coating and will not 
prevent the applied finish from satisfactorily bonding to the concrete. 

E. Chamfer strips: Chamfer strips shall be wood or polyvinyl strips or approved equal, 
designed to be nailed in the forms to provide a 3/4" chamfer (unless indicated 
otherwise) at all exposed edges and corners of concrete members. 

2.2 REINFORCEMENT 

A. Comply with the following as minimums: 

1. Bars: ASTM A615, Grade 60, unless otherwise shown on the Drawings, 
using deformed bars for Number 3 and larger. 

2. Welded wire fabric: ASTM A185. 
a. Use sheet (mat) welded wire fabric only. 
b. Welded wire fabric supplied in rolls will not be accepted. 

3. Bending: ACI 315 and ACI 318. 

B. Fabricate reinforcement to the required shapes and dimensions, within fabrication 
tolerances stated in the CRSI "Manual of Standard Practices". 

C. Do not use reinforcement having any of the following defects: 

1. Bar lengths, depths, or bends exceeding the specified fabricating tolerances. 
2. Bends or kinks not indicated on the Drawings or required for this Work. 
3. Bars with excessive rust, scale, dirt, oil or other defects which will reduce 

the bond or the effective cross section of the bar. 
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D. Furnish all support bars, tie bars, chairs, bolsters, etc. required for properly 
supporting and spacing bars in the forms. 

1. For slabs on grade, use supports with stand plates or horizontal runners 
where wetted base materials will not support chair legs. Other supports 
must be approved by the Engineer. 

2. For exposed-to-view concrete surfaces, where legs of supports are in 
contact with forms, provide supports with legs which are hot-dip 
galvanized, plastic protected or stainless steel. 

3. Supply supports for welded wire fabric as follows: 
 

Welded Wire Fabric Support Spacing 

Welded Wire 

Reinforcement 

(diameter) 

 
Welded Wire 

Spacing (inches) 

Maximum Support 

Spacing 
  (feet)  

 

W9 or larger 

  

12 and greater 
 

4 

W5 to W8  12 and greater 3 

W9 and larger  Less than 12 3 

W4 to W8  Less than 12 2 
Less than W4  Less than 12 1.5 

E. Tie wire: FS QQ-W-461, annealed steel, black, 16 gauge minimum. 

F. Welding electrodes: AWS A5.1, low hydrogen, E70 series. 

G. Splice devices: Shall be sized to develop one hundred twenty-five (125%) percent 
of yield strength of bar. 

2.3 CONCRETE MATERIALS 

A. Cement: Use Portland cement: ASTM C150, Type I, Type I-P or Type II, low 
alkali. 

1. Where concrete will be exposed to sewage, use Type II or I-P cement. 
2. Fly ash shall conform to ASTM C618, Class C or F. 
3. Fly ash content shall not exceed 20% by weight of the total amount of 

cementitious materials (Portland cement plus fly ash). 

B. Aggregates: 

1. Fine aggregate: Conform to ASTM C33. 
2. Coarse aggregate: Conform to ASTM C33, Size #57. 

C. Water: Clean and potable and free from injurious amounts of deleterious materials. 

D. Admixtures: 

1. Air entraining admixture: ASTM C260. 
2. Water reducing, set controlling admixture: Conform to ASTM C494. 

a. Type A - water reducing. 
b. Type D - water reducing and retarding. 

3. Superplasticizers: Conform to ASTM C494, Types F and G. 
a. Use superplasticizers in thin section placements and in areas of 

congested reinforcing and/or embedded items, or where otherwise 
approved by the Engineer. 

b. Use where conventional consolidation techniques are impractical. 
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4. Do not use admixtures containing calcium chloride. 

E. Fiber reinforcing: 

1. Use fiber reinforcing where indicated on the drawings. 
2. Provide polypropylene or co-polymer fibers as manufactured by High Tech 

Fibers, Inc., Fibermesh Company or an approved equal. 
3. Where required, use fiber reinforcing at a rate of 2.0 lbs. per cubic yard 

unless another rate is indicated on the drawings. 

F. Curing compounds: 

1. On all vertical and formed surfaces, construction joints, basin slabs, 
surfaces to receive an applied coating or finish, and other surfaces except as 
otherwise indicated or specified, use a non-residual, non-staining curing 
compound conforming to ASTM C309 Type 1 and 1D. Acceptable 
products are: 
a. L&M Cure by L&M Construction Chemicals, Inc. 
b. Horn WB-75 by A.C. Horn Company. 
c. Sonosil by Sonneborn, Inc. 
d. Approved equal. 

2.4 CONCRETE MIXES 

A. Provide concrete with the compressive strengths shown on the Drawings. When 
such strengths are not shown on the Drawings, provide the following 28-day 
strengths as minimum: 

 

1.All structural concrete except as indicated in Nos. 2 and 3 below 
or as noted otherwise on the plans 

4000 psi 

2.All sidewalks, curbs and gutters, and unreinforced 
foundations 

4000 psi with fiber 
reinforcing 

3.Thrust blocking, backfill or encasement for piping, and 
concrete fill 

2500 psi 

4.Prestressed or precast concrete: 5000 psi 

B. Maximum water cement ratios: 
 

4000 psi concrete 0.5 
3000 psi concrete 0.53 
2500 psi concrete 0.67 

C. Entrained air: 
 

3000 and 4000 psi concrete 5% ± 1% 
2500 psi concrete Not Required 

D. Slump: 
 

3000 and 4000 psi concrete 4" ± 1" 
2500 psi concrete 5" ± 1" 

E. Production of concrete: 

1. General: Concrete shall be ready mixed and shall be batched, mixed and 
transported in accordance with ASTM C94 except as otherwise indicated. 

2. Monitor time and mix proportions by plant delivery slips. 
3. Air entraining admixtures: Add air entraining admixture into the mixture 

as a solution and measure by means of an approved mechanical dispensing 
device. 

4. Water reducing and retarding admixture: Add water reducing and retarding 
admixture and measure as recommended by the manufacturer. 
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5. Addition of water to the mix upon arrival at the job site shall not exceed that 
necessary to compensate for a 1" loss in slump, nor shall the design 
maximum water-cement ratio be exceeded. Water shall not be added to the 
batch at any later time. 

6. Weather conditions: Control temperature of mix as required by ACI 306 
"Cold Weather Concreting" and by ACI 305 "Hot Weather Concreting". 

 
PART 3 - EXECUTION 

3.1 SURFACE CONDITIONS 

A. Examine the areas and conditions under which work of this Section will be 
performed. Correct conditions detrimental to timely and proper completion of the 
Work. Do not proceed until unsatisfactory conditions are corrected. 

B. Water, mud, organic, and other detrimental material shall be removed from 
excavations before concrete is deposited. 

C. Notify the Engineer prior to placing concrete and place no concrete until the 
formwork, reinforcing and embedded items have been observed by the Engineer. 

3.2 FORMWORK 

A. General: 

1. Construct forms in conformance with ACI 347. 
2. Design, erect, support, brace and maintain formwork so it will safely 

support vertical and lateral loads which might be applied until such loads 
can be supported safely by the concrete structure. 

3. Construct forms to the exact sizes, shapes, lines and dimensions shown, and 
as required to obtain accurate alignment, location, grades, level and plumb 
work in the finished structure. 

4. Provide formwork sufficiently tight to prevent leakage of cement paste 
during concrete placement. Solidly butt joints and provide backup material 
at joints as required to prevent leakage and prevent fins. 

B. Form construction and erection: 

1. Construct forms in conformance with ACI 347. 
2. Provide for openings, offsets, keyways, recesses, moldings, reglets, 

chamfers, blocking, screeds, bulkheads, anchorages, inserts and other 
embedded items as required. 

3. Hold inner and outer forms for vertical concrete together with combination 
steel ties and spreaders approved by the Engineer. 

4. Unless specifically stated otherwise, provide 3/4" chamfer at all exposed 
edges of concrete. 

5. Provide temporary openings in the formwork where necessary to facilitate 
cleaning and inspection of the formwork. 

6. Coat form contact surfaces with approved form coating compound prior to 
placing reinforcing steel. 

7. Do not allow excess form coating material to accumulate in the forms or to 
come in contact with reinforcing surfaces which will bond to fresh concrete. 

8. Side forms for footings may be omitted, and concrete may be placed directly 
against excavation only when requested by the Contractor and approved by 
the Engineer. 

9. Provide a positive means of adjustment of shores and struts and ensure that 
all settlement is taken up during concrete placing. 

10. Construct blockouts and formed openings of sufficient size and proper 
location to permit final alignment of items within it or passing through it. 
a. Allow sufficient space for grouting, packing or sealing around any 

items penetrating the opening as may be required to ensure water 
tightness. 
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b. Provide openings with continuous keyways with water stops where 
required, and provide a slight flare to facilitate grouting and the 
escape of entrapped air during grouting. 

c. Provide only blockouts or openings that are shown on the drawings 
or otherwise approved by the Engineer. 

C. Formwork reuse: Reuse only forms that are in good condition and which maintain 
a uniform surface texture on expose concrete surfaces. 

1. Apply a light sanding as necessary to obtain a uniform texture. 
2. Plug unused tie holes and penetrations flush with the form surface. 

D. Removal of forms: 

1. Do not disturb or remove forms until the concrete has hardened sufficiently 
to permit form removal with complete safety. Do not remove shoring until 
the member has acquired sufficient strength to support its own weight, the 
load upon it, and the added load of construction. 

2. Do not remove forms before the following minimum times without prior 
approval from the Engineer: 
a. Sides of footings or slabs on grade 24 hrs 
b. Walls not supporting load 48 hrs 
c. Vertical sides of beams 48 hrs 
d. Columns not supporting load 48 hrs 
e. Suspended slabs or beam bottoms (forms only) 10 days 

3. In determining the minimum stripping times, consider only the cumulative 
time during which the ambient temperature of the air surrounding the 
concrete is above 50º. 

4. Do not remove shoring for suspended slabs or beams until the concrete has 
reached 75% of the specified 28 day strength. 

5. When reshoring or back shoring is permitted or required, plan the 
operations in advance and submit procedures to the Engineer for approval. 
a. Design and plan all reshoring operations to support all construction 

loading and in accordance with ACI 347. 
6. Exercise care in removing forms from finished concrete surfaces so that 

surfaces are not marred or gouged and that corners are true, sharp and 
unbroken. 

7. Do not permit steel spreaders, form ties, or other metal to project from or 
be visible on any concrete surface except where so shown on the drawings. 

8. Whenever the formwork is removed during the curing period, continue to 
cure the exposed concrete by one of the methods specified herein. 

3.3 EMBEDDED ITEMS 

A. Embedded items: Set anchor bolts and other embedded items accurately and 
securely in position in the forms until the concrete is placed and set. 

1. Use templates where practical for all anchor bolts. 
2. Check locations of all anchor bolt and special castings prior to placing 

concrete and verify locations after concreting. 

B. Piping cast in concrete: 

1. Install and secure sleeves, wall pipes and pipe penetrations before placing 
concrete. 

2. Do not weld or otherwise attach piping to reinforcing steel. 
3. Support piping to be encased in concrete securely and on firm foundation 

so as to prevent movement or settlement during concreting. 

C. Locate electrical conduit so that it will not impair the strength of the construction. 
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1. Do not use conduits running within (not passing through) a slab, wall or 
beam that are larger in outside diameter than 1/3 overall concrete thickness 
unless otherwise approved by the Engineer. 

2. Do not space conduits closer than three conduit diameters apart unless 
otherwise approved by the Engineer. 

3.4 REINFORCEMENT 

A. General: Comply with the specified codes and standards and Concrete Reinforcing 
Steel Institute's recommended practice for "Placing Reinforcing Bars" for details 
and methods of reinforcement placement and supports and as herein specified. 

1. Clean reinforcement and remove loose dust and mill scale, earth, and other 
materials which reduce or destroy bond with concrete. 

2. Position and secure reinforcement against displacement by forms, 
construction, and the concrete placement operations. 

3. Use adequate number of ties to secure reinforcing. 
4. Do not weld or field bend reinforcing without prior approval by the 

Engineer. 

 
B. Placing reinforcing: 

1. Provide and install all chairs, runners, bolsters, standees and other 
accessories in sufficient quantities to satisfactorily position the reinforcing 
and hold it in place during concrete placement. 

2. Support reinforcing for slabs on ground on chairs or bolsters with stand 
plates or a properly sized concrete cube. 
a. Use concrete bricks as supports only as approved by the Engineer. 

3. Secure and tie dowels in place prior to placing concrete. Do not press 
dowels into wet concrete. 

C. Concrete cover: Unless otherwise indicated on the drawings or specified herein, 
install reinforcing with clear concrete coverage in conformance with ACI 318. 

1. All reinforcement, regardless of size, exposed to water or sewage shall have 
2" cover. 

2. Place reinforcement a minimum of 2" clear of any openings or metal pipe 
or fittings. 

D. Splicing reinforcement: Splice reinforcement steel in accordance with the latest 
revisions of ACI 318 "Building Code Requirements for Reinforced Concrete" 
unless shown otherwise on the drawings. 

1. All splices at wall corners or intersections and at wall and foundation 
intersections shall be Class B tension splices per ACI 3-18, Sections 12.2.2 
and 12.15. 

2. All other splices of vertical or horizontal steel in walls shall be Class B 
tension splices as per ACI 318 per ACI 318, Sections 12.2.2 and 12.15. 

3. Horizontal ring steel in circular, non-prestressed concrete tanks shall be 
Class B tension splices and the splices shall be staggered so that no more 
than 50% of the bars are spliced at any one location. 

4. All welded or mechanical splicing devices shall develop 125% of the yield 
strength of the bar. 

5. Column vertical bars shall lap 30 bar diameters with dowels at the base of 
the column unless otherwise noted. Dowels shall be the same size and 
quantity as column vertical bars unless otherwise noted. 

6. All splices not otherwise shown or specified shall be Class B tension lap 
splices per ACI 318, Sections 12.2.2 and 12.15. 

E. Tolerances: Place bars in the locations indicated within the tolerances conforming 
to the CRSI "Manual of Standard Practice". 
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F. Welded wire mesh: Install welded wire fabric in as long of a length as practicable 
and lay flat before placing concrete. 

1. Use only mat welded wire fabric. Do not use welded wire fabric from rolls. 
2. Support and tie mesh to prevent movement during concrete placement. 
3. Lap adjoining pieces at least one full mesh and lace splices with wire. 
4. Provide, at a minimum, supports for welded wire fabric according to the 

Table in Section 2.2.D.3. Confirm the adequacy of the support spacing’s 
listed therein for the anticipated construction loads. Increase the number of 
supports, if necessary, to assure that the final position of the welded wire 
fabric will conform to that shown on the drawings. 

5. Do not place welded wire fabric on the subbase surface and then hook or 
"pull up" the reinforcement during concrete placement. 

6. Do not lay welded wire fabric on top of the freshly placed concrete and then 
"walk it" into place. 

3.5 PLACING CONCRETE 

A. Preparation: 

1. Remove foreign matter accumulated in the forms. 
2. Rigidly close openings left in the formwork. 
3. Wet wood forms sufficiently to tighten up cracks.Wet other material 

sufficiently to maintain workability of the concrete. 
4. Use only clean tools. 
5. Provide and maintain sufficient tools and equipment on hand to facilitate 

uninterrupted placement of the concrete. 
6. Before commencing concrete, inspect and complete installation of 

formwork, reinforcing steel and all items to be embedded or cast-in. 

B. Conveying: 

1. Transport and handle concrete from the truck to the place of final deposit as 
rapidly as practicable by methods which will prevent segregation or loss of 
ingredients to maintain the quality of the concrete. 

2. Provide equipment for lifting, dumping, chuting, pumping or conveying the 
concrete, of such size and design as to ensure a practically continuous flow 
of concrete at the delivery and without separation of materials. 

3. Use hopers and elephant trunks where necessary to prevent the free fall of 
concrete for more than 4'. 

4. Do not use concrete that is not placed within 1-1/2 hours after water is first 
introduced into the mix unless the slump is such that it meets the specified 
limits without the addition of water to the batch. 

C. Placing: 

1. Deposit concrete as nearly as practicable in its final location so as to avoid 
separation due to rehandling and flowing. 

2. Deposit concrete in horizontal layers not deeper than 2', avoiding inclined 
layers. 

3. Place concrete at such a manner that concrete upon which fresh concrete is 
deposited is still plastic. 

4. Bring slab surfaces to the correct level with screeds set to the proper 
elevation. 

D. Hot weather placement: Place concrete in hot weather in accordance with ACI 305 
"Hot Weather Concreting" and as specified herein. 

1. Do not place concrete whose temperature exceeds 100ºF. 
2. Thoroughly wet forms and reinforcing prior to placement of concrete. 
3. Use additional set retarder as necessary to increase set time. 
4. Limit the size of the pour where it may reduce the likelihood of cold joints 

due to reduced set time. 
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5. Shade the fresh concrete as soon as possible after placing. 
6. Start curing as soon as the concrete is sufficiently hard to permit without 

damage. 

E. Cold weather placement: Place concrete in cold weather in accordance with ACI 
306 and as specified herein. 

1. Except when authorized specifically by the Engineer, do not place concrete 
when the atmospheric temperature is below 40ºF. 

2. When cold weather placement is approved by the Engineer, heat either the 
mixing water or aggregate or both so that the concrete temperature is 
between 65ºF and 85ºF. 

3. Protect the freshly placed concrete by adequate housing or covering and 
provide heat to maintain a temperature of not less than 50ºF for not less than 
four days. 

4. Do not add salts, chemicals, or other materials to the concrete mix to lower 
the freezing point of the concrete. 

F. Consolidation: 

1. Consolidate each layer of concrete immediately after placing, by use of 
internal concrete vibrators supplemented by hand spading, rodding, or 
tamping. 
a. Use vibrators having a 2" head diameter and a minimum frequency 

of 8000 vibrations per second. 
b. Provide sufficient number of vibrators to properly consolidate the 

concrete, keeping up with placement operations. 
c. Provide at least one spare vibrator on site. 

2. Insert and withdraw vibrators at points approximately 18" apart. 
3. Do not vibrate forms or reinforcement. 
4. Do not use vibrators to transport concrete inside the forms. 

3.6 PROTECTION 

A. Protect the surface finish of newly placed concrete from damage by rainwater or 
construction traffic. 

B. Do not apply design loads to structures until the concrete has obtained the specified 
strength. 

1. Do not backfill against walls until they have reached the specified strength 
and all supporting or bracing walls, slabs, etc. have also reached the 
specified strength, unless otherwise permitted by the Engineer. 

2. Protect structures from construction overloads. 

 
3.7 CURING 

A. Beginning immediately after placement, protect concrete from premature drying, 
excessively hot and cold temperatures and mechanical injury. 

B. Continuously cure concrete for a period of not less than 7 days after placement. 

1. When seven-day cylinder breaks indicate, in the opinion of the Engineer, 
the possibility of low strength concrete, provide additional curing as per the 
request of the Engineer. 

2. When temperatures during the curing period fall below 40ºF, provide 
additional curing time as directed by the Engineer. 

C. Unless otherwise directed by the Engineer, cure concrete not in contact with forms 
in accordance with one of the following procedures: 
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1. Ponding or sprinkling: Keep entire concrete surface wet by continuously 
sprinkling or by allowing water to pond, covering all surfaces. 

2. Wet burlap: Thoroughly wet and cover all concrete surfaces with wet 
burlap mats as soon as the concrete has set sufficiently to avoid marring the 
surface. 
a. Keep the burlap continuously wet during the curing period. 

3. Curing blankets: Thoroughly wet concrete surfaces to be cured and cover 
with curing blankets as soon as the concrete has set sufficiently to avoid 
marring the surface. 
a. Weight the blankets down to maintain close contact with the 

concrete surface. 
b. Use sheets of waterproof kraft paper with the joints between sheets 

taped continuously; or 
c. Use sheets of 4 mil or thicker polyethylene with the joints between 

sheets continuously taped. 
4. Wet sand: Apply a layer of sand over the entire surface and keep it 

continuously wet. 
5. Curing compound: Apply curing compound immediately after completion 

of the finish on uniformed surfaces and within two hours after removal of 
forms on formed surfaces. 
a. Spray the entire surface with two coats of liquid curing compound, 

applying the second coat in the direction of 90º to the first coat. 
b. Apply compound in accordance with the manufacturer's instructions 

to cover the surface with a uniform film which will seal thoroughly. 

D. Hot weather: When necessary, provide wind breaks, shading, fog spraying, 
sprinkling, ponding or wet covering with a light colored material applying as 
quickly as concrete hardening and finishing operations will allow. 

3.8 CONCRETE FINISHING 

A. Finish schedule: Unless otherwise indicated on the drawings, finish all concrete 
surfaces in accordance with the following schedule: 

1. Form finish: Formed surfaces not ordinarily exposed to view, including: 
a. Interior walls of open tanks below a line one foot lower than the 

lowest normal water level. 
b. The underside of slabs not exposed to view. 
c. Walls below grade. 

2. Cementitious coating: All formed surfaces exposed to view including: 
a. Interior walls of tanks above a line one foot lower than the lowest 

normal water level. 
b. The underside of slabs, soffits, etc. exposed to view. 

3. Float finish: Slab surfaces not exposed to view or not receiving an applied 
thin finish, including: 
a. Bottom slabs of tanks or structures containing water sewage or other 

liquid. 
b. Foundations not exposed to view. 
c. Roof slabs to be covered with insulation and/or built-up roofing. 

4. Trowel finish: Interior slab surfaces exposed to view or to receive an 
applied thin film coating or floor finish, including: 
a. Interior, indoor slabs and floors of buildings. 
b. Surfaces on which mechanical equipment moves. 
c. Floors receiving vinyl tile, resilient flooring, carpet, paint, etc. 

5. Broom finish: Exterior, outdoor slabs exposed to view including: 
a. Outdoor floor slabs and walkways. 
b. Other floors which may become wet or otherwise require a non-skid 

surface. 
c. Sidewalks and concrete pavements. 

6. Scratch finish: Surfaces which are to receive a thick topping or additional 
concrete cast against them including: 
a. Surfaces receiving concrete equipment pads. 
b. Floors receiving concrete topping. 
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c. Construction joints not otherwise keyed. 
7. Edge finish: Exposed edges of slabs not receiving chamfer including: 

a. Sidewalk edges and joints. 
b. Pavement edges and joints. 
c. Other slab edges not chamfered. 

B. Finishing procedures: 

1. Form finish: 
a. Repair defective concrete. 
b. Fill depressions deeper than 1/4". 
c. Fill tie holes. 
d. Remove fins exceeding 1/8" in height. 

2. Cementitious finish: 
a. Patch all tie holes and defects and remove all fins. 
b. Within one day of form removal, fill all bug holes, wet the surfaces 

and rub with Carborundum brick until a uniform color and texture 
are produced; or 

c. Dampen surfaces, brush apply a grout slurry consisting of 1 part 
Portland cement to 1-1/2 parts sand, and rub the surface vigorously 
with a stone. Remove all excess grout. 

d. Provide a two coat cement base waterproofing, sealing finish of 
Thoroseal and Thoroseal Plaster Mix as manufactured by Standard 
Dry Wall Products, Inc. or an approved equal. 
1) Patch all tie holes and defects and removal all fins, and clean 

surface of all dirt, laitance, grease, form treatments, curing 
compounds, etc. 

2) Key coat: Apply key coat of Thoroseal at a rate of two (2) 
lbs. per sq. yd. by fiber brush. Mix material using one part 
of Acryl 60 to three parts clean water. Should material start 
to drag during application, dampen surface with water. 
During hot weather periods, dampen surfaces with water 
prior to application of key coat material. Key coat shall be 
allowed to cure for five (5) days before applying finish coat. 

3) Apply a finish coat consisting of a four (4) to six (6) lbs. per 
sq. yd. application of Thoroseal Plaster Mix using steel 
trowel or spray gun. Color to be selected by the Owner. Mix 
dry material using one (1) part Acryl 60 to three (3) parts 
clean water. Firmly press the mix into all voids and level 
with a steel trowel. When surface is set so that it will not 
roll or lift, float it uniformly using a sponge float. 

3. Float finish: 
a. Begin floating when the water sheen has disappeared and when the 

surface has stiffened sufficiently to permit the operation. 
b. Cut down all high spots and fill all low spots and float the slab to a 

uniform sandy texture. 
4. Trowel finish: 

a. Float finish as specified herein. 
b. Power trowel to a smooth surface free of defects. 
c. After the surface has hardened sufficiently, hand trowel until a 

ringing sound is produced as the trowel is moved over the concrete 
surface. 

5. Broom finish: 
a. Float finish as specified herein. 
b. Provide a scored texture by drawing a broom across the surface. 

6. Scratch surface: 
a. Screed the surface to the proper elevations. 
b. Roughen with rakes or stiff brushes. 

7. Edge finish: Tool slab edges and joints with a 1/4" radius edging tool. 

3.9 SURFACE REPAIR 

A. Patching mortar: 
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1. Make a patching mortar consisting of 1 part Portland cement to 2-1/2 parts 
sand by damp loose volume. 

2. Mix the mortar using one part acrylic bonding admixture to two parts water. 

B. Tie holes: Clean and dampen all tie holes and fill solidly with patching mortar. 

C. Surface defects: 

1. Remove all defective concrete down to sound solid concrete. 
2. Chip edges perpendicular to the concrete surface or slightly undercut, 

allowing no feather edges. 
3. Dampen surfaces to be patched. 
4. Patch defects by filling solidly with repair mortar. 

D. Allow the Engineer to observe the work before placing the patching mortar. 

E. Repair defective areas greater than 1 sq. ft. or deeper than 1-1/2" as directed by the 
Engineer using materials approved by the Engineer at no additional expense to the 
Owner. 

3.10 JOINTS 

A. Construction joints: 

1. Unless otherwise approved by the Engineer, provide construction joints as 
shown on the drawings. 

2. If additional construction joints are found to be required, secure the 
Engineer's approval of joint design and location prior to start of concrete 
placement. 

3. Continue all reinforcing across construction joints and provide 1-1/2" deep 
keyways unless indicated otherwise on the drawings. 
a. Form keyways in place. 

4. Provide waterstops in all construction joints of liquid containing structures, 
structures below grade or other structures as shown on the drawings. 

 
3.11 FIELD QUALITY CONTROL 

A. Concrete cylinder tests: 

1. During construction, prepare test cylinders for compressive strength testing, 
using 6" diameter by 12" long single use molds, and complying with 
ASTM C31. 
a. Make a set of three test cylinders from each pour of 50 cubic yards 

or less, plus one additional set of cylinders for each additional 50 
cubic yards or fraction thereof. 

b. Identify each and tag cylinder as to date of pour and location of 
concrete which it represents. 

c. Deliver cylinders to testing lab selected by the Owner. 
d. Cost for preparation and delivery of cylinders shall be borne by the 

Contractor. Cost for testing cylinders will be borne by the Owner. 
2. Should strengths shown by test cylinders fail to meet specified strengths for 

the concrete represented, then: 
a. Engineer shall have the right to require changes in the mix 

proportions as he deems necessary on the remainder of the work. 
b. Additional curing of those portions of the structure represented by 

the failed test cylinders shall be accomplished as directed by the 
Engineer. 

c. Upon failure of the additional curing to bring the concrete up to 
specified strength requirements, strengthening or replacement of 
those portions of the structure shall be as directed by the Engineer. 
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d. The Engineer may require additional testing of concrete in question 
by either non-destructive methods such as the Swiss Hammer, 
Windsor Probe or Ultrasonics or by coring and testing the concrete 
in question in accordance with ASTM C42. Such testing shall be 
performed at no additional cost to the Owner. 

B. Other field concrete tests: 

1. Slump tests: Either the Engineer or a testing laboratory representative will 
make slump tests of concrete as it is discharged from the mixer. 
a. Slump test may be made on any concrete batch at the discretion of 

the Engineer. 
b. Failure to meet specified slump requirements (prior to addition of 

any superplasticizers) will be cause for rejection of the concrete. 
2. Temperature: The concrete temperature may be checked at the discretion 

of the Engineer. 
3. Entrained air: Air content of the concrete will be checked by a 

representative of the testing laboratory at the discretion of the Engineer. 

C. Coordination of laboratory services: The Contractor shall be responsible for 
coordination of laboratory services. 

1. Maintain a log recording quantities of each type of concrete placed, date 
and location of pour. 

2. Inform the testing laboratory of locations and dates of concrete placement 
and other information as required to be identified in the laboratory's test 
reports. 

D. Tests required because of extensive honeycombing, poor consolidation of the 
concrete or any suspected deficiency in the concrete will be paid for by the 
Contractor. 

E. Dimensional tolerances: 

1. Dimensional tolerances for allowable variations from dimensions or 
locations of concrete work, including the locations of embedded items shall 
be as given in ACI 301. 

2. Where anchor bolts or other embedded items are required for equipment 
installation, comply with the manufacturer's tolerances if more stringent 
than those stated in ACI 301. 

F. Watertight concrete: 

1. All liquid containing structures, basements or pits below grade shall be 
watertight. 

2. Any visible leakage or seepage shall be repaired as instructed by the 
Engineer at no expense to the Owner. 

3. Where physical evidence of honeycombing, cold joints or other deficiencies 
which may impair the water tightness of a structure exists, the Engineer 
may at his discretion call for leak testing of the structure. 
a. Fill the structure with water and allow to stand for not less than 48 

hours. 
b. Make repairs on the structure until all visible leaks are sealed and 

the leakage rate of the water in the structure is less than 0.1% of the 
volume held in the structure per day. 

c. The cost of testing and repairs shall be performed at no expense to 
the Owner. 

G. Concrete which fails to meet strength requirements, dimensional tolerances, water 
tightness criteria, or is otherwise deficient due to insufficient curing, improper 
consolidation or physical damage shall be replaced or repaired as instructed by the 
Engineer at no expense to the Owner. 
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3.12 MEASUREMENT AND PAYMENT 

A. No measurement or direct payment will be made for the work under this Section 
and all costs for same shall be included in the price bid for the item in which the 
concrete work is an integral part. 

 

 
END OF SECTION 02560 

 

 

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK] 
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PART 1 - GENERAL 

1.1 DESCRIPTION 

SECTION 02600  

WATER UTILITY 

 

A. Work included: Provide water system relocations as required and as shown on the 
Drawings, specified in the drawing standard notes, per Georgetown County Water 
& Sewer District standards and regulations, and as needed for a complete and 
proper installation. 

B. Related work: 

1. Documents affecting work of this Section include, but are not necessarily 
limited to, General Conditions, Supplementary Conditions, and Sections in 
Division 1 of these specifications. 

1.2 QUALITY ASSURANCE 

A. Use adequate numbers of skilled workmen who are thoroughly trained and 
experienced in the necessary crafts and who are completely familiar with the 
specified requirements and the methods needed for proper performance of the work 
of this Section. 

B. All materials and installation methods are to conform to the standards of 
Georgetown County Water and Sewer District. 

1.3 Water Testing Requirements 

1.4 SUBMITTALS 

A. Comply with pertinent provisions of Division 1. 

1.5 PRODUCT HANDLING 

A. Comply with pertinent provisions of Division 2. 

B. Shipment of pipe: 

1. Protect pipe with tarp or other means during shipment to prevent truck 
exhaust from damaging pipe. 

C. Avoid severe impact blows, gouging or cutting by metal surfaces or rocks. 

 

 

END OF SECTION 02600 

 

 

 

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK] 
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                                 SECTION 02700 

                               SANITARY SEWER UTILITY 

PART 1 - GENERAL 

1.1 DESCRIPTION 

A. Work included: Provide sanitary sewer relocations as required and as shown on 
the Drawings, specified in the drawing standard notes, per Georgetown County 
Water & Sewer District standards and regulations, and as needed for a complete 
and proper installation. 

B. Related work: 

1. Documents affecting work of this Section include, but are not necessarily 
limited to, General Conditions, Supplementary Conditions, and Sections in 
Division 1 of these specifications. 

1.2 QUALITY ASSURANCE 

A. Use adequate numbers of skilled workmen who are thoroughly trained and 
experienced in the necessary crafts and who are completely familiar with the 
specified requirements and the methods needed for proper performance of the work 
of this Section. 

B. All materials and installation methods are to conform with the standards of 
Georgetown County Water and Sewer District. 

 
1.3 SUBMITTALS 

A. Comply with pertinent provisions of Division 1. 

1.4 PRODUCT HANDLING 

A. Comply with pertinent provisions of Division 1. 

B. Storage of PVC pipe: 

1. Store in unit packages as received from manufacturer until just prior to use. 
2. Stack units in such a manner as to prevent deformation to pipe barrel and 

bells. 
3. Protect from direct sunlight by covering with opaque material if storage 

period will exceed six weeks. 

C. Avoid severe impact blows, gouging or cutting by metal surfaces or rocks. 

 
1.5 PROTECTION OF OTHER UTILITIES 

A. Location: 

1. Approximate location of certain known underground lines is shown. 
2. Existing small lines not shown. 
3. Locate small and other possible utility lines using electronic pipe finder, or 

other approved method. 
4. Excavate and expose existing underground utilities ahead of trenching 

operations. 

B. Repair or replace any damaged utility line or structure at no additional cost to 
Owner. 
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1.6 CONFLICTING UTILITIES 

A. Remove and/or relay conflicting utilities, when so directed by the Engineer, at the 
expense of the Owner. 

B. Where alterations to existing utilities are shown to avoid conflicts, make alterations 
at no cost to Owner. 

1.7 JOB CONDITIONS 

A. Work under this Section may require construction or work in a confined space, 
defined as any space having one or more of the following characteristics: 

1. Limited openings for entry and exit. 
2. Unfavorable natural ventilation. 
3. Not designed for continuous worker occupancy. 

B. The Contractor shall have on the job site at all times the following minimum safety 
equipment: 

1. Gas monitor capable of testing and detecting for combustible gas, oxygen 
deficiency and hydrogen sulfide. 

2. Confined space access and retrieval winch system. 
3. Ventilating fan with large diameter ventilating hose. 
4. Supplied air respirator, MISHA/NIOSH approved type. 
5. Safety harness and lifelines. 

This equipment to be available for use by the Contractor, Engineer and Owner for the 
duration of the project. 

C. All entries into or work within confined spaces to be conducted in accordance with 
the U.S. Department of Health and Human Services/National Institute for 
Occupational Safety and Health [DHHS (NIOSH)] Publication No. 87-113, A 
Guide to Safety in Confined Spaces. 

 

 
 

END OF SECTION 02700 

 

 

 

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK] 
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SECTION 02710 

 

UTILITY RELOCATION REQUIREMENTS 

 

PART 1 - GENERAL 
 

       DESCRIPTION 

 

A. All utility relocations required as a part of this project shall be performed in 

accordance with the design standards of the utility owner. This shall include 

material specifications and types for piping, manholes, or other utility components 

and appurtenant parts, and any design submittals and approvals that may be 

required by the utility owner as a part of the relocation. Utility contact information 

should be included on the Drawings for reference. 

 

 

END OF SECTION 02710 

 

 

 

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK] 
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SECTION 02740 

 

RIPRAP AND SLOPE PROTECTION 
 
  

PART 1 - GENERAL 
  

 1.1            DESCRIPTION 

   

Scope of Work: The work consists of all necessary riprap and slope protection as shown on 

the plans and specified in SCDOT Technical Specification SC-M-804. 

   
 

PART 2 – PRODUCTS 

 
Refer to SCDOT Technical Specifications 

 

PART 3 – EXECUTION 

 
Refer to SCDOT Technical Specifications 

 

 

 

END OF SECTION 02740 

 

 

 

 

 

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK] 
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SECTION 02800 

 

SEEDING 
 

PART 1 - GENERAL 
 

1.1 DESCRIPTION 

 

Scope of Work: The work consists of all necessary seeding as shown on the plans and 

specified in SCDOT Technical Specification SC-M-810. 

 
 

PART 2 - PRODUCTS 

 

2.1 SEED 
 

Grass Seed: Fresh, clean, dry, new-crop seed complying with AOSA's "Rules for Testing 

Seeds" for purity and germination tolerances. 
 

Seed Species: See seeding schedule on drawings. 

 
 

PART 3 – EXECUTION 

 
Refer to SCDOT Technical Specifications 

 

 

 

 

END OF SECTION 02800 

 

 

 

END OF DIVISION 2 – TECHNICAL SPECIFICATIONS  

AND 

 

PROJECT MANUAL 
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