



ADDENDUM NO. 4

HVAC & CONTROLS REPLACEMENT/ADDITION AT NINE (9) SITES: BARRANCA, BEN LOMOND, CYPRESS, GROVECENTER, MANZANITA, MERWIN, MESA, ROWLAND, AND WORKMAN ELEMENTARY SCHOOLS RFQ/RFP #22-23-105

January 3, 2023

This Addendum forms a part of the RFQ/P Documents and modifies the original RFQ/P Documents. Acknowledge receipt of this Addendum in space provided on the RFQ/P Proposal Form. Failure to acknowledge may subject Proposer to disqualification. Except as specifically modified by this Addendum, all other terms and conditions set forth in the RFQ/P Documents remain in full force and effect.

QUESTIONS AND CLARIFICATIONS:

Question: There is rain in the forecast for tomorrow. Is it possible to re-schedule the site visit for next week?

Clarification: Yes, we will reschedule. The new date and time for the optional site visit is:

TUESDAY, JANUARY 10, 2023 AT 1:00 P.M. at Barranca Elementary School, 727 S. Barranca Ave., Covina, CA 91723

END OF ADDENDUM