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SUMMARY OF WORK 011000 - 1

SECTION 011000 - SUMMARY OF WORK

PART 1 - GENERAL

1.1  SUMMARY OF THE WORK:

A. The Work under this Contract necessary for and incidental to the execution and 

completion of all Work indicated and inferred in the Contract Documents for the roofing 

replacements at the locations indicated in the summary of work below. All roofing 

finished surfaces shall be California Code of Regulations (CCR) Title 24 compliant.

B. Drawings and Specifications, were prepared by: 

ROESLING NAKAMURA TERADA ARCHITECTS, INC.

285 N Ventura Ave #102, Ventura, CA 93001

C. Summary of Work: 

1. San Antonio Elementary School (PROJ# 2021-1308) 650 Carne Rd, Ojai, CA 

93023

a. Replace Building B Roof – Asphalt Shingles

b. Replace Building C Roof – Asphalt Shingles

c. And related work to:

(1) Roof edge flashing

(2) Downspout and gutter 

(3) Fascia and wood trim

1.1  OCCUPATIONAL SAFETY AND HEALTH ACT REQUIREMENTS:

A. During the entire construction period, it shall be the responsibility of the Contractor to 

maintain conditions at the Project site so as to meet in all respects the requirements of the 

Federal Occupational Safety and Health Administration (OSHA) and the California 

Occupational Safety and Health Administration (CAL-OSHA).  These provisions shall 

cover the Contractor's employees and all other persons working upon or visiting the site.  

To this end, the Contractor shall inform himself and his representatives of Federal OSHA 

and California OSHA standards.

B. Bid Documents are available online at the Ojai Unified School District’s Website 

(https://www.ojaiusd.org/o/ojai-unified-school-district/page/prospective-contractors)

1.2  COORDINATION  REQUIREMENTS:

A. It is the Contractor's responsibility to coordinate the Work so as to minimize conflicts 

and optimize efficiency.
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SUMMARY OF WORK 011000 - 2

B. Coordinate scheduling, submittals, and Work of the various Sections of Specifications to 

assure efficient and orderly sequence of installation of interdependent construction 

elements, with provisions for accommodating items installed later.

1.3  BUILDING SYSTEM COORDINATION:

A. Notify Architect if conditions are uncovered which would prevent the completed 

construction from conforming to the requirements of the Work.

B. Materials/Systems: As specified.  Verify compatibility with District-wide standard 

systems.

C. "NIC" construction is indicated and specified herein as an aid to the Contractor in 

scheduling the amount of time and materials necessary for the completion of the 

Contract.

1.4 WORK RESTRICTIONS

a. Work Restrictions, General: Comply with restrictions on construction operations.

(1) Comply with limitations on use of public streets and with other requirements of 

authorities having jurisdiction.

b. Noise, Vibration, and Odors: Coordinate operations that may result in high levels of noise 

and vibration, odors, or other disruption to Owner occupancy with Owner.

(1) Notify Owner not less than two days in advance of proposed disruptive operations.

(2) Obtain Owner's written permission before proceeding with disruptive operations.

B.

1.5  DISTRICT OCCUPANCY:

A. The District will occupy the campus during the entire period of construction for certain 

administrative operations during the summer months. Cooperate with the District in all 

construction operations including the following to minimize conflict and to facilitate 

District usage.

B. If and when it should be necessary for the Contractor to impact the day-to-day operations 

of District's functions in order to pursue the Work, the Contractor shall furnish at least 14 

days notice to the District and coordinate the means and timing to avoid, minimize, or 

circumvent such impacts.  The District reserves the right to assess and anticipate such 

impacts and the right to stop or postpone the Work until a mutually satisfactory time and 

means can be agreed upon.  The Contractor shall include costs for delays caused by 

normal school operations and scheduled special events. 

1.6  CONTRACTOR'S USE OF THE PREMISES:
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A. The Contractor shall limit his use of the premises for construction activities and for 

storage, to allow for District occupancy or for construction activities by other 

Contractors.

B. The Contractor shall be responsible for the following:

1. Coordinate the use of the premises under the direction of the District and 

construction activities by other Contractors.

2. Assume full responsibility for the protection and safekeeping of products under 

this Contract which are stored at the site.

3. Move stored products that are under the Contractor's control, which interfere with 

operations of the District or the other Contractors.

4. Obtain and pay for the use of additional storage or construction areas needed for 

operations.

1.7 COORDINATION OTHER DISTRICT CONTRACTORS:

A. The District may have separate contractors or vendors working on the site at the time of 

this project.  The Contractor shall coordinate work activities to not interfere with other 

District work.

PART 2 - PRODUCTS  (Not Applicable)

PART 3 - EXECUTION  (Not Applicable)

End of Section
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SECTION 012100 - ALLOWANCES

PART 1 - GENERAL

1.1 SUMMARY

A. Section Includes:  Allowances which the Contractor shall provide for designated

construction activities in the Work and in his bid.

B. Related Documents

1. Section 012600:  Modification procedures

2. Section 012200:  Unit Prices

1.2 DESCRIPTION OF REQUIREMENTS

A. Definitions and Explanations:  Certain requirements of the construction related to each

allowance are indicated and specified.  The allowance has been established instead of

additional requirements for that construction, and further requirements thereof will be

issued by Change Order.

B. Contingency Allowance:  Contingency allowance shall be used only as directed for

District's purposes, and only by change orders which designate amounts to be charged to

contingency allowance.  Contractor's related costs are not included in the Contract sum

(other than allowance itself) for construction so ordered to be charged to contingency

allowance.  The change orders will include costs and reasonable overhead/profit margins.

At time of project closeout, unused amounts remaining in contingency allowance shall be

credited to the District by change order.

PART 2 - PRODUCTS  (Not Applicable)

PART 3 -  EXECUTION

3.1 SCHEDULE OF ALLOWANCES

A. Allowance No. 1: The Contractor shall include in the bid an allowance listed below for 
miscellaneous unforeseen conditions, including, but not limited to the replacement of 
existing plywood roof sheathing, wet insulation, and unsatisfactory framing:

1. San Antonio Elementary School (PROJ#-1308) Allowance: $10,000

End of Section
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SECTION 012200 - UNIT PRICES

PART 1 - GENERAL

1.1 SUMMARY

A. Section includes administrative and procedural requirements for unit prices.

B. Related Requirements:

1. Section 012100 "Allowances" for procedures for using unit prices to adjust quantity 

allowances.

1.2 DEFINITIONS

A. Unit price is an amount incorporated into the Agreement, applicable during the duration of the 

Work as a price per unit of measurement for materials, equipment, or services, or a portion of 

the Work, added to or deducted from the Contract Sum by appropriate modification, if the scope 

of Work or estimated quantities of Work required by the Contract Documents are increased or 

decreased.

1.3 PROCEDURES

A. Unit prices include all necessary material, plus cost for delivery, installation, insurance, 

applicable taxes, overhead, and profit.

B. Measurement and Payment: See individual Specification Sections for work that requires 

establishment of unit prices. Methods of measurement and payment for unit prices are specified 

in those Sections.

C. Owner reserves the right to reject Contractor's measurement of work-in-place that involves use 

of established unit prices and to have this work measured, at Owner's expense, by an 

independent surveyor acceptable to Contractor.

D. List of Unit Prices: A schedule of unit prices is included in Part 3. Specification Sections 

referenced in the schedule contain requirements for materials described under each unit price.
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PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION

3.1 SCHEDULE OF UNIT PRICES

A. Unit Price No. 1 - Replace Sheathing:

1. Description: Removal of unsatisfactory plywood roof sheathing and replacement with 

sound sheathing according to Section 061600 "Sheathing."

2. Unit of Measurement: Square Foot.

3. Quantity Allowance: Coordinate unit price with allowance adjustment requirements in 

Section 012100 "Allowances."

B. Unit Price No. 2 - Replace Framing:

1. Description: Removal of unsatisfactory dimensional wood roof framing and replacement 

with sound framing according to Section 061000 "Rough Carpentry."

2. Unit of Measurement: Board Foot.

3. Quantity Allowance: Coordinate unit price with allowance adjustment requirements in 

Section 012100 "Allowances."

C. Unit Price No. 3 - Replace Wet Insulation:

1. Description: Removal of unsatisfactory wet insulation with dry insulation according to 

Section 070150.19 "Preparation for Reroofing."

2. Unit of Measurement: Square Foot.

3. Quantity Allowance: Allowance for removal of existing wet insulation, and replacement 

with new insulation, is specified under Section 012100 “Allowances.”

END OF SECTION 012200



ROOFING PROJECTS AT VARIOUS SCHOOLS

OJAI UNIFIED SCHOOL DISTRICT

BID

PRODUCT OPTIONS AND SUBSTITUTIONS 012500 - 1

SECTION 012500 - PRODUCT OPTIONS AND SUBSTITUTIONS

1  GENERAL

1.1  SUMMARY

A. Section Includes:  Procedures for submittal of requests for substitution for materials.

1.2  GENERAL REQUIREMENTS

A. Whenever in the specifications products are by reference standard, any product meeting the 

standards referenced may be used.  Products or manufacturers which the specifying agency 

has previously investigated and found in compliance with the reference standards are listed 

for the Contractor's information only and are not meant to restrict use to these products 

only.   Submit information on such products in accordance with Section 013300.

B. Whenever in the specifications any material, article or process is indicated or specified by 

trade, patent or proprietary name or name of manufacturer such specification for material, 

article or process, unless marked "no substitution", shall be deemed to be followed by the 

words "or approved equal in accordance with Section 012500."

C. Where more than one proprietary name is specified, the Contractor may provide any one of 

the materials or equipment specified that is most expensive.  Use only one brand, kind of 

make of material or equipment for each specific purpose throughout the Work 

notwithstanding that similar materials or equipment of two or more manufacturers or 

producers may be specified for the same purpose.

D. Submit a written request for proposed substitutions to the Architect not later than 10 days 

after date of "Notice to Proceed".  Submit proposed substitutions relating to a particular 

subcontract or trade at one time on the Contractor's letterhead, listing proposed items for 

indicated or specified items, and stating amounts for all variations in costs.  If the Architect 

accepts any proposed substitution, such acceptance will be set forth in a Change Order.  No 

substitution will be considered after this 10 day period.  Each request must specify the total 

variation in the product, materials, costs, etc.

1. No substitution will be considered during bidding period.

E. Drawings have been detailed in compliance with the ICC Evaluation Report for material 

specified.  If a proposed substitute material is accepted by the Architect, the Contractor will 

assume the responsibility for construction modifications and additional costs required by 

reason of this acceptance.

F. Where materials or items of manufacturer are specified in groups and are made or furnished 

by one manufacturer, no substitution will be considered that is not made or furnished 

similarly by one manufacturer.  Where the Contractor proposes to use a system of 

equipment other than that specified or detailed on the Drawings the substitution shall be 

proposed as a complete system.
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1.3  REQUIREMENTS FOR SUBMITTING SUBSTITUTIONS:

A. Submit written request for each proposed substitution on form shown at the end of this 

Section. Provide data substantiating request as well as a "Certificate of Suitability" 

certifying that the proposed substitution is equal or better in all respects to that specified 

and that it will, in all respects perform the function for which it is intended.  Include with 

request all required samples.  Submit 7 copies of all written requests and data for proposed 

substitutions.  If the proposed substitution requires that portion of the work be redesigned 

or removed in order to accommodate the substituted item, submit design and engineering 

calculations prepared by a design professional licensed in the State of California.

B. Submit complete information to the Architect so that proper evaluation can be made.  The 

burden of proof of equality of the substituted item shall be on the Contractor.  Acceptance 

of such substitutions is entirely at the discretion of the Architect and the District.  All 

materials or items of manufacturer, which the Contractor proposes to substitute for those 

specified, must be accepted by the Architect before they may be ordered.  In reviewing the 

supporting data submitted for substitutions, the Architect will use for purposes of 

comparison all the characteristics of the specified material or equipment as they appear in 

the manufacturer’s published data even though all the characteristics may not have been 

particularly mentioned in the Specifications.  If more than two (2) submissions of 

supporting data are required, the cost of reviewing the additional supporting data shall be 

borne by the Contractor, and the District will deduct the costs from the Contract price.

C. The Architect will issue to the Contractor a list setting forth those items for which 

substitutions are accepted.  No substitution will be accepted for any materials or item of 

manufacture called for in the Contract Documents which is not of equal quality and utility 

and which does not possess equal design or color characteristics to those of the specified 

material or item.   No acceptance is valid if all differences have not been fully identified at 

time of request.

D. If, in the opinion of the Architect or the District, the proposed substitution is not equal or 

better in every respect to that so indicated or specified, or was not submitted for acceptance 

in the manner outlined above, the Contractor shall furnish the specified materials at no 

additional cost to the District.

E. It shall be the responsibility of the Contractor, in proposing a substitution for any item 

herein specified, to inform all other trades, vendors, and subcontractors of effects said 

substitution will have upon their construction activities or products.  Failure to so notify 

shall require that the Contractor make all payments arising from alterations in specified 

materials or methods necessary to complete the Work in an approved and acceptable 

manner.  If any substitution is approved and later determined not be an equal due to failure 

of Contractor to identify differences, the original specified item shall be installed.

F. Any substitution approved, that affects any other part of the work and creates cost impact, 

shall be paid for by the Contractor.
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2  PRODUCTS  (Not Applicable)

3  EXECUTION  (Not Applicable)

End of Section



ROOFING PROJECTS AT VARIOUS SCHOOLS

OJAI UNIFIED SCHOOL DISTRICT

BID

PRODUCT OPTIONS AND SUBSTITUTIONS 012500 - 4

THIS PAGE INTENTIONALLY LEFT BLANK.



ROOFING PROJECTS AT VARIOUS SCHOOLS

OJAI UNIFIED SCHOOL DISTRICT

BID

SUBSTITUTION REQUEST FORM

Re:                                                                                                  

    Project Name

                                                                                                  

Project Manual Section Number

                                                                                                  

Item

To:                                                                                           

Architect

From:                                                                                                   

General Contractor

We hereby submit for your consideration the following product comparisons of the specified item 

and the proposed substitution:

A. Comparison: Specified Item Substitution

1. Product Name/Model                                                                

2. Manufacturer                                                             

Address                                                                 

Phone Number                                    

3. Product Cost                                                                

Installation/Labor Cost                                                                

4. Delivery Time        

Installation Time                                                                

5. Product Characteristics                                                                

           

                          

                                                               

                                                               

6. Dimensions                                                                
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Effects                                                                

7. Guarantee/Warranty                                                                

                                                               

8. ICC No.                                                                

9. UL Rating                                                                

B. Substantiating Data:

Attach manufacturer's literature for both specified item and substitution.

C. Samples:

Provide samples for both specified item and substitution, if applicable.

D. Similar Projects:

1.                                                                                          

Name Date

                                                                                                               

                                                                                          

Address

                                                                                          

                                                                                         

2.                                                                                           

Name                                   Date

                                                                                         

Address

                                                                                          

                                                                                         

E. Maintenance Service/Parts:

                                                                                                        

Name

                                                                                          

Address
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F. What Effect does this substitution have on applicable code requirements?

                                                                                                             

                                                                                                        

G. Change Data:

Attach complete information for changes to be made to drawings and project manual.

* * * * * * * * * * * * * * 

* Certification of equal performance and assumption of liability for equal performance.

* The Contractor shall agree to pay for costs involved in changing the building design; 

including engineering, drafting and detail cost caused by the proposed substitution.

Submitted by:

                                                                                                            

Signature Name

Title

                                                                                                            

Firm Date

                                                         

Address

                                                                                                             

                                                                                                            

City                            State     Zip   Telephone

Remarks:

                                                                                                             

                                                                                                             

                                                                                                              

Signature must be by persons having authority to legally bind his firm to the above terms.  

Failure to provide legally binding signature will result in retraction of approval.
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For Use by District’s Representative:

  Accepted                                      Not Accepted

District's Consultant:

By:                                                                                                                    

Date:                                                                                                               

                                           Accepted                                            Not Accepted

School District:

By:                                                                                                                   

Date:                                                                                                               

* * * * * * * 
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SECTION 012600 - MODIFICATION PROCEDURES

1 GENERAL

1.1  SUMMARY:

A. Section Includes:  Procedures for processing Change Orders.

1.2  CHANGE INITIATION PROCEDURES:

A. The Contractor may initiate a change by submittal of a request to the Architect 

describing the proposed change with a statement of the reasons for the change and the 

effect on the Contract Sum and the Contract Time with full documentation.

B. The Architect may issue a Price Modification Request (PMR), signed by the District, 

instructing the Contractor to proceed with a change in the Work, for subsequent 

inclusion in a Change Order.  The directive will describe changes in the Work, and will 

designate method of determining changes in Contract Sum and/or Contract Time.

C. The Architect may issue Supplemental Instructions for minor changes that will not 

affect Contract Sum or Contract Time.  The Contractor shall sign and return the 

original copy of the form to the Architect.

1.3  CONTRACTOR'S PROPOSALS AND DOCUMENTATION:

A. In response to each PMR issued by the Architect, submit an itemized quotation 

detailing all changes in Contract Sum and Contract Time.  Upon request, the Contractor 

shall provide additional data, including the following, to support the quotation.

1. Quantities of products, labor, and equipment.

2. Taxes, insurance, and bonds.

3. Overhead and profit.

4. Justification for change in Contract Time.

5. Credit for deletions from the Contract, similarly documented.

6. Quotation shall include all components necessary, whether or not specifically 

described, to complete the work, such as, but is not limited to, cutting, patching 

and painting, additional power supply required for equipment, etc.  By failing to 

provide quotation for component(s) of the work without prior notification to the 

District that additional quotation(s) to be furnished at a later date, the Contractor 
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waives all claims for extra costs for such component(s) required to complete the 

work.

B. If additional costs necessitated by a Construction Change Directive are indicated to be 

paid on a time and materials basis, provide additional data, including the following, 

after completing the Change.

1. Date and number of Change Authorization.

2. Dates and times work was performed and by whom.

3. Time records and wage rates paid.

4. Invoices and receipts for products, equipment, and subcontracts.

1.4  EXECUTION OF CHANGE ORDERS:

A. The Owner will issue Change Orders on a form with all requirements of AIA Form 

G701 represented for signatures of parties as provided in the Conditions of the 

Contract.

B. On fixed price Change Orders, changes in Contract Sum and Contract Time will be 

based on the PMR and the Contractor's quotation as accepted by the District.

C. On time and material Change Orders, changes in Contract Sum and Contract Time will 

be determined by the District and Architect from the Contractor's data.

1.5  CORRELATION OF CONTRACTOR SUBMITTALS:

A. Promptly revise the Schedule of Values, and Application for Payment forms to record 

each authorized Change Order as a separate line item and adjust the Contract Sum as 

shown on the Change Order.

B. Promptly revise Progress Schedules to reflect changes in Contract Time, revise 

subschedules to adjust times for other items of Work affected by the change and 

resubmit.

C. Promptly enter changes on the Project Record Documents.

2 PRODUCTS  (Not Applicable)

3 EXECUTION  (Not Applicable)

END OF SECTION
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SECTION 013100 - PROJECT MEETINGS

PART 1 GENERAL

1.1  SUMMARY:

A. Section Includes:  Requirements for preconstruction meeting, progress meetings, 

preinstallation conferences, specially called meetings, and post-construction meeting.

1.2  CONTRACTOR'S RESPONSIBILITIES:

A. Prepare agenda for progress meeting and for preinstallation conferences, notify 

participants, and make physical arrangements for all meetings.

1.3  PRECONSTRUCTION MEETING:

A. After issuance of notice to proceed, a preconstruction meeting will be held at a time and 

location designated by the District.

B. Attendance:  The meeting shall be chaired by the Architect and attended by the District's 

Inspector, District Representative, and his professional consultants as needed, the 

Contractor and his superintendent, all major subcontractors as requested to be present and 

other persons designated by the District.

C. Agenda:  The agenda for the meeting shall include the following items as a minimum.

1. Discussion of the construction schedule including critical construction sequencing.

2. Designation of persons authorized to represent and sign documents for the District, 

Architect and Contractor, with examples of official signature of each.

3. Procedures and forms for processing submittals, field decisions, proposal requests, 

change orders, applications for payment, revised construction schedules, and 

establishment of proper lines of communication.

4. Procedures for maintaining record documents.

5. Contractor's use of premises including location of office, construction and storage 

areas, parking areas and routes for construction traffic.

6. Procedures for resolving interruptions of construction activities to accommodate the 

District's use of the site.

7. Temporary barricades, utilities, sanitary facilities, signs and other temporary facilities 

required.
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8. Normal working hours and extended hours.

9. Security procedures.

10. Housekeeping procedures.

11. Communication procedures between parties.

12. List names, addresses and telephone numbers of those persons authorized to act for 

the Contractor in emergencies.

13. Construction permit requirements, procedures and posting.

14. Testing laboratory or agency and testing procedures.

15. Establish schedule for progress meetings.

16. Other administrative items as appropriate.

17. Long lead items.

D. Architect will record and distribute minutes within five (5) days after the meeting.

1.4  PROGRESS MEETINGS:

A. Progress meetings shall be held at the dates and times scheduled at the preconstruction 

meeting unless changes are agreed to by all parties and appropriate notification of such 

changes has been given.

B. Attendance:  The meeting shall be attended by the Architect, the Contractor's 

superintendent and project manager, the District's representatives, and the District’s 

Inspector of Record.  When requested by the District, the Architect or the Contractor, 

subcontractors, and the Architect's consultants shall also attend.

C. Agenda:  The agenda for these meetings shall include, but not be limited to, the following 

items:

1. Review progress of construction since the previous meeting.

2. Discuss user's activities that will impact construction activities. 

3. Discuss field observations, problems and conflicts.

4. Identify problems which impede planned progress and develop corrective measures as 

required to regain the projected schedule.  Revise the construction schedule if 

necessary.
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5. Plan progress during the next construction period.

6. Coordinate the progress of subcontractors.

7. Review changes proposed by the District for their effect on the construction schedule 

and completion time.

8. Review Price Modification Requests (PMRs).

9. Review Pay Requests.

10. Review As-Built Documents.

11. Long lead items.

D. Architect will record and distribute minutes within two (2) days after the meeting.

1.5  PREINSTALLATION CONFERENCES:

A. Before beginning construction activities that require coordination with any other 

construction activity or process, a preinstallation conference will be held at a time 

designated by the Contractor.

B. Attendance:  The meeting shall be attended by the District's Inspector, Testing Agency 

when required by the District’s Inspector, the Contractor's superintendent, and the installers 

and manufacturer's representatives involved in or affected by the installation.  Advise the 

Architect of scheduled conference dates and times.

C. Agenda:  The conference shall:

1. Assure a clear understanding of the Drawings and Specifications.

2. Resolve possible conflicts and compatibility problems.

3. Establish coordination between all parties involved.

4. Assure a clear understanding of the shop drawing, manufacturer's installation 

recommendations and Contract Documents.

5. Establish acceptable requirements for substrates.

D. Contractor to record and distribute minutes.

 

1.6  SPECIAL MEETINGS:

A. Upon appropriate notice to other parties, special meetings may be called by the District, 

Architect or Contractor, at times agreed to by all parties involved.
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1.7  POST-CONSTRUCTION CONFERENCE:

A. A post-construction conference shall be held before final inspection of the Work to discuss 

and resolve all unsettled matters.  Bonds and insurance to remain in force, and the other 

documents required to be submitted by the Contractor will be reviewed and all deficiencies 

determined.  Schedules and procedures for the final inspection process and for the 

correction of defects and deficiencies shall be discussed and agreed.

B. Attendance:  The meeting shall be attended by the Architect, the Contractor’s 

superintendent and project manager, the District representatives, and the District’s 

Inspector of Record.  When requested by the District, the Architect or the Contractor, 

subcontractors and the Architect’s consultants shall also attend.

PART 2 PRODUCTS  (Not Applicable)

PART 3 EXECUTION  (Not Applicable)

End of Section
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SECTION 013110 - SCHEDULES AND REPORTS

PART 1 GENERAL

1.1  SUMMARY

A. Section Includes:  Preparation and submission of progress schedule, periodical progress 

reports, submittal schedule, schedule of values, and periodic payment submittals.

B. Related Sections

1. General Conditions:  Contract completion time.

1.2  CONSTRUCTION SCHEDULE

A. Immediately upon being awarded the Contract and before request for first partial payment, 

the Contractor shall prepare and submit to the District a construction progress schedule.  

Requests for partial payment will not be processed until progress schedule has been 

submitted and reviewed by the District and the Architect.

B. Prepare the construction progress schedule using computer generated network analysis 

system.

1. The graphic display shall be a standard network or arrow diagram capable of 

illustrating the required data.  The graphic display system used shall be readily legible 

with a clear, consistent method for continuations and detail referencing.  The critical 

path shall be clearly delineated on the display.  When milestone dates are included in 

the Contract they shall be clearly indicated on the display.

2. Data shall be presented as a separate printout on paper or, where feasible, may be 

printed on the same sheet as the graphic display.  Data shall be organized in a logical 

coherent display capable of periodic updating.

3. Data shall include verbal activity descriptions with a numerical ordering system cross 

referenced to the graphic display.  Additionally, costs (broken down into separate 

materials and labor costs), duration, early start date, early finish date, late start date, 

late finish date, and float shall be detailed for each activity.  A running total of the 

percent completion based on completed activity costs versus total contract cost shall 

be indicated.  A system for indicating schedules versus actual activity dates and 

durations shall be provided.

4. The schedule shall be of sufficient detail to facilitate the Contractor’s control of the 

job and to allow the District, District’s Inspector and Architect, to readily follow 

progress for portions of the work.
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5. The contractor shall also incorporate into the construction schedule a submittal 

sequence showing the dates for all the submittal of all required shop drawings, 

product data, samples, mock-ups, and long lead items.

6. The contractor shall include concurrent work activities of other contractors working 

at the same area under separate Contract with the District.  The schedule shall include 

proper interface and sequencing of such activities so work of both contracts can be 

completed within their required Contract Completion Time.

7. A schedule fragnet is to be generated for any PMR for which a time extension is 

requested.

C. The Construction schedule shall be continuously updated and, redrawn and submitted 

simultaneously with the application for progress payments.  Each revised schedule shall 

indicate the Work actually accomplished during the previous period and the schedule for 

completion of the remaining Work.  Requests for monthly partial payment will not be 

processed until updated progress schedule has been submitted and approved.

D. A copy of the most recent updated Construction Schedule shall be posted in the Contractor’s 

job office, and copies of out-of-date schedules shall be kept at the job office for perusal by 

the Architect and the District.

E. The Contractor is required to submit a recovery schedule at any time when the monthly 

update reflects more than ten (10) days of negative float time.  This recovery schedule 

replaces the project schedule until the original milestones are recovered, or until it expires 

and a new recovery schedule is required.

1.3  SCHEDULE OF VALUES

A. Immediately upon being awarded the Contract, and before first request for partial payment, 

prepare and submit to the District and the Architect, a Schedule of Values allocated to the 

various portions of the Work. 

B. The schedule shall list the installed value of the component parts of the Work in sufficient 

detail to serve as a basis for computing values for progress payments during construction.  

Follow the table of contents of this Project Manual as the format for listing component items. 

 Also, list any items in excess of $25,000.  For each major line item, list subvalues of major 

products or operations under the item, where applicable.

C. No overhead and profit is to be loaded onto the costs of individual items.

D. For items on which progress payments will be requested for stored materials, break down the 

value into (1) the cost of the materials, delivered and unloaded, with taxes paid, and (2) the 

total installed value.  It is within the District’s prerogative to pay for uninstalled materials on 

a case by case basis.
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E. The sum of all values listed in the schedule shall equal the total Contract sum.

1.4  PERIODIC ESTIMATE FOR PARTIAL PAYMENT

A. Submit three (3) original copies or email a PDF of each periodic pay request to the District’s 

Inspector and Architect within the time limits set out in clause entitle “Payments - Periodic” 

of the General Conditions.  Prepare the application on forms supplied by the District.  

Complete every entry provided for on the form including signature by authorized officer.  

Incomplete and or inaccurate applications will be returned without action.  Entries shall 

match current data shown on the schedule of values and progress schedule.  Listing shall 

include amounts of change orders issued prior to last day of the period of construction 

covered by the application.  Pay request shall be notarized.

PART 2 PRODUCTS (Not Applicable)

PART 3 EXECUTION (Not Applicable)

End of Section
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SECTION 013300 - SUBMITTALS

PART 1 -  GENERAL

1.1  SUMMARY :

A. Description of Requirements:  The types of submittal requirements specified in this Section 

include: Shop Drawings, product data, samples, catalog data, equipment and material lists, 

elementary diagrams, wiring diagrams, installation instructions, maintenance manuals and 

instructions, operation brochures and miscellaneous work-related submittals.  Individual 

submittal requirements are specified in applicable sections for each unit of work.  Refer to 

other Sections of the Specifications and other Contract Documents of this project of 

administrative submittals.

 

B. Related Documents:

1. Section 013110:  Schedules and reports

2. Section 012500:  Product Options and Substitutions

3. Section 017700:  Closeout Procedures

1.2 DEFINITIONS:  Work related submittals of this Section are categorized for convenience 

as follows:

A. Where documents refer to paper copies of submittals, digital PDF submittal is 

acceptable.

B. Shop Drawings: These include specially prepared technical data for this project, including 

drawings, diagrams, performance curves, data sheets, schedules, templates, reports, 

calculations, instructions, measurements and similar information not in standard printed 

form for general application to a range of similar projects.

C. Product Data:  These include standard printed information on materials, products and 

systems; not specially prepared for this project, other than the designation of selections 

from among available choices printed therein.

D. Samples:  These include both fabricated and unfabricated physical examples of materials, 

products and units of work; both as complete units and as smaller portions of units of work; 

either for limited visual inspection or (where indicated) for more detailed testing and 

analysis.

E. Mock-Ups:  These are a special form of samples, which are too large or otherwise 

inconvenient for handling in specified manner for transmittal of sample submittals.
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F. Long Lead Items:  These include windows and doors, acoustical paneling and lighting 

fixtures.  Submittals for each of these items shall be submitted to Architect within 10 days 

after Award of Contract, or Notice to Proceed, whichever is sooner.

G. Miscellaneous Submittals:  Related directly to the work (nonadministrative) include 

warranties, maintenance agreements, workmanship bonds, project photographs, survey data 

and reports, physical work records, quality testing and certifying reports, copies of industry 

standards, record drawings, field measurement data, operating and maintenance materials, 

overrun stock and similar information, devices and materials applicable to the work and not 

processed as Shop Drawings, product data or samples. 

 

H. As used herein, the term "manufactured" applies to standard units usually mass-produced; 

and "fabricated" means items specifically assembled or made out of selected materials to 

meet individual design requirements. 

1.3  GENERAL SUBMITTAL PROCEDURES:

 

A. Submit shop drawings, product data, and samples in accordance with the submittal schedule 

specified in Section 013100.  Extension of Contract time will not be granted because of the 

Contractor's failure to make timely and complete submittals.  If submittal of shop drawings 

does not generally adhere to the submittal schedule, the turn around time shall be 

appropriately adjusted.  Do not purchase materials or equipment or begin construction 

activities covered by the required submittals until submittals have been reviewed and 

returned.  

B. Transmittal:  Accompany each submittal with a dated, signed and sequence numbered 

transmittal.  Include information required by this form including project identification, 

name and address of Contractor and of subcontractor or supplier, a list of items included in 

the submittal, and identification of drawing numbers, specification section and paragraph 

numbers to which the submittal pertains, and space for Contractor's review and approval 

stamp.   The form must certify that the items submitted conform in every particular way to 

the item specified, including finish, assembly, materials, etc.  Items without certification 

shall be submitted as a substitution accompanied by a substitution request form.

C. Coordination:  Submittals shall include a typewritten list showing each item and 

manufacturer for approval by the Contractor and review by the Architect and shall be 

submitted concurrently with all equipment which forms a system or subsystem that must be 

reviewed simultaneously because of coordination requirements.  These submittals shall be 

corrected by the Contractor to “as-built” conditions prior to the completion of the Project 

and turned over to the District.

 

D. Check of Returned Submittals:  Check the submittals returned for correction and ascertain 

if the corrections result in extra cost above that included under the Contract Documents, 

and give written notice within five (5) days if, in Contractor's opinion, such extra cost 

results from corrections.  By failing to so notify or by starting any Work covered by a 

submittal, Contractor waives all claims for extra costs resulting from required corrections. 
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E. Submittal Size and Identification:  The size of submittal shall be suitable for intended 

purpose.  Minimum size 8-1/2" x 11" drawn to an indicated scale and dimensioned in 

English (not metric) measurements.  Callouts clear and legible.  Each submittal shall 

indicate:

1. Name and originating company or firm.

2. Contractor’s name.

3. Subcontractor’s and supplier’s name.

4. Preparation and revision dates.

5. Street sequence number.

6. Project title.

7. Description of each enclosure.

8. Specification reference.

9. Reference to any prior actions on the submission.

10. Full identification of materials called out.

11. Statements of reason for any proposed change, proposed adjustment in price and 

contract time when shop drawings show variations from Contract requirements.

12. Contractor’s review and approval stamp for compliance with Contract Documents.

13. Highlight any deviation from plans and specifications.

1.4  SHOP DRAWINGS AND PRODUCT DATA :

A. Shop Drawings:   The term "Shop Drawings" as used herein includes fabrication and 

installation, layout, and setting drawings; wiring and control diagrams; and other drawings, 

diagrams, schedules and data specially prepared for the Work by the Contractor, or a 

subcontractor, sub-subcontractor, manufacturer, supplier, or distributor to illustrate some 

portion of the Work.

1. Check and verify all field measurements and submit for review, with such promptness 

as to cause no delay to the Work or that of any other contractor or subcontractor, all 

shop or setting drawings and schedules required for the construction activities of the 

various trades.  Shop Drawings shall be prepared at the Contractor's expense and shall 

be sent to the Architect, carriage prepaid.  No draw or payments will be made based 

on submittals and their reviews.
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2. Drawings shall show all information required by the applicable technical section and 

shall be in sufficient detail as may be required to show that fabricated materials, 

equipment or systems, and the positions thereof conform to the Contract Documents.  

Any deviations from Contract requirements must be noted in writing, with 

justification.

3. Shop Drawings shall establish the actual detail of fabricated items, indicate proper 

relation of adjoining construction, amplify design details of mechanical and electrical 

equipment in proper relation to physical spaces in the structure, and incorporate minor 

changes of design or construction to suit actual conditions.  Changes shall be noted to 

direct designer’s attention to them.  Shop Drawings shall be drawn to scale and shall 

be completely dimensioned.   Copies of Contract Documents or xerox portions of 

Contract Documents shall not be used as Shop Drawings and shall be rejected.

B. Product Data:  The term "product data" as used herein includes manufacturer's standard 

drawings, certificates of conformance to each and every detail of the specified item, 

substantiating calculations, schedules, performance charts, instructions, brochures, 

diagrams, and other data furnished by the Contractor to illustrate materials or equipment for 

some portion of the Work. 

1. The data shall include all information required by the applicable technical section and 

shall be in sufficient detail to show that manufactured materials and equipment 

conform to the Contract Documents. 

2. Catalog Cuts:  Clearly mark each copy to indicate the product or model as well as 

optional sizes, finishes or other features proposed for use.  Delete inapplicable data or 

clearly marked “NOT APPLICABLE”.  Identify any inconsistent details to those 

specified.

 

3. Submittal Preparation:  Bind product data with sturdy, labeled covers with an index 

listing the contents.  Loose unbound submittals will be returned without review.  

Submit three (3) copies of all product data.

1.5 SAMPLES:  Unless otherwise specified, samples to be standard commercial samples 

designed to show all qualities specified.

 

A. Furnish for review samples of the various materials, together with the finish thereon, as 

specified for and intended to be used on or in the Work.  Samples shall be sent to the office 

of the Architect, carriage prepaid. 

B. Submit samples to the Architect for distribution and review before purchasing, fabricating, 

applying, or installing such materials and finishes.  The Architect will review and take 

action on samples within 20 working days of the Contractor's submittal.  All actions by the 

Architect will be in writing. 
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C. Submit three (3) copies of samples, other than field samples.  A standard transmittal copy, 

attached at end of this section, shall accompany the sample per Paragraph 1.3E, and shall 

list all items being transmitted, designating their particular usage and location in the Work 

and shall be identified as to manufacturer, trade name, style, model.  One approved sample 

will be returned to the Contractor. 

 

D. Approval of a sample shall not be taken in itself to change or modify any contract 

requirement.  Materials, finishes, and workmanship in the completed building shall be 

equal in every respect to that of the approved sample. 

E. Unless otherwise specified, samples shall be 8" by 10" in size and shall be limited in 

thickness to a minimum consistent with sample analysis.  In lieu thereof, the actual full size 

item may be submitted. 

 

F. Samples of value may be returned to the Contractor for use in the Work after review, 

analysis, comparison or testing as may be required by the Architect, provided that the 

location is recorded and the samples bear temporary identification as samples. 

 

G. Field samples shall be prepared at the site by the Contractor as specified in the various 

sections of these Specifications.  Affected finished construction shall not be commenced 

until the Architect has given written approval of the field samples. 

1.6  MAINTENANCE AND OPERATING MANUALS:  To be submitted for applicable 

products.

1.7  INSTALLATION INSTRUCTIONS:

A. Installation instructions shall incorporate all information necessary to properly install 

materials and equipment.  For equipment, include proper sizing and rough-in location of all 

utility or service connections, fusing or circuit breaker sizing, exhaust requirements, 

foundation requirements, vibration isolators and requirements for leveling, anchoring, 

adjusting, lubrication and similar preparation.  Submit when products and materials are 

delivered to the site.

1.8  NON-REQUESTED SUBMITTALS:

A. Submittals not required by the individual sections of the technical provisions or Architect, 

which are submitted, will be returned with no comment.

1.9 ARCHITECT'S ACTION:

 

A. The Architect will review the submittals and will affix the Architect's initials or signature 

as follows: 

1. Submittals stamped "NO EXCEPTION TAKEN", require no further action and 

fabrication or construction may proceed.  The Architect will return to the Contractor, 



ROOFING PROJECTS AT VARIOUS SCHOOLS

OJAI UNIFIED SCHOOL DISTRICT

BID

SUBMITTALS 013300 - 6

the stamped transparency of Shop Drawings and two (2) stamped copies of brochures, 

schedules, materials lists, and other product data, except where required otherwise. 

2. Submittals stamped "MAKE CORRECTIONS NOTED", require no further action and 

fabrication or construction may proceed contingent upon all corrections being made as 

noted.  Quantities returned will be as specified above for submittals stamped "NO 

EXCEPTION TAKEN". 

3. Submittals stamped "REJECTED" or "REVISE AND RESUBMIT", require the 

Contractor to resubmit them with reasonable promptness and no fabrication or 

construction may begin.  The Architect will return to the Contractor; one (1) stamped 

transparency and one (1) marked copy of shop drawings and one (1) marked copy and 

three (3) unmarked copies, all stamped, of brochures, schedules, materials lists, and 

other product data. 

 

B. Resubmittals:  If first or subsequent submittal is stamped "REJECTED" or "REVISE AND 

RESUBMIT", corrective action shall be taken and resubmittal procedure shall be same as 

for first submittal.  The Contractor shall direct specific attention in writing on resubmitted 

Shop Drawing to revisions other than the correction requested by the Architect on previous 

submittals.

C. Distribution Copies:  In addition to prints required for his own use, the Contractor shall be 

responsible for obtaining required prints for, and for distribution to, the District’s Inspector 

(two (2) copies), and all applicable subcontractors.  

D. The Architect will check and take action on such drawings and schedules only for 

conformance with the design concept of the Work and compliance with information given 

in the contract documents.  When so directed by the Architect, the Contractor shall make 

corrections required. 

1. The Architect will review the Shop Drawings as originally submitted as well as the 

first resubmittal thereof at his own cost. 

2. If additional resubmittals beyond the first resubmittal are made or required for failure 

to address previous comments or when resubmittal is incomplete, the Contractor will 

be back charged by the District on behalf of the Architect, at an hourly rate of $100 

for additional time spent by the Architect of this additional process. 

3. For items submitted that marginally meet the specifications but should be rejected and 

were not submitted for consideration as an approved equal, the Contractor will be 

back-charged by the District on behalf of the architect at an hourly rate of $100 for 

additional time spent by the Architect for this additional process.

4. Substitutions will not be considered when they are indicated or implied on shop 

drawings, or product data submittals without a separate written request for the specific 

substitution, or when acceptance will require revision of the Contract Documents.  

Refer to Section 012500.
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E. The shop drawings, product data and supporting data shall be prepared by the Contractor or 

his suppliers and subcontractors, but shall be submitted as the instruments of the 

Contractor. 

 

F. The Contractor shall check the drawings of his suppliers and subcontractors as well 

as its own drawings before submitting them.  In particular, the Contractor shall ascertain 

that the drawings meet all requirements of the Contract Drawings and Specifications and 

conform to the structural and space conditions.  If such shop drawings show variations from 

Contract Documents, whether because of standard shop practice or other reasons, the 

Contractor shall clearly describe such variations including other changes required to 

correlate the construction in his letter of transmittal. 

 

G. Shop Drawings when submitted to the Architect for review shall be accompanied by a 

written statement signed by the Contractor, that the Shop Drawings have been checked by 

its Quality Control organization and found to be in accordance with the Contract Drawings 

and Specifications and that proper provision has been made to accommodate abutting 

construction.  This statement may be in the form of an approval stamp bearing the 

Contractor's signature. 

 

H. Substantiating calculations, when specified, shall be prepared and signed by a registered 

Civil or Structural Engineer licensed in the State of California, employed by the Contractor. 

 

I. The Architect's review of Shop Drawings will be general only and shall not relieve the 

Contractor from responsibility for errors of any sort, for deviations from Drawings or 

Specifications, or for conflict with the construction activities of others that may result from 

such deviations.  Architect's review of a separate item does not indicate a review of an 

assembly in which the item functions.

1.10 CONTRACTOR RESPONSIBILITIES:

A. Contractor shall thoroughly check all Shop Drawings, product data, and manufacturer’s 

literature and all other submittals prior to submission for Architect’s review.

B. Contractor shall determine and verify field measurements, field construction criteria, 

catalog numbers and similar data and shall be responsible for conformance with 

specifications.

C. Contractor shall notify Architect in writing, at time of submission, of any deviations in 

submittals from requirements of the Contract Documents.

D. Contractor shall notify Architect of any discrepancies or conflicts in the Contract 

Documents immediately.  Architect shall decide which item(s) is correct. 

E. Contractor will maintain a complete file of all project correspondence, meeting notes, 

submittals  and deliver to District at conclusion of the project.
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PART 2 - PRODUCTS   (Not Applicable)

PART 3 - EXECUTION

3.1 GENERAL REQUIREMENTS:   All submittals and resubmittals shall be accompanied by a 

transmittal letter per Paragraph 1.3B.

A. Numbering:  Serial number of submittal for the particular item, starting with No. 1 for 

initial submittal.  Resubmittals shall be identified with initial submittal number followed by 

a lower case alphabetical letter continuing sequentially for each resubmittal for that 

particular item or submittal.

B. Identification and Status:  Submittals shall contain Contractor’s stamp, initialed or signed, 

certifying to thorough checking of submittal, verification of products, field measurements, 

field construction criteria, and coordination of information within the submittal with 

requirements of the work and of Contract Documents.

3.1  QUANTITY:

A. Shop drawings required by the technical provisions or called for by the Architect (including 

catalog data, brochures, etc.) shall be submitted as directed by the Architect.  The number 

of copies and submittal address will be determined and announced at the pre-construction 

conference.  Unless otherwise specified or directed, the following minimum quantities are 

required within thirty (30) days after award of Contract:

1. Documents:  Six (6) prints or copies (two (2) copies for the District, two (2) copies for 

the General Contractor, one (1) copy for the Architect and one (1) copy for the 

Consultant).

2. Samples:  Three (3) of each item (one each for District, Architect and General 

Contractor).

3. Manuals: Three (3) bound copies.

4. Blueline:  Two (2) prints or copies and one (1) reproducible.  Contractor shall make 

distribution copies from reproducible for the District’s Inspector per paragraph 1.10C.

3.2  SUBMISSION PROCESS:

A. Transmittal:  Separate cover letters shall be prepared and transmitted with shop drawings 

for each related submission.  This is required due to checking by various disciplines.  Refer 

to Paragraph 1.3B.
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B. Stamp of Approval:  Shop drawings shall have the Contractor’s stamp of approval on each 

drawing signed and dated as evidence of the Contractor’s check and coordination of the 

items submitted.  Catalog cuts and brochures shall have items proposed for use marked for 

ready identification by reviewing personnel.  Shop drawings that do not have the 

Contractor’s stamp of approval, signature and date will be rejected.

C. General:  Distribution will be made as follows:

1. When “No Exception Taken” or “Make Corrections Noted”: Two (2) copies of 

brochures shall be retained by the Architect.  Remaining copies to Contractor.  “Make 

Corrections Noted” drawings need not be resubmitted.

2. When “Rejected”: Two (2) copies retained by the Architect.  Remaining copies to the 

Contractor.  Rejected items shall be resubmitted within 10 days of receipt by the 

Contractor of the rejection.

D. Contractor:  All submittals shall be thoroughly checked and approved by the Contractor 

prior to forwarding to the Architect for review.  Stamp documents or otherwise indicate 

Contractor’s approval and confirm approval in transmittal letter.

E. Architect:  Will review submittals upon receipt and take appropriate action and return to the 

Contractor.  The Architect will stamp documents indicating limits of reviewing process if 

any.

F. Rejected Submittals:  Rejected submittals will be stamped “Rejected” and returned to the 

Contractor for action.  Rejections, resubmittals and final approvals of shop drawings, 

materials, etc., will not be acceptable as a cause for delay under the contract 

COMPLETION TIME.

G. Variation from Contract requirements proposed by the Contractor on the Shop Drawings 

which are acceptable to the Architect, will be authorized by change order.

H. Resubmittals:  Rejected submittals submitted for the Contractor’s approval and Architect’s 

re-review shall be clearly marked “Rejected” or “Revise and Resubmit” with explanatory 

statement indicating steps taken to remedy the rejection.  See paragraph “GENERAL 

REQUIREMENTS” above.

3.3  CLOSEOUT SUBMITTALS:   Refer to Section 017700.

End of Section
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SECTION 013516 - ALTERATION PROJECT PROCEDURES

PART 1 GENERAL

1.1  SUMMARY:

A. Section Includes:  Cutting into existing construction to provide for the installation, 

performance, or inspection of other work and subsequent fitting and patching required to 

restore surfaces to their original condition.

1.2  PROJECT CONDITIONS:

A. Existing Conditions:  Protect existing finishes, landscaping, equipment and adjacent work 

which is scheduled to remain or reuse, from damage.

1.3  QUALITY ASSURANCE:

A. Requirements for Structural Work:  Do not cut, drill or penetrate and patch structural work 

in any manner that would result in a reduction of load carrying capacity or of load 

deflection ratio, without written authorization from the Architect.

B. Operational and Safety Limitations:  Do not alter or demolish operational elements or 

safety related components in a manner that would result in a reduction of their capacity to 

perform in the manner intended, including energy performance, or that would result in 

increased maintenance, or decreased operational life or decreased safety.

C. Visual Requirements: Do not cut and patch work in a manner that would result in 

substantial visual evidence of such work.  Remove and replace work judged by the 

Architect to be cut and patched in a visually unsatisfactory manner.

1.4  SEQUENCING/SCHEDULING:

A. Before commencing any alteration or demolition work, submit for review and approval of 

the District, a schedule showing the commencement, the order and the completion dates for 

the various parts of the work.

1.5  SUBMITTALS:

A. Procedural Proposal for Alteration and Demolition:  Where prior approval of alteration and 

demolition is required, submit proposed procedures for this work well in advance of the 

time work will be performed, minimum of two weeks and request approval to proceed.  

Include the following information, as applicable, in the submittal:
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1. Describe nature of the work and how it is to be performed.  Describe anticipated 

results of the work in terms of changes to existing work, including structural, 

operational and visual changes as well as other significant elements.

2. List products to be used and firms that will perform work.

3. Give dates when work is expected to be performed per Paragraphs 1.3 and 1.4.

4. List utilities that will be disturbed or otherwise be affected by work, including those 

that will be relocated and those that will be out of service temporarily.  Indicate how 

long utility service will be disrupted, per Paragraphs 1.3 and 1.4.

5. Approval by the Architect to proceed with alteration work does not waive the 

Architect's right to later require complete removal and replacement of work found to 

be altered in an unsatisfactory manner.

PART 2 PRODUCTS

2.1  MATERIALS:

A. General:  Except as otherwise indicated, or as directed by the Architect, use materials for 

cutting and patching that are identical to existing materials.  If identical materials are not 

available, or cannot be used, use materials that match existing adjacent surfaces to the 

fullest extent possible with regard to visual effect.  Use materials for cutting and patching 

that will result in equal or better performance characteristics.

B. Products for Patching and Extending Work:

1. New Materials: As specified in product Sections; match existing products and work 

for patching and extending work.

2. Salvage sufficient quantities of cut or removed material to replace damaged work in 

existing construction when material is not readily obtainable on current market.

3. Replacement Materials: Provide same products or types of construction as that in 

existing structure, as needed to patch, extend or match existing work.  Contract Documents 

do not define products or standards or workmanship present in existing construction.  

Determine products by inspection and any necessary testing, and workmanship by use of the 

existing as a sample of comparison.

PART 3 EXECUTION

3.1  EXAMINATION:
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A. Before alteration, examine the surfaces to be altered, as-built drawings, and the conditions 

under which the work is to be performed.  If unsafe or otherwise unsatisfactory conditions 

are encountered, notify the Architect and the District for approval of corrective action to be 

taken before proceeding with the work.  Beginning of alteration Work means acceptance of 

existing conditions.

B. Before the start of alteration work, meet at the project site with all parties involved in such 

work, including mechanical and electrical trades.  Review areas of potential interference 

and conflict between the various trades.  Coordinate layout of the work and resolve 

potential conflicts before proceeding with the work.

C. Verify that demolition is complete, and areas are ready for installation of new Work.

D. Field Measurements: Verify dimensions before proceeding with the Work.  Obtain field 

measurements for work required to be accurately fitted to other construction.  Be 

responsible for the accuracy of such measurements and precise fitting and assembly of 

finished work.

3.2  PREPARATION:

A. Temporary Support:  To prevent failure provide temporary support of work to be cut.

B. Protection:  Protect other work during cutting and patching to prevent damage.  Provide 

protection from adverse weather conditions for that part of the project that may be exposed 

during cutting and patching operations.

1. Avoid interference with use of adjoining areas or interruption of free passage to 

adjoining areas.  Maintain all required exit routes of travel at all times.

C. Take precautions not to cut existing pipe, conduit or duct serving the building, or buildings 

but scheduled to be relocated until provisions have been made to bypass them.

D. Cut, move, or remove items as necessary for access to alteration work.  Replace and restore 

at completion.

E. Remove unsuitable material not marked for salvage, such as rotted wood and corroded 

metals.  Replace materials as specified for finished Work.

F. Remove debris and abandoned items from area and from concealed spaces.

G. Prepare surface and/or removed surface finishes to provide for proper installation of new 

work and finishes.

H. Make such explorations and probes as are necessary.  Ascertain any required protective 

measures before proceeding with demolition and removal.  Give particular attention to 

shoring and bracing requirements so as to prevent any damage to existing construction.
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I. Provide, erect and maintain barriers, erosion control, warning signs and other items as 

required for proper protection of the public, occupants of adjacent buildings, workmen 

engaged in demolition operations, and adjacent construction.

J. Provide adequate fire protection in accordance with Ventura County Fire Department 

requirements.

K. Do not close or obstruct walkways, passageways or stairways.  Do not store or place 

materials in passageways, stairs or other means or egress.  Conduct operations with 

minimum traffic interference.

3.3  PERFORMANCE:

A. General: Keep dust, debris, noise to levels acceptable to the District.  Employ skilled 

workmen to perform alteration work.  Except as otherwise indicated or as approved by the 

Architect, proceed with such work at the earliest feasible time and complete work without 

delay.  Coordinate work at alterations to expedite completion, sequentially and to 

accommodate District occupancy.  

1. Demolition, removal and alteration work shall be as indicated and/or required to 

accommodate the new work.  Do such work required with due care, including shoring, 

bracing, etc.  Be responsible for any damage which may be caused by such work to 

any part or parts of existing site or items designated for reuse.  Perform patching, 

restoration and new work in accordance with applicable technical sections of the 

Specifications.

2. Materials or items designated to be reinstalled shall be as shown on the Drawings.  

Remove such items with care, under the supervision of the trade responsible for 

reinstallation; protect and store until required.  Replace material or items damaged in 

its removal with similar new material.

3. Execute the work in a careful and orderly manner, with the least possible disturbance 

to the public and to the occupants of the adjacent buildings. 

4. Where alternations occur, or new and old work join, cut, remove, patch, repair, or 

refinish the adjacent surfaces or so much thereof as is required by the involved 

conditions, and leave in as good a condition as existed prior to the commencing of the 

work.  Alteration work shall be performed by the various respective trades which 

normally perform the particular items or work.

5. Finish new and adjacent existing surfaces as specified for new work.  Clean existing 

surfaces or dirt, grease, loose paint, etc.

B. Cutting:  Cut the work using methods that are least likely to damage work to be retained or 

adjoining work.  Where possible review proposed procedures with the original installer; 

comply with original installer's recommendations.



ROOFING PROJECTS AT VARIOUS SCHOOLS

OJAI UNIFIED SCHOOL DISTRICT

BID

ALTERATION PROJECT PROCEDURES 013516 - 5

C. Patching:  Patch with seams which are durable and as invisible as possible.  Comply with 

specified tolerances for the work.

1. Where feasible, inspect and test patched areas to demonstrate integrity of work.

2. Restore exposed finishes of patched areas and where necessary extend finish 

restoration into retained adjoining work in a manner which will eliminate evidence of 

patching and refinishing.

D. Transitions:

1. Where new Work abuts or aligns with existing, perform a smooth and even transition.  

Patch Work to match existing adjacent Work in texture and appearance.

2. When finished surfaces are cut so that a smooth transition with new work is not 

possible, terminate existing surface along a straight line at a natural line of division 

and provide jointing materials appropriate to the finished surface.

E. Adjustments:

1. Where a change of plane of 1/4 inch or more occurs, submit recommendations for 

providing a smooth transition for District’s or Architect’s review

F. Finishes:

1. Finish surfaces as specified elsewhere in this Specification.

2. Finish patches to produce uniform finish and texture over entire area.  When finish 

cannot be matched, refinish entire surface to nearest intersections.

3.4  CLEANING

A. Remove debris as the Work progresses.  Maintain the premises in a neat and clean 

condition.

B. At completion of work of each trade, clean area and make surfaces ready for work or 

successive trades.

C. Thoroughly clean areas and spaces where work is performed or used as access to work.  

Remove completely paint, mortar, oils and items of similar nature.  Thoroughly clean 

piping, conduit and similar features before painting or other finishing is applied.  Restore 

damaged pipe covering to its original condition.

D. At completion of alterations work in each area, provide final cleaning of new and existing 

finishes and equipments and return area to a condition suitable for use by the District. 
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SECTION 014200 - REFERENCES

PART 1 - GENERAL

1.1 DEFINITIONS

A. General: Basic Contract definitions are included in the Conditions of the Contract.

B. "Approved": When used to convey Architect's action on Contractor's submittals, applications, 

and requests, "approved" is limited to Architect's duties and responsibilities as stated in the 

Conditions of the Contract.

C. "Directed": A command or instruction by Architect. Other terms including "requested," 

"authorized," "selected," "required," and "permitted" have the same meaning as "directed."

D. "Indicated": Requirements expressed by graphic representations or in written form on 

Drawings, in Specifications, and in other Contract Documents. Other terms including "shown," 

"noted," "scheduled," and "specified" have the same meaning as "indicated."

E. "Regulations": Laws, ordinances, statutes, and lawful orders issued by authorities having 

jurisdiction, and rules, conventions, and agreements within the construction industry that control 

performance of the Work.

F. "Furnish": Supply and deliver to Project site, ready for unloading, unpacking, assembly, 

installation, and similar operations.

G. "Install": Unload, temporarily store, unpack, assemble, erect, place, anchor, apply, work to 

dimension, finish, cure, protect, clean, and similar operations at Project site.

H. "Provide": Furnish and install, complete and ready for the intended use.

I. "Project Site": Space available for performing construction activities. The extent of Project site 

is shown on Drawings and may or may not be identical with the description of the land on 

which Project is to be built.

1.2 INDUSTRY STANDARDS

A. Applicability of Standards: Unless the Contract Documents include more stringent 

requirements, applicable construction industry standards have the same force and effect as if 

bound or copied directly into the Contract Documents to the extent referenced. Such standards 

are made a part of the Contract Documents by reference.

B. Publication Dates: Comply with standards in effect as of date of the Contract Documents unless 

otherwise indicated.
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C. Copies of Standards: Each entity engaged in construction on Project should be familiar with 

industry standards applicable to its construction activity. Copies of applicable standards are not 

bound with the Contract Documents.

1. Where copies of standards are needed to perform a required construction activity, obtain 

copies directly from publication source.

1.3 ABBREVIATIONS AND ACRONYMS

A. Industry Organizations: Where abbreviations and acronyms are used in Specifications or other 

Contract Documents, they shall mean the recognized name of the entities indicated in Gale's 

"Encyclopedia of Associations: National Organizations of the U.S." or in Columbia Books' 

"National Trade & Professional Associations of the United States."

B. Industry Organizations: Where abbreviations and acronyms are used in Specifications or other 

Contract Documents, they shall mean the recognized name of the entities in the following list.

1. AABC - Associated Air Balance Council; www.aabc.com.

2. AAMA - American Architectural Manufacturers Association; www.aamanet.org.

3. AAPFCO - Association of American Plant Food Control Officials; www.aapfco.org.

4. AASHTO - American Association of State Highway and Transportation Officials; 

www.transportation.org.

5. AATCC - American Association of Textile Chemists and Colorists; www.aatcc.org.

6. ABMA - American Bearing Manufacturers Association; www.americanbearings.org.

7. ABMA - American Boiler Manufacturers Association; www.abma.com.

8. ACI - American Concrete Institute; (Formerly: ACI International); www.concrete.org

9. ACPA - American Concrete Pipe Association; www.concrete-pipe.org.

10. AEIC - Association of Edison Illuminating Companies, Inc. (The); www.aeic.org.

11. AF&PA - American Forest & Paper Association; www.afandpa.org.

12. AGA - American Gas Association; www.aga.org.

13. AHAM - Association of Home Appliance Manufacturers; www.aham.org.

14. AHRI - Air-Conditioning, Heating, and Refrigeration Institute (The); www.ahrinet.org.

15. AI - Asphalt Institute; www.asphaltinstitute.org.

16. AIA - American Institute of Architects (The); www.aia.org.

17. AISC - American Institute of Steel Construction; www.aisc.org.

18. AISI - American Iron and Steel Institute; www.steel.org.

19. AITC - American Institute of Timber Construction; www.aitc-glulam.org.

20. AMCA - Air Movement and Control Association International, Inc.; www.amca.org.

21. ANSI - American National Standards Institute; www.ansi.org.

22. AOSA - Association of Official Seed Analysts, Inc.; www.aosaseed.com.

23. APA - APA - The Engineered Wood Association; www.apawood.org.

24. APA - Architectural Precast Association; www.archprecast.org.

25. API - American Petroleum Institute; www.api.org.

26. ARI - Air-Conditioning & Refrigeration Institute; (See AHRI).

27. ARI - American Refrigeration Institute; (See AHRI).

28. ARMA - Asphalt Roofing Manufacturers Association; www.asphaltroofing.org.

29. ASCE - American Society of Civil Engineers; www.asce.org.

30. ASCE/SEI - American Society of Civil Engineers/Structural Engineering Institute; (See 

ASCE).
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31. ASHRAE - American Society of Heating, Refrigerating and Air-Conditioning Engineers; 

www.ashrae.org.

32. ASME - ASME International; (American Society of Mechanical Engineers); 

www.asme.org.

33. ASSE - American Society of Safety Engineers (The); www.asse.org.

34. ASSE - American Society of Sanitary Engineering; www.asse-plumbing.org.

35. ASTM - ASTM International; www.astm.org.

36. ATIS - Alliance for Telecommunications Industry Solutions; www.atis.org.

37. AWEA - American Wind Energy Association; www.awea.org.

38. AWI - Architectural Woodwork Institute; www.awinet.org.

39. AWMAC - Architectural Woodwork Manufacturers Association of Canada; 

www.awmac.com.

40. AWPA - American Wood Protection Association; www.awpa.com.

41. AWS - American Welding Society; www.aws.org.

42. AWWA - American Water Works Association; www.awwa.org.

43. BHMA - Builders Hardware Manufacturers Association; www.buildershardware.com.

44. BIA - Brick Industry Association (The); www.gobrick.com.

45. BICSI - BICSI, Inc.; www.bicsi.org.

46. BIFMA - BIFMA International; (Business and Institutional Furniture Manufacturer's 

Association); www.bifma.org.

47. BISSC - Baking Industry Sanitation Standards Committee; www.bissc.org.

48. BWF - Badminton World Federation; (Formerly: International Badminton Federation); 

www.bissc.org.

49. CDA - Copper Development Association; www.copper.org.

50. CE - Conformite Europeenne; http://ec.europa.eu/growth/single-market/ce-marking/

51. CEA - Canadian Electricity Association; www.electricity.ca.

52. CEA - Consumer Electronics Association; www.ce.org.

53. CFFA - Chemical Fabrics and Film Association, Inc.; www.chemicalfabricsandfilm.com.

54. CFSEI - Cold-Formed Steel Engineers Institute; www.cfsei.org.

55. CGA - Compressed Gas Association; www.cganet.com.

56. CIMA - Cellulose Insulation Manufacturers Association; www.cellulose.org.

57. CISCA - Ceilings & Interior Systems Construction Association; www.cisca.org.

58. CISPI - Cast Iron Soil Pipe Institute; www.cispi.org.

59. CLFMI - Chain Link Fence Manufacturers Institute; www.chainlinkinfo.org.

60. CPA - Composite Panel Association; www.pbmdf.com.

61. CRI - Carpet and Rug Institute (The); www.carpet-rug.org.

62. CRRC - Cool Roof Rating Council; www.coolroofs.org.

63. CRSI - Concrete Reinforcing Steel Institute; www.crsi.org.

64. CSA - Canadian Standards Association; www.csa.ca.

65. CSA - CSA International; (Formerly: IAS - International Approval Services); www.csa-

international.org.

66. CSI - Construction Specifications Institute (The); www.csinet.org.

67. CSSB - Cedar Shake & Shingle Bureau; www.cedarbureau.org.

68. CTI - Cooling Technology Institute; (Formerly: Cooling Tower Institute); www.cti.org.

69. CWC - Composite Wood Council; (See CPA).

70. DASMA - Door and Access Systems Manufacturers Association; www.dasma.com.

71. DHI - Door and Hardware Institute; www.dhi.org.

72. ECA - Electronic Components Association; (See ECIA).

73. ECAMA - Electronic Components Assemblies & Materials Association; (See ECIA).

74. ECIA - Electronic Components Industry Association; www.eciaonline.org.
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75. EIA - Electronic Industries Alliance; (See TIA).

76. EIMA - EIFS Industry Members Association; www.eima.com.

77. EJMA - Expansion Joint Manufacturers Association, Inc.; www.ejma.org.

78. ESD - ESD Association; (Electrostatic Discharge Association); www.esda.org .

79. ESTA - Entertainment Services and Technology Association; (See PLASA).

80. ETL - Intertek (See Intertek); www.intertek.com.

81. EVO - Efficiency Valuation Organization; www.evo-world.org.

82. FCI - Fluid Controls Institute; www.fluidcontrolsinstitute.org.

83. FIBA - Federation Internationale de Basketball; (The International Basketball 

Federation); www.fiba.com.

84. FIVB - Federation Internationale de Volleyball; (The International Volleyball 

Federation); www.fivb.org.

85. FM Approvals - FM Approvals LLC; www.fmglobal.com.

86. FM Global - FM Global; (Formerly: FMG - FM Global); www.fmglobal.com.

87. FRSA - Florida Roofing, Sheet Metal & Air Conditioning Contractors Association, Inc.; 

www.floridaroof.com.

88. FSA - Fluid Sealing Association; www.fluidsealing.com.

89. FSC - Forest Stewardship Council U.S.; www.fscus.org.

90. GA - Gypsum Association; www.gypsum.org.

91. GANA - Glass Association of North America; www.glasswebsite.com.

92. GS - Green Seal; www.greenseal.org.

93. HI - Hydraulic Institute; www.pumps.org.

94. HI/GAMA - Hydronics Institute/Gas Appliance Manufacturers Association; (See AHRI).

95. HMMA - Hollow Metal Manufacturers Association; (See NAAMM).

96. HPVA - Hardwood Plywood & Veneer Association; www.hpva.org.

97. HPW - H. P. White Laboratory, Inc.; www.hpwhite.com.

98. IAPSC - International Association of Professional Security Consultants; www.iapsc.org.

99. IAS - International Accreditation Service; www.iasonline.org.

100. IAS - International Approval Services; (See CSA).

101. ICBO - International Conference of Building Officials; (See ICC).

102. ICC - International Code Council; www.iccsafe.org.

103. ICEA - Insulated Cable Engineers Association, Inc.; www.icea.net.

104. ICPA - International Cast Polymer Alliance; www.icpa-hq.org.

105. ICRI - International Concrete Repair Institute, Inc.; www.icri.org.

106. IEC - International Electrotechnical Commission; www.iec.ch.

107. IEEE - Institute of Electrical and Electronics Engineers, Inc. (The); www.ieee.org.

108. IES - Illuminating Engineering Society; (Formerly: Illuminating Engineering Society of 

North America); www.ies.org.

109. IESNA - Illuminating Engineering Society of North America; (See IES).

110. IEST - Institute of Environmental Sciences and Technology; www.iest.org.

111. IGMA - Insulating Glass Manufacturers Alliance; www.igmaonline.org.

112. IGSHPA - International Ground Source Heat Pump Association; 

www.igshpa.okstate.edu.

113. ILI - Indiana Limestone Institute of America, Inc.; www.iliai.com.

114. Intertek - Intertek Group; (Formerly: ETL SEMCO; Intertek Testing Service NA); 

www.intertek.com.

115. ISA - International Society of Automation (The); (Formerly: Instrumentation, Systems, 

and Automation Society); www.isa.org.

116. ISAS - Instrumentation, Systems, and Automation Society (The); (See ISA).
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117. ISFA - International Surface Fabricators Association; (Formerly: International Solid 

Surface Fabricators Association); www.isfanow.org.

118. ISO - International Organization for Standardization; www.iso.org.

119. ISSFA - International Solid Surface Fabricators Association; (See ISFA).

120. ITU - International Telecommunication Union; www.itu.int/home.

121. KCMA - Kitchen Cabinet Manufacturers Association; www.kcma.org.

122. LMA - Laminating Materials Association; (See CPA).

123. LPI - Lightning Protection Institute; www.lightning.org.

124. MBMA - Metal Building Manufacturers Association; www.mbma.com.

125. MCA - Metal Construction Association; www.metalconstruction.org.

126. MFMA - Maple Flooring Manufacturers Association, Inc.; www.maplefloor.org.

127. MFMA - Metal Framing Manufacturers Association, Inc.; www.metalframingmfg.org.

128. MHIA - Material Handling Industry of America; www.mhia.org.

129. MIA - Marble Institute of America; www.marble-institute.com.

130. MMPA - Moulding & Millwork Producers Association; www.wmmpa.com.

131. MPI - Master Painters Institute; www.paintinfo.com.

132. MSS - Manufacturers Standardization Society of The Valve and Fittings Industry Inc.; 

www.mss-hq.org.

133. NAAMM - National Association of Architectural Metal Manufacturers; 

www.naamm.org.

134. NACE - NACE International; (National Association of Corrosion Engineers 

International); www.nace.org.

135. NADCA - National Air Duct Cleaners Association; www.nadca.com.

136. NAIMA - North American Insulation Manufacturers Association; www.naima.org.

137. NBGQA - National Building Granite Quarries Association, Inc.; www.nbgqa.com.

138. NBI - New Buildings Institute; www.newbuildings.org.

139. NCAA - National Collegiate Athletic Association (The); www.ncaa.org.

140. NCMA - National Concrete Masonry Association; www.ncma.org.

141. NEBB - National Environmental Balancing Bureau; www.nebb.org.

142. NECA - National Electrical Contractors Association; www.necanet.org.

143. NeLMA - Northeastern Lumber Manufacturers Association; www.nelma.org.

144. NEMA - National Electrical Manufacturers Association; www.nema.org.

145. NETA - InterNational Electrical Testing Association; www.netaworld.org.

146. NFHS - National Federation of State High School Associations; www.nfhs.org.

147. NFPA - National Fire Protection Association; www.nfpa.org.

148. NFPA - NFPA International; (See NFPA).

149. NFRC - National Fenestration Rating Council; www.nfrc.org.

150. NHLA - National Hardwood Lumber Association; www.nhla.com.

151. NLGA - National Lumber Grades Authority; www.nlga.org.

152. NOFMA - National Oak Flooring Manufacturers Association; (See NWFA).

153. NOMMA - National Ornamental & Miscellaneous Metals Association; www.nomma.org.

154. NRCA - National Roofing Contractors Association; www.nrca.net.

155. NRMCA - National Ready Mixed Concrete Association; www.nrmca.org.

156. NSF - NSF International; www.nsf.org.

157. NSPE - National Society of Professional Engineers; www.nspe.org.

158. NSSGA - National Stone, Sand & Gravel Association; www.nssga.org.

159. NTMA - National Terrazzo & Mosaic Association, Inc. (The); www.ntma.com.

160. NWFA - National Wood Flooring Association; www.nwfa.org.

161. PCI - Precast/Prestressed Concrete Institute; www.pci.org.

162. PDI - Plumbing & Drainage Institute; www.pdionline.org.

http://www.isfanow.org/
http://www.iso.org/
http://www.itu.int/home
http://www.kcma.org/
http://www.lightning.org/
http://www.mbma.com/
http://www.metalconstruction.org./
http://www.maplefloor.org/
http://www.metalframingmfg.org/
http://www.mhia.org/
http://www.marble-institute.com/
http://www.wmmpa.com/
http://www.paintinfo.com/
http://www.mss-hq.org/
http://www.naamm.org/
http://www.nace.org/
http://www.nadca.com/
http://www.naima.org/
http://www.nbgqa.com/
http://www.newbuildings.org/
http://www.ncaa.org/
http://www.ncma.org/
http://www.nebb.org/
http://www.necanet.org/
http://www.nelma.org/
http://www.nema.org/
http://www.netaworld.org/
http://www.nfhs.org/
http://www.nfpa.org/
http://www.nfrc.org/
http://www.nhla.com/
http://www.nlga.org/
http://www.nomma.org/
http://www.nrca.net/
http://www.nrmca.org/
http://www.nsf.org/
http://www.nspe.org/
http://www.nssga.org/
http://www.ntma.com/
http://www.nwfa.org/
http://www.pci.org/
http://www.pdionline.org/
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163. PLASA - PLASA; (Formerly: ESTA - Entertainment Services and Technology 

Association); http://www.plasa.org.

164. RCSC - Research Council on Structural Connections; www.boltcouncil.org.

165. RFCI - Resilient Floor Covering Institute; www.rfci.com.

166. RIS - Redwood Inspection Service; www.redwoodinspection.com.

167. SAE - SAE International; www.sae.org.

168. SCTE - Society of Cable Telecommunications Engineers; www.scte.org.

169. SDI - Steel Deck Institute; www.sdi.org.

170. SDI - Steel Door Institute; www.steeldoor.org.

171. SEFA - Scientific Equipment and Furniture Association (The); www.sefalabs.com.

172. SEI/ASCE - Structural Engineering Institute/American Society of Civil Engineers; (See 

ASCE).

173. SIA - Security Industry Association; www.siaonline.org.

174. SJI - Steel Joist Institute; www.steeljoist.org.

175. SMA - Screen Manufacturers Association; www.smainfo.org.

176. SMACNA - Sheet Metal and Air Conditioning Contractors' National Association; 

www.smacna.org.

177. SMPTE - Society of Motion Picture and Television Engineers; www.smpte.org.

178. SPFA - Spray Polyurethane Foam Alliance; www.sprayfoam.org.

179. SPIB - Southern Pine Inspection Bureau; www.spib.org.

180. SPRI - Single Ply Roofing Industry; www.spri.org.

181. SRCC - Solar Rating & Certification Corporation; www.solar-rating.org.

182. SSINA - Specialty Steel Industry of North America; www.ssina.com.

183. SSPC - SSPC: The Society for Protective Coatings; www.sspc.org.

184. STI - Steel Tank Institute; www.steeltank.com.

185. SWI - Steel Window Institute; www.steelwindows.com.

186. SWPA - Submersible Wastewater Pump Association; www.swpa.org.

187. TCA - Tilt-Up Concrete Association; www.tilt-up.org.

188. TCNA - Tile Council of North America, Inc.; www.tileusa.com.

189. TEMA - Tubular Exchanger Manufacturers Association, Inc.; www.tema.org.

190. TIA - Telecommunications Industry Association (The); (Formerly: TIA/EIA - 

Telecommunications Industry Association/Electronic Industries Alliance); 

www.tiaonline.org.

191. TIA/EIA - Telecommunications Industry Association/Electronic Industries Alliance; (See 

TIA).

192. TMS - The Masonry Society; www.masonrysociety.org.

193. TPI - Truss Plate Institute; www.tpinst.org.

194. TPI - Turfgrass Producers International; www.turfgrasssod.org.

195. TRI - Tile Roofing Institute; www.tileroofing.org.

196. UL - Underwriters Laboratories Inc.; http://www.ul.com.

197. UNI - Uni-Bell PVC Pipe Association; www.uni-bell.org.

198. USAV - USA Volleyball; www.usavolleyball.org.

199. USGBC - U.S. Green Building Council; www.usgbc.org.

200. USITT - United States Institute for Theatre Technology, Inc.; www.usitt.org.

201. WASTEC - Waste Equipment Technology Association; www.wastec.org.

202. WCLIB - West Coast Lumber Inspection Bureau; www.wclib.org.

203. WCMA - Window Covering Manufacturers Association; www.wcmanet.org.

204. WDMA - Window & Door Manufacturers Association; www.wdma.com.

205. WI - Woodwork Institute; www.wicnet.org.

206. WSRCA - Western States Roofing Contractors Association; www.wsrca.com.

http://www.plasa.org/
http://www.boltcouncil.org/
http://www.rfci.com/
http://www.redwoodinspection.com/
http://www.sae.org/
http://www.scte.org/
http://www.sdi.org/
http://www.steeldoor.org/
http://www.sefalabs.com/
http://www.siaonline.org/
http://www.steeljoist.org/
http://www.smainfo.org/
http://www.smacna.org/
http://www.smpte.org/
http://www.sprayfoam.org/
http://www.spib.org/
http://www.spri.org/
http://www.solar-rating.org/
http://www.ssina.com/
http://www.sspc.org/
http://www.steeltank.com/
http://www.steelwindows.com/
http://www.swpa.org/
http://www.tilt-up.org/
http://www.tileusa.com/
http://www.tema.org/
http://www.tiaonline.org/
http://www.masonrysociety.org/
http://www.tpinst.org/
http://www.turfgrasssod.org/
http://www.tileroofing.org/
http://www.ul.com/
http://www.uni-bell.org/
http://www.usavolleyball.org/
http://www.usgbc.org/
http://www.usitt.org/
http://www.wastec.org/
http://www.wclib.org/
http://www.wcmanet.org/
http://www.wdma.com/
http://www.wicnet.org/
http://www.wsrca.com/
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207. WWPA - Western Wood Products Association; www.wwpa.org.

C. Code Agencies: Where abbreviations and acronyms are used in Specifications or other Contract 

Documents, they shall mean the recognized name of the entities in the following list. This 

information is believed to be accurate as of the date of the Contract Documents.

1. DIN - Deutsches Institut fur Normung e.V.; www.din.de.

2. IAPMO - International Association of Plumbing and Mechanical Officials; 

www.iapmo.org.

3. ICC - International Code Council; www.iccsafe.org.

4. ICC-ES - ICC Evaluation Service, LLC; www.icc-es.org.

D. Federal Government Agencies: Where abbreviations and acronyms are used in Specifications or 

other Contract Documents, they shall mean the recognized name of the entities in the following 

list. Information is subject to change and is up to date as of the date of the Contract Documents.

1. COE - Army Corps of Engineers; www.usace.army.mil.

2. CPSC - Consumer Product Safety Commission; www.cpsc.gov.

3. DOC - Department of Commerce; National Institute of Standards and Technology; 

www.nist.gov.

4. DOD - Department of Defense; www.quicksearch.dla.mil.

5. DOE - Department of Energy; www.energy.gov.

6. EPA - Environmental Protection Agency; www.epa.gov.

7. FAA - Federal Aviation Administration; www.faa.gov.

8. FG - Federal Government Publications; www.gpo.gov/fdsys.

9. GSA - General Services Administration; www.gsa.gov.

10. HUD - Department of Housing and Urban Development; www.hud.gov.

11. LBL - Lawrence Berkeley National Laboratory; Environmental Energy Technologies 

Division; www.eetd.lbl.gov.

12. OSHA - Occupational Safety & Health Administration; www.osha.gov.

13. SD - Department of State; www.state.gov.

14. TRB - Transportation Research Board; National Cooperative Highway Research 

Program; The National Academies; www.trb.org.

15. USDA - Department of Agriculture; Agriculture Research Service; U.S. Salinity 

Laboratory; www.ars.usda.gov.

16. USDA - Department of Agriculture; Rural Utilities Service; www.usda.gov.

17. USDOJ - Department of Justice; Office of Justice Programs; National Institute of Justice; 

www.ojp.usdoj.gov.

18. USP - U.S. Pharmacopeial Convention; www.usp.org.

19. USPS - United States Postal Service; www.usps.com.

E. Standards and Regulations: Where abbreviations and acronyms are used in Specifications or 

other Contract Documents, they shall mean the recognized name of the standards and 

regulations in the following list. This information is subject to change and is believed to be 

accurate as of the date of the Contract Documents.

1. CFR - Code of Federal Regulations; Available from Government Printing Office; 

www.gpo.gov/fdsys.

2. DOD - Department of Defense; Military Specifications and Standards; Available from 

DLA Document Services; www.quicksearch.dla.mil.

http://www.wwpa.org/
http://www.din.de/
http://www.iapmo.org/
http://www.iccsafe.org/
http://www.icc-es.org/
http://www.usace.army.mil/
http://www.cpsc.gov/
http://www.nist.gov/
http://www.quicksearch.dla.mil/
http://www.energy.gov/
http://www.epa.gov/
http://www.faa.gov/
http://www.gpo.gov/fdsys
http://www.gsa.gov/
http://www.hud.gov/
http://www.eetd.lbl.gov/
http://www.osha.gov/
http://www.state.gov/
http://www.trb.org/
http://www.ars.usda.gov/
http://www.usda.gov/
http://www.ojp.usdoj.gov/
http://www.usp.org/
http://www.usps.com/
http://www.gpo.gov/fdsys
http://www.quicksearch.dla.mil/
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3. DSCC - Defense Supply Center Columbus; (See FS).

4. FED-STD - Federal Standard; (See FS).

5. FS - Federal Specification; Available from DLA Document Services; 

www.quicksearch.dla.mil.

a. Available from Defense Standardization Program; www.dsp.dla.mil.

b. Available from General Services Administration; www.gsa.gov.

c. Available from National Institute of Building Sciences/Whole Building Design 

Guide; www.wbdg.org/ccb.

6. MILSPEC - Military Specification and Standards; (See DOD).

7. USAB - United States Access Board; www.access-board.gov.

8. USATBCB - U.S. Architectural & Transportation Barriers Compliance Board; (See 

USAB).

F. State Government Agencies: Where abbreviations and acronyms are used in Specifications or 

other Contract Documents, they shall mean the recognized name of the entities in the following 

list. This information is subject to change and is believed to be accurate as of the date of the 

Contract Documents.

1. CBHF; State of California; Department of Consumer Affairs; Bureau of Electronic and 

Appliance Repair, Home Furnishings and Thermal Insulation; www.bearhfti.ca.gov.

2. CCR; California Code of Regulations; Office of Administrative Law; California Title 24 

Energy Code; www.calregs.com.

3. CDHS; California Department of Health Services; (See CDPH).

4. CDPH; California Department of Public Health; Indoor Air Quality Program; www.cal-

iaq.org.

5. CPUC; California Public Utilities Commission; www.cpuc.ca.gov.

6. SCAQMD; South Coast Air Quality Management District; www.aqmd.gov.

7. TFS; Texas A&M Forest Service; Sustainable Forestry and Economic Development; 

www.txforestservice.tamu.edu.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 014200

http://www.quicksearch.dla.mil/
http://www.dsp.dla.mil/
http://www.gsa.gov/
http://www.wbdg.org/ccb
http://www.access-board.gov/
http://www.bearhfti.ca.gov/
http://www.calregs.com/
http://www.cal-iaq.org/
http://www.cal-iaq.org/
http://www.cpuc.ca.gov/
http://www.aqmd.gov/
http://www.txforestservice.tamu.edu/


ROOFING PROJECTS AT VARIOUS SCHOOLS

OJAI UNIFIED SCHOOL DISTRICT

BID

CONSTRUCTION FACILITIES AND TEMPORARY CONTROLS 015000 - 1

SECTION 015000 - CONSTRUCTION FACILITIES AND TEMPORARY CONTROLS

1 GENERAL

1.1  SUMMARY

A. Section Includes:  Temporary construction facilities and controls as required for proper 

performance of the Contract.  Locate temporary facilities where directed and maintain in 

a safe and sanitary condition at all times until completion of the Contract.

1.2  REGULATORY REQUIREMENTS

A. Comply with governing regulations and utility company regulations and 

recommendations.

B. Comply with pollution and environmental protection regulations for use of water and 

energy, for discharge of wastes and storm drainage from Project Site, and for control of 

dust, air pollution and noise.

C. Temporary construction shall conform to requirements of State, County, and local 

authorities and underwriters which pertain to operation, health, safety, and fire hazard.  

Furnish and install items necessary for conformance with such requirements, whether or 

not called for under the separate divisions of these specifications.

1.3  CONSTRUCTION FENCE AND STORAGE:

A. Contractor will be responsible for all security controls on the project.  Provide temporary 

fencing to secure Contractor’s storage areas, trash bins and equipment.

2   PRODUCTS   (Not Applicable) 

3  EXECUTION

3.1  GENERAL REQUIREMENTS

A. Provide all facilities and controls, of substantial construction, as required to serve 

intended purpose during full life of construction or for full extent of need during 

construction, and as approved by the Architect.  Maintenance, operation, and control of 

all new or temporary electrical facilities put into operation before final acceptance of 

project shall be complete responsibility of Contractor until final acceptance.

3.2  TEMPORARY SANITARY FACILITIES
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A. Provide temporary sanitary conveniences for the use of employees and persons engaged 

on the Work, including subcontractors and their employees, as required by law, 

ordinances, or regulations of public authorities having jurisdiction.  Use of permanent 

toilet facilities in the Work under construction will not be permitted.

B. Maintain sanitary facilities in a clean and sanitary condition during the entire course of 

the Work.  The facilities shall be removed, complete with contents upon completion of 

the project.

3.3  TEMPORARY ELECTRIC FACILITIES

A. Provide and maintain during the progress of the Work all electrical lighting and power 

requirements to facilitate the Work of all trades and services connected with the Work.  

Provide adequate lighting levels to permit workmen to properly perform their construc-

tion activities and for detection of flaws in finishes.  Provide extensions, lamps and 

outlets for requirements for single phase service.

B. The District shall pay for the cost of electricity.

C. Provide adequate artificial lighting for all areas of work when natural light is not 

adequate for work, and provide foot-candles of lighting as specified within the 

Specifications.  In no case shall lighting be below thirty (30) foot-candles.

D. Remove temporary wiring and equipment when no longer needed and dispose of 

equipment and wiring. 

3.4  TEMPORARY WATER

A. Make arrangements with School District for use of all water required for construction 

purposes.  The District shall pay for the cost of water used.  Furnish and install piping or 

hose to carry water for every point where needed on the project.  Use only potable water.

3.5  CONSTRUCTION EQUIPMENT

A. Erect, equip, and maintain construction equipment in strict accordance with applicable 

statutes, laws, ordinances, rules and regulations of authority having jurisdiction.

B. Provide, maintain and remove upon completion of the Work all temporary rigging, 

scaffolding, hoisting equipment, rubbish chutes, ramps, stairs, runways, platforms, 

ladders, railings, and other temporary construction as required for all construction 

activities hereunder.

C. Protect all existing pavements and plantings from damage due to trash bins, equipment 

and other temporary.  Any damaged pavement or plantings shall be replaced at the 

Contractor’s expense.

3.6  STORAGE
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A. Confine operations of the Contractor, including storage of salvage and, recycled materi-

als, to areas approved.  Contractor shall be liable for damage caused by him during such 

use of property of the District or other parties.  Contractor shall save the District, its 

officers and agents, and the Architect and his employees free and harmless from liability 

of any nature or kind arising from any use, trespass, or damage occasioned by his 

operations on premises of third persons. 

B. Locate storage and motor vehicle parking area as directed by the District’s 

Representative.

3.7  TEMPORARY JOB OFFICE: Not Required.

3.8  TEMPORARY TELEPHONE SERVICE

A. Use by Contractor of cellular phone is acceptable.

3.9  PORTABLE FIRE EXTINGUISHERS: Not Required.

3.10  SHORING, ANCHORING AND BRACING

A. Provide temporary shoring, anchoring and bracing required by the nature of the work in 

order to make all parts absolutely rigid and stable.  The Contractor shall be responsible 

for any damage resulting from failure to provide either through lack of proper judgement 

or from any other cause.

B. REMOVAL AT COMPLETION

A. Upon completion of the Work, or prior thereto, when so directed by the Architect, 

remove all temporary facilities, structures and installation from the District's property.  

Coordinate the return of temporary fencing.  Similarly, return exterior areas utilized for 

temporary facilities to substantially their original state, or when indicated on the 

Drawings, complete the areas as indicated or noted.  Properly disinfect sanitary facilities 

and remove evidence from the site.

End of Section
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SECTION 016400 - OWNER FURNISHED PRODUCTS

1 GENERAL

1.1 SUMMARY

A. DESCRIPTION:  The Owner shall procure and provide certain products for installation as shown 

and specified per Contract Documents for projects listed below:

1. SAN ANTONIO ELEMENTARY 2021 ROOFING PROJECT

B. RELATED WORK SPECIFIED ELSEWHERE:

1. General:  Products furnished and paid for by the Owner are described in the following 

technical sections and /or in the Drawings. 

2. DISTRICT SUPPLIED MATERIAL

Note that this project includes the installation of owner-supplied material; the District has 

acquired roofing material through the CMAS (California Multiple Award Schedules) 

program.

1.2 DEFINITIONS

A. GENERAL:  The following are used to identify products as noted on the Drawings.

B. OWNER FURNISHED CONTRACTOR INSTALLED (O.F.C.I.):  Products or equipment 

furnished by the Owner for installation under this contract.

C. OWNER FURNISHED OWNER INSTALLED (O.F.O.I.):  Products or equipment to be 

provided and installed by the Owner, but requiring surfacing, backing, utility connections or other 

preparation under this contract, for proper installation.

D. NOT IN CONTRACT (N.I.C.):  Products or equipment to be provided and installed by Owner, 

not requiring surfacing, backing, utility connections or other preparation under this contract.

2 PRODUCTS 

2.1 PRODUCTS

A. ROOFING MATERIAL FURNISHED BY OWNER (O.F.C.I.):  District supplied material 

through the CMAS (California Multiple Award Schedules) program. Related specification 

sections include; 

1. Section 071326 Self-Adhering Sheet (Modified Bituminous Membrane) Roofing

2. Section 072600 Flashing and Sheet Metal

B. MATERIAL LIST

https://rntarchitects.sharepoint.com/Specifications/Active%20Project/00010%20-%20Table%20of%20Contents.wpd
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Listed in the Tables below is a list of district provided material.  Any material or accessories 

required for the installation of the roof system in excess of the district provided material must be 

supplied by the Contractor. It is up to the Contractor to determine the precise amount of material 

required for the completion of this project; and to provide excess material, as required.  The cost 

to handle and break flashing metal from the District provided flat stock is contractor’s 

responsibility.

TABLE 6. ROOFING MATERIAL OWNER FURNISHED CONTRACTOR INSTALLED (O.F.C.I)

SAN ANTONIO ELEMENTARY SCHOOL (#2019-1308 BUILDING A)

Material Product Name Product Code

Quantity Supplied by 

District Coverage

Underlayment R-Mer Seal 4133 72 200sqft

22 GA Metal Flat 

Sheet

R-MER SS FLAT 

STOCK SSS22DGR 12 4’ x 10’ sheet

Liquid Flashing TUFF FLASH LO 7817-3 3 See data sheet

Sealant TUFF STUFF WHITE 4143-80 48 See data sheet

Mastic KEE-LOCK MASTIC 7303-3 3 See data sheet

3 EXECUTION  

3.1 OWNER'S RESPONSIBILITIES

A. SUBMITTALS:  Arrange for and deliver necessary shop drawings, product data and samples to 

Contractor.

B. DELIVERY:

1. General:  Arrange and pay for product delivery to site, in accordance with construction 

schedule.

2. Bill of Materials:  Deliver supplier's documentation to Contractor.

3. Inspection:  Inspect jointly with Contractor.

4. Claims:  Submit for transportation damage and replacement of otherwise damaged, 

defective, or missing items.

C. GUARANTEES:  Arrange for manufacturer's warranties, bonds, service, inspections, as required.
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3.2 CONTRACTOR’S RESPONSIBILITIES

A. SUBMITTALS:  Review shop drawings, product data and samples and submit to Architect with 

notification of any discrepancies or problems anticipated in use of product.

B. DELIVERY:

1. General:  Designate delivery date for each product in Progress Schedule.

2. Receiving:  Receive and unload products at site.  Handle products at site, including 

uncrating and storage.

3. Inspection:  Promptly inspect products jointly with Owner; record shortages, damaged or 

defective items.

4. Storage:  Protect products from damage or exposure to elements.

C. INSTALLATION:

1. General:  Assemble, install, connect, adjust and finish products, as stipulated in the 

respective section of Specifications.

2. Repair and Replacement:  Items damaged during handling and installation.

END OF SECTION
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SECTION 017400 - CLEANING

1 GENERAL

Conditions of the Contract and Division 1, as indicated, apply to this Section.

1.1  SUMMARY

A. Section Includes:  Cleanup during construction and final cleaning of the shelter and site 

before acceptance by the District as specified herein and in other sections when specified.

2  PRODUCTS

2.1  MATERIALS

A. Use cleaning materials which will not create hazards to health or property and which will 

not damage materials.  Use cleaning materials and methods recommended by the 

manufacturer of the surface material to be cleaned.  Use cleaning materials only on surfaces 

recommended by the cleaning material manufacturer.

3  EXECUTION

3.1  CLEANUP DURING CONSTRUCTION

A. It is required that the entire site be kept in a neat and orderly condition, and the District’s 

Inspector or the Architect may, at any time during construction, order a general cleanup of 

the site as a part of the Work.

B. Sort and collect recyclable materials and store such materials at designated locations.  

Remove to recycling center promptly.  Do not accumulate materials such that they create 

environmental or fire hazard.  Dispose of waste, trash, and debris in a safe, acceptable 

manner, in accordance with applicable laws and ordinances and as prescribed by authorities 

having jurisdiction.  Bury no such waste material and debris on the site.  Burning of trash 

and debris on the site will not be permitted.

C. Location of legal disposal area for trash and debris and length of haul is the Contractor's 

responsibility.

3.2  FINAL CLEANING

A. Before final inspection by the Architect and after all construction activity is essentially 

complete, thoroughly clean all surfaces, utilizing professional building cleaners.  Items to 

be cleaned include, but are not limited to; windows, doors, trim, exposed nonferrous metal 
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surfaces, light fixtures and plates, and all finish surfaces throughout the construction.  

Vacuum clean and remove all spots, smears, dust, debris, hand prints and defacements of 

every sort, including those of vandals.  Follow the recommendations of the manufacturer of 

the materials and items to be cleaned for all cleaning.

3.3  FINAL SITE CLEANING

A. Before final inspection, thoroughly clean the entire site and put it into a neat, acceptable 

condition.  Remove from the entire site all construction waste and unused materials, 

dunnage, loose rock and stones, excess earth, roots, weeds, and all debris of any description 

resulting from the Work.  Hose down and scrub where necessary all new concrete and 

asphalt pavement and walks dirtied as a result of the work.  Thoroughly remove all paint 

droppings from concrete walks and other pavements.

End of Section
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SECTION 017700 – CLOSEOUT PROCEDURES

1  GENERAL

Conditions of the Contract and Division 1, as indicated, apply to this Section.

1.1  SUMMARY:

A. Section Includes:  Activities and procedures for closing out the Contract and 

assisting in District's final inspection.

B. Related Documents:

1. Section 015000:  Construction facilities and temporary controls

2. Section 017400:  Cleaning

1.2  REQUIREMENTS PREPARATORY TO FINAL INSPECTION: The required 

submittals shall be made before final payment.

A. Remove temporary facilities from the site.

B. Thoroughly clean the new construction and site, as directed by District’s Inspector 

and Architect.

C. Properly mount all operating instructions for equipment and post as specified in their 

respective sections.

D. Job Record specifications and prints shall be completed, signed, and submitted to 

the Architect as specified herein.

E. Submit to the Architect, the material and equipment maintenance instructions, as 

specified in the body of the Specifications.

F. Submit to the Architect, all guarantees and warranties as specified in the General 

Conditions.

G. When requested, submit certificates indicating payment of all debts and Claims 

arising from the Work.

H. Deliver all tools which are a permanent part of equipment installed in the Work to 

the District’s Inspector of Record.
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I. Deliver all keys, construction and permanent, properly identified, to the District’s 

Inspector of Record. 

J. Deliver spare parts and extra materials as specified within each individual technical 

Section Division 1 through 16.  Destination as directed by District.

K. General Contractor is to first prepare a detailed and documented “Punch List” of all 

aspects of the project and distribute to all sub-contractors for response and 

completion of work called for in the Punch List.  A computerized program is 

recommended for computer sort of each sub-contractors work.  Architect and sub-

consultants shall review General Contractor’s punch list and make modifications.  

General Contractor shall distribute such information to sub-contractors.

1.3  FINAL INSPECTION:

A. After General Contractor has prepared “Punch List” and Sub-Contractor have 

completed Punch List work as called for all requirements preparatory to the final 

inspection have been completed as herein specified, notify the Architect and 

District's Inspector to perform the final inspection as required by Clause entitled 

"Final Inspection and Acceptance" of the General Conditions.

1.4  RECORD SPECIFICATIONS AND PRINTS:

A. Maintain a set of Record Specifications and Prints as required by Clause entitled 

"Job Record Specifications and Prints" of the General Conditions.  Deliver to 

District or Architect as directed.

1.5  OPERATION AND MAINTENANCE DATA SUBMITTAL:

A. Submit to the District for approval, five (5) copies of complete operation and 

maintenance data as specified herein and in other sections of these specifications.  

Submit data a minimum of 30 days before completion of the Contract.  The Contract 

will not be considered complete until this data has been reviewed by the District.

B. Assemble all data required herein, except that to be mounted in frames, in three-ring 

loose-leaf binders, complete with index, index dividers, and permanently attached 

exterior label on cover.

C. Data Required:

1. Manufacturer's Manuals:  Submit complete installation, operation, maintenance 

and service manuals, and printed instructions and parts lists for all materials 

and equipment where such printed matter is regularly available from the 

manufacturer.  This includes, but is not limited to such service manuals as may 

be sold by the manufacturer covering the operation and maintenance of his 
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items, and complete replacement parts lists sufficiently detailed for parts 

replacement ordering to manufacturer.  Bound publications need not be 

assembled in binders.  Manuals shall be in durable plastic binders 

approximately 8-1/2" x 11" in size and identifying on, or readable through, the 

front cover stating general nature of manual.  Manual shall be typewritten with 

index at front.  Manual shall furnish all emergency data regarding product or 

equipment, complete instructions regarding operations and maintenance, 

complete nomenclature of all replaceable parts, part numbers, and name and 

address of nearest vendor or part.

2. Project files as maintained for the District.

1.6  MANUFACTURERS' WARRANTIES:

A. Deliver all manufacturers' warranties required by the Contract Documents, with 

District named as the beneficiary.  In addition, for all equipment, or components 

thereof, bearing a manufacturers' warranty that extends for a longer time period than 

the Contractor's warranty, secure and deliver the manufacturers' warranties in the 

same manner.

B. Form of Warranty:  Submit written warranties, except manufacturers' standard 

printed warranties, on the Contractor's, subcontractor's, material suppliers', or 

manufacturer's own letterhead, addressed to the District.  Submit all warranties in 

duplicate, and in the form shown on the following page, modified as approved to 

suit the conditions pertaining to the warranty.

C. Submission of Warranties:  Collect and assemble all written warranties into a bound 

booklet form, and deliver them to the Architect for final review and approval.

1.7 GUARANTEES:

A. Description: Guarantees from Subcontractors shall not limit Contractor’s warranties 

and guarantees to District.  Whenever possible, the Contractor shall cause warranties 

of Subcontractors to be made directly with the District.  If such warranties are made 

to Contractor, Contractor shall assign such warranties to the District prior to final 

payment.

B. Form of Guarantee: Submit a written guarantee, typed on Contractor’s letter head 

and in the form contained at the end of this Section, when required by a 

Specification Section.

C. Submittal Requirements:

1. Assemble guarantees, bonds, and services and maintenance contracts executed 

by each Subcontractor.
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2. Number of original signed copies required: Two (2) each.

3. Table of Contents: Neatly typed and in orderly sequence.  Provide complete 

information for each item as follows:

a. Product or Work item.

b. Firm name, address, telephone number, and name of principal.

c. Scope.

d. Date of beginning of guarantees, bond, or service and maintenance 

contract.

e. Duration of guarantee, bond, or service and maintenance contract.

f. Provide information for the District.

(1) Correct procedure in case of failure.

(2) Circumstances which might affect the validity of guarantee or bond.

g. Contractor’s name, address, telephone number; and name of responsible 

principal.

D. Form of Submittals:

1. Prepare in duplicate packets.

2. Format: Size 8-1/2" x 11" sheets punched for 3-ring binder.  Fold larger sheets 

to fit into binders.

3. Cover: Identify each packet with type or printed title “Guarantees and Bonds”.  

List:

a. Title of Project

b. Name of Contractor

4. Binders:  Commercial quality, 3-ring with durable and easily cleaned plastic 

covers.

E. Time of Submittals:

1. Prior to Final Completion.

2. For Work activities, other than those Work activities accepted, provide updated 

submittal prior to final Completion, listing the date of Final Completion as the 

start of the Guarantee to Repair Period.

F. Submittals Required:
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1. Submit guarantees, bonds, and service and maintenance contracts specified in 

the individual technical Sections.

2 PRODUCTS   (Not Applicable)

3 EXECUTION

3.1 GUARANTEES:

A. Contractor shall guarantee all workmanship and materials for two (2) years, or as 

listed in individual Specification Sections, whichever is longer.  The guarantee 

period shall be based on the date of completion of the work, as called out herein.  

After acceptance of the building, if during the guarantee period any defects or faulty 

materials are found, he shall immediately upon notification by the Architect, and/or 

District at his own expense, replace and repair them, together with any damage to 

finish, fixtures, equipment or furnishings due to defective work.

3.2 DELIVERY OF FINAL DATA: Final payment will not be authorized until the 

Contractor deliver the following:.

A. Furnishes the District breakdown of final costs of job as adjusted by changes.

B. Furnishes the District service manuals, operating instructions and guarantees as 

specified in Part 1 of this Section.

C. Furnishes District with completed job record drawings and specifications of all 

trades provided in the Contract Documents.  During the progress of the work, keep 

an accurate record, on a set of prints specifically designated for that purpose, of all 

deviations from the original plans and the location of all mechanical, plumbing and 

electrical work as actually installed.  The furnishing of these record drawings to the 

Architect shall be dated and signed by the Contractor and appropriate subcontractor.  

Record drawings shall include all change orders and addenda.

1. In closing out the project, the Contractor, through the District’s Inspector, shall 

insure that the Architect is furnished with the completed “Job Record Prints” 

and Specifications.

2. “Record” information concerning the locations and invert elevations of 

underground utility lines, junction boxes, bends, clean-outs, stub-outs, tie-ins, 

valves, etc., is of prime importance and shall be accurately located and clearly 

marked on record drawings.

3. Changes listed in the addenda, change orders shall be furnished to the Architect 

on the job record prints and the Specifications marked with red ink.
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4. Changes made on “Job Record Prints” and Specifications shall be marked with 

a large asterisk (*) and a reference note stating which item in which addendum 

or change order (including date) initiated in the change.  This note shall be 

shown adjacent to the change and shall be flagged accordingly.  For example:

· See Change Order # 2, Item #4 6-30-21

· See Addendum #2, Item #4, 6-30-21

5. Changes in the Specification shall be marked with a large asterisk (*) and a 

reference note stating which item in which addendum or change order 

(including date) initiated in the change.  This note shall be shown in the right 

margin viz: Add. #2, Item #4, 6-30-21

6. At each item in the addenda and change orders a reference note shall be made 

as to which sheet and/or which detail in the “Job Record Prints” and 

Specifications are affected and/or which section, page, and item in the 

specifications are affected, viz: “SHEET S-2, DETAIL B” or “SECTION 

#076000-1, ITEM 1.3 (c).

3.3 CORRECTION OF DEFECTIVE WORK: The Architect will issue instructions about 

necessary corrections of defective work appearing either during construction or after 

acceptance but prior to expiration of guarantee.  Execution of such corrective measures 

shall be subject to Architect’s approval.

A. A sum amounting to 1.5 times the value of the incomplete or unsatisfactory work 

shall be withheld and shall become payable only after such work has been 

satisfactorily completed.

B. The Architect’s charges in connection with such corrective measures, including 

redesign, supervision and/or inspection, shall be backcharged by the District on 

behalf of the Architect.  Provisions of this paragraph supplement the General 

Conditions, superseding other requirements in the Contract.

3.4 APPROVALS: Approval of the work in part or as a whole by the Architect shall not 

relieve the Contractor of responsibility for faulty materials or workmanship.  Such 

approvals may be withdrawn at any time that subsequent examination reveals that 

apparently satisfactory work is, in fact, defective or otherwise fails to conform to all 

requirements of the Drawings and Specifications.  Such work from which approval has 

been withdrawn shall be replaced and re-executed in accordance with the Contract at no 

expense to the District.

A. After Contractor has completed work on his punchlist, a pre-final inspection will be 

made by the Architect upon written notification from the Contractor that all work 

under this Contract is complete.  A list will be made of work determined to be 

unacceptable.  Such work shall be corrected promptly and will be reinspected for 
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final acceptance upon written notification by the Contractor.  At the discretion of the 

Architect, final inspection and acceptance of certain items of work may be deferred 

if conditions beyond the control of the Contractor prevent conclusive determination 

that the conditions of the Contract have been fulfilled.

3.5 SUBSTANTIAL COMPLETION:  The Architect will issue a Certificate of Substantial 

Completion when he is satisfied after each major sub-phase that is substantially complete. 

 However, a punch list will be issued by the Architect, after pre-final inspection, together 

with the certificate of substantial completion, listing items to be satisfactorily and fully 

completed or corrected.  The guarantee period for such punch list items shall not begin 

until the incomplete or unsatisfactory work has been concluded to the satisfaction of the 

Architect and thus certified.

A. The failure to include any items on such list shall not alter the responsibility of the 

Contractor to complete all work in accordance with the Contract Documents.

B. Should such unsatisfactory work not be adjusted within a reasonable time period, a 

sum equal to the cost to correct such inadequacies by others, as necessary, shall be 

withheld from the final payment.

3.6 MAINTENANCE AND OPERATION TRAINING:

A. The Contractor shall hold training classes at times and dates, set by the District, to 

fully inform the end user on the proper care, repair, operation, and maintenance on 

all aspects of the new construction.

End of Section
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(To be typed on Letterhead of Contractor responsible for Work to be guaranteed.)

GUARANTEE FOR

                                       

(Work)

We hereby guarantee that the                                              Work

performed for the construction of 

____________________________________________________

has been performed in accordance with the Drawings and Specifications and that the Work as 

installed will fulfill the requirements of the Guarantee included in the Specifications.  We 

agree to repair or replace any or all of our Work, together with any adjacent Work which may 

be displaced by so doing, that may prove to be defective in its workmanship or materials 

within a period of                 (         ) year(s) from date of acceptance of the above named 

project by the San Dieguito Union High School District,  without any expense whatsoever to 

the said District, ordinary wear and tear and unusual abuse or neglect excepted.

In the event of our failure to comply with the above mentioned conditions within thirty  days 

after being notified in writing by the District, we collectively or separately do hereby 

authorize the District to proceed to have said defects repaired and made good at our expense 

and we will honor and pay the costs and charges therefrom upon demand.

Date:                                 Signed:                                                                        

                                                          (Subcontractor) 

(Supplier)

Date:                                       Signed:                                                                                          

                                                                                 (Contractor)

Local Representative to be contacted for services:

Name:                                                                                    Phone No.                  

Address:                                                                                                                

(Sample Form)
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SECTION 061000 - ROUGH CARPENTRY

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes the following:

1. Framing with dimension lumber.

2. Wood furring, grounds, nailers, and blocking.

3. Plywood sheathing.

1.3 SUBMITTALS

A. General:  Submit each item in this Article according to the Conditions of the Contract and 

Division 1 Specification Sections.

B. Wood treatment data as follows, including chemical treatment manufacturer's instructions for 

handling, storing, installing, and finishing treated materials:

1. For each type of preservative-treated wood product, include certification by treating plant 

stating type of preservative solution and pressure process used, net amount of 

preservative retained, and compliance with applicable standards.

2. For waterborne-treated products, include statement that moisture content of treated 

materials was reduced to levels indicated before shipment to Project site.

C. Material test reports from a qualified independent testing agency indicating and interpreting test 

results relative to compliance of fire-retardant-treated wood products with requirements 

indicated.

D. Warranty of chemical treatment manufacturer for each type of treatment.

1.4 DELIVERY, STORAGE, AND HANDLING

A. Keep materials under cover and dry.  Protect from weather and contact with damp or wet 

surfaces.  Stack lumber, plywood, and other panels.  Provide for air circulation within and 

around stacks and under temporary coverings.

1. For lumber and plywood pressure treated with waterborne chemicals, place spacers 

between each bundle to provide air circulation.

https://rntarchitects.sharepoint.com/sites/ActiveProjects/Shared%20Documents/761%20-%20Ojai_Roofing%20Project/08%20-%20Specifications/225%20DMV%20San%20Ysidro/Cross%20Reference/Cross%20ref.doc
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PART 2 - PRODUCTS

2.1 MANUFACTURERS

A. Manufacturers:  Subject to compliance with requirements, provide products by one of the 

following:

1. Wood-Preservative-Treated Materials:

a. Baxter:  J. H. Baxter Co.

b. Chemical Specialties, Inc.

c. Continental Wood Preservers, Inc.

d. Hickson Corp.

e. Hoover Treated Wood Products, Inc.

f. Osmose Wood Preserving, Inc.

Or approved equal.

2.2 LUMBER, GENERAL

A. Lumber Standards:  Comply with DOC PS 20, "American Softwood Lumber Standard," and 

with applicable grading rules of inspection agencies certified by ALSC's Board of Review.

B. Inspection Agencies:  Inspection agencies, and the abbreviations used to reference them, include 

the following:

1. RIS - Redwood Inspection Service.

2. WCLIB - West Coast Lumber Inspection Bureau.

3. WWPA - Western Wood Products Association.

C. Grade Stamps:  Provide lumber with each piece factory marked with grade stamp of inspection 

agency evidencing compliance with grading rule requirements and identifying grading agency, 

grade, species, moisture content at time of surfacing, and mill.

1. For exposed lumber, furnish pieces with grade stamps applied to ends or back of each 

piece, or omit grade stamps and provide grade-compliance certificates issued by 

inspection agency.

D. Where nominal sizes are indicated, provide actual sizes required by DOC PS 20 for moisture 

content specified.  Where actual sizes are indicated, they are minimum dressed sizes for dry 

lumber.

1. Provide dressed lumber, S4S, unless otherwise indicated.

2. Provide dry lumber with 19 percent maximum moisture content at time of dressing for 2-

inch nominal thickness or less, unless otherwise indicated.

2.3 WOOD-PRESERVATIVE-TREATED MATERIALS
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A. General:  Where lumber or plywood is indicated as preservative treated or is specified to be 

treated, comply with applicable requirements of AWPA C2 (lumber) and AWPA C9 (plywood).  

Mark each treated item with the Quality Mark Requirements of an inspection agency approved 

by ALSC's Board of Review.

B. Pressure treat above ground items with waterborne preservatives to a minimum retention of 0.25 

lb/cu. ft..  After treatment, kiln-dry lumber and plywood to a maximum moisture content of 19 

and 15 percent, respectively.  Treat indicated items and the following:

1. Wood cants, wood member under parapet cap, nailers, curbs, equipment support bases, 

blocking, stripping, and similar members in connection with roofing, flashing, vapor 

barriers, and waterproofing.

2. Wood sills, sleepers, blocking, furring, stripping, and similar concealed members in 

contact with masonry or concrete.

3. Wood floor plates installed over concrete slabs directly in contact with earth.

C. Complete fabrication of treated items before treatment, where possible.  If cut after treatment, 

apply field treatment complying with AWPA M4 to cut surfaces.  Inspect each piece of lumber 

or plywood after drying and discard damaged or defective pieces.

2.4 DIMENSION LUMBER

A. General:  Provide dimension lumber of grades indicated according to the ALSC National 

Grading Rule (NGR) provisions of the inspection agency indicated.

B. Other Framing Not Listed Above:  Provide the following grades and species:

1. Grade:  No. 1.

2. Species:  Douglas Fir Larch; WCLIB or WWPA.

C. Exposed Framing:  Provide material hand-selected from lumber of species and grade indicated 

below for uniformity of appearance and freedom from characteristics that would impair finish 

appearance.

1. Species and Grade:  As indicated above for load-bearing construction of same type.

2.5 TIMBERS

A. For timbers of 5-inch nominal size and thicker, provide material complying with the following 

requirements:

1. Species and Grade:  Douglas fir-larch, Select Structural per WCLIB or WWPA rules.

2. Additional Restriction:  Free of heart centers.

2.6 MISCELLANEOUS LUMBER
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A. General:  Provide lumber for support or attachment of other construction, including rooftop 

equipment curbs and support bases, cant strips, bucks, nailers, blocking, furring, grounds, 

stripping, and similar members.

B. Moisture Content:  19 percent maximum for lumber items not specified to receive wood 

preservative treatment.

C. Grade:  For dimension lumber sizes, provide No. 2 grade per WCLIB or WWPA of Douglas Fir 

Larch.

2.7 WOOD-BASED STRUCTURAL-USE PANELS, GENERAL

A. Structural-Use Panel Standard:  Provide plywood panels complying with DOC PS 1, "U.S. 

Product Standard for Construction and Industrial Plywood."

B. Trademark:  Factory mark structural-use panels with APA trademark evidencing compliance 

with grade requirements.

2.8 PLYWOOD

A. General:  Where existing roof sheathing requires replacement; provide roof sheathing to match 

original material thickness.

1. Refer to Section 061600 “Sheathing.”

2.9 FASTENERS

A. General:  Provide fasteners of size and type indicated that comply with requirements specified 

in this Article for material and manufacture.

1. Where rough carpentry is exposed to weather, in ground contact, or in area of high 

relative humidity, provide fasteners with a hot-dip zinc coating per ASTM A 153 or of 

Type 304 stainless steel.

B. Nails, Wire, Brads, and Staples:  FS FF-N-105.

C. Power-Driven Fasteners:  CABO NER-272.

D. Wood Screws:  ASME B18.6.1.

E. Lag Bolts:  ASME B18.2.1.

F. Bolts:  Steel bolts complying with ASTM A 307, Grade A; with ASTM A 563 hex nuts and, 

where indicated, flat washers.

PART 3 - EXECUTION
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3.1 DSA COMPLIANCE FOR WORK OF REPAIR

A. For all work performed where replacement of materials originally installed under a Division of 

the State Architect (DSA) approved set of construction documents is required, that work shall 

be performed in a manner that replaces the existing condition or as indicated in the originally 

approved documents. Roof sheathing replacement will be paid for by adjusting the Contract 

Sum according to unit prices include in the Contract Documents.

3.2 INSTALLATION, GENERAL

A. Discard units of material with defects that impair quality of rough carpentry and that are too 

small to use with minimum number of joints or optimum joint arrangement.

B. Set rough carpentry to required levels and lines, with members plumb, true to line, cut, and 

fitted.

C. Fit rough carpentry to other construction; scribe and cope as required for accurate fit.  Correlate 

location of furring, nailers, blocking, grounds, and similar supports to allow attachment of other 

construction.

D. Apply field treatment complying with AWPA M4 to cut surfaces of preservative-treated lumber 

and plywood.

E. Securely attach rough carpentry work to substrate by anchoring and fastening as indicated, 

complying with the following:

1. CABO NER-272 for power-driven staples, P-nails, and allied fasteners.

2. Published requirements of metal framing anchor manufacturer.

3. "Table 2304.9.1 Nailing Schedule" of the California Building Code.

F. Use common wire nails, unless otherwise indicated.  Use finishing nails for finish work.  Select 

fasteners of size that will not fully penetrate members where opposite side will be exposed to 

view or will receive finish materials.  Make tight connections between members.  Install 

fasteners without splitting wood; predrill as required.

G. Use hot-dip galvanized nails where rough carpentry is exposed to weather, in ground contact, or 

in area of high relative humidity.

H. Countersink nail heads on exposed carpentry work and fill holes with wood filler.

3.3 WOOD GROUNDS, NAILERS, BLOCKING, AND SLEEPERS

A. Install wood grounds, nailers, blocking, and sleepers where shown and where required for 

screeding or attaching other work.  Form to shapes shown and cut as required for true line and 

level of attached work.  Coordinate locations with other work involved.
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B. Attach to substrates to support applied loading.  Recess bolts and nuts flush with surfaces, 

unless otherwise indicated.  Build into masonry during installation of masonry work.  Where 

possible, anchor to formwork before concrete placement.

C. Install permanent grounds of dressed, preservative-treated, key-beveled lumber not less than 1-

1/2 inches wide and of thickness required to bring face of ground to exact thickness of finish 

material.  Remove temporary grounds when no longer required.

3.4 WOOD FURRING

A. Install plumb and level with closure strips at edges and openings.  Shim with wood as required 

for tolerance of finish work.

3.5 WOOD FRAMING, GENERAL

A. Framing Standard:  Comply with AFPA's "Manual for Wood Frame Construction," unless 

otherwise indicated.

B. Do not splice structural members between supports.

3.6 INSTALLATION OF STRUCTURAL-USE PANELS

A. Fastening Methods:  Fasten panels as indicated below:

1. Sheathing: Nail to wood framing.  Where plywood replaces existing roof sheathing, 

match existing nail size and spacing.

a. Space panels 1/8 inch at edges and ends.

END OF SECTION
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SECTION 061600 - SHEATHING

PART 1 - GENERAL

1.1 SUMMARY

A. Section Includes:

1. Roof sheathing for repair.

1.2 ACTION SUBMITTALS

A. Product Data: For each type of process and factory-fabricated product.

PART 2 - PRODUCTS

2.1 ROOF SHEATHING

A. Plywood Sheathing: CDX sheathing.

2.2 FASTENERS

A. General: Provide fasteners of size and type indicated that comply with requirements specified in 

this article for material and manufacture.

1. For roof sheathing, provide fasteners with hot-dip zinc coating complying with 

ASTM A 153 or of Type 304 stainless steel.

2.3 MISCELLANEOUS MATERIALS

A. Adhesives for Field Gluing Panels to Wood Framing: Formulation complying with 

ASTM D 3498 that is approved for use with type of construction panel indicated by 

manufacturers of both adhesives and panels.

PART 3 - EXECUTION

3.1 DSA COMPLAINCE FOR WORK OF REPAIR

A. For all work performed where replacement of materials originally installed under a Division of 

the State Architect (DSA) approved set of construction documents is required, that work shall 

be performed in a manner that replaces the existing condition or as indicated in the originally 

approved documents.
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3.2 INSTALLATION, GENERAL

A. Do not use materials with defects that impair quality of sheathing or pieces that are too small to 

use with minimum number of joints or optimum joint arrangement. Arrange joints so that pieces 

do not span between fewer than three support members.

B. Cut panels at penetrations, edges, and other obstructions of work; fit tightly against abutting 

construction unless otherwise indicated.

C. Securely attach to substrate by fastening as indicated, complying with the following:

1. ICC-ES evaluation report for fastener.

D. Coordinate roof sheathing installation with flashing and joint-sealant installation so these 

materials are installed in sequence and manner that prevent exterior moisture from passing 

through completed assembly.

E. Do not bridge building expansion joints; cut and space edges of panels to match spacing of 

structural support elements.

3.3 WOOD STRUCTURAL PANEL INSTALLATION

A. General: Comply with applicable recommendations in APA Form No. E30, "Engineered Wood 

Construction Guide," for types of structural-use panels and applications indicated.

B. Fastening Methods: Fasten panels as indicated below:

1. Roof Sheathing:

a. As indicated in the Division of the State Architect approved drawings.

b. Space panels 1/8 inch (3 mm) apart at edges and ends.

END OF SECTION 061600
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SECTION 070150.19 - PREPARATION FOR REROOFING

PART 1 - GENERAL

1.1 SUMMARY

A. Section Includes:

1. Full tear-off of entire roof system.

2. Removal of flashings and counterflashings, gutters, leader head, and sheet metal 

downspout.

1.2 ALLOWANCES

A. Allowance for removal of existing wet insulation, and replacement with new insulation, is 

specified under Section 012100 "Allowances."

B. Allowance for removal of existing deteriorated wood roof deck, and replacement with new 

wood deck, is specified under Section 012100 "Allowances."

C. Allowance for removal of existing deteriorated wood nailers and curbs, and replacement with 

new wood, is specified under Section 012100 "Allowances."

1.3 UNIT PRICES

A. Work of this Section is affected by:

1. Unit Price for removal of existing wet insulation, and replacement with new insulation, is 

bid in accordance with under Section 012200 "Unit Prices."

2. Unit Price for removal of existing deteriorated wood roof deck, and replacement with 

new wood deck, is bid in accordance with under Section 012200 "Unit Prices."

3. Unit Price for removal of existing deteriorated wood nailers and curbs, and replacement 

with new wood, is bid in accordance with under Section 012200 "Unit Prices."

1.4 PREINSTALLATION MEETINGS

A. Preliminary Roofing Conference: Before starting removal Work, conduct conference at Project 

site.

1.5 INFORMATIONAL SUBMITTALS

A. Photographs: Show existing conditions of adjoining construction and site improvements, 

including exterior and interior finish surfaces,that might be misconstrued as having been 

damaged by reroofing operations.
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1. Submit before Work begins.

1.6 QUALITY ASSURANCE

A. Installer Qualifications: Approved by warrantor of existing roofing system to work on existing 

roofing.

1.7 FIELD CONDITIONS

A. Existing Roofing System: Built-up roofing (BUR).

B. Owner will not occupy portions of building immediately below reroofing area.

C. Protect building to be reroofed, adjacent buildings, walkways, site improvements, exterior 

plantings, and landscaping from damage or soiling from reroofing operations.

D. Maintain access to existing walkways, corridors, and other adjacent occupied or used facilities.

E. Conditions existing at time of inspection for bidding will be maintained by Owner as far as 

practical.

1. Construction Drawings and Project Manual for existing roofing system are provided for 

Contractor's convenience and information, but they are not a warranty of existing 

conditions. They are intended to supplement rather than serve in lieu of Contractor's own 

investigations. Contractor is responsible for conclusions derived from existing 

documents.

F. Limit construction loads on existing roof areas to remain, and existing roof areas scheduled to 

be reroofed.

G. Weather Limitations: Proceed with reroofing preparation only when existing and forecasted 

weather conditions permit Work to proceed without water entering existing roofing system or 

building.

PART 2 - PRODUCTS

2.1 AUXILIARY REROOFING MATERIALS

A. General: Use auxiliary reroofing preparation materials recommended by roofing system 

manufacturer for intended use and compatible with components of new roofing system.

PART 3 - EXECUTION

3.1 PREPARATION

A. Shut off rooftop utilities and service piping before beginning the Work.
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B. Disconnect and move aside equipment from curbs to facilitate reroofing work. Protect 

equipment in secure location during demolition and reroofing operations. 

C. Remove and dispose of existing pool heating system. Cap water piping below roof sheathing.

D. Coordinate with Owner to shut down air-intake equipment in the vicinity of the Work.

1. Cover air-intake louvers before proceeding with reroofing work that could affect indoor 

air quality or activate smoke detectors in the ductwork.

E. During removal operations, have sufficient and suitable materials on-site to facilitate rapid 

installation of temporary protection in the event of unexpected rain.

3.2 ROOF TEAR-OFF

A. Notify Owner each day of extent of roof tear-off proposed for that day.

B. Lower removed roofing materials to ground and onto lower roof levels, using dust-tight chutes 

or other acceptable means of removing materials from roof areas.

C. Full Roof Tear-off: Remove existing roofing and other roofing system components down to the 

existing roof deck.

1. Remove base flashings and counter flashings.

2. Remove perimeter edge flashing and gravel stops.

3. Remove copings.

4. Remove expansion-joint covers.

5. Remove flashings at pipes, curbs, mechanical equipment, and other penetrations.

6. Remove roof drains.

7. Remove deteriorated wood blocking, curbs, and nailers.

8. Remove fasteners from deck.

3.3 DECK PREPARATION

A. Inspect deck after tear-off of roofing system.

B. If broken or loose fasteners that secure deck panels to one another or to structure are observed, 

or if deck appears or feels inadequately attached, immediately notify Architect.

C. If deck surface is unsuitable for receiving new roofing or if structural integrity of deck is 

suspect, immediately notify Architect.

D. Provide additional deck securement as directed by Architect.

E. Replace plywood roof sheathing as directed by Architect according to Section 061600 

"Sheathing."
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1. Roof sheathing replacement will be paid for by adjusting the Contract Sum according to 

unit prices included in the Contract Documents.

3.4 BASE FLASHING REMOVAL

A. Remove existing base flashings.

1. Clean substrates of contaminants, such as asphalt, sheet materials, dirt, and debris.

B. Inspect wood blocking, curbs, and nailers for deterioration and damage.

1. If wood blocking, curbs, or nailers have deteriorated, immediately notify Architect.

C. When directed by Architect, replace wood blocking, curbs, and nailers to comply with 

Section 061000 "Rough Carpentry."

3.5 DISPOSAL OF DEMOLISHED MATERIALS

A. All refused items become the property of the Contractor.  Do not stockpile debris in the existing 

building, without the approval of the Architect.  Remove debris as it accumulates from removal 

operations to a legal disposal area. 

B. Dispose of all hazardous materials to comply with all applicable regulations, laws, and 

ordinances concerning removal, handling and protection against exposure or environmental 

pollution.

END OF SECTION 070150.19
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SECTION 071326 - SELF-ADHERING SHEET WATERPROOFING

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and Division 01 Specification Sections, apply to this Section.

B. Related Sections:

1. Section 016400 – Owner Furnished Materials

1.2 SUMMARY

A. Section Includes:

1. Modified bituminous sheet waterproofing.

1.3 PREINSTALLATION MEETINGS

A. Preinstallation Conference: Conduct conference at Project site.

1. Review waterproofing requirements including surface preparation, substrate condition 

and pretreatment, minimum curing period, forecasted weather conditions, special details 

and sheet flashings, installation procedures, testing and inspection procedures, and 

protection and repairs.

1.4 ACTION SUBMITTALS

A. Product Data: For each type of product.

1. Include construction details, material descriptions, and tested physical and performance 

properties of waterproofing.

2. Include manufacturer's written instructions for evaluating, preparing, and treating 

substrate.

1.5 INFORMATIONAL SUBMITTALS

A. Qualification Data: For Installer.

B. Field quality-control reports.

C. Sample Warranties: For special warranties.
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1.6 QUALITY ASSURANCE

A. Installer Qualifications: An entity that employs installers and supervisors who are trained and 

approved by waterproofing manufacturer.

B. Store waterproofing rolls in their original packaging on pallets, inside, under cover, dry and 

protected from the elements. Avoid prolonged storage above 90 degrees Fahrenheit (32 degrees 

Centigrade). 

1.7 FIELD CONDITIONS

A. Environmental Limitations: Apply waterproofing within the range of ambient and substrate 

temperatures recommended in writing by waterproofing manufacturer. Do not apply 

waterproofing to a damp or wet substrate.

1. Do not apply waterproofing in snow, rain, fog, or mist.

2. Do not apply waterproofing when the ambient air temperature, roll temperature or 

substrate temperature is below 50 degrees Fahrenheit (10 degrees Centigrade) or above 

100 degrees Fahrenheit (43 degrees Centigrade).

B. Maintain adequate ventilation during preparation and application of waterproofing materials.

1.8 WARRANTY

A. Manufacturer's Warranty: Manufacturer agrees to furnish replacement waterproofing material 

for waterproofing that does not comply with requirements or that fails to remain watertight 

within specified warranty period of 20 years.

B. Installer's Special Warranty: Specified form, signed by Installer, covering Work of this Section, 

for warranty period of two years.

1. Warranty includes removing and reinstalling protection board.

PART 2 - PRODUCTS

2.1 MODIFIED BITUMINOUS SHEET WATERPROOFING

A. Modified Bituminous Sheet: Minimum 60-mil (1.5-mm) nominal thickness, self-healing 

fiberglass reinforced self-adhering sheet with release liner on adhesive side; formulated for 

application with primer or surface conditioner that complies with VOC limits of authorities 

having jurisdiction.

1. The Garland Company, Inc. R-Mer Shield. Owner furnished and contractor installed.

a. Properties (Finished Membrane): 

1) Tensile Strength (ASTM D1970) MD 32 lbs./in. (0.57 kg/mm) XD 35 

lbs./in. (0.62 kg/mm)

http://www.specagent.com/LookUp/?ulid=1608&mf=04&src=wd
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2.2 AUXILIARY MATERIALS

A. Furnish auxiliary materials recommended by waterproofing manufacturer for intended use and 

compatible with sheet waterproofing.

1. Garland KEE-Loc Mastic or Equal

PART 3 - EXECUTION

3.1 EXAMINATION

A. Examine substrates, areas, and conditions, with Installer present, for compliance with 

requirements and other conditions affecting performance of waterproofing.

1. Verify that substrate is visibly dry and within the moisture limits recommended in writing 

by manufacturer. Test for capillary moisture by plastic sheet method according to 

ASTM D4263.

B. Proceed with installation only after unsatisfactory conditions have been corrected.

3.2 PREPARATION

A. Clean, prepare, and treat substrates according to manufacturer's written instructions. Provide 

clean, dust-free, and dry substrates for waterproofing application.

B. Mask off adjoining surfaces not receiving waterproofing to prevent spillage and overspray 

affecting other construction.

C. Corners: Prepare, prime, and treat inside and outside corners according to ASTM D6135.

1. Install membrane strips centered over vertical inside corners. Install 3/4-inch (19-mm) 

fillets of liquid membrane on horizontal inside corners and as follows:

a. At footing-to-wall intersections, extend liquid membrane in each direction from 

corner or install membrane strip centered over corner.

b. At plaza-deck-to-wall intersections, extend liquid membrane or sheet strips onto 

deck waterproofing and to finished height of sheet flashing.

D. Prepare, treat, and seal vertical and horizontal surfaces at terminations and penetrations through 

waterproofing and at drains and protrusions according to ASTM D6135.

3.3 INSTALLATION OF MODIFIED BITUMINOUS SHEET WATERPROOFING

A. Install modified bituminous sheets according to waterproofing manufacturer's written 

instructions and per recommendations in ASTM D6135.

B. Apply primer to substrates at required rate and allow it to dry. Limit priming to areas that will 

be covered by sheet waterproofing in same day. Reprime areas exposed for more than 24 hours.



ROOFING PROJECTS AT VARIOUS SCHOOLS

OJAI UNIFIED SCHOOL DISTRICT

BID

SELF-ADHERING SHEET WATERPROOFING 071326 - 4

C. Apply and firmly adhere sheets over area to receive waterproofing. Accurately align sheets and 

maintain uniform 3-inch- (64-mm-) minimum lap widths and 4-inch-minimum end laps in the 

field and 6-inch-minimum end laps at valleys. Overlap and seal seams, and stagger end laps to 

ensure watertight installation.

D. Apply sheets from low to high points to ensure that laps shed water.

E. Apply continuous sheets over already-installed sheet strips, bridging substrate cracks, 

construction, and contraction joints.

F. Seal edges of sheet-waterproofing terminations with mastic.

G. Repair tears, voids, and lapped seams in waterproofing not complying with requirements. Slit 

and flatten fishmouths and blisters. Patch with sheet waterproofing extending 6 inches (150 

mm) beyond repaired areas in all directions.

3.4 FIELD QUALITY CONTROL

A. Manufacturer's Field Provide site inspections at least three days per week by an onsite 

manufacturer representative directly employed by the manufacturer

B. Waterproofing will be considered defective if it does not pass inspections.

C. Manufacturer’s Field Service Representative will prepare test and inspection reports.

3.5 PROTECTION, REPAIR, AND CLEANING

A. Protect waterproofing from damage and wear during remainder of construction period.

B. Correct deficiencies in or remove waterproofing that does not comply with requirements; repair 

substrates, reapply waterproofing, and repair sheet flashings.

C. Clean spillage and soiling from adjacent construction using cleaning agents and procedures 

recommended in writing by manufacturer of affected construction.

END OF SECTION 071326
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SECTION 072100 - THERMAL INSULATION

PART 1 - GENERAL

1.1 SUMMARY

A. Section Includes:

1. Glass-fiber blanket for repair.

1.2 ACTION SUBMITTALS

A. Product Data: For each type of product.

PART 2 - PRODUCTS

2.1 GLASS-FIBER BLANKET

A. Glass-Fiber Blanket, Kraft Faced: ASTM C 665, Type II (nonreflective faced), Class C (faced 

surface not rated for flame propagation).

2.2 ACCESSORIES

A. Insulation for Miscellaneous Voids:

1. Glass-Fiber Insulation: ASTM C 764, Type II, loose fill; with maximum flame-spread 

and smoke-developed indexes of 5, per ASTM E 84.

2. Spray Polyurethane Foam Insulation: ASTM C 1029, Type II, closed cell, with maximum 

flame-spread and smoke-developed indexes of 75 and 450, respectively, per ASTM E 84.

B. Insulation Anchors, Spindles, and Standoffs: As recommended by manufacturer.

PART 3 - EXECUTION

3.1 INSTALLATION, GENERAL

A. Comply with insulation manufacturer's written instructions applicable to products and 

applications.

B. Install insulation that is undamaged, dry, and unsoiled and that has not been left exposed to ice, 

rain, or snow at any time.
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C. Extend insulation to envelop entire area to be insulated. Fit tightly around obstructions and fill 

voids with insulation. Remove projections that interfere with placement.

D. Provide sizes to fit applications and selected from manufacturer's standard thicknesses, widths, 

and lengths. Apply single layer of insulation units unless multiple layers are otherwise shown or 

required to make up total thickness or to achieve R-value.

3.2 INSTALLATION OF INSULATION IN FRAMED CONSTRUCTION

A. Blanket Insulation: Install in cavities formed by framing members according to the following 

requirements:

1. Use insulation widths and lengths that fill the cavities formed by framing members. If 

more than one length is required to fill the cavities, provide lengths that will produce a 

snug fit between ends.

2. Place insulation in cavities formed by framing members to produce a friction fit between 

edges of insulation and adjoining framing members.

3. Maintain 3-inch (76-mm) clearance of insulation around recessed lighting fixtures not 

rated for or protected from contact with insulation.

4. Attics: Install eave ventilation troughs between roof framing members in insulated attic 

spaces at vented eaves.

5. For wood-framed construction, install blankets according to ASTM C 1320 and as 

follows:

a. With faced blankets having stapling flanges, lap blanket flange over flange of 

adjacent blanket to maintain continuity of vapor retarder once finish material is 

installed over it.

B. Miscellaneous Voids: Install insulation in miscellaneous voids and cavity spaces where required 

to prevent gaps in insulation using the following materials:

1. Glass-Fiber Insulation: Compact to approximately 40 percent of normal maximum 

volume equaling a density of approximately 2.5 lb/cu. ft. (40 kg/cu. m).

2. Spray Polyurethane Insulation: Apply according to manufacturer's written instructions.

END OF SECTION 072100
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SECTION 073113 - ASPHALT SHINGLES

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A. Section Includes:

1. Asphalt shingles.

2. Metal flashing and trim.

B. Related Requirements:

1. Section 071326 for Self-Adhering Sheet Waterproofing.

2. Section 016400 for Owner Furnished Products

1.3 DEFINITION

A. Roofing Terminology: See ASTM D1079 and glossary of NRCA's "The NRCA Roofing and 

Waterproofing Manual" for definitions of terms related to roofing work in this Section.

1.4 PREINSTALLATION MEETINGS

A. Preinstallation Conference: Conduct conference at Project site.

1.5 ACTION SUBMITTALS

A. Product Data: For each type of product.

B. Samples: For each exposed product and for each color and texture specified.

1. Asphalt Shingles: Full size.

2. Ridge and Hip Cap Shingles: Full size.

C. Samples for Initial Selection: For each type of asphalt shingle indicated.

1. Include similar Samples of accessories involving color selection.
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D. Samples for Verification: For the following products, of sizes indicated:

1. Asphalt Shingles: Full size.

2. Ridge and Hip Cap Shingles: Full size.

1.6 INFORMATIONAL SUBMITTALS

A. Qualification Data: For Installer.

B. Product Test Reports: For each type of asphalt shingle and underlayment product indicated, for 

tests performed by a qualified testing agency.

C. Sample Warranty: For manufacturer's warranty.

1.7 CLOSEOUT SUBMITTALS

A. Maintenance Data: For asphalt shingles to include in maintenance manuals.

1.8 MAINTENANCE MATERIAL SUBMITTALS

A. Furnish extra materials that match products installed and that are packaged with protective 

covering for storage and identified with labels describing contents.

1. Asphalt Shingles: 100 sq. ft. (9.3 sq. m) of each type, in unbroken bundles.

1.9 QUALITY ASSURANCE

A. Installer Qualifications: An authorized representative who is trained and approved by 

manufacturer.

1.10 DELIVERY, STORAGE, AND HANDLING

A. Store roofing materials in a dry, well-ventilated location protected from weather, sunlight, and 

moisture according to manufacturer's written instructions.

B. Protect unused roofing materials from weather, sunlight, and moisture when left overnight or 

when roofing work is not in progress.

C. Handle, store, and place roofing materials in a manner to prevent damage to roof deck or 

structural supporting members.

1.11 FIELD CONDITIONS

A. Environmental Limitations: Install self-adhering sheet underlayment within the range of 

ambient and substrate temperatures recommended in writing by manufacturer.
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1.12 WARRANTY

A. Manufacturer's Warranty: Manufacturer agrees to repair or replace asphalt shingles that fail 

within specified warranty period.

1. Failures include, but are not limited to, the following:

a. Manufacturing defects.

2. Material Warranty Period: 25 years from date of Substantial Completion, prorated, with 

first 10 years nonprorated.

3. Wind-Speed Warranty Period: Asphalt shingles will resist blow-off or damage caused by 

wind speeds of up to 110 mph (49 m/s) for 15 years from date of Substantial Completion.

B. Roofing Installer's Warranty: On warranty form at end of this Section, signed by Installer, in 

which Installer agrees to repair or replace components of asphalt-shingle roofing that fail in 

materials or workmanship within specified warranty period.

1. Warranty Period: Two years from date of Substantial Completion.

PART 2 - PRODUCTS

2.1 PERFORMANCE REQUIREMENTS

A. Exterior Fire-Test Exposure: Provide asphalt shingles and related roofing materials identical to 

those of assemblies tested for Class A fire resistance according to ASTM E108 or UL 790 by 

Underwriters Laboratories or another testing and inspecting agency acceptable to authorities 

having jurisdiction. Identify products with appropriate markings of applicable testing agency.

2.2 GLASS-FIBER-REINFORCED ASPHALT SHINGLES

A. Laminated-Strip Asphalt Shingles: ASTM D3462/D3462M, laminated, multi-ply overlay 

construction, glass-fiber reinforced, mineral-granule surfaced, and self-sealing.

1. Basis of Design: GAF Timberline HD Reflector Series.

2. Butt Edge: Straight cut.

3. Strip Size: Manufacturer's standard.

4. Impact Resistance: UL 2218, Class 4.

5. Cool Roof: Roofing must be rated and labeled by the Cool Roof Rating Council (CRRC).

a. Minimum Solar Reflectance Index of 0.16

1) Minimum aged solar reflectance of 0.20

2) Minimum thermal emittance of 0.75.

6. Color and Blends: 

a. San Antonio Elementary School: Aged Chestnut.

B. Hip and Ridge Shingles: Manufacturer's standard units to match asphalt shingles.

http://www.specagent.com/LookUp/?ulid=4726&mf=04&src=wd
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2.3 UNDERLAYMENT MATERIALS

A. Self-Adhering Sheet Underlayment: Refer to Section 071326 Self-Adhering Sheet 

Waterproofing.

2.4 ACCESSORIES

A. Asphalt Roofing Cement: ASTM D4586, Type II, asbestos free.

B. Roofing Nails: As indicated.

1. Where nails are in contact with metal flashing, use nails made from same metal as 

flashing.

C. Synthetic-Underlayment Fasteners: As recommended in writing by synthetic-underlayment 

manufacturer for application indicated.

2.5 METAL FLASHING AND TRIM

A. General: Comply with requirements in Section 076200 "Sheet Metal Flashing and Trim."

1. Sheet Metal: 22 gage galvanized steel G-90 with three-coat fluorocarbon coating.

B. Fabricate sheet metal flashing and trim to comply with recommendations in SMACNA's 

"Architectural Sheet Metal Manual" that apply to design, dimensions, metal, and other 

characteristics of the item.

1. Drip Edges: Fabricate in lengths not exceeding 10 feet (3 m) with 4-inch (50-mm) roof-

deck flange and 3-inch (38-mm) fascia flange with 1/2-inch (9.5-mm) drip at lower edge.

C. Vent Pipe Flashings: Provide flashings as indicated in the drawings.

PART 3 - EXECUTION

3.1 EXAMINATION

A. Examine substrates, areas, and conditions, with Installer present, for compliance with 

requirements for installation tolerances and other conditions affecting performance of the Work.

1. Examine roof sheathing to verify that sheathing joints are supported by framing and 

blocking or metal clips and that installation is within flatness tolerances.

2. Verify that substrate is sound, dry, smooth, clean, sloped for drainage, and completely 

anchored; and that provisions have been made for flashings and penetrations through 

asphalt shingles.

B. Prepare written report, endorsed by Installer, listing conditions detrimental to performance of 

the Work.

C. Proceed with installation only after unsatisfactory conditions have been corrected.
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3.2 UNDERLAYMENT INSTALLATION

A. General: Comply with underlayment manufacturer's written installation instructions applicable 

to products and applications indicated unless more stringent requirements apply.

B. Self-Adhering Sheet Underlayment: Install, wrinkle free, on roof deck. Comply with 

requirements of Section 071326. Install lapped in direction that sheds water. Lap sides not less 

than 3 inches (89 mm). Lap ends not less than 4 inches (150 mm) staggered 24 inches (600 mm) 

between courses. Roll laps with roller. Cover underlayment within seven days.

3.3 METAL FLASHING INSTALLATION

A. General: Install metal flashings and other sheet metal to comply with requirements in 

Section 076200 "Sheet Metal Flashing and Trim."

1. Install metal flashings according to recommendations in ARMA's "Residential Asphalt 

Roofing Manual" and NRCA's "NRCA Guidelines for Asphalt Shingle Roof Systems."

B. Rake Drip Edges: Install rake drip-edge flashings over underlayment and fasten to roof deck.

C. Eave Drip Edges: Install eave drip-edge flashings below underlayment and fasten to roof 

sheathing.

D. Pipe Flashings: Form flashing around pipe penetrations and asphalt shingles. Fasten and seal to 

asphalt shingles as recommended by manufacturer.

3.4 ASPHALT-SHINGLE INSTALLATION

A. General: Install asphalt shingles according to manufacturer's written instructions, 

recommendations in ARMA's "Residential Asphalt Roofing Manual," and recommendations in 

NRCA's "NRCA Guidelines for Asphalt Shingle Roof Systems."

B. Install starter strip along lowest roof edge, consisting of an asphalt-shingle strip at least 8.5 

inches (175 mm) wide with self-sealing strip face up at roof edge.

1. Extend asphalt shingles 1/2 inch (13 mm) over fasciae at eaves and rakes.

2. Install starter strip along rake edge.

C. Install first and remaining courses of asphalt shingles stair-stepping diagonally across roof deck 

with manufacturer's recommended offset pattern at succeeding courses, maintaining uniform 

exposure.

D. Install first and remaining courses of asphalt shingles stair-stepping diagonally across roof deck 

with manufacturer's recommended offset pattern at succeeding courses, maintaining uniform 

exposure.
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E. Install asphalt shingles by single-strip column or racking method, maintaining uniform 

exposure. Install full-length first course followed by cut second course, repeating alternating 

pattern in succeeding courses.

F. Fasten asphalt-shingle strips with a minimum of four roofing nails located according to 

manufacturer's written instructions.

G. Hip and Ridge Shingles: Maintain same exposure of cap shingles as roofing shingle exposure. 

Lap cap shingles at ridges to shed water away from direction of prevailing winds. Fasten with 

roofing nails of sufficient length to penetrate sheathing.

3.5 ROOFING INSTALLER'S WARRANTY

A. WHEREAS <Insert name> of <Insert address>, herein called the "Roofing Installer," has 

performed roofing and associated work ("the work") on the following project:

1. Owner: <Insert name of Owner>.

2. Address: <Insert address>.

3. Building Name/Type: <Insert information>.

4. Address: <Insert address>.

5. Area of the Work: <Insert information>.

6. Acceptance Date: <Insert date>.

7. Warranty Period: <Insert time>.

8. Expiration Date: <Insert date>.

B. AND WHEREAS Roofing Installer has contracted (either directly with Owner or indirectly as a 

subcontractor) to warrant the work against leaks and faulty or defective materials and 

workmanship for designated Warranty Period,

C. NOW THEREFORE Roofing Installer hereby warrants, subject to terms and conditions herein 

set forth, that during Warranty Period he will, at his own cost and expense, make or cause to be 

made such repairs to or replacements of the work as are necessary to correct faulty and 

defective work and as are necessary to maintain the work in a watertight condition.

D. This Warranty is made subject to the following terms and conditions:

1. Specifically excluded from this Warranty are damages to the work and other parts of the 

building, and to building contents, caused by:

a. Lightning;

b. Peak gust wind speed exceeding <Insert wind speed> mph (m/sec);

c. Fire;

d. Failure of roofing system substrate, including cracking, settlement, excessive 

deflection, deterioration, and decomposition;

e. Faulty construction of parapet walls, copings, chimneys, skylights, vents, 

equipment supports, and other edge conditions and penetrations of the work;

f. Vapor condensation on bottom of roofing; and
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g. Activity on roofing by others, including construction contractors, maintenance 

personnel, other persons, and animals, whether authorized or unauthorized by 

Owner.

2. When the work has been damaged by any of foregoing causes, Warranty shall be null and 

void until such damage has been repaired by Roofing Installer and until cost and expense 

thereof have been paid by Owner or by another responsible party so designated.

3. Roofing Installer is responsible for damage to the work covered by this Warranty but is 

not liable for consequential damages to building or building contents resulting from leaks 

or faults or defects of the work.

4. During Warranty Period, if Owner allows alteration of the work by anyone other than 

Roofing Installer, including cutting, patching, and maintenance in connection with 

penetrations, attachment of other work, and positioning of anything on roof, this 

Warranty shall become null and void on date of the alterations, but only to the extent the 

alterations affect the work covered by this Warranty. If Owner engages Roofing Installer 

to perform the alterations, Warranty shall not become null and void unless Roofing 

Installer, before starting the alterations, notified Owner in writing, showing reasonable 

cause for claim, that the alterations would likely damage or deteriorate the work, thereby 

reasonably justifying a limitation or termination of this Warranty.

5. During Warranty Period, if original use of roof is changed and it becomes used for, but 

was not originally specified for, a use or service more severe than originally specified, 

this Warranty shall become null and void on date of the change, but only to the extent the 

change affects the work covered by this Warranty.

6. Owner shall promptly notify Roofing Installer of observed, known, or suspected leaks, 

defects, or deterioration and shall afford reasonable opportunity for Roofing Installer to 

inspect the work and to examine evidence of such leaks, defects, or deterioration.

7. This Warranty is recognized to be the only warranty of Roofing Installer on the work and 

shall not operate to restrict or cut off Owner from other remedies and resources lawfully 

available to Owner in cases of roofing failure. Specifically, this Warranty shall not 

operate to relieve Roofing Installer of responsibility for performance of the work 

according to requirements of the Contract Documents, regardless of whether Contract 

was a contract directly with Owner or a subcontract with Owner's General Contractor.

E. IN WITNESS THEREOF, this instrument has been duly executed this <Insert day> day of 

<Insert month>, <Insert year>.

1. Authorized Signature: <Insert signature>.

2. Name: <Insert name>.

3. Title: <Insert title>.

END OF SECTION 073113
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SECTION 076200 - FLASHING AND SHEET METAL

PART 1 - GENERAL

1.1  SUMMARY:

A. Section Includes:   Sheet metal work including flashings, scuppers, counter flashings, and 

similar items.

1.2 RELATED REQUIREMENTS:

A. Section 016400 “Owner Furnished Products”.

1.3  REFERENCES

 

ASTM A 446-93 - Steel Sheet, Zinc-Coated (Galvanized) by the Hot-Dip Process, 

Structural (Physical) Quality

  ASTM A 525-91b - Steel Sheet, Zinc-Coated (Galvanized) by the Hot-Dip Process

ASTM B 32-93 - Solder Metal

ASTM C 1107-91a - Packaged Dry, Hydraulic-Cement Grout (Nonshrink)

ASTM D 41-85 - Asphalt Primer Used in Roofing, Dampproofing, and Waterproofing

ASTM D 4586-93 - Asphalt Roof Cement, Asbestos-Free

NRCA – National Roofing Contractors Association “Roofing and Waterproofing Manual”

SMACNA - Architectural Sheet Metal Manual (Latest Edition)

1.4  SUBMITTALS

A. Product Data:  Submit manufacturer's product data, installation instructions and general 

recommendations for each standard factory fabricated product.

B. Submittal procedures and quantities are specified in Section 013300.

1.1  QUALITY ASSURANCE

A. Pre-application Conference:  The sheet metal installer, as a part of the complete roofing 

system installation, shall participate in the pre-application conference as specified in 

Section 071326.

1.1  DELIVERY, STORAGE, AND HANDLING
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A. Delivery:  Package and protect materials during shipment.  Uncrate and inspect materials 

for damage, dampness, and wet-storage stains upon delivery to the job site.  Remove from 

the site and replace damaged materials that cannot be restored to like-new condition.

B. Storage:  Store materials in dry, weather-tight, ventilated areas until immediately before 

installation.

C. Handling:  Handle sheet metal items to avoid damage to surfaces, edges, and ends.

1.1  COORDINATING AND SCHEDULING

A. Secure field measurements required for proper and adequate fabrication and installation of 

the work.  Coordinate sheet metal work related to roofing work with the roofing installer.

PART 2 - PRODUCTS

2.1 GENERAL

A. All materials to be provided in accordance with requirements of roofing manufacturer in 

order to maintain warranty requirements.

2.2 MATERIALS

A. Galvanized Sheet Metal:  ASTM A 653, coating designation G-90, in thickness of 22 gauge 

or 20 gauge, 36” to 48” by coil length, chemically treated, commercial or lock-forming 

quality.

B. Aluminum: ASTM B 209, alloy 3105-H14

C. Solder:  ASTM B 32, 60-40 tin/lead solder with acid-chloride type flux, except use rosin 

flux over tinned surfaces.

D. Fasteners:  Same metal or a metal compatible with the items it contacts.  Use stainless steel 

fasteners to fasten dissimilar materials.  Provide compatible washers where required to 

protect surface of sheet metals and to provide a watertight connection.

1. Nails:  Use case-hardened concrete nails over concrete and roofing nails over wood, 

of required lengths.  Where sheet metal is built in over roofing materials or other sheet 

metal, use nails with 1 inch tinned discs.

2. Rivets:  Tinned soft iron rivets to match color of surrounding flashing or sheet metal. 

3. Sheet Metal Screws:  of proper size and material to suit conditions.  Where wood 

nailers are provided, use galvanized or stainless steel wood screws as applicable.

4. Plates: Coordinate size of plates and location with fastener manufacturer and roofing 

manufacturer. Material to be compatible with fastener and roofing.
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E. Metal Accessories:  Provide sheet metal clips, straps, anchoring devices and similar 

accessory units as required for installation of work, matching or compatible with material 

being installed, noncorrosive.

F. Reglet and Counter flashing Assemblies:  Fabricate if not lighter than 22 gage galvanized 

steel sheet metal.  Assemblies shall be as follows or equal approved in accordance with 

Section 012500.

1. Fry Reglet Corp.; "Springlock Flashing System” surface mounted counter flashing.

2. MM Systems Corporation; "Snap-Tite"

3. Or equal.

G. Non-Shrink Grout:  Premixed, nonmetallic, non-corrosive, non-staining grouting compound 

containing silica sands, portland cement, shrinkage compensating agents and water 

reducing agents, meeting the requirements of ASTM C 1107.  Acceptable products include, 

but are not limited to, the following:

1. Gifford Hill & Co., Inc.; "Supreme"

2. Master Builders;  "Masterflow 713"

3. The Upco Company;  "Upcon Nonshrink"

4. Or equal.

H. Liquid Flashing: An asphaltic-polyurethane, low odor, liquid flashing material designed for 

specialized details unable to be waterproofed with typical modified membrane flashings 

1. Tuff-Flash: 

a. Tensile Strength, ASTM D 412: 400 psi 

b. Elongation, ASTM D 412: 300% 

c. Density @77 deg. F 8.5 lb/gal typical

2. Or equal.

2.3 FIELD FABRICATED EDGE METAL AND FINISHES

A. Field Fabricated flashings and trim shall conform to the detail requirements of SMACNA 

“Architectural Sheet Metal Manual”.

B. Manufactured roof specialties shall conform to the detail requirements of SMACNA 

“Architectural Sheet Metal Manual” and/or the NRCA “Roofing and Waterproofing 

Manual” as applicable.

C. Provide materials in accordance with requirements of roofing manufacturer in order to 

maintain warranty requirements.

1. Fascia Cover,Splice Plate, and cont. cleat:

a. Zinc-coated steel, ASTM A653, coating designation G-90, in thickness of 

0.0299 nom./ 22 gauge, 36" to 48" by coil length, chemically treated, 

commercial or lock-forming quality.

2. Coping Cap Cover and Splice Plate:

a. Zinc-coated steel, ASTM A653, coating designation G-90, in thickness of 
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0.0299 nom./ 22 gauge, 36" to 48" by coil length, chemically treated, 

commercial or lock-forming quality.

3. Fascia Extruded Base Anchor and Components:

D. Exposed surfaces for coated panels:

1. Steel finishes: Fluorocarbon finish. 

a. Epoxy primer baked both sides, 0.2-0.25 mils thickness as approved by finish 

coating manufacturer

b. Weathering finish complying with National Coil Coaters Association (NCCA) 

recommendations:

(1) Pencil Hardness: ASTM D 3363, HB-H / NCCA II-2.

(2) Bend: ASTM D 4145, O-T / NCAA II-19.

(3) Cross-Hatch Adhesion: ASTM D 3359, no loss of adhesion.

(4) Gloss ( 60 deg. angle): ASTM D 523, 25+/-5%

(5) Reverse Bend: ASTM D 2794, no cracking or loss of adhesion.

(6) Nominal Thickness: ASTM D 1005

(a) Primer: 0.2 mils

(b) Topcoat: 0.7 mils minimum

(c) Clear coat

2.4 FABRICATION

A. General:  Shop-fabricate work to greatest extent possible. Fabricate sheet metal work in 

accordance with the SMACNA, unless otherwise indicated. Fabricate for waterproof and 

weather-resistant performance, with expansion provisions. Form exposed sheet metal work 

without excessive oil-canning, buckling and tool marks, true to line and levels, with 

exposed edges folded back to form hems.

B. Seams:  Fabricate nonmoving seams with flat-lock seams mechanically clinched and sealed 

watertight and provide sealant as recommended by roofing manufacturer.  When edges to 

be seamed are on unfinished metal, form seams, and solder.

C. Separations:  Provide for separation of metal from noncompatible metal or corrosive 

substrates by coating concealed surfaces at locations of contact, with bituminous coating or 

other permanent separation as recommended by fabricator.

PART 3 - EXECUTION

3.1  EXAMINATION

A. Examine surfaces against which sheet metal is to be placed to ensure that they are smooth, 

clean and free of defects.

B. Check base flashings to ensure that they extend at least 9 inches above the toe of cant and 

are securely fastened to the structure.
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C. Do not start work until deficiencies have been corrected.  Start of work of this section 

constitutes acceptance of the surfaces.

3.1  INSTALLATION

A. Workmanship:  Install sheet metal work in accordance with the SMACNA, unless 

otherwise indicated.  Install sheet metal straight and true, with miters and joints accurately 

fitted, exposed work free of dents.  Reinforce corners and make seams waterproof.  Make 

provisions for expansion and contraction in sheet metal assemblies.  Anchor work securely 

in place, conceal fasteners where possible.

1. Install flanges of sheet metal items on top of last roofing ply in full bed of asphaltic 

plastic cement 1/8 inch thick.

B. Separations:  Provide for separation of metal from noncompatible metal or corrosive 

substrates by coating concealed surfaces at locations of contact, with bituminous coating or 

other permanent separation as recommended by fabricator.

C. Soldering Unfinished Sheet Metal:  Pretin edges of unfinished sheet metal before soldering. 

 Solder slowly with heavy, well-heated, properly tinned coppers, to heat the seam 

thoroughly and completely sweat the solder through the full width of the seam.  Use ample 

solder which results in the seam showing not less than 1 inch of evenly flowed solder.  

Solder immediately after application of flux.  Upon completion of soldering, neutralize acid 

and thoroughly clean surfaces.

D. Corners at Finished Sheet Metal: Provide factory mitered and mechanically clinched and 

sealed watertight.

E. Flashings for Modified Bitumen Roofing:

1. Flashing at Equipment Supports:  Fabricate cap flashing of 24 gage galvanized steel 

unless otherwise indicated.  Turn bottom ½ inch of exposed edges outward at a 45 

degree angle and hem on the underside.  Install with joints between sections lapped 3 

inches and sealed with sealant.  Maintain bottom of flashing at least 1 inch above top 

of cant.

2. Exhaust Pipe Vents: tuff flash as indicated.

F. Reglets and Counter flashing Assemblies:  Install reglets and counter flashings in accor-

dance with the manufacturer's printed installation drawings and instructions and as 

indicated.

G. Edge Metal:  Fabricate edge metal of 22 gage galvanized steel unless otherwise indicated.  

Provide prefabricated mitered and soldered internal and external corners.  Leave joints 

between sections open 1/4 inch and back with formed back-up plates lapping each section 

end a minimum of 3 inches.  Seal laps with butyl sealer.  Fold back exposed edges of edge 

metal ½ inch on the underside.  Place edge metal on roofs after all roofing felts have been 

laid.  Place in position on a 1/8 inch thick bed of black plastic cement the full width of the 

flange and nail not to exceed 12 inches on center.
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H. Edge Strips:  Fabricate strips of galvanized steel of the same thickness as metal to be 

fastened.  Secure edge strips in place as indicated.

I. Scupper Linings:  Unless otherwise indicated, line scuppers with 24 gage galvanized steel 

extending through the walls and projecting into conductor heads.  Join scupper linings to 

wall and roof flanges with locked and soldered seams.  Prime masonry or concrete surfaces 

to receive the scupper lining and coat with plastic cement. Set in non-shrink grout.

J. Miscellaneous Flashings and Metal Trim:  Miscellaneous flashings, metal trim, and their 

related components are not necessarily individually described.  Furnish miscellaneous 

items and trim not mentioned or described in accordance with the intent of the drawings 

and specifications and as required to complete the work.

End of Section
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SECTION 077100 - ROOF SPECIALTIES

PART 1 - GENERAL

1.1 SUMMARY

A. Section Includes:

1. Roof-edge drainage systems.

B. Preinstallation Conference: Conduct conference at Project site Participate in Roofing Pre-

Installation Conference..

1.2 ACTION SUBMITTALS

A. Product Data: For each type of product.

1.3 WARRANTY

A. Roofing-System Warranty: Roof specialties are included in warranty provisions in Section 

071326 "Self-Adhering Sheet Roofing."

B. Special Warranty on Painted Finishes: Manufacturer agrees to repair finish or replace roof 

specialties that show evidence of deterioration of factory-applied finishes within specified 

warranty period.

1. Fluoropolymer Finish: Deterioration includes, but is not limited to, the following:

a. Color fading more than 5 Hunter units when tested according to ASTM D 2244.

b. Chalking in excess of a No. 8 rating when tested according to ASTM D 4214.

c. Cracking, checking, peeling, or failure of paint to adhere to bare metal.

2. Finish Warranty Period: 10 years from date of Substantial Completion.

PART 2 - PRODUCTS

2.1 PERFORMANCE REQUIREMENTS

A. SPRI Wind Design Standard: Manufacture and install roof-edge specialties tested according to 

SPRI ES-1 and capable of resisting the following design pressures:

1. Design Pressure: As indicated in Section 071326 “Self-Adhering Sheet Roofing”.
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B. Thermal Movements: Allow for thermal movements from ambient and surface temperature 

changes to prevent buckling, opening of joints, hole elongation, overstressing of components, 

failure of joint sealants, failure of connections, and other detrimental effects. Provide clips that 

resist rotation and avoid shear stress as a result of thermal movements. Base calculations on 

surface temperatures of materials due to both solar heat gain and nighttime-sky heat loss.

2.2 ROOF-EDGE DRAINAGE SYSTEMS

A. Gutters: Manufactured in uniform section lengths not exceeding 12 feet (3.6 m) with matching 

corner units, ends, outlet tubes, and other accessories. Elevate back edge at least 1 inch (25 mm) 

above front edge. Furnish flat-stock gutter straps, gutter brackets, expansion joints, and 

expansion-joint covers fabricated from same metal as gutters.

1. Zinc-Coated Steel: Nominal 0.034-inch (0.86-mm thickness).

2. Gutter Profile: Style A  according to SMACNA's "Architectural Sheet Metal Manual."

3. Corners: Factory mitered and soldered. Gutter Supports: Gutter brackets and Straps with 

finish matching the gutters.

4. Gutter Accessories:  Flat ends.

B. Downspouts: Plain round complete with smooth-curve elbows, manufactured from the 

following exposed metal. Furnish with metal hangers, from same material as downspouts, and 

anchors.

1. Zinc-Coated Steel: as indicated.

C. Zinc-Coated Steel Finish: Three-coat fluoropolymer.

1. Color: As selected by Architect from manufacturer's full range to match campus standard.

2.3 MATERIALS

A. Zinc-Coated (Galvanized) Steel Sheet: ASTM A 653/A 653M, G90 (Z275) coating designation.

2.4 MISCELLANEOUS MATERIALS

A. Fasteners: Manufacturer's recommended fasteners, suitable for application and designed to meet 

performance requirements. Furnish the following unless otherwise indicated:

1. Exposed Penetrating Fasteners: Gasketed screws with hex washer heads matching color 

of sheet metal.

2. Fasteners for Zinc-Coated (Galvanized) Steel Sheet: Series 300 stainless steel or hot-dip 

zinc-coated steel according to ASTM A 153 or ASTM F 2329.

B. Elastomeric Sealant: ASTM C 920, elastomeric polyurethanepolymer sealant of type, grade, 

class, and use classifications required by roofing-specialty manufacturer for each application. 

Low or no solvent solids formula.
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C. Butyl Sealant: ASTM C 1311, single-component, solvent-release butyl rubber sealant; 

polyisobutylene plasticized; heavy bodied for hooked-type joints with limited movement.

D. Asphalt Roofing Cement: ASTM D 4586, asbestos free, of consistency required for application.

2.5 FINISHES

A. Coil-Coated Galvanized-Steel Sheet Finishes:

1. High-Performance Organic Finish: Prepare, pretreat, and apply coating to exposed metal 

surfaces to comply with ASTM A 755 and coating and resin manufacturers' written 

instructions.

a. Three-Coat Fluoropolymer: AAMA 621. Fluoropolymer finish containing not less 

than 70 percent PVDF resin by weight in both color coat and clear topcoat.

PART 3 - EXECUTION

3.1 UNDERLAYMENT INSTALLATION; as indicated.

3.2 INSTALLATION, GENERAL

A. General: Install roof specialties according to manufacturer's written instructions. Anchor roof 

specialties securely in place, with provisions for thermal and structural movement. Use 

fasteners, solder, protective coatings, separators, underlayments, sealants, and other 

miscellaneous items as required to complete roof-specialty systems.

1. Install roof specialties level, plumb, true to line and elevation; with limited oil-canning 

and without warping, jogs in alignment, buckling, or tool marks.

2. Provide uniform, neat seams with minimum exposure of solder and sealant.

3. Install roof specialties to fit substrates and to result in weathertight performance. Verify 

shapes and dimensions of surfaces to be covered before manufacture.

4. Torch cutting of roof specialties is not permitted.

5. Do not use graphite pencils to mark metal surfaces.

6. No rotary saws.

B. Metal Protection: Protect metals against galvanic action by separating dissimilar metals from 

contact with each other or with corrosive substrates by painting contact surfaces with 

bituminous coating or by other permanent separation as recommended by manufacturer.

1. Bed flanges in thick coat of asphalt roofing cement where required by manufacturers of 

roof specialties for waterproof performance.

C. Expansion Provisions: Allow for thermal expansion of exposed roof specialties.

1. Space movement joints at a maximum of [12 feet (3.6 m) with no joints within 18 inches 

(450 mm) of corners or intersections unless otherwise indicated on Drawings.
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2. When ambient temperature at time of installation is between 40 and 70 deg F (4 and 21 

deg C), set joint members for 50 percent movement each way. Adjust setting 

proportionately for installation at higher ambient temperatures.

D. Fastener Sizes: Use fasteners of sizes that penetrate wood blocking or sheathing not less than 1-

1/4 inches (32 mm) for nails and not less than 3/4 inch (19 mm) for wood screws.

E. Seal concealed joints with butyl sealant as required by roofing-specialty manufacturer.

F. Seal joints as required for weathertight construction. Place sealant to be completely concealed in 

joint. Do not install sealants at temperatures below 40 deg F (4 deg C).

G. Soldered Joints: Clean surfaces to be soldered, removing oils and foreign matter. Pre-tin edges 

of sheets to be soldered to a width of 1-1/2 inches (38 mm); however, reduce pre-tinning where 

pre-tinned surface would show in completed Work. Do not use torches for soldering. Heat 

surfaces to receive solder and flow solder into joint. Fill joint completely. Completely remove 

flux and spatter from exposed surfaces.

3.3 ROOF-EDGE DRAINAGE-SYSTEM INSTALLATION

A. General: Install components to produce a complete roof-edge drainage system according to 

manufacturer's written instructions. Coordinate installation of roof perimeter flashing with 

installation of roof-edge drainage system.

B. Gutters: Join and seal gutter lengths. Allow for thermal expansion. Attach gutters to firmly 

anchored gutter supports spaced not more than 24 inches (610 mm) apart. Attach ends with 

rivets and seal with sealant to make watertight. Slope to downspouts.

1. Install gutter with expansion joints at locations indicated but not exceeding 50 feet 

(15.2 m)] apart. Install expansion-joint caps.

C. Downspouts: Join sections with manufacturer's standard telescoping joints. Provide hangers 

with fasteners designed to hold downspouts securely to walls and 1 inch (25 mm) away from 

walls; locate fasteners at top and bottom and at approximately 48 inches (1500 mm) o.c.

1. Provide elbows at base of downspouts at grade to direct water away from building.

3.4 CLEANING AND PROTECTION

A. Clean exposed metal surfaces of substances that interfere with uniform oxidation and 

weathering.

B. Clean and neutralize flux materials. Clean off excess solder and sealants.

C. Remove temporary protective coverings and strippable films as roof specialties are installed.

END OF SECTION 077100
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SECTION 099113 - EXTERIOR PAINTING

PART 1 - GENERAL

1.1 SUMMARY

A. Section includes surface preparation and the application of paint systems on the following 

exterior substrates:

1. Concrete - existing.

2. Galvanized metal.

3. Wood.

4. Portland cement plaster (stucco) - existing.

1.2 DEFINITIONS

A. MPI Gloss Level 1: Not more than five units at 60 degrees and 10 units at 85 degrees, according 

to ASTM D 523.

B. MPI Gloss Level 3: 10 to 25 units at 60 degrees and 10 to 35 units at 85 degrees, according to 

ASTM D 523.

C. MPI Gloss Level 4: 20 to 35 units at 60 degrees and not less than 35 units at 85 degrees, 

according to ASTM D 523.

D. MPI Gloss Level 5: 35 to 70 units at 60 degrees, according to ASTM D 523.

E. MPI Gloss Level 6: 70 to 85 units at 60 degrees, according to ASTM D 523.

F. MPI Gloss Level 7: More than 85 units at 60 degrees, according to ASTM D 523.

1.3 ACTION SUBMITTALS

A. Product Data: For each type of product. Include preparation requirements and application 

instructions.

1. Include printout of current "MPI Approved Products List" for each product category 

specified, with the proposed product highlighted.

B. Sustainable Design Submittals:

1. VOC levels to comply with limits defined by the California Air Resources Board.

C. Samples: For each type of paint system and each color and gloss of topcoat.

http://www.arcomnet.com/sustainable_design.aspx?topic=209
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1.4 REFERENCES

A. MPI Architectural Painting Manual

B. MPI Maintenance Repainting Manual

PART 2 - PRODUCTS

2.1 PAINT, GENERAL

A. Comply with District standard paint manufacturer and Campus standard colors.

B. MPI Standards: Products shall comply with MPI standards indicated and shall be listed in its 

"MPI Approved Products Lists."

C. Material Compatibility:

1. Materials for use within each paint system shall be compatible with one another and 

substrates indicated, under conditions of service and application as demonstrated by 

manufacturer, based on testing and field experience.

2. For each coat in a paint system, products shall be recommended in writing by topcoat 

manufacturers for use in paint system and on substrate indicated.

D. Colors: As selected by Architect from manufacturer's full range to match Campus standard 

colors.

PART 3 - EXECUTION

3.1 EXAMINATION

A. Examine substrates and conditions, with Applicator present, for compliance with requirements 

for maximum moisture content and other conditions affecting performance of the Work.

B. Maximum Moisture Content of Substrates: When measured with an electronic moisture meter 

as follows:

1. Concrete: 12 percent.

2. Wood: 15 percent.

3. Portland Cement Plaster: 12 percent.

C. Verify suitability of substrates, including surface conditions and compatibility with existing 

finishes and primers.

D. Proceed with coating application only after unsatisfactory conditions have been corrected.

1. Application of coating indicates acceptance of surfaces and conditions.
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3.2 PREPARATION

A. Comply with manufacturer's written instructions and recommendations in "MPI Architectural 

Painting Specification Manual" applicable to substrates and paint systems indicated.

B. Remove hardware, covers, plates, and similar items already in place that are removable and are 

not to be painted. If removal is impractical or impossible because of size or weight of item, 

provide surface-applied protection before surface preparation and painting.

1. After completing painting operations, use workers skilled in the trades involved to 

reinstall items that were removed. Remove surface-applied protection.

3.3 APPLICATION

A. Apply paints according to manufacturer's written instructions and recommendations in "MPI 

Manual."

B. Apply paints to produce surface films without cloudiness, spotting, holidays, laps, brush marks, 

roller tracking, runs, sags, ropiness, or other surface imperfections. Cut in sharp lines and color 

breaks.

3.4 CLEANING AND PROTECTION

A. Protect work of other trades against damage from paint application. Correct damage to work of 

other trades by cleaning, repairing, replacing, and refinishing, as approved by Architect, and 

leave in an undamaged condition.

B. At completion of construction activities of other trades, touch up and restore damaged or 

defaced painted surfaces.

3.5 EXTERIOR PAINTING SCHEDULE

A. Concrete Substrates, Nontraffic Surfaces, Existing Painted. Repair paint damaged during the 

course of construction as indicated in the MPI Maintenance Repainting Manual to match 

existing paint.

B. Galvanized-Metal Substrates:

1. Latex System MPI EXT 5.3H:

a. Prime Coat: Primer, galvanized, water based, MPI #134.

b. Intermediate Coat: Latex, exterior, matching topcoat.

c. Topcoat: Latex, exterior, semi-gloss (MPI Gloss Level 5), MPI #11.

C. Wood Substrates: Exposed framing.
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1. Latex over Latex Primer System MPI EXT 6.2M:

a. Prime Coat: Primer, latex for exterior wood, MPI #6.

b. Intermediate Coat: Latex, exterior, matching topcoat.

c. Topcoat: Latex, exterior, low sheen (MPI Gloss Level 3-4), MPI #15.

D. Wood Substrates: Wood trim.

1. Latex over Latex Primer System MPI EXT 6.3L:

a. Prime Coat: Primer, latex for exterior wood, MPI #6.

b. Intermediate Coat: Latex, exterior, matching topcoat.

c. Topcoat: Latex, exterior, semi-gloss (MPI Gloss Level 5), MPI #11.

E. Wood Substrates: Wood-based panel products.

1. Latex over Latex Primer System MPI EXT 6.4K:

a. Prime Coat: Primer, latex for exterior wood, MPI #6.

b. Intermediate Coat: Latex, exterior, matching topcoat.

c. Topcoat: Latex, exterior, low sheen (MPI Gloss Level 3-4), MPI #15.

F. Portland Cement Plaster Substrates, Existing Painted. Repair paint damaged during the course 

of construction as indicated in the MPI Maintenance Repainting Manual to match existing paint.

END OF SECTION 099113
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