

**DESIGN BUILD CONSTRUCTION SERVICES FOR THE LANEY COLLEGE CENTRAL UTILITY
PLANTS UPGRADE PROJECT**

ADDENDA

RFP No. 19-20/12

**Peralta Community College District
East 8th Street Oakland, CA 94606**

September 24, 2020

ADDENDUM No. 1

This addendum supersedes items of the original contract documents wherein it is inconsistent with it. All other conditions remain unchanged. The following changes, modifications, corrections, additions or clarifications shall apply to the contract documents and shall be made a part of and subject to all of the requirements thereof as if originally specified or shown. It is the responsibility of the submitter to review the list of attachments to ensure that the addendum is full and complete. This Addendum modifies the original RFP documents.

Revisions\Corrections to RFP document

1. The original RFP document stated that:

Questions regarding this RFP may be directed in writing to: John Hiebert at jhiebert@peralta.edu with a copy to Bill Krill at bkrill@swinerton.com

The revised requirement is that **all questions be submitted via the Peralta CCD Vendor Registry site at:**

<https://vrapp.vendorregistry.com/Bids/View/BidsList?BuyerId=4d041f6c-7568-4c8a-8878-c82684292a3c>

Newly added or Revised Documents

- RFP Checklist
- RFI Log
- 00 50 00 Design-Build Agreement Appendix C
- Noll & Tam Criteria Documents
- Noll & Tam CAD Waiver
- Division 00 and 01 Specifications
- Laney LRC 50% CD Drawings (Spec's Vol 1 and Vol 2 and Full Dwg Set)