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— CONTRACTOR SHALL
SAW CUT AND REMOVE
EXISTING CONCRETE
SIDEWALK

CONTRACTOR SHALL
SAW CUT AND REMOVE
EXISTING PAVEMENT
AND CURBING

o EXISTING DUGOUT
TO BE REMOVED
BY OTHERS
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WATER METERS SHALL

BE REMOVED AND
RELOCATED BY THE CITY

— EXISTING DUGOUT
TO BE REMOVED
BY OTHERS
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DEMOLITION NOTES:

1. SEQUENCE DEMOLITION TO MINIMIZE DISRUPTION TO EXISTING ACTIVITIES WITHIN THE CONSTRUCTION ZONE.

2. VERIFY LOCATION OF ALL UNDERGROUND UTILITIES PRIOR TO CONSTRUCTION. COORDINATE RELOCATION AND
PROTECTION OF ALL NDERGROUND UTILITIES WITH LOCAL SERVICING AGENCIES.

3. ALL CONSTRUCTION ACTIVITIES ARE TO BE SECURED AND BARRICADED.
4. CARE MUST BE TAKEN TO PROTECT PRIVATE PROPERTY. DAMAGE CLAIMS ARE THE SOLE RESPONSIBILITY OF

THE CONTRACTOR.

5. PROVIDE BARRICADES AS REQUIRED DURING CONSTRUCTION.
6. PROVIDE INLET PROTECTION FOR EROSION CONTROL AS NOTED.
7. ANY ASPHALT DAMAGED DURING THE COURSE OF CONSTRUCTION SHALL BE REPAIRED BY THE CONTRACTOR.

01-13-2019
02-20-2019

BRYAN PRICE ENGINEERING

865 COKER FORD ROAD

EMAIL: BRYAN.PRICE@REAGAN.COM

PORTLAND, TENNESSEE 37148

PHONE: 615-48I-3IT6
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DEMOLITION PLAN
PEAY PARK SPLASH PAD
CITY OF GOODLETTSVILLE

SHEET NO.
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