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ADDENDUM NUMBER 2 
 

April 19, 2022 
 

 
To The Request For Pricing 

 

 Electronic Message Board Construction  

PW22-0015 
              

 

To Request For Pricing (RFP) Packet Holders: 

 

This Addendum Number 1 to the above referenced RFP is controlling over any other provisions 

of the RFP Document to the contrary.  This addendum shall be considered a material part of the 

RFP. 

 

This addendum includes a clarification of the following question submitted by a registrant: 

 

Question: Will the city be providing a site plan and locations from where to pull power for this 

work so that we can provide adequate costing for the electrical trenching? 

 

Answer: Attached are approximate locations of sign and electrical service locations. The City of 

Kingman is working with the local utility company to ensure these locations are within reasonable 

proximity to these images. Do not include concrete or asphalt patching in your bid price as the City of 

Kingman will be responsible for those materials and placement. Please refer to the RFP for approximate 

quantities of trenching necessary.  

 

 

Offerors must acknowledge receipt of this addendum in the SOP PROPOSAL. 
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