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SECTION 00 02 01 

INSTRUCTIONS TO BIDDERS 

 
 

Failure to submit all required data items identified within this section or submitting inaccurate 

information in your response may be cause for rejection as a Non-Responsive Bid. A Responsive Bid 

is a bid or proposal that conforms in all material respects to the requirements set forth in the invitation 

for bids. 

 

1.02 INTENT 
The Peach County Board of Commissioners seeks responses to this Request for Bid ("RFB") for the 

construction of a Storage Building. The successful bidder will be responsible for design a complete set of 

construction drawings based on the specifications provided on this solicitation. The successful bidder will also 

be responsible for all permits and documents to complete this project. The Peach County Board of 

Commissioners intends to award a contract to one or more qualified companies that have extensive experience 

in this field. Peach County strongly encourages creative approaches. 

 

1.03 SCOPE OF WORK - SPECIFICATIONS 

1.03.1 Peach County EMA is in the process of purchasing a steel building measuring  

40’ X 40’ (or 30’ X 50’ will be acceptable) on the following specifications must be met: 

4” concrete floor with 12” X 16” footers with 2 runs of rebar as required by code. 

Building must have 16’ side walls 

Building must be insulated (walls and roof) with 4” insulation 

Minimum of 2:12 pitch roof with 12” overhang 

Galvanized roof panels 

Building should be beige 

All trim should be white 

Building should have a 100 MPH wind load 

There should be two 14’ X 14’ roll up panel doors included and two personnel, 

doors included also 

Price should include site prep, all concrete work, and complete erection of the building  

and installation of the doors 

 

1.04 GENERAL INSTRUCTIONS 
1.04.1 Defined Terms: Terms used in these Instructions to Bidders are defined as follows: 

A. Addenda – Written or graphic instruments issued prior to the opening of Bids which clarify, 

correct, respond to questions, or change the bidding requirements in the proposed contract 

documents 

B. Bid – The offer or proposal of a bidder submitted to the prescribed form setting forth the prices 

for the Work to be performed 

C. Bidder - one who submits a bid directly to County, as distinct from a sub-bidder, who submits a 

bid to a Bidder. 

D. Successful Bidder - the lowest, qualified, responsible and responsive Bidder to whom County 

(on the basis of County’s evaluation as hereinafter provided) makes an award. 

E. Bidding Documents – Includes advertisement for bids, bidding requirements, instruction to 

bidders, proposed contract documents and all addenda. 
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F. Responsible Bidder – A person or entity that has the capability in all respects to perform fully 

and reliably the contract requirements. This will be determined by the County as a bid proposal 

that has an aggregate score of 72 or greater as outlined in the evaluation criteria in the instructions 

to bidders. 

G. Responsive Bidder – A person or entity that has submitted a bid or proposal that conforms in all 

material respects (all requested information, documents, and certifications) to the requirements 

set forth in the invitation for bids. 

 
1.04.2 Schedule: The Contractor, as a part of the bid, shall prepare and submit an Estimated Progress 

Schedule for the work. The progress schedule shall be related to the entire project to the extent 

required by the bid forms, and shall provide for expeditious and practical execution of the work. 

1.04.3 Contact Information: Bids shall clearly indicate the legal name, address, e-mail address, and business 

telephone number of the Contractor (company, firm, partnership, or individual). 

1.04.4 Please provide the name, title, address, telephone number. E-mail address, and fax number of the 

individual(s) responsible for responding to this bid. 

1.04.5 Expenses: All expenses for making this bid to Peach County are to be borne by the Contractor. 

1.04.6 Examination of Contract Documents and Site: It is the responsibility of each Bidder before submitting 

a bid, to: 
A. Examine the Contract Documents thoroughly 

B. Visit the site to become familiar with local conditions that may affect cost, progress, 

performance or furnishing of the work 

C. Consider federal, state and local Laws and Regulations that may affect cost, progress, 

performance or furnishing of the work. 

D. Study and carefully correlate Bidder’s observations with the Contract documents and 

Notify County of all conflicts, errors or discrepancies in the Contract Documents. 

1.04.7 Project Survey: Before submitting a bid, each Bidder will, at Bidder’s own expense, make or 

obtain any additional examinations, investigations, explorations, tests and studies and obtain any 

additional information and data which pertain to the physical conditions (surface, subsurface and 

Underground Facilities) at or contiguous to the site or otherwise which may affect cost, progress, 

performance or furnishing of the work and which Bidder deems necessary to determine its bid for 

performing and furnishing the work in accordance with the time, price and other terms and 

conditions of the Contract Documents. 

1.04.8 Temporary Storage: The land upon which the work is to be performed, and other lands designated 

for use by Contractor in performing the work are identified in the Contract Documents. All 

additional lands and access thereto required for temporary storage of materials and equipment are 

to be provided by Contractor. 

1.04.9 Indemnification: The Contractor must agree to indemnify and to hold the County, its employees, and 

agents harmless from any and all claims for damages to persons and/or property arising out of or in 

any way connected with the performance by Contractor of any work, services, or functions 

contracted for. 

1.04.10 The submission of a bid will constitute an incontrovertible representation by Bidder that without 

exception, the bid is premised upon performing and furnishing the work required by the Contract 

Documents and such means, methods, techniques, sequences or procedures of construction as may 

be indicated in or required by the Contract Documents, and that the Contract Documents are 

sufficient in scope and detail to indicate and convey understanding of all terms and conditions for 

performance and furnishing of the work. 

1.04.11 Lobbying:  All firms and their agents who intend to, or have submitted responses to this 

solicitation are hereby placed on formal notice that lobbying of Peach County Government 

employees or members of the Evaluation Committee with the intent to manipulate the Procurement 

process may result in the immediate disqualification of such firm by the County from further 

consideration for this project. 



Peach County Georgia  

                                       RFB 20-008 Storage Building Construction - EMA 

Page 6 of 57 

 

 

1.04.12 Qualifications of Bidders: Peach County may make such investigations deemed necessary to 

determine the ability of the contractor to perform the work and ensure there is no conflict of interest 

as it relates to the project. The contractor shall furnish to the County any additional information and 

financial data for this purpose as the County may request. The data may include a detailed and up- 

to-date list of plant equipment and materials which contractor proposes to use, indicating which 

portions they already possess and a detailed description of the method and program or work to be 

done. 

1.04.13 Bidder Qualification Documentation: If, based on the documentation submitted with the bid, the 

Bidder does not demonstrate adequate qualifications; the County may disqualify the Bidder. The 

Bidder shall possess the financial capacity to pay for the expenses associated with this project prior 

to the initial payment and between subsequent payments, as well as the ability to provide the 

necessary insurance. The Bidder shall have an experienced management team, an established 

network of resources to provide the necessary equipment and personnel, to complete the construction 

of the storage building. To demonstrate qualifications to perform the work, each Bidder must submit 

with the bid the following information. 

A. Financial and Corporate: 
1. Documentation of Bankruptcy within last 7 years. If none state so. 

2. Verification that the name of firm has not changed in the last five years. If the 

name of firm has changed in the last five years, provide an explanation. If no 

name change, please state so. 

3. List of construction equipment available for use on the project 

4. List of personnel (by position not name) that will be assigned to this project. 

5. Certificate(s) of insurance showing that the company has adequate Liability, 

Auto Liability, and Workers Compensation insurance to meet the requirements 

of this RFB. 

B. Safety: Occupational Safety and Health Administration (OSHA) 300 Log for the past 

24 months. 

C. References: Provide a list of at least three (3) current professional references for whom 

comparable work has been performed. This list shall include company name, person to 

contact, address, and telephone number 

D. Experience: 

1. Project information from at least three comparable (cost, scope of work) projects 

over the last five years. Provide scope of work, Contract completion date, 

Contract amount and County’s name and contact information. 

2. Litigation history for the last 7 years. If none, so state. 

3. County’s name and contact information 

4. Detailed description and plan of operation that indicates the planned operations 

and proposed timetable to complete all project requirements. 

5. Qualifications of project manager, superintendent, and subcontractors who will 

be involved with the project. 

6. List of Subcontractors. If none, so state. 

1.04.14 Suspension or Debarment: The Bidder nor its principals must not be presently debarred, suspended, 

proposed for disbarment, declared ineligible, or voluntarily excluded from participation in this 

transaction by any Federal or state of Georgia department or agency. Prime Contractors or 

Subcontractors that have been debarred or suspended will be disqualified. 

1.04.15 Rejection of Response: The Peach County BOC in its absolute discretion, may reject any response 

of a bidder that has failed, in the opinion of the Board, to complete or perform a Peach County 

contracted project in a timely fashion or has failed in any other way, in the opinion of the Board, to 

perform a prior contract in a satisfactory manner, and has directed the Peach County Purchasing 

Manager to emphasize this condition to potential bidders. 

1.04.16 Subcontractors and Suppliers Qualifications: County may consider the qualifications and 

experience of subcontractors, suppliers, and other persons and organizations proposed for those 
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portions of the work as to which the identity of subcontractors, suppliers, and other persons and 

organizations must be submitted as provided in the invitation for bids. County also may consider 

the operating costs, maintenance requirements, performance data and guarantees of major items of 

materials and equipment proposed for incorporation in the work when such data is required to be 

submitted prior to the Notice of Award. County may conduct such investigations as it deems 

necessary to assist in the evaluation of any bid and to establish the responsibility, qualifications and 

financial ability of Bidders, proposed Subcontractors, Suppliers and other persons and 

organizations to perform and furnish the work in accordance with the Contract Documents to 

County’s satisfaction. 

1.04.17 Proprietary Information: Careful consideration should be given before submitting confidential 

information to Peach County. The Georgia Open Records Act permits public scrutiny of most 

materials collected as part of this process. Please clearly mark any information that is considered a 

trade secret, as defined by the Georgia Trade Secrets Act of 1990, O.C.G.A. §10-1-760 et seq., as 

trade secrets are exempt from disclosure under the Open Records Act. Peach County does not 

guarantee the confidentiality of any information not clearly marked as a trade secret. 

1.04.18 Liability: The successful Bidder shall act as an independent Contractor and not as an employee of 

Peach County. The successful Bidder will be required to indemnify, defend, and hold and save 

harmless Peach County, its officers, agents, and employees, from damages arising from the 

performance of, or the failure to perform, any Work or duty required to be performed by the 

successful proposer. 

1.04.19 Rights of County: Peach County reserves the right to retain all bids submitted and to use any ideas 

in a bid, regardless of whether that bid is selected. The County reserves the right to accept or reject 

all or any part of any bid. The County reserves the right to add or delete from the contract after the 

contract has been awarded. 

1.04.20 Addendum and Supplement to Request: If it becomes necessary to revise any part of the RFB, or if 

additional data are necessary to enable an exact interpretation of provisions of the RFB, an addendum 

will be issued. It is the responsibility of the party submitting the Bid to ensure that they have received 

all addenda prior to submitting a bid. All addenda must be acknowledged and noted on the bid 

form. Failure to include addenda may be ample cause for rejection of the bid as non-responsive. 

Addenda will be published on the Peach County web site www.peachcounty.net. 

1.04.21 Questions and Inquiries: 

A. The county will recognize only communications that are in writing and signed. The County shall 

not be responsible for oral interpretations given by any County employee, representative, or 

others. The issuance of an addendum is the only official method whereby interpretation, 

clarification, or additional information can be given. 

B. Should a Bidder find any discrepancies in the Drawings and Specifications, or should he be in 

doubt as to their meaning, he/she shall notify the Owner's Representative at once, who will send 

a written Addendum to all Bidders concerned. Oral instructions or decisions, unless confirmed by 

Addenda, will not be considered valid, legal or binding. 

C. Written questions and inquiries will be accepted from any and all contractors or firms planning 

on submitting a bid. Inquires pertaining to the RFB must give firm or contractor name, RFB 

number, title, and acceptance date. Material questions will be answered in writing and 

communicated in an addendum, provided that all questions are received at least five (5) days in 

advance of the bid acceptance date. All written questions shall be directed to: 

 

Daniel Garcia Flores, Purchasing Manager 

213 Persons Street 

Fort Valley, GA 31030 

daniel-garciaflores@peachcounty.net 

http://www.peachcounty.net/
mailto:daniel-garciaflores@peachcounty.net
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1.05 BIDS 
1.05.1 Bid Forms: All blanks in the Bid Forms must be completed, typed or printed in blue ink. Bids by 

corporations must be executed in the corporate name by the president or a vice-president (or other 

corporate officer accompanied by evidence of authority to sign) and the corporate seal must be 

affixed and attested by the secretary or an assistant secretary. The corporate address and state of 

incorporation must be shown below the signature. Bids by partnerships must be executed in the 

partnership name and signed by a partner, whose title must appear under the signature and the 

official address of the partnership must be shown below the signature. All names must be typed or 

printed below the signature. The bid shall contain an acknowledgement of receipt of all Addenda 

(the numbers of which must be filled in on the Bid Form). 

1.05.2 Submission of Bids: Sealed bids must be received BEFORE be May 20, 2020at 2:30 p.m.  
1.05.3 Bids may be mailed, or hand delivered to Peach County Purchasing Office, Attn. Daniel Garcia 

Flores, 213 Persons Street, Fort Valley, Georgia 31030. Bids shall be submitted and shall be 

enclosed in one opaque sealed package or envelope, marked with “RFB No 20-008, Storage 

Building” and name and address of the Bidder and accompanied by the bid security and other 

required documents. If the bid is sent through the mail or other delivery system, the sealed package 

shall be enclosed in a separate package or envelope with the notation “BID ENCLOSED” on the 

face of it. 

1.05.4 Bid Copies: One (1) original bid, three (1) copies of your bid, and one (1) complete electronic 

copy of your bid in Adobe .pdf format on a flash drive must be provided. 

1.05.5 Binding of Bids: All original and copies of bids shall be permanently bound. Bids submitted using 

spring loaded clips are not considered permanently bound. Bids not bound in a permanent 

method or in any way that individual sheets are not connected to adjacent sheets shall be 

considered Non-Responsive and will not be considered for evaluation. 

1.05.6 Late Bids: Bids received after the closing date and/or time will be returned to party submitting the 

bid unopened if the RFB number, acceptance date, and Contractor’s return address is shown on the 

package of envelope. 

1.05.7 Opening of Bids: Following the opening of the sealed bids, the County will choose the successful 

bid in accordance with the following procedure:  The County will first eliminate from 

consideration all bids that are not “responsive.” The County will then eliminate any bid to which 

the County does not assign an aggregate score of at least 72 under the criteria set forth in Paragraph 

1.03.8 of the Instructions to Bidders. The County will deem all remaining bids to be responsive 

and responsible. 

1.05.8 Bid Active Term: Bids to Remain Subject to Acceptance: All responsive and responsible bids will 

remain subject to acceptance for sixty (60) days after the day of the bid opening, but County may, 

in its sole discretion, and in accordance with Instruction to Bidders, release any bid and return the 

bid security prior to that date. 

1.05.9 Bid Evaluation Criteria: The evaluation criteria to be used by the County to determine responsible 

Bidders (and the maximum points that the County may assign to each) in reviewing the sealed bids 

is as follows: 
Factor Evaluation Weight (Points) 

Service Delivery Schedule 15 

Company/Contractor Integrity 20 

Record of Past Performance 20 

Experience with Similar Work 17 

Warranty 15 

Financial Resources 10 

Peach County Business Location 3 

Following the opening of bids, the following procedure will be used to determine the successful 

bidder: 

A. The County will first eliminate from consideration all bids that are not “responsive” as such 

term is defined as “a bid or proposal that conforms in all material respects to the 
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requirements set forth in the invitation for bids,” and will further eliminate any bid as “not 

responsible” to which the County does not assign an aggregate score of at least 72 under 

weighted evaluation factors set forth above. 

B. The County will deem all remaining bids to be responsive and responsible. 

1.05.10 Bid Rejection: County reserves the right to reject any and all bids, to waive any and all 

informalities not involving price, time or changes in the work and to negotiate Contract terms with 

the Successful Bidder, and the right to disregard all nonconforming, non-responsive, unbalanced 

or conditional bids. Also, County reserves the right to reject the bid of any Bidder if County 

believes that it would not be in the best interest of the County, to make an award to that Bidder, 

whether the bid is not responsive, or the Bidder is unqualified or of doubtful financial ability or 

fails to meet any other pertinent standard or criteria established by County. 

1.05.11 County reserves the right to negotiate with the apparent low Bidder including changes in the 

scope of work if the apparent low bid is greater than the project budget. 

1.05.12 Mathematical Errors: Discrepancies in the multiplication of units of work and unit prices will be 

resolved in favor of the correct sum. 

1.05.13 Dimensions and Elevations: Dimensions and elevations indicated on the drawings in reference to 

existing structures or utilities are the best available data obtainable but are not guaranteed by the 

County and the County will not be responsible for their accuracy. 

1.05.14 Field Verification: Before proposing on any work dependent upon the data involved, the 

Contractor shall field check and verify all dimensions, grades, lines, levels or other conditions of 

limitations at the site to avoid construction errors. 

1.05.15 The County reserves the right to waive any informalities or reject any and all bids, in whole or 

part, to utilize any applicable state contracts in lieu of or in addition to this bid and to accept the 

bid that in its judgment will best serve the interest of the County. 

1.05.16 The Board specifically reserves the right to reject any conditional bid and will normally reject 

those that made it impossible to determine the true cost of the bid. 

1.05.17 Bid Protests: Any Bidder or respondent, who is not the awarded Contractor, but is aggrieved in 

connection with the award of a Contract, may file a Notice of Protest, in writing, with the Board of 

Commissioners’ Office, within seventy-two (72) hours after Board of Commission approval. Bid 

protests must be in accordance with the Peach County Procurement Manual. The decision of the 

County Commission is final. 

1.05.18 Modification and Withdraw of Bids 

A. Bids may be modified or withdrawn by an appropriate document duly executed (in the manner 

that a bid must be executed) and delivered to the place where bids are to be submitted at any 

time prior to the opening of bids. 

B. If, within twenty-four hours after bids are opened, any Bidder files a duly signed, written notice 

with County and promptly thereafter demonstrates to the reasonable satisfaction of County that 

there was a material and substantial mistake in the preparation of its bid, that Bidder may 

withdraw its bid and the bid security will be returned. Thereafter, that Bidder will be disqualified 

from further bidding on the work to be provided under the Contract Documents. 

 

1.06 AWARD OF CONTRACTS 
1.06.1 If the Contract is to be awarded, it will be awarded on the basis of the base bid to the lowest Bidder 

whose evaluation by County indicates to County that the award will be in the best interest of the 

County. 

1.06.2 Notice of Award: If the Contract is to be awarded, County will give the Successful Bidder a written 

Notice of Award within sixty (60) days after the days of the bid opening. 

1.06.3 The County reserves the right to award the Contract conditional upon funds being made available 

for such project. 

1.06.4 County Obligation to Award: There is no obligation on the part of the County to award the project 

to the lowest bid price, and the County reserves the right to award the project to a Bidder 

submitting a bid response with a resulting negotiated agreement which is most advantageous and in 
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the best interest of Peach County, and to reject any and all bids or to waive any irregularity or 

technicality in bids received. Peach County shall be the sole judge of the bid and the resulting 

negotiated agreement that is in its best interest and its decision shall be final. 

1.06.5 The County reserves the right to utilize any, all, or none of the Contractors that are awarded 

pursuant to the County’s solicitation for the services contained in this Agreement. 

1.06.6 Signing the Agreement: When County gives a Notice of Award to the Successful Bidder, it will be 

accompanied by the required number of unsigned counterparts of the Agreement with all other 

written Contract Documents attached. Within ten (10) days thereafter Contractor shall sign and 

deliver the required number of counterparts of the Agreement and attached documents to County 

with the required Bonds. Within ten (10) days thereafter, County shall deliver one fully signed 

counterpart to Contractor. 

1.06.7 Subcontractor Approval: If the General or Supplementary Conditions require the identity of certain 

Subcontractors, Suppliers, and other persons and organizations (including those who are to furnish 

the principal items of material and equipment) to be submitted to County in advance of the 

specified date prior to the Effective Date of the Agreement, the apparent Successful Bidder, and 

any other Bidder so requested, shall within seven days after the bid opening, submit to County, a 

list of all such Subcontractors, Suppliers and other persons and organizations proposed for those 

portions of the work for which such identification is required.  Such list shall be accompanied by 

an experience statement with pertinent information regarding similar projects and other evidence of 

qualification for each such Subcontractor, Supplier, person or organization if requested by County. 

If County after due investigation, has reasonable objection to any proposed Subcontractor, 

Supplier, other person or organization, either may before the Notice of Award is given request the 

apparent Successful Bidder to submit an acceptable substitute without an increase in bid price. If 

apparent Successful Bidder declines to make any such substitution, County may award the 

Contract to the next lowest Bidder that proposes to use acceptable Subcontractors, Suppliers and 

other persons and organizations. The declining to make requested substitutions will not constitute 

grounds for sacrificing the bid security of any Bidder.  Any Subcontractor, Supplier, other person 

or organization listed and to whom County does not make written objection prior to the giving of 

the Notice of Award shall be deemed acceptable to County subject to revocation of such 

acceptance after the Effective Date of the Agreement. No Contractor shall be required to employ 

any Subcontractor, Supplier, other person or organization against whom Contractor has reasonable 

objection. 

 

1.07 CERTIFICATIONS AND DOCUMENTATION 
1.07.1 Non-Segregated Facilities: Bidders must certify that they do not and will not, maintain or provide 

for their employees any facilities that are segregated on a basis of race, color, creed or national 

origin. Execution of the “Certification of Non-Segregated Facilities” contained within these 

documents must be accomplished and submitted with the bid. 

1.07.2 Equal Opportunity: The County recognizes fair and open competition as a basic tenet of public 

procurement and encourages participation by minority and women owned business enterprises. 

All proposers are asked to make an affirmative statement as to its support of all applicable equal 

opportunity and affirmative action requirements. 

1.07.3 Certificate of Insurance: Bidder must submit with the Bid response one of more certificate(s) of 

insurance showing proof that the bidder has the following minimum insurance coverage: 

A. Minimum General Liability Insurance: $2,000,000 aggregate, $1,000,000 per 

occurrence 

B. Minimum Automobile Liability Insurance: $2,000,000 aggregate, $1,000,000 per 

occurrence 

C. Minimum Workers Compensation Insurance: $500,000 

Bids not containing Certificate(s) of Insurance proving minimum insurance coverage will be 

considered “non-responsive” and may be rejected from consideration. 
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1.07.4 Required Submittal Documentation: Submit the following completed (Signed, Dated, and 

Notarized) documents with the bid. Bids not containing the following completed documents will 

be considered “non-responsive” and may be rejected from consideration. 

Form A: Peach County Vendor Information Sheet 

Form B: W-9 (Taxpayer Identification Number) 
Form C: Contractor E-Verify Affidavit under O.C.G.A. 13-10-91(b) (1) 

Form D: S.A.V.E. Affidavit Verifying Status for County Public Benefit Application 

Contracts 

Form E: Subcontractor E-Verify Affidavit under O.C.G.A. 13-10-91(b) (1) (Required for 

ALL Subcontractors working for the Contractor) 

Form F: Sole Proprietor Exemption Affidavit Pursuant To O.C.G.A. 36-60-6(d), if 

applicable (Only if contractor has zero employees) 

Form G: Certification by Contractor, Non-Segregated 

Form H: Certification by Contractor, Drug-Free Workplace Act 

Form I: Non-Collusion Affidavit or Prime Contractor 

Form J: Conflict of Interest Certification 

Form K: Indemnity Agreement 

Form L: Title VI Civil Rights Act of 1964 Contractor Agreement 

Form M: Debarred Bidders/Integrity Certification 

Form O: Dispute Disclosure 

Form P: List of Subcontractors 



Peach County Georgia  

                                       RFB 20-008 Storage Building Construction - EMA 

Page 12 of 57 

 

 

 

1.08 BID SECURITY 
1.08.1 Each bid must be accompanied by bid security made payable to County in an amount of five 

percent (5%) of the Bidder’s maximum bid price and in the form of a certified or bank check or 

a Bid Bond issued by a surety meeting the requirements of Paragraph 5.0 of the Bonds Section 

of this RFB. 

1.08.2 The bid security of the Successful Bidder will be retained until such Bidder has executed the 

Agreement and furnished the required Contract security, whereupon the bid security will be 

returned. If the Successful Bidder fails to execute and deliver the Agreement and furnish the 

required Contract security within ten (10) days after the Notice of Award, County may nullify the 

Notice of Award and the bid security of that Bidder will be forfeited. The bid security of other 

Bidders whom County believes to have a reasonable chance of receiving the award may be retained 

by County until the earlier of the seventh (7) day after the Effective Date of the Agreement or the 

sixtieth (60) day after the bid opening, whereupon bid security furnished by such Bidders will be 

returned. Bid security with bids which are not competitive will be returned within seven days after 

the bid opening. 

 

 

 

 

END OF SECTION 
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PRE-BID MEETING 

 

Pre-Bid Meeting: A pre-bid meeting will be conducted on Wednesday, May 6th, 2020 @ 10:00 a.m. at 

the Peach County Board of Commissioner’s Office, 213 Persons Street, Fort Valley, GA 31030. 

Attendance at the pre-bid meeting is not required to submit a bid, but is highly recommended. 

 
 

END OF SECTION 
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SECTION 00 03 01 

BID FORMS 

 
Bid of  (hereinafter called "Contractor"), a company 

organized and existing under the laws of the State of Georgia, *an individual, a corporation, a partnership doing 

business as:      

Contractor or Firm Name 

 

TO: Peach County (Hereinafter called "County") 

RFB Number:20-008 

Bids must meet the requirements of the County provide in this RFB for this project, in addition to the 

requirements of the Technical Specifications, and Project Diagrams. 

 

Project Name: Storage Building 

 

Vendor Name:  (Hereinafter called "Contractor) 

The Contractor, in compliance with your Notice to Contractors and all Bid Documents, elects to submit 
a bid on the entirety of the following Work: 

 
Base Bid: Having carefully examined the Request for Bid 20-008 entitled “Storage Building” and the Bid 

Documents, and Addendum (a), as well as the Site and conditions affecting the Work, bidder hereby offers to 

furnish all services, tools, labor, materials, and equipment called for by them for the entire Work, in accordance 

with the aforesaid documents, for the sum of: 
 

  Dollars 

Alphanumeric Price Quote (i.e. Nine Thousand Two Hundred Fifty Dollars) 

 
($  ) 

Numeric Price Quote (i.e. $9,250.00) 

 

The sum listed on this page is hereinafter called the Base Bid. The Base Bid shall be the amount of the Contract 

Sum executed between the Owner and the Contractor. 
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Bid Form 

 

 

 

SCHEDULE OF UNIT ITEM PRICES 

(Please provide the total of all material involved to the project) 

 

Line 
No. 

Description Qty Unit Unit Price Bid Total 
(Quantity x Unit Price) 

1    
  

2 
 

  
  

3    
  

4    
  

5    
  

6    
  

7    
  

8 
 

  
  

9 
 

  
  

10    
  

11    
  

12    
  

13    
  

14    
  

15    
  

16    
  

17    
  

18    
  

19    
  

20    
  

21    
  

22    
  

 

Total Cost $   
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Bid Form 

 

 

 
 

Bidder Certification: 

Certification under oath. Under oath, I certify that I am a principal or other representative of the Bidder, and 

that I am authorized by it to execute the foregoing bid on its behalf; and further, that I am a principal person of 

the Bidder with management responsibility for the service of the Bidder, and as such, I am personally 

knowledgeable of all its pertinent matters. I further certify that this bid is made without prior understanding, 

agreement, or connection with any corporation, firm, or person submitting a bid for the same services, materials, 

labor, supplies, or equipment and is in all respects fair and without collusion or fraud. Bidder and its principals 

understand that collusive proposing is a violation of state and federal law and can result in fines, prison sentences, 

and civil damage awards. Bidder agrees to abide by all conditions of this bid. 
 

 

Contractor (Print) 
 

 

(Signature) 
 

 

Name of Signer (Print) 
 

 

Title of Signer (Print) 
 

 

Date 
 

 

 

(Affix Corporate Seal) 

 
 

Sworn to and subscribed before me this  Day of , 20  . 
 

 

 

Notary Public 
My commission expires: (SEAL) 

 

 

 

 

 

 

 

 

 
NOTE: THE NOTARY SEAL MUST BE APPLIED UNDER GEORGIA LAW, WHETHER OR NOT THE 

LAW OF THE STATE WHERE EXECUTED PERMITS OTHERWISE. 
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Bid Form 

 

 

 

 

By signing this Bid Form, the Bidder hereby acknowledges receipt of all Addenda issued. 
 

Addendum No. Date Received Name of Recipient 
 

 
 

 
 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

END OF SECTION 
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COMPLETE AND SUBMIT 

SECTION 00 03 01 

BID FORMS 

 

 

 

 
FORM A 
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COMPLETE AND SUBMIT FORM B 
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COMPLETE AND SUBMIT 
FORM C 

 

 

Contractor Affidavit under O.C.G.A. § 13-10-91(b)(1) 

Contractor E-Verify Affidavit 

 

By executing this affidavit, the undersigned contractor verifies its compliance with 

O.C.G.A. § 13-10-91, stating affirmatively that the individual, firm or corporation which is 

engaged in the physical performance of services on behalf of (name of public employer) has 

registered with, is authorized to use and uses the federal work authorization program commonly 

known as E-Verify, or any subsequent replacement program, in accordance with the applicable 

provisions and deadlines established in O.C.G.A. § 13-10-91. Furthermore, the undersigned 

contractor will continue to use the federal work authorization program throughout the contract 

period and the undersigned contractor will contract for the physical performance of services in 

satisfaction of such contract only with subcontractors who present an affidavit to the contractor 

with the information required by O.C.G.A. § 13-10-91(b). Contractor hereby attests that its 

federal work authorization user identification number and date of authorization are as follows: 
 

Federal Work Authorization User Identification Number 
 

Date of Authorization 
 

Name of Contractor 
 

Name of Project 
 

Name of Public Employer 

I hereby declare under penalty of perjury that the foregoing is true and correct. 

Executed on  ,  , 201    in  (city),  (state). 

 
Signature of Authorized Officer or Agent 

 

 

Printed Name and Title of Authorized Officer or Agent 

 

SUBSCRIBED AND SWORN BEFORE ME 

ON THIS THE  DAY OF  ,201 . 
 

NOTARY PUBLIC 
 

My Commission Expires: 
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COMPLETE AND SUBMIT 
FORM D 
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COMPLETE AND SUBMIT FORM E 
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COMPLETE AND SUBMIT IF APPLICABLE FORM F 
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COMPLETE AND SUBMIT FORM G 
 

CERTIFICATION BY CONTRACTOR 

Regarding: NON-SEGREGATED FACILITIES 

The Contractor certifies that he does not, and will not, provide and maintain segregated facilities 
for his employees at his establishments and, further that he does not, and will not, permit his 
employees to perform their services at those locations, under his control, where segregated 
facilities are provided and maintained. Segregated facilities include, but are not necessarily limited 
to, drinking fountains, transportation, parking, entertainment, recreation, and housing facilities; 
waiting, rest, wash, dressing, and locker rooms, and time clock, Work, storage, restaurant, and 
other eating areas which are set apart in fact, or by explicit directive, habit, local custom, or 
otherwise, on the basis of color, creed, national origin, and race. The Contractor agrees that, 
except where he has obtained identical certifications from proposed subcontractor for specific 
time periods, he will obtain identical certifications from proposed subcontractor prior to the award 
of subcontracts exceeding $10,000.00 which are not exempt from the provisions of the Equal 
Opportunity clause, and that he will retain such certifications in his files. 

 

The Contractor agrees that a breach of this certification is a violation of the Equal Opportunity 
clause in this Contract. The penalty for making false statements is prescribed in 18 U.S.C. 1001. 

 
 
 
 

 
Contractor (Print) 

 
 
 

 

(Signature) 
 
 
 

 

Name of Signer (Print) 
 
 

 

Title of Signer 
 
 

 

Date 
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COMPLETE AND SUBMIT 

CERTIFICATION BY CONTRACTOR 

Regarding: Drug-Free Workplace Act 

 

FORM H 

 

The Contractor certifies that provisions of Sections 50-24-1 through 50-24-6 of the Official Code of 
Georgia annotated, relating to the “Drug-Free Workplace Act” have been, and will be, complied with in 
full, including compliance by subcontractors performing work under this Agreement. 

 
 
 
 

 
Contractor (Print) 

 
 
 

 

(Signature) 
 
 
 

 

Name of Signer (Print) 
 
 

 

Title of Signer 
 
 

 

Date 
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COMPLETE AND SUBMIT 
 

NON-COLLUSION AFFIDAVIT OF PRIME CONTRACTOR 
 

State of  , County of    

 

FORM I 

 

  , being first duly sworn, 
deposes and says that: 

1. He/She is    (County, Partner, Officer, 
Representative, or Agent) of the Contractor that has submitted the attached bid; 

2. He/She is fully informed respecting the preparation and contents of the attached bid and of all 
pertinent circumstances respecting such bid; 

3. Such bid is genuine and is not a collusive or sham bid; 

4. Neither the said Contractor nor any of its officers, partners, agents, representatives, employees, 
or parties in interest, including this affiant, has in any way colluded, conspired, connived, or 
agreed, directly or indirectly, with any other Contractor, firm or person to submit a collusive or 
sham bid in connection with the Contract for which the attached bid has been submitted to or 
refrain from Proposing in connection with such Contract, or has in any collusion or 
communication or conference with any other Contractor, firm or person to fix the price or prices 
in the attached bid or of any other Contractor, or to fix any overhead, profit or cost element of 
the bid price or the bid price of any other Contractor, or to secure through any collusion, 
conspiracy, connivance or unlawful agreement any advantage against Peach County or any 
person interested in the proposed Contract; and, 

5. The price or prices bid in the attached bid are fair and proper and are not tainted by any collusion, 
conspiracy, connivance, or unlawful agreement on the part of the Contractor or any of its agents, 
representatives, County’s employees, or parties in interest, including this affiant. 

 

Signature    
 
 

Name  (Print)     
 
 

Title (Print)     
 

Subscribed and sworn to before me 
 

This  day of  20   
 
 

(SEAL) 
 

 
 
 

Title 
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COMPLETE AND SUBMIT 
 
 

CONFLICT OF INTEREST CERTIFICATION 

 

FORM J 

 

By signing and submitting this Bid I hereby certify that employees of this company or employees of 

any company supplying material or subcontracting to do Work on this Contract will not engage in 

business ventures with employees of Peach County or Peach County Consultants nor shall they 

provide gifts, gratuities, favors, entertainment, loans, or other items of value to employees of Peach 

County. 

 
Also, by signing and submitting this Contract, I hereby certify that I will notify Peach County through 

its Director of Public Works of any business ventures entered into between employees of this 

company or employees of any company supplying material or subcontracting to do Work on this 

Contract with a family member of Peach County employees. 

 
 

 

Contractor 
 
 

 

(Signature) 
 
 

 

Name of Signer 
 
 

 

Title of Signer 
 
 

 

Date 
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COMPLETE AND SUBMIT 
FORM K 

 

INDEMNITY AGREEMENT 
 

This indemnity agreement made and entered into in favor of PEACH COUNTY (“COUNTY”), a 

municipal corporation, by  . 

WHEREAS,   

  . 

has submitted a bid to COUNTY so as to provide 

NOW, THEREFORE, as an additional consideration in COUNTY awarding the bid to 

  . 

    agrees to indemnify and hold harmless COUNTY, its agents, 

principals, officers, and employees, their successors and assigns, individually and collectively, with 

respect to all claims, demands or liability for any injuries to any person (including death) or damage to 

any property arising out of any alleged negligence of COUNTY, its officers, agents, or employees in 

connection with said bid /award; provided this indemnity shall not extend to any damage, injury or loss 

due to COUNTY’s sole negligence or willful misconduct of COUNTY.      

shall defend against all such claims and pay expenses of such defense, including reasonable attorney 

fees, and all judgments based thereon. 

WITNESS  THE  HAND  AND  SEAL  of the     

authority  day of  , 2019. 

 

 
[CORPORATE NAME] 

pursuant to proper corporate 

 
 

By:    

Title    
 
 

Attest:   

Title    

 

[Affix Corporate Seal] 
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COMPLETE AND SUBMIT 
 

FORM L 
 

TITLE VI CIVIL RIGHTS ACT OF 1964 
CONTRACTOR AGREEMENT 

 
 

During the performance of this Contract, the Contractor, for itself, its assignees and successors in 
Interest (hereinafter referred to as the “Contractor”), agrees as follows: 

 

(1) Compliance with Regulations: The Contractor shall comply with the Regulations relative to 
nondiscrimination in federally assisted programs of the Department of Transportation 
(hereinafter, “DOT”) Title 49, Code of Federal Regulation, Part 21, as they may be amended from 
time to time (hereinafter referred to as the Regulations), which are herein incorporated by reference 
and made part of this Contract. 

 
(2) Nondiscrimination: The Contractor, with regard to the work performed by it during the Contract, 

shall not discriminate on the grounds of race, religion, color, sex, age, national origin, or disability in 
the selection and retention of subcontractors, including procurements of materials and leases of 
equipment. The Contractor shall not participate either directly or indirectly in the discrimination 
prohibited by Section 21.5 or the Regulations, including employment practices when the Contract 
covers a program set forth in Appendix B of the Regulations. 

 
(3) Solicitations for Subcontracts, including procurements of materials and equipment: In all 

solicitations either by competitive bidding or negotiation made by the Contractor for work to be 
performed under a subcontract, including procurements of materials or leases of equipment, each 
potential subcontractor or supplier shall be notified by the Contractor of the Contractors obligations 
under this Contract and the Regulations relative to nondiscrimination on the grounds of race, 
religion, color, sex, age, national origin, or disability. 

 
(4) Information and Reports: The Contractor shall provide all information and reports required by 

Regulations or directives issued pursuant thereto, and shall permit access to its books, records, 
accounts, other sources of information, and its facilities as may be determined by the recipient or 
the FTA to pertinent to ascertain compliance with such Regulations, orders and instructions. Where 
any information is required or a Contractor is in the exclusive possession of another who fails or 
refuses to furnish this information, the Contractor shall so certify to the recipient, or the FTA, as 
appropriate, and shall set forth what efforts it has made to obtain the information. 

 

(5) Sanctions for Noncompliance: In the event of the Contractors noncompliance with the 
nondiscrimination provisions of this Contract, the recipient shall impose such Contract sanctions as 
it or the FTA may determine to be appropriate, including but not limited to: 

 

2. Withholding of payments to the Contractor under the Contract until the Contractor complies, 
and/or 

3. Cancellation, termination or suspension of the Contract, in whole or in part. 
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COMPLETE AND SUBMIT 
 

FORM M 
TITLE VI CIVIL RIGHTS ACT OF 1964 

CONTRACTOR AGREEMENT (CONTINUED) 
 
 

(6) Incorporation of Provisions: The Contractor shall include the provisions of paragraph (1) through (5) 
of this section in every subcontract, including procurements of materials and leases of equipment, 
unless exempt by the Regulations, or directives issued pursuant thereto. The Contractor shall take 
such action with respect to any subcontract or procurement as the recipient or the FTA may direct 
as a means of enforcing such provisions including sanctions for noncompliance: Provided, however, 
that, in the event a Contractor becomes involved in, or is threatened with, litigation with a 
subcontractor or supplier as a result of such direction, the Contractor may request the services of 
the Attorney General in such litigation to protect the interests of the United Sates. 

 
 
 

DATE:    
 
 

COMPANY NAME:    
 
 

AUTHORIZED REPRESENTATIVE NAME:    
 
 

TITLE:    
 

 
 

SIGNATURE:    
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COMPLETE AND SUBMIT 
 

FORM N 
 

DEBARRED BIDDERS/INTEGRITY CERTIFICATION 

 
 

Certification Regarding Debarment, Suspension, Ineligibility, and Voluntary Exclusion (49 CFR, Part 
29): 

 
 

The Contractor must certify that neither it nor its principals are presently debarred, suspended, proposed 
for disbarment, declared ineligible, or voluntarily excluded from participation in this transaction by any 
Federal department or agency. Further, the Contractor certifies that he or she shall obtain an identical 
certification from all its subcontractors. The Contractor also agrees that when a subcontractor is unable 
to certify to any of the statements in this certification, the prospective participant shall submit an 
explanation to the Contractor. 

 
 
 

DATE:    
 
 

COMPANY NAME:    
 
 

AUTHORIZED REPRESENTATIVE NAME:    
 
 

TITLE:    
 

 
 

SIGNATURE:    
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COMPLETE AND SUBMIT 
 

FORM O 

 
DISPUTES DISCLOSURE 

Answer the following questions by placing an “X” after “YES” or “NO”. If you answer “YES”, state the 
nature of each requests for equitable adjustment, Contract claim or litigation, and include a brief 
description of the case, the outcome or status or suit and the monetary amount of extended Contract 
time involved via attachment. 

 
Has your firm or any of its officers, received a reprimand of any nature or been suspended by the 
Department of Professional Regulation or any other regulatory agency or professional association within 
the last five- (5) years? YES [ ] NO [ ] 
If yes, please explain: 

 
Has your firm, or any member of your firm, been declared in default, terminated or removed from a 
Contract or job related to the services your firm provided in the regular course of business within the 
last five (5) years? 
YES [ ] NO [ ] 
If yes, please explain: 

 
Has your firm had filed against it or filed any request for equitable adjustment, Contract claims or 
litigation in the past five (5) years that is related to the services your firm provides in the regular course 
of business? 
YES [ ] NO [ ] 
If yes, please explain: 

 
I hereby certify that all statements made are true and agree and understand that any misstatement, 
misrepresentation, or falsification of facts shall be cause for forfeiture of rights for further consideration 
on this project. 

 

 

(Firm) (Date) 
 
 

AUTHORIZED SIGNATURE OFFICER/TITLE 
 
 

PRINTED OR TYPED NAME 
 

STATE OF:   COUNTY OF:     
 

The foregoing instrument was acknowledged before me this  day of  , 20  . 
By  , of  _ (Corporation), a 
  Corporation, on behalf of the corporation. He/She is personally known 

to me or has produced   as identification. 
 

  /Notary Public My commission expires:    
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COMPLETE AND SUBMIT 
 

LIST OF SUBCONTRACTORS 

 

FORM P 

 

The bidder shall list below the name and business address of each subcontractor who will 
perform work under this Contract in excess of five percent of the Contractor's total bid price, 
and shall also list the portion of the work which will be done by such subcontractor. The listing 
of more than one subcontractor for each item of work to be performed with the words "and/or" 
will not be permitted. All information must be provided for each subcontractor. Failure to 
comply with this requirement shall render the proposal (bid) non-responsive and shall cause 
its rejection. (Attach additional sheets if required.). All subcontractors listed must complete 
and submit Form E, Subcontractor E-verify Affidavit with this bid. 

 

 
Work to be preformed Subcontractor 

License 
Number (If 
Required) 

Percent of 
Total 
Contract 

Subcontractor’s Legal Name, 
Address, and Phone # 

    

    

    

    

    

    

    

 
 

END OF SECTION 
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SECTION 01 01 00 

GENERAL CONDITIONS 

 
 

1.01 RELATED DOCUMENTS 
1.01.1 General provisions of the Contract including the Owner's RFB, Specification Sections, 

drawings, diagrams and other included documents apply to this Section. 

 

1.02 INTENT AND INTERPRETATION OF THE CONTRACT DOCUMENTS 

1.02.1 The intent of these specifications is to describe the materials and methods of 

construction required for the performance of the work. 

1.02.2 Where discrepancies exist in the contract documents, the more stringent requirement 

shall apply. 

 

1.03 DEFINED TERMS 
1.03.1 Contractor - The party or parties contracting directly with the County to perform Work 

pursuant to this Agreement. 
1.03.2 Owner – Peach County 

1.03.3 Contract Documents - Refers to the RFB, written Construction Agreement, bid response, 

Contract, General Conditions, any required bonds, specific and supplemental conditions of the 

contract, project specifications, project drawings, contract change orders, supplemental 

agreements, Owner accepted unit prices, and Owner accepted alternates 

1.03.4 Defective Work - refers to materials or products that do not meet the specific requirements of 

the Contract Documents including their installation and performance 

1.03.5 Engineer – The Peach County Director of Engineering Services 

1.03.6 Project - The entire body of work identified by the Contract Documents 

1.03.7 Specifications – Identifies the portion of the Contract Documents that identify, in writing, the 

standards of quality and performance for the products, materials, systems, and workmanship 

required to meet the Contract requirements for the work on this project, which form a part of 

the Agreement. 

1.03.8 Work – The entire construction or the various separately identifiable part thereof required to 

be provided under the Contract Documents. Work includes and is the result of any and all 

obligations, duties and responsibilities, including furnishing equipment, materials, 

workmanship, labor and any other services or things necessary to the successful completion of 

the Project, assigned to or undertaken by the Contractor under this Agreement. 

 

1.04 RESPONSIBILITY FOR MEASUREMENTS AND QUANTITIES 
1.04.1 The bidding Contractor shall be solely responsible for all accuracy of all measurements and 

for estimating the material quantities required to satisfy these specifications. 

1.04.2 If any work is performed by the Contractor or any of his/her sub-contractors prior to adequate 

verification or applicable data, any resulting extra cost for adjustment of work as required to 

conform to existing limitations, shall be assumed by the Contractor without reimbursement or 

compensation by the Owner. 

 

1.05 PROTECTION 
1.05.1 The Contractor shall use every available precaution to provide for the safety of the County, 

visitors to the site, and all connected with the work under the specification. 
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1.05.2 Existing facilities shall remain operating during the period of construction. All access 

roadways, alleys, driveways or other means of ingress/egress must remain open to traffic 

unless otherwise permitted by Owner. 

1.05.3 In those building areas where materials will be raised to work areas above finish grade, a 

protective covering shall be placed from the base of the wall extending up and over the top 

edge of the roof, or above the work area. This coverage shall be adequate to ensure that 

exterior walls and adjacent surfaces do not become stained or soiled during Work operations. 

Protect surfaces at finished grade in similar manner. 

1.05.4 Barricades shall be erected to fence off all construction areas from operations personnel and 

the public. 

1.05.5 Contractor shall set up all roadway work zones and perform all traffic control in accordance 

with the Federal Highway Administration Manual on Uniform Traffic Control Devices for 

Streets and Highways (MUTCD) 2009 addition. All personal working in Peach County 

Rights-of-Ways must wear ANSI Type 2 or 3 reflective clothing. 

1.05.6 The Contractor will protect building structures, roadway structures, Peach County facilities 

and private property from damage in the process of the job. In the event that damage does 

occur to any property or equipment, notification must be made within two (2) working days of 

the incidents to the Owner. 

1.05.7 Should the Contractor, his agents or his workers, or any of his subcontractors or material/men 

cause damage to County property, or to the work or materials of other contractors or persons, 

the damage and the repair or replacement of same shall be the sole responsibility of the 

Contractor. The repairs and replacing of damaged work shall be under the direction of the 

County, and the cost of same shall be the responsibility of the Contractor. 

 

1.06 HOUSEKEEPING 
1.06.1 Keep materials neat and orderly 

1.06.2 Remove scrap, waste, and debris from project area daily 

 

1.07 SITE CONDITION 
1.07.1 The bidders shall visit the site before submitting their bids and determine the field conditions 

affecting their work. In considering the bids, the Owner will assume that the bidders are aware 

of all items, pertinent to their work and have made allowance for same in their bids. 

 

1.08 INSPECTION 
1.08.1 Where the drawings or specifications require the inspection and approval of any work in 

progress by the Owner or Owner's Representative, the Contractor shall give that ample notice 

to allow for scheduling the inspection, which shall be made promptly to avoid delay of work. 

If work has progressed without the required inspections or approval by the Owner or Owner's 

Representative, it shall be uncovered for inspection at the Contractor's expense. 

1.08.2 Uncovering of work not originally inspected, or uncovering questioned work may be ordered 

by the Owner or Owner's Representative and it shall be done by the Contractor. If 

examination proves such work to be incorrectly done or not done in accordance with the plans 

and specifications, the Contractor shall bear all cost of the reexamination. If the work is 

proven correctly installed, all such expense shall be borne by the Owner. 

1.08.3 The Contractor shall notify Owner, in writing of any defects in the existing facility that would 

prevent the work from being completed in accordance with contract documents or prevent a 

warranty from being placed in effect, and work shall not proceed until defects have been 

corrected or approved by Owner 

1.08.4 Do not install new materials until all unsatisfactory conditions are corrected. Beginning work 

constitutes acceptance of conditions. 
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1.08.5 Noncompliance with the terms of this specification and ensuing contract can result in either 

the cancellation of the contract, or complete replacement of the defective areas at the 

Contractor's expense. In the event of cancellation, the Owner will not be obligated to 

compensate the Contractor for any work undertaken in a defective manner. 

1.08.6 Damages caused by water infiltration resulting from the failure of the Contractor to secure 

each day's work in a weather tight manner, will be corrected at the Contractor's expense. 

Included as damages will be all labor costs incurred by the Owner as a result of such water 

infiltration. 

1.08.7 The presence and activities of an Owner's Representative shall in no way relieve the 

Contractor of his/her contractual responsibilities. 

 

1.09 SAFETY REQUIREMENTS 
1.09.1 All Owners’ safety rules shall be adhered to in the execution of this work. 

1.09.2 All application, material handling, and associated equipment shall conform to and be operated 

in conformance with OSHA safety requirements. 

1.09.3 Contractor shall comply with federal, state, local and Owner fire and safety requirements. 

1.09.4 Advise Owner whenever work is expected to be hazardous to the general public or Owner 

employees and/or operations. 

1.09.5 Maintain proper fire extinguisher within easy access whenever power tools or equipment are 

being used. 

1.09.6 The Contractor shall be responsible for guarding against fires, and shall provide suitable fire 

extinguishers conveniently located at the site. 

1.09.7 Competent operators shall be in attendance at all times equipment is in use. 

1.09.8 Materials shall be stored neatly and dispersed and handled so as to present a minimum danger 

to the public or Owners employees. 

1.09.9 Material loads placed on the roofs, walls, bridges, culverts, or other facilities or infrastructure 

at any point shall not exceed the safe load for which the load bearing assembly is designed. 

1.09.10 Contractor shall conform to requirements as designated by the United States Federal 

Government (O.S.H.A.). Contractor shall abide by all regulations as outlined in the O.S.H.A. 

handbook and shall have a handbook on location at all times. 

1.09.11 The Contractor shall properly notify the Owner of conditions relating to Work areas with 

unsafe condition(s) which will be worked on. After such notification, the Contractor must take 

all necessary precautions to ensure the safety of his/her employees County personnel, and the 

general public. 

1.09.12 The Owner requires the Contractor to take all steps necessary to ensure the safety of people 

on the project property in areas adjacent to the Contractor’s work areas. The safety of all 

people in or around the project site is expected to be the Contractors highest priority at all 

times. Preventing access to the work area, and Limiting access to areas adjacent to the work 

area. Use of safety mechanism such as warning signs, safety cones, safety fences, safety flags, 

etc. shall be utilized. 

 

1.10 PRODUCT DELIVERY, STORAGE, AND HANDLING 
1.10.1 Proper storage on or off the site shall be the responsibility of the Contractor. 

 

1.11 WORK SEQUENCE 
1.11.1 Once Work is started on a section, it shall continue without undue delay until that section is 

completed before starting another. 

1.11.2 Coordinate sequence of Work with Owner prior to start of Work. 

 

1.12 MISCELLANEOUS UTILITIES 
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1.12.1 For building and facility work electrical power will be furnished by the Owner for small tools 

only. All connections to the electrical system will be furnished by the Contractor. For road 

and infrastructure work, all electrical power needed will be provided by the Contractor. 

1.12.2 For building and facility work the Owner will furnish potable water. Any connections to the 

water system shall be the responsibility of the Contractor. For road and infrastructure work, 

potable and non-potable water will be provided by the Contractor. 

1.12.3 At the completion of the work, or when the above connections are no longer required, the 

Contractor shall remove all connections and leave the facilities in a condition at least as 

satisfactory as prior to the commencement of the work. 

1.12.4 The Contractor will provide toilet facilities. The Contractor will be responsible for supplying 

a portable toilet on the job-site. The Contractor's personnel are not permitted to enter the 

building without proper authorization from the Owner or Owner's Representative. 

 

1.13 CHANGES OR EXTRA WORK 
1.13.1 The Owner may, without invalidating the original contract, order such changes or additions as 

may from time to time be deemed desirable. In so doing, the contract price shall be adjusted, 

as stated below, with all work being done under the conditions of the original contract except 

for such adjustments in extension of time as may be acceptable to the Owner. The value of 

such extra work shall be determined in one of the following ways: by firm price adjustment, 

by cost plus with a guaranteed maximum, by cost with a fixed fee, or by Unit Cost. 

1.13.2 If agreement is reached that the extra cost is required the Contractor shall keep and compile 

correct records of the cost together with such vouchers, etc., as may be necessary to 

substantiate same for presentation to the Owner. 

1.13.3 No change or addition impacting cost or extension of time shall be made except upon receipt 

by the Contractor of a signed supplemental agreement or change order from the Owner 

authorizing such a change. No claims for an extra to the contract price or time extension shall 

be valid unless so authorized. 

 

1.14 CORRECTION OF WORK PRIOR TO FINAL PAYMENT 
1.14.1 The Contractor shall promptly remove any work that does not meet the requirements of the 

plans and specifications or is incorrectly installed or otherwise disapproved by the Owner or 

the Owner's Representative as failing to meet the intent of the plans and specifications. The 

Contractor shall promptly replace any such work without expense to the Owner and shall bear 

the cost of making good all work of other contractors, or the Owner, destroyed or damaged by 

such removal or replacement. 

 

1.15 DEDUCTION FOR UNCORRECTED WORK 
1.15.1 If the Owner deems it unacceptable to have the Contractor correct work that has been 

incorrectly done, a deduction from the contract price shall be agreed upon therefore. Such a 

deduction from the contract price shall in no way affect the Contractor's responsibility for 

defects that may occur nor his/her ability for correcting them, and damage caused by them. 

 

1.16 CORRECTION OF WORK AFTER FINAL PAYMENT 
1.16.1 The Contractor shall provide the specified warranties for this project in order to address 

deficiencies in the work of this project after the Owner makes final payment to the Contractor. 

 

1.17 ACCEPTABILITY OF COMPLETED WORK 
1.17.1 The acceptability of completed Work will be based on its conformance to the Contract 

requirement. 
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1.17.2 The Owner is not obligated to accept non-conforming work, and such non-conforming work 

may be rejected. The rejected work shall be promptly replaced or corrected in a manner and 

by methods approved by the Owner or Owner Representative at the Contractor's expense. 
 

1.18 LIENS 
1.18.1 The Contractor shall furnish the Owner the Final Affidavit attached to the contract agreement 

verifying all suppliers of materials, equipment and service, subcontractors, mechanics, and 

laborers have been paid and there are no outstanding obligations or claims of any kind for the 

payment of which Peach County on the above named projects might be liable for which liens 

arising out of this contract for which a lien could be filed. In lieu of the above, the Contractor 

may at his/her option furnish a bond to indemnify the Owner against all hazards of liens. 

Neither part nor final payment shall in any way release the Contractor from the above 

obligation and in the event that part or full payment has been made and any lien remains un- 

discharged, the Contractor shall refund to the Owner the necessary funds to discharge such a 

lien including all cost and attorney's fees. 

 
 

1.19 JOB CONDITIONS 
1.19.1 There is NO SMOKING allowed in Peach Count Buildings or on the project property, and the 

Contractor shall be responsible for enforcement of this job rule at all times with his/her 

personnel. 

1.19.2 Equipment: Any equipment used on this project must be in good condition. All equipment 

must be O.S.H.A. approved. 

1.19.3 No drugs or alcoholic beverages are permitted on Peach County property or Rights-of-Ways. 

1.19.4 During the progress of the job, if waste material and rubbish are found or damage resulting 

from the Contractor's operations is found, or the Contractor does not comply with the 

requirement by keeping the premises free of accumulations and correct the damage, it shall be 

the Owner's prerogative to hire personnel to do so; and the cost of this work will be deducted 

from the balance due the Contractor. 

1.19.5 The Contractor is responsible for protecting all materials from the elements. If any material 

becomes 

1.19.6 Damaged during storage, it cannot be installed and must be replaced at the Contractor's 

expense. 

1.19.7 Anyone guilty of willful destruction or unlawful removal of Owner’s property will be 

dismissed from the job and is subject to prosecution by law. 

1.19.8 The Contractor must verify that all materials can be installed to accommodate the design, 

governing codes and regulations, and the manufacturer's current recommendations. In the 

event of a conflict the more stringent shall govern. 

1.19.9 Contractor will ensure that no firearms or other weapons are brought onto any part of the 

Owner's property where this project is located for any reason. 

 

1.20 WORK HOURS AND DAYS 
1.20.1 When the Contract is awarded, the Contractor will contact the Owner or Owner's 

Representative to arrange the work schedule and the hours of the day that the workers may be 

on the project site. 

 

1.21 COMPLIANCE WITH LAWS 
1.21.1 The Contractor shall give notices, pay all fees, permits and comply with all laws, ordinances, 

rules and regulations bearing on the conduct of work. 

 

1.22 OWNER'S RULES 
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1.22.1 The Contractor and all his/her personnel/agent(s) shall abide by all rules created by the 

Owner. 

1.22.2 The Contractor must contact the Owner's Representative for specific information regarding 

the rules governing all operations of the project. 

 

1.23 ANTI-DISCRIMINATION IN EMPLOYMENT 
1.23.1 Contractors and subcontractors shall not discriminate against any employees or applicant for 

employment, to be employed in performance of his/her contract, with respect to his/her hire, 

tenure, terms, conditions or privileges of employment because of his/her race, color, gender, 

sexual preference, religion, national origin, or ancestry. 

 

1.24 FINAL INSPECTION 
1.24.1 Upon completion of the work, unless noted otherwise, an inspection shall be made by the 

Owner, Owner’s Representative, or a representative of the material manufacturer to ascertain 

that the work has been installed according to the published specifications and details. 

 

1.25 ADJUSTMENT AND REPAIR 
1.25.1 Any work damaged or incorrectly installed shall be repaired or replaced as designated by the. 

Repairs or replacement will be made by the contractor at no expense to the Owner. 

 

1.26 TERMINATION BY THE OWNER FOR CAUSE 
1.26.1 The Owner may terminate the Contract and finish the work by whatever reasonable method 

he/she deems necessary if the Contractor Persistently or repeatedly refuses to supply specified 

materials or to provide enough skilled workers to ensure the project will be completed within 

the time period in the Contract Agreement or of substantial breach of any provision of the 

project documents. 
 

1.27 TAXES 
1.27.1 Contractor must comply with all state, federal and local taxes. The Contractor shall accept 

sole and exclusive responsibility for any and all state and federal taxes with respect to Social 

Security, unemployment benefits, withholding taxes and sales taxes. 

 

1.28 PERMITS 
1.28.1 The acquisition of the applicable permits and associated costs to obtain said permits will be 

the responsibility of the Contractor. 

 

1.29 CLEAN-UP 
1.29.1 Accumulated debris shall be removed periodically to assure maximum safety and sanitation at 

all times. At completion of work, the Contractor shall remove all excess material and debris 

from the site and leave all surfaces free from accumulations of dirt, debris and other 

extraneous materials. 

 

1.30 SUPERINTENDENT 
1.30.1 The Contractor shall keep a competent, English language speaking superintendent, 

satisfactory to the Owner and Owner's Representative, on the job at all times when work is in 

progress. The superintendent shall not be changed without notifying the Owner and the 

Owner's Representative. 
1.30.2 The superintendent shall attend all meetings beginning with the pre-construction meeting. 

1.30.3 The superintendent shall represent the Contractor in his/her absence and all directions and 

instructions given to the superintendent shall be as binding as if given directly to the 

Contractor. 
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1.30.4 The superintendent shall be responsible for the conduct of all the Contractor's employees on 

the premises and shall promptly take necessary measures to correct any abuses called to 

his/her attention by the Owner. 

 

 

 

 

 

 

 

END OF SECTION 
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SECTION 01 02 00 

SUPPLEMENTARY CONDITIONS 

 

1.01 WORK HOUR DAYS 
1.01.1 The Owner offers the successful bidder site and building access Monday through Saturday 

between the hours of 6:00 a.m. through 6:00 p.m. 

1.01.2 Actual construction times and/or work hours must be in accordance with applicable local 

ordinances. 

 

1.02 PROJECT DELAYS 
1.02.1 If delay is foreseen, the Contractor shall give immediate written notice to the Peach County 

Director of Engineering Services or a representative assigned by the Director. The Contractor 

must keep the County advised at all times of status of the project work. 

 

1.03 DELIVERY FAILURE: 
1.03.1 Time is of the essence. Should the Contractor fail to supply the proper materials or work at 

the time and place as specified, or within a reasonable period of time thereafter, or should the 

Contractor fail to make a timely replacement of rejected items when so requested, the County 

may, at its sole discretion, cancel the contract and secure another Contractor. 

 

1.04 PAYMENT 
1.04.1 A Purchase Order will be issued with the Notice to Proceed (NTP). No materials shall be 

delivered nor any work commence until the contractor is in receipt of the NTP and the P.O. 

1.04.2 Contractor may submit partial pay requests (Invoices) on a weekly, bi-weekly, or 30-day 

basis. Pay requests must be submitted regularly and for no greater than 30-day periods. Partial 

pay estimates may include stored materials. Contractor must submit invoices and all materials 

must be located at the site of the work. Such payments shall be viewed by both parties as 

progress payments and shall not in any way relieve the Contractor of performance obligations 

under this contract, nor shall such payments be viewed as approval or acceptance of work 

performed under this contract. 

1.04.3 Each invoice shall be accompanied by a detailed estimate of the amounts and values of labor 

expended and materials purchased up to the last day of the preceding month. 

1.04.4 Contractor must submit invoices and all materials must be located at the site of the work. 

Invoices shall be submitted to: 

 

Peach County Engineering Services Department 

Attn. Paul Schwindler, P.E., Director 

213 Persons Street Fort Valley, GA 31030. 

 
1.04.5 Retainage shall be an amount equal to 10% of the Contractor’s partial pay estimate until 50% 

completion. Further payments shall be made in full to the Contractor and no additional 

amounts may be retained unless the Director certifies that the job is not proceeding 

satisfactorily, but amounts previously retained shall not be paid to the Contractor. At 50% 

completion or any time thereafter when the progress of the work is not satisfactory, additional 

amounts may be retained, but in no event shall the total retainage be more than 20% of the 

value of the work completed. Upon substantial completion of the work, any amount retained 

may be paid to the Contractor. When the work has been substantially completed except for 

work which cannot be completed because of weather conditions, lack of materials, or other 

reasons which in the judgement of the County are valid reasons for non-completion, the 
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County may make additional payments, retaining at all times an amount sufficient to cover the 

estimated cost of the work still to be completed. 

1.04.6 Final payment for the project will be made to the Contractor no later than thirty (30) days 

after job approval, providing the final inspection has been made and all work has been 

approved and accepted by the Owner, and the Contractor submits the Final Affidavit and a 

final invoice. 

1.04.7 When the job in progress is interrupted for two (2) weeks or longer by causes beyond the 

Contractor's control such as a strike, weather, acts of God, etc., the Owner agrees to pay, upon 

request of the Contractor, a price equivalent to the percentage of work completed at that time. 

Regular progress payments shall be made for labor and/or materials installed and stored on- 

site. 

1.05 SECURITY BONDS 
1.05.1 Payment and performance bond(s) in the amount of 100% of the contract amount will 

be required prior to the County issuing a Notice to Proceed. 

1.05.2 Bonds shall be in accordance with the Contract General Conditions. 

1.06 ADDITIONAL REQUIREMENTS 
1.06.1 A preconstruction meeting with the owner is mandatory prior to any work being started. 

Owner will set date and time of meeting. 

1.06.2 Contractor shall post signage at courts 48 hours prior to start the project at courts and the 

approximate start and finish dates. 

1.06.3 Interaction with Park Patrons: Peach County gives priority of use to its park patrons. The 

Contractor’s vehicles and personnel shall be marked as to be easily identifiable by the park 

patrons. The work force of the Contractor shall be courteous to park patrons at all times. The 

work of the Contractor shall not interfere with scheduled events in a park and shall not, within 

reason, interfere with patrons’ enjoyment of a park area. Any conflict or potential conflict 

between the work force and park patron(s) shall be immediately brought to the attention of the 

project Engineer. 

 

 

 

 

 

 

END OF SECTION 
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SECTION 01 04 00 

UNIT PRICES 

 

1.01 RELATED DOCUMENTS 
1.01.1 Project diagrams, key plans, and general provisions of the Contract, including General and 

Supplementary Conditions and other Division 01-48 Specification Sections, apply to this 

Section. 

 

1.02 SUMMARY 
1.02.1 Section includes administrative and procedural requirements for unit prices. 

 

1.03 DEFINITIONS 
1.03.1 Schedule of Unit Item Prices - A schedule, prepared and maintained by the Contractor, 

allocating portions of the Contract Price to various portions of the Work and used as the 

basis for reviewing Contractor’s application for payment changes and/or changes in the 

contract price (change orders). 

1.03.2 Additional Unit Price - An amount documented by Bidder on the Bid Form as a price per 

unit of measurement for additional materials or services that may be added to or deducted 

from the Contract Sum by Change Order. 

 

1.04 PROCEDURES 
1.04.1 Unit prices include all necessary material, plus cost for delivery, installation, insurance, 

applicable taxes, overhead, and profit. 

1.04.2 See individual Specification Sections for work that requires establishment of unit prices. 

1.04.3 Owner reserves the right to reject Contractor's measurement of work-in-place that involves 

use of established unit prices and to have this work measured, at Owner's expense, by an 

independent surveyor acceptable to Contractor. 

 

1.05 ADDITIONAL UNIT PRICES 
1.05.1 Unit Price No. 1: 

1.05.1.1 Description: 

1.05.1.2 Unit of Measurement: 

1.05.1.3 Work for this unit price shall be performed in accordance with the specifications and 
requirements of this RFB and other contract documents. 

1.05.1.4 Contractor to determine need for additional work in conjunction with this unit price 
and include in the unit price. 

 

 

 

 

 

END OF SECTION 
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THIS AGREEMENT made by and between PEACH COUNTY, GEORGIA, a political subdivision of the State 

of Georgia hereinafter called "County", and <Contractor Legal Name>, Inc a contractor doing business 

as a corporation, authorized to do business in Georgia hereinafter called "Contractor". 
 

WITNESSETH: that for and in consideration of the payments and agreements hereinafter mentioned, to 

be made and performed by the County, the Contractor hereby agrees to commence and complete the 

construction described as follows: 
 

General Scope of Work: 
 

Furnish all labor, materials, and equipment for: the construction of the storage building.  
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W I T N E S S E T H  T H A T: 
 
 
 

WHEREAS, the COUNTY desires to engage a qualified and experienced CONTRACTOR to perform 

certain services relative to the CONSTRUCTION of: Storage Building.  
 

And; WHEREAS, the CONTRACTOR has represented to the COUNTY that it is experienced and qualified 

to perform the services contemplated and acknowledges that the COUNTY has relied upon such 

representation. 
 

NOW, THEREFORE, the COUNTY and the CONTRACTOR in consideration of the promises and mutual 

obligations contained herein and under the conditions hereinafter set forth, do agree as follows: 
 

Storage Building - EMA PROJECT hereinafter called the "Project", shall be constructed by the 

CONTRACTOR for the sum of <Written Contract Amount> 

<($Numeric Amount)> and all extra work in connection therewith, and at Contractor's own cost and 

expense necessary to furnish all materials, supplies, machinery, Equipment, tools, superintendence, 

labor, insurance, and other accessories and services to complete the said project in accordance with the 

conditions and prices stated in the response to 20-008, the General Scope of Work, the Contract General 

Conditions, and the approved plans and specifications, which include all explanatory matter thereof, as 

prepared by the County, hereinafter called the "Work", all of which are made a part hereof and 

collectively constitute the Construction Contract. 
 

The Contractor shall promptly commence the Work with adequate force and equipment within Ten (10) 

calendar days from receipt of Notice to Proceed, or as may be specified by Special Provision, and to 

complete the Work within Ninety (90) days of the time of award, by no later than December 15, 2019 or 

as may be specified by Special Provision. 
 

The County agrees to pay the Contractor in current funds for the performance of the Contract subject to 

additions and deductions as provided in the General Conditions of the Contract. 
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IN WITNESS WHEREOF, the parties to those presents have executed this Contract in two (2) 

counterparts, each of which shall be deemed an original. 

 
 

Executed this  day of  , 2019. 
 

PEACH COUNTY, GEORGIA 

ATTEST: By: (Seal) 
 

Martin H. Moseley Jr. 

Chairman, Board of Commissioners 

CONTRACTOR 

ATTEST: By: (Seal) 

Authorized Signer Name and Title (print) 

Authorized Signer signature 
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FINAL AFFIDAVIT 
 

TO: PEACH COUNTY, GEORGIA 
 

I,   (Contractor authorized person), hereby certify 

that all suppliers of materials, equipment and service, subcontractors, mechanics, and laborers 

employed by     (Contractor) or any of his subcontractors in 

connection with the written agreement dated,    2019, entered into a Contract with County 

for Construction of      [project] in PEACH COUNTY have 

been paid and satisfied in full as of , this  day of ,    2019 and that there are no 

outstanding obligations or claims of any kind for the payment of which Peach County on the above 

named projects might be liable, or subject to, in any lawful proceeding at law or in equity. 
 

Signature 
 
 
 

Title 
 

     (Contractor authorized person) Personally appeared 

before me this this  day of ,   2019, who under oath deposes and says that he is of 

the firm of   (Contractor) that he has read the above statement and 

that to the best of his knowledge and belief same is an exact true statement. 

 
 

Notary Public 
 
 
 
 

My Commission Expires 
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1.0 DEFINITIONS: Wherever used in the bidding requirements or contract documents, the terms 

listed below will have the meanings indicated which are applicable to both the singular and plural 

thereof. 

 

Addenda – Written or graphic instruments issued prior to the opening of Bids which clarify, 

correct, respond to questions, or change the bidding requirements in the proposed contract 

documents 

 

Agreement – The written instrument which is evidence of the agreement between Owner 

and Contractor covering the Work. 

 

Agreement Execution - means the date on which the Owner executes and enters into an 

Agreement with the Contractor to perform the Work. 

 

Application for Payment – The form acceptable to the Engineer which is to be used by 

Contractor during the course of the Work in requesting progress or final payments and 

which is to be accompanied by such supporting documentation as is required by the 

Contract Documents 

 

Bid – The offer or proposal of a bidder submitted to the prescribed form setting forth the 

prices for the Work to be performed 

 

Bidding Documents – The Bidding Requirements and the proposed Contract Documents 

including all Addenda 

 

Change Order – A document recommended by the engineer which is signed by the 

Contractor and Owner and authorizes an addition, deletion, or revision in the Work or an 

adjustment in the contract price or Contract Times, issued on or after the Effective Date of 

the Agreement. 

 

Contract – The entire and integrated written agreement between the Owner and Contractor 

concerning the Work. The Contract supersedes prior negotiations, representations, or 

agreements whether written or oral. The Agreement Documents specifically identified and 

incorporated herein by reference in Section 2.0, CONTRACT DOCUMENTS represent the 

entirety of the Contract. 

 

Contract Price – The moneys payable by Owner to Contractor for completion of the Work 

in accordance with the Contract Documents as stated in the agreement 

 

Contractor - means the party or parties contracting directly with the COUNTY to perform 

Work pursuant to this Agreement. 

 

Contract - means the Agreement Documents specifically identified and incorporated herein 

by reference in Section 2.0, CONTRACT DOCUMENTS. 

 

Contract Time - means the period of time stated in this Agreement for the completion of 

the Work. 
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County - means Peach County, Georgia, a political subdivision of the State of Georgia. 
 

Change Order – A written order to the Contractor signed by Owner and accepted by the 

Contractor, effecting an addition, deletion or revision in the Work, or an adjustment in the 

Agreement Price or the Contract Time, issued after execution of this Agreement. 

Synonymous with the term “Supplemental Agreement.” 

 

Day – A calendar day of 24 hours measured from midnight to the next midnight 
 

Defective Work – Work that is faulty, deficient, does not conform to Contract Documents, 

does not meet the requirements of any applicable inspection, reference standard, test or 

approval referred to in the Contract Documents, has been damaged prior to Engineer’s 

recommendation of final payment (unless responsibility for the protection thereof has been 

assumed by the Owner at Substantial Completion) 

 

Director - Director of Peach County Engineering Services Department 
 

Drawings - means collectively, all the drawings, issued by the COUNTY’S Director of 

Engineering Services Department or sealed by a Georgia Professional Engineer, Architect, 

Landscape Architect, Surveyor or other approved design professionals, approved for 

construction by the COUNTY, listed in this Agreement, and also such supplementary 

drawings as the COUNTY’S Director of Engineering Services Department or COUNTY’S 

consultant(s) may issue from time to time in order to clarify or explain such drawings or to 

show details which are not shown thereon. 

 

Effective Date of Agreement – The date indicated in the Agreement on which it becomes 

effective, but if no such date is indicated, it means the date on which the Agreement is 

signed and delivered by the last of the two parties to sign and deliver 

 

Engineer - Director of Peach County Engineering Services Department or duly appointed 

representative 

 

Field Order – A written order issued by the Engineer or duly appointed representative 

which requires minor changes in the work but which does not involve a change in the 

Contract Price or Contract Times. 

 

MUTCD – Manual on Uniform Traffic Control Devices for Streets and Highways 
 

Notice of Award – The written notice by the Owner to the successful bidder stating that 

upon timely compliance by the successful bidder with the condition’s precedent listed 

therein, Owner will sign and deliver the Agreement and Bonds if required. 

 

Notice to Proceed – A written notice given by the Owner to the contractor fixing the date 

on which the contract times will commence to run and on which the contractor shall start 

to perform the work under the contract documents. 

 

Owner – The County 
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Responsible Bidder – Means a person or entity that has the capability in all respects to 

perform fully and reliably the contract requirements. This will be determined by the County 

as a bid proposal that has an aggregate score of 72 or greater as outlined in the evaluation 

criteria in the instructions to bidders. 

 

Responsive Bidder – Means a person or entity that has submitted a bid or proposal that 

conforms in all material respects to the requirements set forth in the invitation for bids. 

 

Schedule of Unit Item Prices – A schedule, prepared and maintained by the Contractor, 

allocating portions of the Contract Price to various portions of the Work and used as the 

basis for reviewing Contractor’s application for payment changes and/or changes in the 

contract price (change orders). 

 

Specifications – Identifies the portion of the Contract Documents that identify, in writing, 

the standards of quality and performance for the products, materials, systems, and 

workmanship required to meet the Contract requirements for the work on this project, 

which form a part of the Agreement. 

 

Subcontractor - means any person, firm, partnership, joint venture, company, corporation, 

or entity having a contractual agreement with Contractor or with any of its subcontractors 

at any tier to provide a part of the Work called for by this Agreement. 

 

Substantial Completion – The time at which the Work (or specified part thereof) has 

progressed to the point where, in the opinion of the Engineer, the Work (or specified part 

thereof) can be utilized for the purpose(s) for which it is intended. 

 

Supplemental Agreement - A written order to the Contractor signed by Owner and accepted 

by the Contractor, effecting an addition, deletion or revision in the Work, or an adjustment 

in the Agreement Price or the Contract Time, issued after execution of this Agreement. 

Synonymous with the term “Change Order.” 

 

Unit Price Work – Work to be paid for on the basis of unit prices 
 

Work – The entire construction or the various separately identifiable part thereof required 

to be provided under the Contract Documents. Work includes and is the result of any and 

all obligations, duties and responsibilities, including furnishing equipment, materials, 

workmanship, labor and any other services or things necessary to the successful completion 

of the Project, assigned to or undertaken by the Contractor under this Agreement. 

 

2.0 CONTRACT DOCUMENTS 
 

2.1 List of Documents 

The Agreement, any required bonds, the General Conditions, the Detailed Scope 

of Work, the Exhibits, The Request for Bid, The Bid Form, and all Supplemental 

Agreements shall constitute the Agreement Documents. 

 

2.2 Conflict, Precedence, and Jurisdiction 
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2.2.1 The Agreement Documents are complementary, and what is called for by 

one is as binding as if called for by all. In the event there are any conflicting 

provisions or requirements in the component parts of this Agreement, the several 

Agreement Documents shall take precedence in the following order: 

 
1. Supplemental Agreements 

2. Agreement 

3. General Conditions 

4. Detailed Scope of Work 

5. Proposal/Bid/Quote 

6. Specifications 

7. Drawings 

 

2.2.2 Conflict Resolution: In the event a Conflict or disagreement should arise 

between the parties as to the performance of, or the interpretation of this 

agreement, or alleged breach of any provision of this agreement, the complaining 

party shall send a written notice to the opposite party within five (5) business days 

of obtaining knowledge of the conflict, disagreement, or alleged breach 

specifically identifying the nature of the conflict, disagreement, or alleged breach. 

The notified (responding) party shall have five (5) business days from the receipt 

of said written notice to cure said conflict, disagreement, or alleged breach. If the 

notified (responding) party shall cure such conflict, disagreement, or alleged 

breach to the satisfaction of the complaining party within five (5) business days of 

receipt of the written notice, this agreement shall continue unabated and the 

notified (responding) party shall not be liable for any loss, damage, or expense 

arising out such conflict, disagreement, or alleged breach. If the notified 

(responding) party shall not cure any such conflict, disagreement, or alleged breach 

within five business days from the receipt of written notice of such, then the 

complaining party may at its option, terminate this agreement in its entirety and 

seek damages or enforcement of this agreement in a court of law as hereinafter set 

forth; terminate this agreement in part and bring an action for damages or 

enforcement of any part of this agreement alleged to have been violated in a court 

of law as herein after provided, or proceed with the further execution and 

performance of this agreement without waiving any right to enforce any past or 

future claims for damages in a court of law as hereinafter provided. 

 

2.2.3 Choice of Courts, Jurisdiction and Venue: The Parties hereto do hereby 

agree that any suit, action, or legal proceeding that may be brought by either party 

arising out of or from, in connection with, or as a result of this agreement or the 

subject matter hereof, shall be brought exclusively in the Superior Court of Peach 

County, Georgia and that proper jurisdiction and venue of any matter arising here 

from shall be vested in the Superior Court of Peach County, Georgia, and each party 

does hereby waive any right to object to the jurisdiction and venue of said court. 
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3.0 COVENANTS AGAINST CONTINGENT FEES 

 

The CONTRACTOR shall comply with the relevant requirements of all Federal, State, 

County or local laws. The CONTRACTOR warrants that no person or selling agency has 

been employed or retained to solicit or secure this Agreement upon an agreement or 

understanding for a commission, percentage, brokerage, or contingent fee, excepting bona 

fide employees or bona fide established commercial or selling agencies maintained by the 

CONTRACTOR for the purpose of securing business and that the CONTRACTOR has 

not received any non-COUNTY fee related to this Agreement without the prior written 

consent of the COUNTY. For breach or violation of this warranty, the COUNTY shall 

have the right to annul this Agreement without liability or at its discretion to deduct from 

the Agreement Price or consideration, or otherwise recover, the full amount of such fee, 

commission, percentage, brokerage fee, gift or contingent fee. 

 

4.0 INSURANCE 

 

The CONTRACTOR shall, at all times that this Agreement is in effect, cause to be 

maintained in force and effect an insurance policy(s) that will insure and indemnify both 

COUNTY and CONTRACTOR against liability or financial loss resulting from injuries 

occurring to persons or property or occurring as a result of any negligent acts or activity of 

the CONTRACTOR during the term of this Agreement. The certificate holder shall be 

shown as Peach County Board of Commissioners, 235 Person Street, Fort Valley, Georgia 

31030. The liability under such insurance policy(s) shall be not less than: $2,000,000. 

 

A. WORKERS COMPENSATION - Coverage to apply for all employees for Statutory 

limits in compliance with the applicable state and federal laws. The policy must include 

Employer's Liability with a minimum limit of $ 500,000 each accident/ $ 500,000 disease 

policy limit/ $ 500,000 disease - each employee. 

 

B. COMPREHENSIVE GENERAL LIABILITY - Shall have minimum limits of $ 

1,000,000 Per Occurrence, $2,000,000 policy limit, Combined Single Limit for Bodily 

Injury Liability and Property Damage Liability. This shall include Premises/Operations, 

Independent Contractors, Products/Completed Operations, Broad Form Property Damage, 

XCU Coverage, Blanket Contractual Liability, and Personal Injury Coverage. 

 

C. BUSINESS AUTO LIABILITY - Shall have minimum limits of $ 1,000,000 Per 

Occurrence, $2,000,000 policy limit, Combined Single Limit for Bodily Injury Liability 

and Property Damage Liability. This shall include, Owned Vehicles, Hired and Non- 

Owned Vehicles. 

 

SPECIAL REQUIREMENTS: 
 

E. The Peach County Board of Commissioners is to be included as an ADDITIONAL 

INSURED on both the Comprehensive General Liability and Business Auto Liability 

Policies and Umbrella if necessary. 

 

F. HOLD HARMLESS CLAUSE 

See Article 6.0, INDEMNIFICATION 



Contract General Conditions 

C-20-008 

CONTRACT GENERAL CONDITIONS 

GC 8 

 

 

 

 

G. Current valid, insurance policies meeting the requirements herein identified shall be 

maintained during the duration of the named project. Renewal certificates shall be sent to 

the COUNTY 30 days prior to any expiration date. There shall also be a 30 day notification 

to the COUNTY in the event of cancellation or modification of any stipulated insurance 

coverage. 

 

H. It shall be the responsibility of the CONTRACTOR to ensure that all subcontracts 

comply with the same insurance requirements that the COUNTY requires the 

CONTRACTOR to maintain. 

 

I. Certificates of insurance, policies, bonds, and any other contract requirements meeting 

the required Risk Management and Insurance provisions shall be forwarded to the 

COUNTY'S Public Works Office with the executed Contract. A renewal certificate should 

be forwarded to the Public Works Office 30 days prior to the expiration date of the policy. 

There should also be a 30 day notification to the COUNTY in the event of cancellation or 

modification of any stipulated insurance coverage. It will be the responsibility of the Public 

Works Department to monitor contract requirements. 

 

J. All Insurance Policies of the CONTRACTOR will be required to be written on an 

Occurrence Basis. If a particular CONTRACTOR has insurance which is written on a 

Claims-Made Basis, these policies should be referred for approval by the County 

Administrator or action by the Board of Commissioners. When requesting evidence of 

insurance (certificates/policies) from CONTRACTOR, it should be clearly stated on the 

Certificate of Insurance or Insurance Policy whether the policy is written on an Occurrence 

Basis or Claims-Made Basis. A Claims-Made Policy may be acceptable but does require 

special review and tailoring for certain items. The Finance Section will assist with this 

process. When a Claims-Made Policy is acceptable, actual copies of the policies will be 

required to be forwarded to the COUNTY'S Finance Section. 

 

K. Any certificates of insurance naming an insurance company that does not have at least 

a "B" rating by A. M. Best & Company shall be referred to the Finance Section for approval 

by the County Administrator or action by the Board of Commissioners. 

 

L. All insurance documentation and approvals must be in place before the commencement 

of any work. 

 

THE COUNTY SHALL HAVE NO DUTY TO PAY OR PERFORM UNDER THIS 

CONTRACT OR AGREEMENT UNTIL SUCH CERTIFICATES MEETING THE 

ABOVE REQUIREMENTS SHALL HAVE BEEN DELIVERED TO AND 

APPROVED BY THE COUNTY. 

 

5.0 PROHIBITED INTERESTS 

 

A. Conflict of Interest: The CONTRACTOR agrees that it presently has no interest and 

shall acquire no interest, direct or indirect, that would conflict in any manner or degree 

with the performance of its services hereunder. The CONTRACTOR further agrees that, 



Contract General Conditions 

C-20-008 

CONTRACT GENERAL CONDITIONS 

GC 9 

 

 

 

in the performance of the Agreement, no person having any such interest shall be employed 

directly or indirectly by the CONTRACTOR. 

 

B. Interests of Public Officials: No member, officer, or employee of the COUNTY 
during his tenure or for one year thereafter, shall have any interest, direct or indirect, in this 

Agreement or the proceeds thereof. 

 

6.0 INDEMNIFICATION 
 

The CONTRACTOR agrees, to the fullest extent permitted by law, to indemnify and hold 

harmless the COUNTY, its officers, directors, agents and employees from and against all 

claims, damages, liabilities or costs, including reasonable attorneys' fees and defense costs, 

to the extent caused by the Contractor’s negligent performance of construction services or 

sub-standard materials under this Agreement and that of its sub-contractors or anyone to 

whom the CONTRACTOR is legally liable. 

 

7.0 INDEPENDENT CONTRACTOR 

 

The CONTRACTOR shall perform the services under this Agreement as an independent 

contractor and nothing contained herein shall be construed to be inconsistent with this 

relationship or status. Nothing in this Agreement shall be interpreted or construed to 

constitute the CONTRACTOR or any of its agents or employees to be the agent, 

employee, or representative of the COUNTY nor shall imply any rights under any tax 

exemption the COUNTY might enjoy. 

 

8.0 SUBCONTRACTING 

 

The CONTRACTOR shall not subcontract in excess of 10% of the work covered by this 

Agreement or permit subcontracted work to be further subcontracted without the 

COUNTY’S prior written approval of the subcontractor(s). All sub-contractors must be 

approved by the DIRECTOR. The COUNTY will not approve any subcontractor for work 

covered by this Agreement that has not been recommended for approval by the 

DIRECTOR. 

 

All subcontracts in the amount of $5,000 or more shall include the provisions set forth in 

this Agreement. 

 

9.0 ASSIGNABILITY 

 

The CONTRACTOR shall not assign or transfer whether by an assignment or notation, 

any of its rights, obligations, benefits, liabilities or other interest under this Agreement 

without the written consent of the COUNTY. 

 

10.0 EQUAL EMPLOYMENT OPPORTUNITY 

 

During the performance of this Agreement, the CONTRACTOR agrees as follows: 
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A. The CONTRACTOR will not discriminate against any employee or applicant for 

employment because of race, creed, color, sex, national origin, religion, age, disability, 

marital or veteran status or any other legally protected status. 

 

B. The CONTRACTOR will, in all solicitations or advertisements for employees placed 

by qualified applicants, receive consideration for employment without regard to race, 

creed, color, sex, national origin, religion, age, disability, marital or veteran status or any 

other legally protected status. 

 

C. The CONTRACTOR will cause the foregoing provisions to be inserted in all 

subcontracts for any work covered by the Agreement so that such provision will be binding 

upon each subcontractor, provided that the foregoing provisions shall not apply to contracts 

or subcontracts for standard commercial supplies of raw materials. 

 

D. The CONTRACTOR shall only utilize personnel authorized to work in the United 

States in accordance with applicable federal and state laws. If the CONTRACTOR is found 

to be in violation of applicable federal, state and /or local laws and/or regulations, and if 

the Peach County has reasonable cause to believe that the CONTRACTOR has knowingly 

employed individuals who are not eligible to work in the United States, the County shall 

have the right to cancel the contract immediately without penalty or recourse and suspend 

or debar the CONTRACTOR from doing business with the County. 

 

11.0 ANTI-KICKBACK CLAUSE 
 

Salaries of employees, equipment operators, superintendents, technicians, or professionals 

performing work under this Agreement shall be paid unconditionally and not less often 

than once a month without deduction or rebate on any account except only such payroll 

deductions as are mandatory by law. The CONTRACTOR hereby promises to comply 

with all applicable "Anti-Kickback" laws, and shall insert appropriate provisions in all 

subcontracts covering work under this Agreement. 

 

12.0 CLAIMS AND DISPUTES PERTAINING TO SALARY RATES 
 

Claims and disputes pertaining to salary rates or to classifications of employees, equipment 

operators, superintendents, technicians, or professionals of subcontractors performing 

work under this Agreement shall be promptly reported in writing by the CONTRACTOR 

to the COUNTY for the latter's decision which shall be final with respect thereto. Nothing 

herein, however, shall be construed as relieving the CONTRACTOR from its 

responsibilities as primary contracting party with such subcontractors. 

 
 

13.0 PERSONNEL AND EQUIPMENT 
 

The CONTRACTOR represents that it has secured or will secure, at its own expense, all 

personnel necessary to complete this Agreement; none of whom shall be employees of, or 

have any contractual relationship with the COUNTY. Primary liaison with the COUNTY 

will be through a representative specifically designated by the CONTRACTOR. All of the 

services required hereunder will be performed by the CONTRACTOR under the 
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representative’s supervision, or by the sub-contractor stipulated in the proposal and all 

personnel engaged in the work shall be fully qualified and shall be authorized or permitted 

under law, if applicable, to perform such services. 

 

The CONTRACTOR shall employ only qualified registered surveyors in responsible 

charge of any survey work. 

 

The CONTRACTOR shall employ only qualified professional engineers in responsible 

charge of any engineering work. 

 

The CONTRACTOR shall employ a standard of care, skill and diligence in the 

performance of the services in this contract as is ordinarily possessed and exercised by 

members of the same profession, currently practicing, under similar circumstances, 

sufficient to construct structures that meet accepted industry standards in terms of quality 

and accuracy for their intended purpose. 

 

The CONTRACTOR acknowledges all applicable rules and regulations of the U.S. 

Government, the U.S. Occupational Safety and Health Administration (OSHA) and the 

State of Georgia with regard to worker health and safety. 

 

14.0 CHANGES AND EXTRA WORK 

 

The COUNTY may, at any time, request changes in the work to be performed hereunder. 

All such changes, including any increase or decrease in the amount of the 

CONTRACTOR'S compensation, which are mutually agreed upon by and between the 

COUNTY and the CONTRACTOR, shall be incorporated in written Supplemental 

Agreements to this Agreement. 

 

Changes that involve an increase in the budgeted contract amount shall require the approval 

of the County Administrator or the Board of Commissioners. Changes to the scope of work 

that do not involve increasing the project budget may be approved by the DIRECTOR or 

authorized designee of the COUNTY. 

 

15.0 AUDITS AND INSPECTORS 

 

The CONTRACTOR shall maintain all books, documents, papers, time sheets, 

accounting records and other evidence pertaining to costs incurred on the Project and used 

in support of its proposal and shall make such material available at all reasonable times 

during the period of the Agreement and for seven years from the date of final payment 

under the Agreement, for inspection by the COUNTY or any reviewing agencies, and 

copies thereof shall be furnished upon request. The CONTRACTOR agrees that the 

provisions of this Article shall be included in any Agreements it may make with any 

subcontractor, assignee, or transferee. 
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16.0 CONTRACTOR COORDINATION 

 

The CONTRACTOR shall cooperate fully with the DIRECTOR, or their duly authorized 

representative (s), Georgia Department of Transportation, Federal government officials, 

municipalities and local government officials, utility companies, railroads, and others, as 

may be directed by the COUNTY. 

 

If the COUNTY undertakes or awards other contracts for additional related work, the 

CONTRACTOR shall fully cooperate with such other Contractor/Consultant and 

COUNTY employees or appointed committee(s), and shall carefully fit its own work to 

such additional work as may be directed by the COUNTY. The CONTRACTOR shall 

not commit or permit any act which will interfere with the performance of work by any 

other CONTRACTOR or by COUNTY employees. 

 

17.0 VERBAL AGREEMENT OR CONVERSATION 
 

No verbal agreement or conversation with any officer, agent, or employee of the 

COUNTY, either before, during, or after the execution of this Agreement, shall affect or 

modify any of the terms or obligations herein contained, nor shall such verbal agreement 

or conversation entitle the CONTRACTOR to any additional payment whatsoever under 

the terms of this Agreement. All changes to this Agreement shall be in writing and 

appended hereto as prescribed in Article 14.0 above. 

 

18.0 NOTICES 
 

All notices shall be in writing and delivered in person or transmitted by certified mail, 

postage prepaid. 

 

Notices to the COUNTY shall be addressed to the DIRECTOR or authorized 

representative as follows: 

 

Paul Schwindler, P.E., Director 

Peach County Engineering Services 

213 Persons Street 

Fort Valley, GA 31030 

(478) 827-3532 

 
 

Notices to CONTRACTOR shall be addressed as follows: 
 

<Name of Contractor Representative> 

<Name of Organization> 

<Street Address> 

<City, Zip Code> 

<Representative Phone Number> 
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19.0 LIAISON 
 

The DIRECTOR or his duly appointed representative shall act as the Liaison between the 

CONTRACTOR and the COUNTY and all utilities, authorities or governments whose 

properties will be affected. The CONTRACTOR shall arrange for conferences and 

exchanges of data and information and for necessary approvals. 

 

All correspondences, data, information, invoices and reports shall be directed to the Liaison 

to provide for proper distribution to the parties concerned. 

 

The Liaison will expedite any necessary decisions affecting the performance of the 

CONTRACTOR’S Agreement, but the CONTRACTOR shall not make use of the 

Liaison’s services on trivial or minor matters normally to be decided by the 

CONTRACTOR. 

 

20.0  DELIVERY OF DOCUMENTS 
 

Except as otherwise provided herein, the CONTRACTOR shall submit all progress 

documents, reports, sketches, planning notes, and other papers and supporting data 

required under this Agreement to the COUNTY in triplicate. The CONTRACTOR shall 

deliver the required progress reports in a timely manner so that the work can be reviewed. 

 

21.0 PROGRESS REPORTS 
 

The CONTRACTOR shall report to the COUNTY on suitable forms approved by the 

COUNTY the status of work on the last day of each month during the life of the 

Agreement. The report shall include, but is not limited to: 

 
1. Construction activities completed during this period 

2. Problems and/or unforeseen conditions 

3. Required inspections conducted during the period 

4. Complete schedule; items impacting the schedule; projected completion date 

6. Quality assurance activities 

 

22.0 CONFERENCES AND FIELD INSPECTIONS 
 

The CONTRACTOR shall familiarize himself with existing infrastructure facilities and 

visit key locations throughout the PROJECT area, acquainting themselves with all local 

conditions involved in the prosecution of this Agreement. The CONTRACTOR may 

request that a representative of the COUNTY accompany him on specific site visits if field 

conditions are such that they warrant special attention. As work progresses either party may 

request a conference or additional field inspection to discuss elements of the work. In this 

event, the parties shall agree on a time and place for the conference or inspection and each 

party shall attend. All conferences and meetings shall be held at a location that will not be 

a direct cost to the PROJECT. In the event the parties cannot agree on a time and place for 

the conference, the COUNTY will have final decision. The CONTRACTOR shall attend 

as many meetings or conferences as necessary to finalize the work. 
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23.0 RIGHT TO ENTRY 

 

The CONTRACTOR will notify all property owners or occupants of the intent to enter 

properties for the purpose of accomplishing surveys or other field investigations in 

accordance with the practices of the COUNTY. The CONTRACTOR shall discuss with 

and receive approval from the COUNTY prior to sending said notices of intent to enter 

private property. Upon request by the CONTRACTOR, the COUNTY will provide the 

necessary documents identifying the CONTRACTOR as being in the employ of the 

COUNTY for the purposes described in the Agreement. If the property owners or 

occupant denies the CONTRACTOR permission to enter, such incident will be reported 

to the COUNTY and the COUNTY will initiate such action as is dictated by current 

policy and procedure. 

 

24.0 UTILITIES 
 

Utilities such as sewer, water, data, and electric lines encountered in the work shall be 

protected from injury and maintained in service until moved or replaced as required under 

this Contract or by others as the case may be, or abandoned as may be necessary for the 

proper construction and use of the new work. 

 

The CONTRACTOR shall identify all major elements of privately, publicly or 

cooperatively owned utilities that may be impacted by proposed elements of the PROJECT. 

The CONTRACTOR shall stop work, and immediately notify the COUNTY of any 

unforeseen utility conflicts encountered or discovered. 

 

The CONTRACTOR shall make no commitments to the utility companies that are binding 

upon the COUNTY. The COUNTY will conduct any necessary negotiations with the 

utilities and authorities. However, the CONTRACTOR may be required to participate in 

such negotiations at the request of the COUNTY during the prosecution of the PROJECT 

if such work is undertaken by the County. 

 

25.0 TESTS AND INSPECTIONS 
 

CONTRACTOR shall be responsible for arranging and obtaining and shall pay all costs in 

connection with any inspections, tests, or approvals required for COUNTY’S and 

DIRECTOR’S acceptance of materials or equipment to be incorporated in the Work; or 

acceptance of materials, mix designs, or equipment submitted for approval prior to 

CONTRACTOR’S purchase thereof for incorporation in the Work. Such inspections test 

or approvals shall be performed by organizations acceptable to DIRECTOR and 

COUNTY. 

 

26.0 REVIEW OF WORK 
 

The COUNTY and DIRECTOR their consultants and other representatives and personnel 

of the COUNTY, independent testing laboratories, and governmental agencies with 

jurisdictional interests will have access to the Site and the Work at reasonable times for 

their observation, inspection, and testing. CONTRACTOR shall provide them proper and 
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safe conditions for such access and advise them of Contractor’s safety procedures and 

programs so that they may comply therewith as applicable. The Project activities and data 

collected under this Agreement and amendments hereto. All reports, drawings, studies, 

specifications, estimates, maps and computations, prepared by or for the CONTRACTOR, 

shall be available to authorized representatives of the COUNTY for inspection and review 

at all reasonable times in the main offices of the COUNTY. 

 

Refusal by the CONTRACTOR to submit progress reports and/or required submittals shall 

be cause to withhold payment to the CONTRACTOR until the CONTRACTOR complies 

with the COUNTY’S request in this regard. 

 

27.0 NOTICE OF DEFECTS 
 

Prompt notice of all defective Work of which the COUNTY or DIRECTOR has actual 

knowledge will be given to Contractor. Defective Work may be rejected, corrected, or 

accepted 

 

28.0 CORRECTION OR REMOVAL OF DEFECTIVE WORK 
 

Promptly after receipt of written notice, CONTRACTOR shall correct all defective Work, 

whether or not fabricated, installed, or completed, or, if the Work has been rejected by the 

DIRECTOR, remove it from the Project and replace it with Work that is not defective. 

CONTRACTOR shall pay all claims, costs, losses, and damages (including but not limited 

to all fees and charges of engineers, architects, attorneys, and other professionals and all 

court or other dispute resolution costs) arising out of or relating to such correction or 

removal (including but not limited to all costs of repair or replacement of work of others). 

 

29.0 COUNTY MAY CORRECT DEFECTIVE WORK 
 

If CONTRACTOR fails within a reasonable time after written notice from DIRECTOR to 

correct defective Work, or to remove and replace rejected Work as required by DIRECTOR 

in accordance with Paragraph 28.0, or if CONTRACTOR fails to perform the Work in 

accordance with the Contract Documents, or if CONTRACTOR fails to comply with any 

other provision of the Contract Documents, COUNTY may, after seven days written notice 

to CONTRACTOR, correct, or remedy any such deficiency. 

 

CONTRACTOR shall not be allowed an extension of the Contract Times because of any 

delay in the performance of the Work attributable to the exercise by COUNTY of 

COUNTY’S rights and remedies under this paragraph 29.0. 

 

30.0 COUNTY MAY STOP WORK 
 

If the Work is defective, or CONTRACTOR fails to supply sufficient skilled workers or 

suitable materials or equipment, or fails to perform the Work in such a way that the 

completed Work will conform to the Contract Documents, COUNTY may order 

CONTRACTOR to stop the Work, or any portion thereof, until the cause for such order 

has been eliminated; however, this right of COUNTY to stop the work shall not give rise 

to any duty on the part of the COUNTY to exercise this right for the benefit of 
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CONTRACTOR, any Subcontractor, any Supplier, any other individual or entity, or any 

surety for, or employee or agent of any of them. 

 

31.0 SUPERVISION AND CONTROL 
 

The CONTRACTOR shall perform the services required to accomplish the Work plan as 

stated herein under such control and supervision by the COUNTY as the COUNTY may 

deem appropriate. The CONTRACTOR shall employ sufficient qualified personnel to 

perform the work within the time stipulated in the agreement. 

 

32.0 ENVIRONMENTAL IMPACT 
 

The CONTRACTOR shall conduct all operations so as to minimize, to the greatest extent 

possible, adverse environmental impact. 

 

32.A. Noise: All equipment and machinery shall be provided with exhaust mufflers 

maintained in good working order so as to reduce operating noise to minimum levels. 

 

32.B. Dust/Smoke: All equipment movements shall be accompanied by a minimum of 

dust. Traveled surfaces and earthwork shall be maintained in a moist condition to avoid the 

generation of dust or the airborne movement of particulate matter under all prevailing 

atmospheric conditions. 

 

Burning operations will be conducted only with written permission of the COUNTY and/or 

appropriate regulatory agency. The CONTRACTOR shall be responsible for obtaining all 

permits and comply with all codes, ordinances and regulations pertaining to the burning. 

 

32.C. Traffic: Trucks shall be routed over roads which will result in the least effect on 

traffic and nuisance to the public. All material shall be loaded in a manner which will 

preclude the loss of any portion of the load in transit, including covering, if necessary. 

 

32.D. Erosion Sedimentation & Pollution Control: All points runoff from rainfall shall 

be visually monitored to determine that no eroded material from the construction site is 

being deposited offsite. Measures shall be taken to promptly eliminate such a deposition if 

occurring, including the installation of detention basins. All Erosion Sedimentation & 

Pollution Control permitting shall be the responsibility of the CONTRACTOR. It shall be 

the CONTRACTOR’S responsibility to submit the Notice of Intent (NOI) for discharging 

storm water from the construction project if applicable, and the contractor shall be 

responsible for compliance with the requirements set forth in the Erosion Sedimentation & 

Pollution Control Plan and federal, state and local regulations. 

 

32.E. Fuel & Lubrication Spills: All spills shall be removed from the site immediately 

by the CONTRACTOR. 

 

32.F. Fuel Storage & transfer: All spills shall be allowed only in areas approved by the 

COUNTY or DIRECTOR. 
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33.0 MAINTENANCE DURING CONSTRUCTION 
 

The CONTRACTOR shall maintain the Work from the beginning of construction 

operations until final acceptance. This maintenance shall constitute continuous and 

effective Work prosecuted day by day with adequate equipment and forces to the end that 

the site and structures thereon are kept in safe, satisfactory condition at all times, including 

satisfactory signing or marking as appropriate and control of traffic where required by use 

of traffic control devices as required in accordance with the latest MUCD standards and/or 

the county. 

 

The CONTRACTOR shall provide and maintain a safe working environment at all times. 

This includes, but is not limited to Roads, shoulders, staging areas, and all other areas that 

the contractor uses to complete the work. The CONTRACTOR or CONTRACTOR’S 

employees shall not violate any Federal, State, or local laws within Peach County while 

this contract is in force. 

 

Upon completion of the Work, the CONTRACTOR shall remove all construction signs 

and barriers before final acceptance. 

 

While undergoing improvements, public roads and buildings shall be kept open to all traffic 

by the CONTRACTOR unless allowed in the agreement. The CONTRACTOR shall keep 

the portion of the project area being used by the public, whether it is through or local traffic, 

in such condition that traffic will be adequately accommodated. The CONTRACTOR shall 

bear all costs of signs and markings, barricades as required and other maintenance WORK 

during construction and before the WORK is accepted and of constructing and maintaining 

such approaches, crossings, intersections, sidewalks, hallways, ingress/egress points and 

others features as may be necessary without direct compensation. 

 

34.0 BARRICADES, DANGER, WARNING & DETOUR SIGNS 
 

The CONTRACTOR shall provide, erect, and maintain all necessary barricades, suitable 

and sufficient lights, danger signals, signs and other traffic control devices, and shall take 

all necessary precautions for the protection of the Work and safety of the public. 

Highways, streets, sidewalks, buildings, hallways, and ingress/egress points closed to 

traffic or building users shall be protected by effective barricades, and obstructions shall 

be lighted during hours of darkness. Suitable warning signs shall be provided to properly 

control and direct traffic. 

 
The CONTRACTOR shall furnish, install, and maintain all necessary barricades, warning 

signs, and other protection devices in accordance with the most recent version of Manual 

on the Federal Highway Administration’s Uniform Traffic Control Devices (MUTCD) 

standards and/or County requirements in the area which the project is located. Temporary 

Signs may be reused, provided they are in good condition and legible. All protective 

devices shall be kept in a good, legible condition while in use. 
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As soon as construction advances to the extent that temporary barricades, and signs are 

no longer needed to inform the traveling public, such signs shall be promptly removed. 

 
The cost of furnishing, erecting, maintaining, and removing protective devices will not be 

paid for as a separate Bid item. Where the CONTRACTOR is required to perform any of 

these functions, the cost thereof shall be included in the overall Bid submitted. 

Ownership of the temporary warning devices shall remain with the CONTRACTOR. 
 

35.0 TERMINATION OF AGREEMENT FOR CAUSE 

 

If through any cause, the CONTRACTOR shall fail to fulfill in a timely and proper 

manner its obligations under this Agreement, or if the CONTRACTOR shall violate any 

of the covenants, agreements or stipulations of this Agreement, the COUNTY shall 

thereupon have the right to terminate this Agreement by giving written notice to the 

CONTRACTOR of such termination, and specifying the effective date thereof, at least 

five (5) normal business days before the effective date of such termination. Failure to 

maintain the scheduled level of effort or providing the deliverable product for each 

identified project milestone as proposed and prescribed, or deviation from the project 

schedule without prior approval of the COUNTY, shall constitute cause for termination. 

In such event, all finished or unfinished work by the CONTRACTOR under this 

Agreement shall become the property of the COUNTY, and the CONTRACTOR shall 

be entitled to receive just and equitable compensation for any satisfactory work completed, 

as determined by the COUNTY. 

 

If this termination of agreement for cause is invoked against the CONTRACTOR, then the 

CONTRACTOR shall be liable and responsible for payment to the COUNTY for any costs 

above the Agreement Price as defined in the Contract that are incurred by the County in 

order to satisfactorily complete the PROJECT to the satisfaction of the COUNTY. Payment 

to the COUNTY will be due within 30 calendar days upon written notification from the 

COUNTY. 

 

36.0 TERMINATION FOR CONVENIENCE OF THE COUNTY 

 

The COUNTY may terminate this Agreement for its convenience at any time by a notice 

in writing to the CONTRACTOR. If the Agreement is terminated by the COUNTY as 

provided in this Article, the CONTRACTOR will be paid compensation for those services 

actually performed. Partially completed tasks will be compensated for based on a signed 

statement of completion to be submitted by the CONTRACTOR which shall itemize each 

task element and briefly state what work has been completed and what work remains to be 

done. 

 

All such expenses shall be properly documented and submitted to the DIRECTOR or his 

designee for processing. The Peach County Board of Commissioners shall be the final 

authority in the event of any disputes over authorized costs between the DIRECTOR and 

the CONTRACTOR. 



 

 

 

 

37.0  CONTRACTOR’S PAYMENT AND RETAINAGE OF PAYMENT 
 

Contractor may submit partial pay requests (Invoices) on a weekly, bi-weekly, or 30-day 

basis. Pay requests must be submitted regularly and for no greater than 30-day periods. 

 

Partial pay estimates may include stored materials. CONTRACTOR must submit invoices 

and all materials must be located at the site of the work. Retainage will not be held on 

stored materials. 

 

The retainage shall be an amount equal to 10% of the CONTRACTOR’S partial pay 

estimate until 50% completion. Further payments shall be made in full to the 

CONTRACTOR and no additional amounts may be retained unless the DIRECTOR 

certifies that the job is not proceeding satisfactorily, but amounts previously retained shall 

not be paid to the CONTRACTOR. At 50% completion or any time thereafter when the 

progress of the work is not satisfactory, additional amounts may be retained, but in no event 

shall the total retainage be more than 20% of the value of the work completed. Upon 

substantial completion of the work, any amount retained may be paid to the 

CONTRACTOR. When the work has been substantially completed except for work which 

cannot be completed because of weather conditions, lack of materials, or other reasons 

which in the judgement of the COUNTY are valid reasons for non-completion, the 

COUNTY may make additional payments, retaining at all times an amount sufficient to 

cover the estimated cost of the work still to be completed. 

 
38.0 SANITARY CONVENIENCES 

 
 

39.0 BONDS 
 

If required in the Request for Bid or Proposal the CONTRACTOR shall furnish Payment 

and Performance Bonds equal to 100% of the estimated contract total listed on the Bid 

Sheet of the CONTRACTOR’S response. 

 

40.0 DAMAGED INFRASTRUCTURE 
 

The CONTRACTOR shall be responsible for any damages to existing Infrastructure 

including, but not limited to: utilities, concrete, asphalt, buildings, or grounds, etc., and 

shall repair or replace any damage to its pre-existing condition at their own expense 

 

End of Section 

 

 

 
Contractor’s Initials   


