CITY OF LEESBURG
FLORIDA

PP ESBUR -
PGmrs> Y | INVITATION FOR BID (IFB)

IFBTITLE: MEADOW STREET STORMWATER IMPROVEMENTS

IFB Number: 180391 Contracting Buyer: Lisa Wolfkill
Bid Due Date: May 3, 2018 Pre-Bid Meeting: April 24, 2018
Bid Due Time: 2:00 P.M. Issue Date: April 18, 2018

Estimate of Project Magnitude: $65,000.00 to $70,000.00

Brief Description / Purpose

INVITATION FOR BID
No. 180391
City of Leesburg, Florida

The City of Leesburg, Florida invites interested and qualified Contractors to submit sealed bids for
providing all necessary labor, materials, equipment and supervision for the Meadow Street
Stormwater Improvement project. Details and specifications are outlined within this Invitation for
Bid document.

Sealed bids will be received at the Purchasing Office located at 204 N. 5" Street, Leesburg, Florida
34748 no later than the appointed due date and time or as revised by any addenda.

Registered vendors may obtain a copy of the IFB online at www.vendorregistry.com. A copy may
also be obtained by e-mailing a request to purch@]leesburgflorida.gov or by calling (352)728-9880.

Publish:  Vendor Registry

Bid Package Distribution

The City of Leesburg utilizes Vendor Registry (www.vendorregistry.com) as the ONLY official on-
line bid management system to distribute solicitations, addenda and answers to questions.
Solicitation information obtained from other sources may not be current or accurate and should not
be relied on for submitting a response to a solicitation.

There is no charge to vendors/contractors to register and participate in the solicitation, nor will any
fees be charged to the awarded vendor. Refer to www.leesburgflorida.gov/purchasing/bids.aspx for
further information.

Vendors are strongly encouraged to register (at no cost) with Vendor Registry to download
solicitation documents. Should time not permit you to complete the registration process please
contact the Purchasing Division at (352)728-9880 or by email at purch@leesburgflorida.gov to
obtain a solicitation document(s).
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SECTION 1-SPECIAL TERMS & CONDITIONS

ST-1. PURPOSE
The purpose of this solicitation is to invite bids from interested and qualified professional
licensed General Contractors or Underground Ultility and Excavation Contractors to provide
labor, material, equipment and supervision related to installation of a new 30-inch storm pipe
from the intersection of 2™ Street and Meadow Street north to the City trail. This
intersection is prone to flooding and the new drainage pipe will alleviate the flooding issues
at intersection.

ST-2. PROJECT LOCATION
Project area is located at the intersection of 2™ Street and Meadow Street and will run north
to the City trail. See the drawings in the attachment section of this document.

ST-3. QUESTIONS, INFORMATION or CLARIFICATION
ALL questions regarding this solicitation, including technical specifications or scope of work,
shall be submitted in writing to the Designated Procurement Representative. To ensure fair
consideration for all parties, the City prohibits communication to or with any department,
division, employee, or city representative from the date of issuance of this solicitation until
tinal City action.

a. Bidders are encouraged to use the question/answer feature of Vendor Registry for
the submission of questions and requests for information. Should that not be
possible, questions relative to interpretation of specifications, scope of services or the
submittal process shall be addressed in writing to the Designated Procurement
Representative at purch@leesburgflorida.gov.

b. The deadline for questions is seven (7) business days prior to the solicitation due
date. Does not include the day the solicitations are due.

c. Any interpretation made to Bidders shall be expressed in the form of a written
Addendum to the solicitation. Which, if issued, will be made available to all
prospective Bidders no later than the three (3) business days immediately before the
solicitation due date. Does not include the day the solicitations are due.

d. Inquiries received after the deadline for questions may not be given any consideration
at the discretion of the Purchasing Manager.

e. It will be the responsibility of the Bidders to contact the Purchasing Division prior to
submitting bids to ascertain if any addenda have been issued, to obtain all such
addenda, incorporate addenda in their bid response and acknowledge said addenda
on the appropriate form.

ST-4. PRE-BID CONFERENCE/SITE VISIT
A “non-mandatory” pre-bid meeting/site visit will be held on:

Date/Time: Tuesday, April 24, 2018 at 9:00 AM.

Location: City of Leesburg
Procurement Division Conference Room
204 N. 5" Street, Leesburg, Florida 34748
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ST-5.

ST-6.

This is the only scheduled time contractors and their subcontractors can visit, inspect
conditions, and take measurements. Additional contractor visits may take place at
contractor’s convenience.

Bidders are advised to bring this solicitation document to the conference, as additional
copies may not be available. Also, attendees should have equipment needed for measuring,
as this may be their only opportunity.

Prior to submitting a bid, it is advisable the vendor visit the site(s) of the projected work and
become familiar with any conditions which may in any manner affect the work to be done or
affect the equipment, materials and labor required. The vendor is also advised to examine
carefully the specifications and to become thoroughly aware regarding any and all conditions
and requirements that may in any manner affect the work to be performed under the
contract. No additional allowances will be made because of lack of knowledge of these
conditions. For any additional information regarding the specifications and requirements of
this bid contact the designated procurement representative.

ELIGIBILITY

To be eligible to respond to this IFB, bidding firms must demonstrate they, or the principals
assigned to the project, have successfully completed projects similar to those specified in the
Scope of Services section of the IFB, to at least three municipal entities.

Bidders/Contractors must have a minimum of three (3) years expetience in performing the
same or similar work required on this project. Bidders shall provide a minimum of three (3)
reference projects completed within the last one (1) year related to similar contracts of similar
scope and size. References shall be given on the forms provided.

LICENSES
The vendor submitting a bid must hold at least one of the following licenses:

e State of Florida CERTIFIED UTILITY AND EXCAVATION (CUC), or
e Registered* UTILITY AND EXCAVATION (RU).

e State of Florida CERTIFIED GENERAL CONTRACTOR (CGC), or

e Registered* GENERAL CONTRACTOR (RG).
*Lake County Building Services, Lake County Florida is the registering authority for
work performed by registered contractors with the City of Leesburg.

The vendor shall obtain and pay for all licenses required for this project and shall comply
with all laws, ordinances, regulations and building code requirements applicable to the work
contemplated herein. Damages, penalties and/or fines imposed on the City ot the vendor for
failure to obtain required licenses shall be borne by the vendor.

The contractor and subcontractors must hold the necessary valid license for the type of work
to be performed for the full duration of the project. Allowing the license to lapse at any time
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during the project will be cause for the contract to be terminated for cause. The license must
be effective at the time their bid is submitted.

Licenses will be verified through the Florida Department of Professional Regulation website
(myfloridalicense.com).

ST-7. DESIGNATED PROCUREMENT REPRESENTATIVE
Questions concerning any portion of this solicitation shall be directed in writing [fax and e-
mail accepted] to the below named individual who shall be the official point of contact for
this solicitation. Questions should be submitted no later than five (5) working days before
the bid opening date.

Lisa Wolfkill, Purchasing Representative
City of Leesburg | Purchasing Department
204 N. 5th Street, Leesburg, FL. 34748
Phone: 352-728-9880 | E-mail: purch@leesburgflorida.gov

No answers given in response to questions submitted shall be binding upon this solicitation
unless released in writing as an addendum to the solicitation by the Purchasing Division for
the City of Leesburg.

ST-8. RESTRICTED DISCUSSIONS

From the date of issuance of this solicitation until final City action, vendors should NOT
discuss the solicitation or any part thereof with any employee, agent, or any other
representative of the City except as expressly authorized by the designated procurement
representative.  The only communications that shall be considered pertinent to this
solicitation are appropriately signed written documents from the vendor to the designated
procurement representative and any relevant written document promulgated by the
designated procurement representative.

ST-9. METHOD OF SOLICIATION RESPONSE
The Procurement Division shall receive responses to this Request for Qualifications by the
methods listed here no later than the due date and time established within the solicitation.
Responses will not be accepted by any other means.

a. ELECTRONIC SUBMISSIONS
Upload completed submissions as a single electronic file using the City’s online bid
management system powered by Vendor Registry. Vendors must have an
established account in advance of uploading bid submissions.

b. PHYSICALLY DELIVERED SUBMISSIONS
Deliver physical hardcopy submissions to:

City of Leesburg
Procurement Division
204 N. 5th Street
Leesburg, Florida 34748
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ST-10.

ST-11.

ST-12.

ST-13.

ST-14.

ST-15.

ST-16.

Allow sufficient time for transportation and inspection. Each package shall be clearly marked
with the applicable solicitation number, title, and company name. Ensure that your bid is
secutely sealed in an opaque envelope/package to provide confidentiality of the bid ptior to
the solicitation closing.

COMPLETION REQUIREMENTS FOR INVITATION FOR BID

Complete all forms and Item Bid Schedule. One (1) original of all forms and Item
Bid Schedule must be returned submitted by the vendor shall be sealed and delivered to
the Purchasing Division no later than the official bid opening date and time. Any bid
received after this time will not be considered and will be returned unopened to the
submitter. The City is not liable or responsible for any costs incurred by any Bidder in
responding to this IFB including, without limitation, costs for product and/or setvice
demonstrations if requested.

When you submit your bid, you are making a binding offer to the City and are agreeing to all
of the terms and conditions in this Invitation for Bid. Use only the form(s) provided in this
document. If you make any change to the content or format of any form, the City may
disqualify your offer. All information shall be legible and either written in ink or typewritten.
If you make a correction or change on any document, the person signing the bid or proposal
must initial the change. The bid shall be manually signed by an official authorized to legally
bind the Bidder to its provisions.

Specific Completion Directions - Pricing shall be completed using the provided Schedule of
Bid Items in the Forms Section of this solicitation.

BID RESPONSE GUARANTEE — Not Applicable

RETURN OF BID RESPONSE GUARANTEES — Not Applicable

GUARANTY OF FAITHFUL PERFORMANCE AND PAYMENT - Not Applicable
POWER OF ATTORNEY — Not Applicable

BID OPENING

This project is considered a Construction Project. All bids that have been received in a
timely manner will be opened in a Public Meeting in accordance with Chapter 255.0518
Florida Statute. The names of the bidders submitting bids will be read aloud and recorded
with the bid amounts for each of the base bid items. The bids will be available for inspection
in the Purchasing Division during normal business hours.

LOCAL VENDOR PREFERENCE

(Applicable to projects whose cost is $25,000 or greater.)

The City of Leesburg applies a Local Vendor Preference (LVP) for the purchase of personal
property, general services, and professional services where the total purchase cost is $25,000
and greater by means of competitive bid, request for proposals, qualifications or other
submittals and competitive negotiation and selection. Except where federal or state
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ST-17.

ST-18.

ST-19.

ST-20.

law/requitements mandate to the contrary, preference shall be given to Local Vendors in the

following manner:

a. “Tier I Local Vendor” shall be defined as the primary Business Office or a Full Time
Sales Oftice of the vendor being located within the City of Leesburg or the vendor
receiving one or more Utility Services from the City of Leesburg.

i.  Tier I Local Vendor - Under a Competitive Solicitation, the City may give a
preference to a Tier I Local Vendor in the amount of five percent (5%) of the bid
price or $25,000, whichever is less.

b. “Tier II Local Vendor” shall be defined as the primary Business Office or a Full Time
Sales Oftice of the vendor not meeting the definition of a Tier I Local Vendor but
nonetheless being located within the 20-Mile Radius as defined in this policy.

i.  Tier II Local Vendor - Under a Competitive Solicitation, the City may give a
preference to a Tier II Local Vendor in the amount of two percent (2%) of the bid
price or $10,000, whichever is less.

The Local Vendor preference will be applied only to the items/amount used for purposes of
bid evaluation and determining award.

Bidders wanting a copy of the entire policy can receive one by making a request by e-mail to
purch@leesburgflorida.gov or by calling the purchasing office at (352) 728-9880.

METHOD OF AWARD

To a single vendor in the aggregate. Recommendation of Award will be to the responsible
bidder submitting the lowest responsive bid and holding the necessary licenses, certifications
and experience. Determination of low bid amount will be made using the total bid for the
Base Bid Items only and will not consider additional contract items. Local Vendor
Preference will be considered when applicable in determining the low bid amount.

QUANTITIES
Measurements and quantities which may be given are estimates only, given for informational
purposes. Bidders are encouraged to visit the sites to verify measurements and quantities.

The City reserves the right to alter the quantities of work to be performed at any time when
necessary and the Contractor shall perform the work as altered, increased or decreased.
Payment for such altered increased or decreased quantity will result in an Equitable
Adjustment for changed work. Equitable Adjustments can result in price increases for the
Contractor for increased work, or price reductions for the City for reduced work. No
allowance will be made for any change in anticipated profits nor shall such changes be
considered as waiving or invalidating any conditions or provisions of the Contract and Bond.

CONTRACT
The City intends to execute a Firm-Fixed Price Construction Services Agreement prepared
by the City with the awarded company as a result of this solicitation.

TERM OF CONTRACT
The performance period under this contract shall commence upon the date of the Notice To
Proceed and shall remain in effect until such time as the commodities, equipment and/or
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ST-21.

ST-22.

ST-23.

services acquired in conjunction with this solicitation and resulting contract have been
delivered and/or completed, and accepted by the City's authorized representative, and will
then remain in effect until completion of the expressed and/or implied warranty periods.

START AND COMPLETION OF WORK

Work performed under the resulting agreement shall commence upon issuance of a Notice
to Proceed and City purchase order. Notice to Proceed shall state the completion date of the
ordered work.

All work shall be performed in accordance with good commercial practice. The work
schedule and completion dates shall be adhered to by the vendor(s); except in such cases
where the completion date will be delayed due to acts of God, strikes, or other causes
beyond the control of the vendor. In these cases, the vendor shall notify the City of the
delays in advance of the original completion so that a revised delivery schedule can be
appropriately considered by the City.

Should the vendor(s) to whom contract(s) is/are awarded fail to complete the work within
the number of days stated in its bid, or the "not-to-exceed timeframe cited above, it is hereby
agreed and understood that the City reserves the authority to terminate the contract with the
vendor and to secure the services of another vendor to complete the work. If the City
exercises this authority, the City shall be responsible for reimbursing the vendor for work
which was completed and found acceptable to the City in accordance with the contract
specifications. The City may, at its option, demand payment from the vendor, through an
invoice or credit memo, for any additional costs over and beyond the original contract price
which were incurred by the City as a result of having to secure the services of another
vendor. If the incumbent vendor fails to honor this invoice or credit memo, the City may
terminate the contract for default.

METHOD OF PAYMENT
i All invoices shall contain the purchase order number, date and location of delivery or
service, and confirmation of acceptance of the goods or services by the appropriate City
representative.
i.  Failure to submit invoices in the prescribed manner will delay payment.
iii. ~ The project is considered a construction project and retainage may be withheld
according to State of Florida Statute.

PERMITS

The City Public Works Department is not aware of any City permit requirements, however,
should there be occasion(s) where a permit or fee may be required which has not been
identified herein; the contractor will be reimbursed.

a. Potential Additional Permit Requirements:
FDEP - If soil disturbing activities are greater than 1 acre, the Contractor is responsible
for completing the NPDES NOI form and submitting to the FDEP. Contractor is
responsible for complying with all NPDES requirements. The Contractor shall notify the
City of the date of submittal and provide a copy of the NPDES NOI to the City.
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Florida Department of Environmental Protection

NPDES Stormwater Program

2600 Blair Stone Road Mail Station 2500, Tallahassee, FL., 32399
Phone: (850) 245-7522

The successful contractor is responsible for submitting permit applications and obtaining
the permits. The City does not waive permits or related fees for projects on City owned
property. Contact the City’s Building Department at (352)728-9750 for additional
information related to building permits or fees.

ST-24. ACCEPTANCE OF GOODS OR SERVICES
The goods delivered as a result of an award from this solicitation shall remain the property of
the Contractor, and services rendered under the contract will not be deemed complete, until
a physical inspection and actual usage of the product(s) and/or setvice(s) is (ate) accepted by
the City and shall be in compliance with the terms herein, fully in accord with the
specifications and of the highest quality.

Any goods and/or setvices putchased as a result of this solicitation and/or contract may be
tested and/or inspected for compliance with specifications. In the event that any aspect of
the goods or services provided is found to be defective or does not conform to the
specifications, the City reserves the right to terminate the contract or initiate corrective
action on the part of the vendor, to include return of any non-compliant goods to the vendor
at the vendor's expense, requiring the vendor to either provide a direct replacement for the
item, or a full credit for the returned item. The vendor shall not assess any additional
charge(s) for any conforming action taken by the City under this clause. The City will not be
responsible to pay for any product or service that does not conform to the contract
specifications.

In addition, any defective product or service or any product or service not delivered or
performed by the date specified in the purchase order or contract, may be procured by the
City on the open market, and any increase in cost may be charged against the awarded
Contractor. Any cost incurred by the City in any re-procurement plus any increased product
or service cost shall be withheld from any monies owed to the Contractor by the City for any
contract or financial obligation.

This project will be inspected by an authorized representative of the City. This inspection
shall be performed to determine acceptance of work, appropriate invoicing, and warranty
conditions.

ST-25. ACCIDENT PREVENTION AND BARRICADES
Precautions shall be exercised at all times for the protection of persons and property. All
vendors performing services under this contract shall conform to all relevant OSHA, State,
County, and City regulations during the course of such effort. Any fines levied by the above
mentioned authorities for failure to comply with these requirements shall be borne solely by
the responsible vendor. Barricades shall be provided by the vendor when work is performed
in areas traversed by persons, or when deemed necessary by the City’s Project Manager.
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ST-26.

LABOR, MATERIALS, AND EQUIPMENT SHALL BE SUPPLIED BY THE

VENDOR

ST-27.

ST-28.

Unless otherwise stated in this solicitation the vendor shall furnish all labor, material and
equipment necessary for satisfactory contract performance. When not specifically identified
in the technical specifications, such materials and equipment shall be of a suitable type and
grade for the purpose. All material, workmanship, and equipment shall be subject to the
inspection and approval of the City's Project Manager.

CLAIMS FOR EXTRA COST

If the Contractor claims that any instructions by drawings or otherwise involve extra cost
under this contract, he shall give the Project Representative written notice thereof within ten
(10) days after the receipt of such instructions, and in any event before proceeding to execute
the work, except in emergency endangering life or property, the procedure shall then be as
provided for changes in the work. No such claim will be valid unless so made.

CONTRACTORS ACCEPTANCE OF CONDITIONS

The Contractor hereby agrees that he has carefully examined the surface of the site and
surrounding areas to fully satisfy himself that such site is a correct and suitable one for this
work and he assumes full responsibility therefore. The provisions of this contract shall
control any inconsistent provisions contained in the specifications. All Drawings and
Specifications have been read and carefully considered by the Contractor, who understands
the same, and agrees to their sufficiency for the work to be done. It is expressly agreed that
under no circumstances, conditions or situations shall this contract be more strongly
construed against the City than against the Contractor and his Surety.

Any ambiguity or uncertainty in the Drawings or specifications shall be interpreted and
constructed by the Engineer of Record and his decision shall be final and binding upon all
parties.

It is distinctly understood and agreed that the passing, approval and/or acceptance of any
part of the work or material by the City, the Engineer of Record, or by any agent or
representative as in compliance with the terms of this contract and/or of the Drawings and
Specifications covering said work, shall not operate as a waiver by the City of strict
compliance with the terms of this Contract, and/or the Drawings and Specifications
covering said work; and the City may require the Contractor and/or his surety to repair,
replace, restore and/or make to comply strictly and in all things with this Contract and the
Drawings and Specifications any and all of said work and/or materials which within a period
of one (1) year from and after the date of the passing, approval, and/or acceptance of such
work or material, are found to be defective or to fail in any way to comply with this contract
or with the Drawings and Specifications. This provision shall not apply to materials or
equipment normally expected to deteriorate or wear out and become subject to normal repair
and replacement before the condition is discovered. The Contractor shall not be required to
do normal maintenance work under the guarantee provisions. Failure on the part of the
Contractor and/or his surety, immediately after notice to either, repair or replace any such
defective materials and workmanship shall entitle the City, if it sees fit, to replace or repair
the same and recover the reasonable cost of such replacement and/or tepair from the
Contractor and/or his surety, who shall in any event be jointly and severally liable to the City
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for all damage. Loss and expenses caused to the City by Reason for the Contractor’s breach
of this contract and/ or his failure to comply strictly and in all things with this Contract and
with the Drawings and Specifications.

ST-29. FAILURE TO COMPLETE THE WORK ON TIME/LIQUIDATED DAMAGES
The Contractor shall take into account all contingent work which has to be done by other
parties arising from any cause whatsoever, and shall not plead his need of knowledge of said
contingent work as an excuse for delay in his work or for non-performance.

If the work is not completed in full by the deadline specified, then for each day thereafter on
which the work has not been completed, Contractor shall pay to the Owner liquidated
damages in the amount of One Hundred Twenty Five ($125.00) per calendar day, which
Owner is hereby authorized to deduct from the final draw before paying any remaining
amount to Contractor. The parties agree that it would be impossible or extremely difficult to
compute the actual damages suffered by the Owner due to late completion of the work, that
it is therefore appropriate to provide for liquidated damages in this Contract, and that the
amount of liquidated damages specified is reasonable and bears a substantial relationship to
the probable amount of actual damages the Owner would suffer, and therefore does not
constitute a penalty or forfeiture. Contractor acknowledges that this provision is material to
the Owner and that the Owner would not have entered into this Contract but for this
provision and that as a result of the Owner’s reliance on this provision, the Contractor shall
be stopped to deny or dispute the validity or enforceability of this liquidated damage clause.

Nothing shall be construed as limiting the right of the Owner to declare the Contract
forfeited, or to take over the work, or to claim damages for the failure of the Contractor to
abide by each and every one of the terms of the Contract Documents. The completion date
shall be construed as being the date on which the work is fully accepted by the Owner.

ST-30. WARRANTY
Contractors material and workmanship is warranted for a period of One (1) year from
acceptance by the City. City shall notify Contractor of any defects in material or
workmanship. Contractor shall coordinate with City any warranted repairs.

ST-31. MATERIAL STORAGE
Contractor is responsible for coordinating material and equipment storage for the duration
of the project.

ST-32. RISK OF LOSS
The vendor assumes the risk of loss of damage to the City's property during possession of
such property by the vendor, and until delivery to, and acceptance of, that property to the
City. The vendor shall immediately repair, replace or make good on the loss or damage
without cost to the City, whether the loss or damage results from acts or omissions
(negligent or not) of the vendor or a third party.

The vendor shall indemnify and hold the City harmless from any and all claims, liability,
losses and causes of action which may arise out of the fulfillment of any subsequent contract.
The vendor shall pay all claims and losses of any nature whatsoever in connection therewith,
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and shall defend all suits, in the name of the City when applicable, and shall pay all costs and
judgments which may issue thereon.

ST-33. INSURANCE AND INDEMNITY REQUIREMENTS
a) Scope of Insurance - The Contractor shall procure and maintain at its own expense, the
following minimum insurance coverage, unless otherwise specified in the agreement,
contract or lease.

L

1.

1ii.

1v.

vi.

vil.

Viil.

All required insurance shall be provided by insurers acceptable to the City with an
A.M. Best rating of at least A: VII.

The Contractor shall require, and shall be responsible for assuring that any and all of
its subcontractors secure and maintain such insurance that are required by law to be
provided on behalf of their employees and others until the completion of that
subcontractors work.

The required insurance shall be secured and maintained for not less than the limits
required by the City, or as required by law, whichever is greater.

The required insurance shall not limit the liability of the Contractor. The City does
not represent these coverages or amounts to be adequate or sufficient to protect the
Contractor’s interests or liabilities, but are merely required minimums.

The provisions of the required insurance are subject to the approval of the City’s
Risk Manager, and upon request, the Contractor shall make available certified copies
of the various policies for inspection.

All liability insurance, except professional liability, shall be written on an occurrence
basis.

The Contractor waives its right of recovery against the City to the extent permitted
by its insurance policies.

Insurance required of the Contractor, or any other insurance of the Contractor shall
be considered primary, and insurance of the City, if any, shall be considered excess
as applicable to any claims which arise out of the agreement, contract or lease.

b) Indemnification - The Contractor shall indemnify and hold harmless the City and its
officers and employees, from liabilities, damages, attorneys' losses, and costs, including,
but not limited to, reasonable fees, to the extent caused by the negligence, recklessness,
or intentionally wrongful conduct of the Contractor and other persons employed or
utilized by the Contractor in the performance of the contract.

c) Certificate of Insurance - The Contractor shall provide evidence of required minimum
insurance by providing the City an ACORD or other Certificate of Insurance in forms
acceptable to the Risk Manager for the City, before any work under the agreement,
contract or lease begins.

1.

1.

Except for workers’ compensation and professional liability, the Contractor’s
insurance policies shall be endorsed to name the City of Leesburg as additional
insured to the extent of the agreement, contract or lease.

The Certificate(s) of Insurance shall designate the City as certificate holder as
follows: City of Leesburg, Attn: Purchasing Manager, P.O. Box 490630, Leesburg,
Florida 34749-0630.



City of Leesburg, Florida SECTION 1

Meadow Street Stormwater Improvements
180391

SPECIAL TERMS AND CONDITIONS
Page ST-11 of 12

ST-34.

iii.  The Certificate(s) of Insurance shall include a reference to the project and/or
purchase order number.

iv.  The Certificate(s) of Insurance shall indicate that the City shall be notified at least
thirty (30) days in advance of cancellation.

v.  The Certificate(s) of Insurance shall include all deductibles and/or self-insurance
retentions for each line of insurance coverage.

vi.  The Contractor, at the discretion of the Risk Manager for the City, shall provide
information regarding the amount of claims payments or reserves chargeable to the
aggregate amount of the Contractor's liability coverage(s).

d) Comprehensive General Liability - The Contractor shall purchase and maintain
Commercial General Liability coverage on forms no more restrictive than the latest
editions of the Commercial General Liability policies of the Insurance Services Office
(ISO). The Commercial General Liability policy shall provide minimum limits of
$1,000,000 per occurrence combined single limit that includes coverage for bodily and
personal injury and property damage liability for premises, operations, products and
completed operations*, independent contractors, contractual liability covering the
agreement, contract or lease, broad form property damage coverage, and property damage
resulting from explosion, collapse or underground exposures (X, ¢, u).

i.  For remodeling and construction projects, the Contractor shall purchase and
maintain products and completed operations coverage for a minimum of three (3)
years beyond the City’s acceptance of the project.

e) Business Automobile Liability - The Contractor shall purchase and maintain Business
Automobile Liability coverage on forms no more restrictive than the latest editions of the
Business Automobile Liability policies of the Insurance Services Office (ISO). The
Business Automobile Liability policy shall provide minimum limits of $1,000,000 per
occurrence combined single limit that includes coverage for claims for bodily injury and
property damage arising from the use of motor vehicles, including on-site and off-site
operations, and owned, non-owned and hired vehicles, and employee non-ownership
use.

f) Workers’ Compensation - The Contractor shall purchase and maintain Workers’
Compensation insurance for all workers’ compensation obligations imposed by state law
and with employers liability limits of at least $100,000 each accident and $100,000 each
employee with $500,000 policy limit for disease.

Contractors exempt from maintaining Workers’” Compensation insurance must provide a
valid certificate of exemption issued by the State of Florida.

ILLEGAL ALIEN LABOR

Contractor shall comply with all provisions of the Federal Immigration and Control Act of
1986 (8 U.S. Code § 1324 a) and any successor federal laws, as well as all provisions of
Section 448.09, Florida Statutes, prohibiting the hiring and continued employment of aliens
not authorized to work in the United States. Contractor shall not knowingly employ or
contract with an illegal alien to perform work under this contract or enter into a contract
with a subcontractor that fails to certify to the contractor that the subcontractor is in
compliance with the terms stated within. The General Contractor nor any subcontractor
employed by him shall not knowingly employ or contract with an illegal alien to perform
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work under this contract. Contractor agrees that it shall confirm the employment eligibility of
all employees through participation in E-Verify or an employment eligibility program
approved by the Social Security Administration and will require same requirement to confirm
employment eligibility of all subcontractors. All cost incurred to initiate and sustain the
aforementioned programs shall be included in contract price. Failure to meet this
requirement may result in contract termination by the City.

ST-35. FAIR LABOR STANDARDS ACT
No contractor or subcontractor holding a service contract with the City for any dollar
amount shall pay any of its employees working on the contract less than the minimum wage
specified in section 6(a)(1) of the Fair Labor Standards Act 29 U.S.C. 206. Failure to meet
this requirement may result in contract termination by the City.

[END OF SECTION]
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SECTION 2 - SCOPE OF WORK

SW-1.

SW-3.

BACKGROUND

The purpose of this project is to alleviate flooding issues at the intersection of 2™
Street and Meadow Street. The City is seeking responsible bids from qualified
Contractors to provide labor, material, equipment and supervision related to
installation of a new 30-inch storm pipe from the intersection of 2™ Street and
Meadow Street north to the City bicycle trail.

. TECHNICAL SPECIFICATIONS/SCOPE OF WORK

Bidders shall refer to Engineer Drawings titled ‘WEST MEADOWS STREET &
NOTH 2" STREET STORMWATER CONNECTION’ consisting of nine (9)
drawing sheets.

TRAFFIC MANAGEMENT

3.1.Contractor is responsible for all Maintenance of Traffic (MOT) in accordance to

FDOT specifications 102.

3.2.Before any roadway or facilities are blocked off or closed, Contractor must apply

SW-4.

with the Public Works Department for a road closure.

EROSION AND POLLUTANT CONTROL

Bidders are responsible for familiarizing themselves with the Erosion and Sediment
Control Notes and Storm Water Pollution Prevention Plan contained in the
drawings.

[Rest of page intentionally left blank.]



SECTION 2000
REFERENCED FDOT SPECIFICATIONS

I The referenced Florida Department of Transportation Standard Specifications that
apply to this project include the following sections along with sections referenced
within these sections:

101  Mobilization

102  Maintenance of Traffic

104  Prevention, Control and Abatement of Erosion and Water Pollution

125  Excavation for Structures and Pipe

160  Stabilizing

285  Optional Base Course

320  Hot Bituminous Mixtures — Plant, Methods, and Equipment

327  Milling of Existing Asphalt Pavement

330  Hot Bituminous Mixtures-General Construction Requirements

334  Superpave Asphalt Concrete

339  Miscellaneous Asphalt Pavement

425  Inlets, Manholes, and Junction Boxes

430  Pipe Culverts and Storm Sewers

A. Where the referenced FDOT Specifications cite “the Department”, this shall be
modified to “the Owner and/or the Engineer” by this contract.

B. Payment for this project is on a Unit Price Basis in accordance with the Bid Form.
The FDOT sections defining the Basis of Payment shall be applicable only when
the appropriate FDOT Specification number is in the Spec. Column on the Bid
Form. Measurement and payment shall be as described below for all other items
in the Bid Form.

C. Additional requirements superseding the applicable portions of the above FDOT
Standard Specifications are provided in the subsequent sections of these
Specifications.

D. Two original certified reports shall be submitted for all material testing
requirements referenced in the FDOT Standard Specifications.

IL. Measurement and Payment for Non-FDOT unit priced items:

Bid Item 3 Prevention, Control and Abatement of Erosion and Water Pollution: This item is
to include, but not be limited to, providing all labor, equipment, and materials necessary to prevent
environmental damage to the ground, water, and air in accordance with all local, state, and federal laws.
Examples include silt fence, sediment Basins, Hay Bales, floating turbidity Barriers, and other required
materials and methods. The Contractor shall be paid by the lump sum for this item complete and in

place.



Bid Item 8 Restoration/Sodding: This item is to include, but not be limited to, providing all labor,
equipment, and materials necessary to complete the restoration/sodding work in accordance with the
Contract Documents. The pay limits of this work shall be in accordance with the Contract Documents.
The Contractor shall be paid for each square yard of restoration/sodding installed complete as measured
in place.

Bid Item 10 Existing Underground Utility Protection and Coordination: This item is to
include, but not be limited to, providing all labor, equipment, and materials necessary to complete the
existing underground utility protection and coordination in accordance with the Contract Documents.
This item shall include all work associated with coordination with the existing underground utility
owner, uncovering and supporting the existing underground utilities/conduits/pipes and installation of
the new 30” RCP pipe and structures, protection of existing underground utilities during construction,
backfilling and compaction of existing underground utility trench. The Contractor shall be paid by the
lump sum for this item complete and in place.

Bid Item 11 Remove Asphalt Pavement, Base and Stabilized Sub-Grade: Measurement for
this item shall include, but not be limited to, providing all labor, equipment, and materials necessary to
saw cut and remove existing asphalt, base and stabilized sub-grade in accordance with the Contract
Documents. The Contractor shall be paid by the lump sum for this item complete and in place.

Bid Item 14 Asphalt Repair: Measurement for this item shall include, but not be limited to,
providing all labor, equipment, and materials necessary to saw cut and remove existing asphalt, base,
and stabilized sub-grade, backfill pipe trench and construct open cut and repair detail, in accordance
with the Contract Documents. The Contractor shall be paid for each square yard of Asphalt Repair
complete as measured in place.

Bid Item 15 Asphalt Trail Road Open Cut and Repair: This item is to include, but not be
limited to, providing all labor, equipment, and materials necessary to complete the open cut and repair
of existing asphalt trail pavement in accordance with the Contract Documents. This work shall also
include all items necessary to restore the existing asphalt trail road to pre-construction conditions. The
Contractor shall be paid by the lump sum for this item complete and in place.

Bid Item 16 Connect Existing 24-inch CMP to New Manhole: This item is to include, but not
be limited to, providing all labor, equipment, and materials necessary to complete the connect existing
24-inch CMP to new manhole in accordance with the Contract Documents. This work shall also include
sawcut and removal of existing pipe, installation of new pipe, construction of concrete collar per FDOT
index 280 to connect existing pipe to new pipe and connecting new pipes into new manhole. The
Contractor shall be paid by the lump sum for this item complete and in place.

Bid Item 17 Connect Existing 36-inch RCP to New Manhole: This item is to include, but not be
limited to, providing all labor, equipment, and materials necessary to complete the connect existing 36-
inch RCP to new manhole in accordance with the Contract Documents. This work shall also include
sawcut and removal of existing pipe, installation of new pipe, construction of concrete collar per FDOT
index 280 to connect existing pipe to new pipe and connecting new pipes into new manhole. The
Contractor shall be paid by the lump sum for this item complete and in place.



I11.

Additional Environmental Requirements

A.

Protection of Natural Resources

General: It is intended that the natural resources within the project
boundaries and outside the limits of permanent work performed be
preserved in their existing condition or be restored to an equivalent or
improved condition, as determined by the Engineer, upon completion of
the work. The Contractor shall confine his construction activities to areas
defined by the work schedule, drawings, and these specifications.

Land Resources: Except in areas indicated to be cleared, the Contractor
shall not remove, cut, deface, injure, or destroy trees or shrubs. No ropes,
cables, or guys shall be fastened to or attached to any existing trees for
anchorages unless specifically authorized by the Engineer. Where such
special emergency use is permitted, the Contractor shall be responsible for
any damage resulting from such use.

a. The Contractor shall protect existing trees which are to remain and
which may be injured, bruised, defaced, or otherwise damaged by
construction operations. Rocks that are displaced into uncleared
areas shall be removed and disposed of by the Contractor.

b. Repair or Restoration: All trees or other landscape features scarred
or damaged by the Contractor's equipment or operations shall be
repaired and/or restored to their original condition at the
Contractor's expense. The Engineer shall approve the repair and/or
restoration prior to its initiation and upon completion.

c. Temporary Construction: The Contractor shall obliterate all signs
of temporary construction facilities such as haul roads, work areas,
structures, foundations of temporary structures, stockpiles of
excess or waste materials, and all other vestiges of construction.
Temporary roads, parking areas, and similar temporary use areas
shall be graded in conformance with surrounding areas and shall be
tilled and sodded, unless within areas specified to be otherwise
landscaped or developed. Sodding shall include topsoil and/or
nutriment as necessary to establish a suitable stand of grass.

Water Resources:

a. All work under this contract shall be performed in such a manner
that any adverse environmental impact to water resources, where
applicable, is reduced to a level that is acceptable to the applicable
environmental agencies and the Owner.

b. Oily and Hazardous Substances: Special measures shall be taken at

all times to prevent oily and/or other hazardous substances from
entering the ground, drainage areas, or bodies of water.



Environmental requirements for the prevention of oil spill are
contained in EPA 40 CFR 112.

Fish and Wildlife Resources: The Contractor shall at all times perform all
work and take such steps required to prevent any interference or
disturbance to fish and wildlife. The Contractor will not be permitted to
alter water flows or otherwise significantly disturb native habitat adjacent
to the project area which are critical to fish and wildlife, except as may be
indicated or specified.

Historical and Archaeological Resources: All items having any apparent
historical or archaeological interest which are discovered in the course of
any construction activities shall be carefully preserved and reported
immediately to the Owner and the Engineer for determination of actions to
be taken.

Control and Disposal of Solid, Hazardous, and Sanitary Wastes

General: Wastes generated by the Contractor shall be picked up and
placed in containers provided by the Contractor which are emptied on a
regular schedule at the expense of the Contractor. All handling and
disposal shall be so conducted as to prevent contamination of the site and
any other areas. On completion, the areas shall be left clean and natural
looking. All signs of temporary construction and activities incidental to
construction of the required permanent work in place shall be obliterated.
Disposal of Rubbish and Debris: The Contractor shall dispose of all waste
in a manner that complies with federal, state, and local requirements. The
Contractor shall have a copy of state and/or local permit or license that
reflects such agency's approval and his compliance with their solid waste
disposal regulations. All waste material generated by the Contractor shall
be disposed of off site at a permitted disposal facility at the expense of the
Contractor. The Contractor shall provide the permit or license and the
location of the disposal area used by the Contractor to the Engineer prior
to transportation and disposal of any material.

Sewage, Odor, and Pest Control: Sewage shall be disposed of through
connection to municipal, district, or station sanitary sewerage systems. No
substances shall be disposed of to a sewerage system that will interfere
with treatment plant operation, in accordance with EPA 40 CFR 403.
Where such systems are not available, chemical toilets or comparably
effective units shall be used with wastes periodically emptied into
municipal, district, or station sanitary sewerage systems. Provisions shall
be made for pest control and elimination of odors.

Hazardous Waste: Hazardous waste shall be handled, stored, manifested,
and disposed of in accordance with federal, state, and local regulations.
All hazardous waste generated on an activity must be identified as being



generated under the activity “EPA Hazardous Waste Generator Number”
for manifesting purposes.

Dust Control: Dust shall be minimized at all times, including nonworking hours,
weekends, and holidays. Soil at the site, haul roads, and other areas disturbed by
the Contractor's operations shall be sprinkled or treated with water, as necessary,
to control dust.

Noise: The maximum use of “low-noise-emission products” as certified by the
EPA shall be made when available. No blasting or use of explosives will be
permitted.

END OF SECTION
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SECTION 3 - GENERAL TERMS & CONDITIONS (IFB)

GT-1. DEFINITIONS

1.1.
1.2.

1.3.

1.4.

1.5.
1.6.
1.7.
1.8.

1.9.

1.10.

1.11.

1.12.

1.13.

1.14.

Addendum: A written change to a Solicitation.

Bid, Offer, or Response: Shall refer to any bid, offer, or response submitted in regard to this Invitation for

Bid that if accepted would bind the Contractor to perform the resultant contract.

Bidder: A general reference to any entity responding to this solicitation and must be the party entering into

the Agreement with the City; also includes bidder, contractor, company, respondent, vendor, etc.

Contract: The Agreement to provide the goods or perform the services set forth in this solicitation.

1.4.1.  Purchase of Goods - The contract will be comprised of the solicitation document signed by the
vendor with any addenda and other attachments specifically incorporated and a City purchase order.
1.4.2.  Performance of Services — The contract will be comprised of the Agreement between the City and

the vendor, the solicitation document, any addenda, and other attachments incorporated into the
agreement.

Contractor: The vendor to whom award has been made.

City: Shall refer to City of Leesburg, Florida.

In Writing — Unless otherwise designated ‘In Writing” includes submitting documents or questions through

the electronic bid system, Iendor Registry, currently used by the City.

Invitation for Bid (IFB): Shall mean this solicitation document, including any Addenda, used to

communicate City requirements to prospective bidders and to solicit bid responses from them.

Language: The City has established for purposes of this solicitation that the words “shall”, “must”, or “will”

are equivalent in this solicitation and indicate a mandatory requirement or condition, the material deviation

from which shall not be waived by the City. A deviation is material if, in the City’s sole discretion, the deficient

response is not in substantial accord with this IFB’s mandatory requirements. The words “should” or “may”

are equivalent in this solicitation and indicate very desirable conditions or requirements, but are permissive in

nature. The masculine pronoun shall include the feminine and neuter and the singular shall include the plural.

Official Purchasing Time: The Official Purchasing Time shall be that time reflected on the digital clock

located in the Purchasing Office and labeled ‘Official Purchasing Time’. This clock shall be used for all time

deadlines related to City purchasing solicitations.

Owner: Shall refer to City of Leesburg, Florida.

Responsible: Refers to a vendor that has the capacity and capability to perform the work required under a

Solicitation and is otherwise eligible for award.

Responsive: Refers to a Bidder that has taken no exception or deviation from the terms, conditions, and

specifications set forth in an IFB. Their bid, offer or response conforms to the instructions and format

specified in the solicitation document.

Solicitation: The written document detailing the solicitation requirements and requesting bids, offers or

submittals from Bidders.

GT-2. INSTRUCTIONS TO BIDDERS

2.1.

2.2.

2.3.

Addenda — The Purchasing Division may issue an addendum in response to any inquiry received, prior to the
deadline for questions which changes, adds to, or clarifies the terms, provisions, or requirements of the
solicitation. The Bidder should not rely on any representation, statement or explanation whether written or
verbal, regardless of the source, other than those made in this solicitation document or in any addenda issued.

Where there appears to be a conflict between this solicitation and any addenda, the last addendum issued shall

prevail.

2.1.1. Bidders Responsibility - It is the Bidders responsibility to ensure receipt of all addenda and any
accompanying documentation. The Bidder is required to Acknowledge receipt of the addenda issued
on the appropriate bid form. Failure to acknowledge each addendum may cause the bid to be deemed
non-responsive and not be considered for award.

Contents of Solicitation and Bidders Responsibilities — It is the responsibility of the Bidder to become
thoroughly familiar with the requirements, terms, and conditions of this solicitation. Pleas of ignorance of
these matters by the Bidder will not be accepted as a basis for varying the requirements of the City of the
amount to be paid to the vendor.

Request for Additional Information/Questions - Any communication or inquities, except for clarification
of process or procedure already contained in the solicitation, are to be made in writing to the attention of the

General T&Cs-Construction-Revised-09182017
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GT-3.

GT-4.

GT-5.

GT-6.

GT-7.

GT-8.

GT-9.

Procurement Representative identified in Section 1 of the solicitation no later than SEVEN (7) DAYS prior
to the bid opening date. Oral answers given by anyone shall not be authoritative.

Vendors are encouraged to submit their questions electronically through 1Vendor Registry. 1f this is not possible
questions may submitted via e-mail at purch@leesburgflorida.gov.  You must reference the solicitation
number in the subject line. All requests for information or questions should be clearly marked and must be
received no later than the cutoff for questions.

Award — Award may be made to the Bidder which offers the best value to the City. The City reserves the right to reject
any and all offers, to waive non-material irregulatities or technicalities and to re-advertise for all or any part of this
solicitation as deemed in its best interest. The City shall be the sole judge of its best interest.

Assignment — The Contractor shall not assign or transfer any contract resulting from this solicitation, including any
rights title or interest therein, or its power to execute such contract to any person, company or corporation without the
prior written consent of the City.

Basis for Bidding - The total amount bid shall be based on quantities, unit prices and/or lump sum(s) according to
the Schedule of Bid Items form provided. Any quantities shown in the Schedule of Bid Items Form are estimates for
the purpose of arriving at a total bid price for comparison of Bid Responses.

A Bidders bid prices shall be firm for ninety (90) calendar days after the solicitation opening date, unless stated
differently in the Special Terms and Conditions. In the case of a discrepancy between the unit cost and extended cost
the unit cost quoted will take precedence and the Purchasing Division shall make and note the correction on the Final
Bid Tabulation.

Bidder Eligibility — It is the policy of the City to encourage full and open competition among all available qualified
vendors. All vendors regularly engaged in the type of work specified in the solicitation are encouraged to submit bids.
Eligibility requirements for contract award are:

6.1. Have NO delinquent indebtedness to the City of Leesburg or other federal, state, or municipal agencies;

6.2. Shall be regularly and consistently engaged in providing services the same or similar to those being requested in
the solicitation;

6.3. Have adequate financial resources, or the ability to obtain such resources as required during performance of
the contract;

6.4. Be able to comply with the required or proposed delivery or performance schedule;

6.5. Have a satisfactory record of performance. Vendors who are or have been deficient in current or recent
contract performance (when the number of contracts and the extent of the deficiency of each are considered,
in the absence of evidence to the contrary or circumstances properly beyond the control of the contractor)
shall be presumed unable to meet this requirement. Past unsatisfactory performance will ordinarily be
sufficient to justify a finding of non-responsibility;

6.6. Vendors performing work for the City at the time responses to this solicitation are received may be deemed
non-responsible and not considered for award of this solicitation should their current performance be rated
as less than satisfactory by the City’s designated representative. Previous award of work does not guarantee
future award(s). The Vendor must perform satisfactorily and professionally on all City work undertaken;

6.7. Have a satisfactory record of integrity and business ethics;

0.8. Be propetly licensed by the appropriate regulatory agency for the work to be performed,;

6.9. Not have any previous or current investigations, regardless of disposition or outcome, by the regulatory agency
responsible for licensing Contractors; and

0.10. Be otherwise qualified and eligible to receive an award under applicable laws and regulations.

Cancellation of Solicitation — The City reserves the right to cancel, in whole or in part, any solicitation when it is in
the best interest of the City. Availability of all information related to a cancelled solicitation is subject to Chapter 119,
Florida Statutes.

Changing of Forms — If the City discovers any bid forms submitted by a bidder in response to this solicitation have
been altered the City may, at its discretion, disqualify the Bidder and not consider their bid for award.

City is Tax Exempt - The City is generally exempt from Federal Excise Taxes and all State of Florida sales and
use taxes. The City will provide a tax exemption certificate upon request. Contractors doing business with the
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City are not exempt from paying sales tax to their suppliers for materials to fulfill contractual obligations with the
City, nor shall any contractor be authorized to use any of the City’s Tax Exemptions in securing such materials.

GT-10. Collusion Among Firms - Where two (2) or more related parties, as defined herein, each submit a bid for the same
contract, such bids shall be presumed to be collusive. The foregoing presumption may be rebutted by the
presentation of evidence as to the extent of ownership, control and management of such related parties in
preparation of such submittals. Related parties shall mean an interested party or the principals thereof which have
a direct or indirect ownership interest in another interested party for the same contract or in which a parent
company or the principals thereof of one interested party have a direct or indirect ownership interest in another
interested party for the same contract. Furthermore, any prior understanding, agreement, or connection between
two (2) or more corporations, firms, or persons submitting a response for the same materials, supplies, services, or
equipment shall also be presumed to be collusive. The relationship of manufacturer or their representative(s)
providing pricing to distributors while each party submits a bid for the same materials, supplies, services, or
equipment shall be presumed to be collusive. Responses found to be collusive shall be rejected. Respondents
which have been found to have engaged in collusion may be considered non-responsible, and may be suspended
or debarred, and any contract resulting from collusive actions may be terminated for default.

GT-11.Conflict of Interest - The award hereunder is subject to Chapter 112, Florida Statutes. All respondents must
disclose with their response the name of any officer, director, or agent who is also an employee of the City of
Leesburg. Further, all respondents must disclose the name of any City of Leesburg employee who owns, directly
or indirectly, an interest of five percent (5%) or more of the Bidders firm or any of its branches.

GT-12.Conflicts within the Solicitation — Where there appears to be a conflict between the General Terms and Conditions,
Special Terms and Conditions, the Supplemental Terms & Conditions the Statement of Work, the Schedule of Bid
Items, or any addendum issued, the order of precedence shall be the last addendum issued, the Schedule of Bid Items,
the Statement of Work, the Special Terms & Conditions, the Supplemental Terms & Conditions and then the General
Terms & Conditions. In addition, in the case of a conflict between any term or provision contained in contract
documents which cannot be resolved by the order of precedence set forth previously, the term or condition that is
more stringent and/or specific shall govern and apply.

GT-13.Continuation of Work — Any work that commences prior to and will extend beyond the expiration date of the
current contract period shall, unless terminated by mutual written agreement between the City and the vendor,
continue until completion without change to the then current prices, terms and conditions.

GT-14.Contract Documents — Following City Commission approval of the execution of a Construction Services
Agreement, the Contract Documents shall consist of the following:
14.1. The Construction Services Agreement;
14.2. This Solicitation issued by the City;
14.3. Any Addendum to the Solicitation issued by the City;
14.4. Applicable Engineer Drawings, Design and Specifications;
14.5. The Contractors Bid Response;
14.6. The Notice to Proceed issued by the City and acknowledged by the Contractor.

GT-15.Contingent Fees Prohibited - The CONTRACTOR watrants that he or she has not employed or retained any
company or person, other than a bona fide employee working solely for the CONTRACTOR, to solicit or secure this
Agreement and that he or she has not paid or agreed to pay any person, company, corporation, individual, or firm,
other than a bona fide employee working solely for the Bidder any fee, commission, percentage, gift, or other
consideration contingent upon or resulting from the award or making of this Agreement. In the event of a breach of
this provision, the CITY shall have the right to terminate this Agreement without further liability and at its discretion,
deduct from the contract price, or otherwise recover, the full amount of any such fee, commission, percentage, gift or
consideration paid in breach of this Agreement.

GT-16.Copeland "Anti-Kickback" Act - The Contractor must comply with the Copeland "Anti-Kickback" Act, 18 USC

874 as supplemented in Department of Labor regulations, 29 CFR Part 3, prohibiting employers from inducing any
person employed to give up any part of the compensation to which he or she is otherwise entitled.
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GT-17.Cost of Preparing Bid Response - All costs incutred by the Bidder for proposal preparation and participation
in this competitive procurement will be the sole responsibility of the Bidder. The City of Leesburg shall not
reimburse any Bidder for any such costs.

GT-18.Disputes - In case of any doubt or differences of opinion as to the items to be furnished hereunder, the decision
of the City of Leesburg Purchasing Manager shall be final and binding on both parties.

GT-19.Execution of Contract — The Contractor to whom the City intends to award a Contract will be required to execute
an Agreement within ten (10) days from the date of the Notice of Recommendation for Award, and deliver these
executed instruments as instructed to the City of Leesburg Purchasing Division.

GT-20.Governing Law/Jurisdiction — The interpretation, effect, and validity of any contract(s) resulting from this solicitaton
shall be governed by the laws and regulations of the State of Florida. Venue of any court action shall be in Lake County,
Florida. In the event that a suit is brought for the enforcement of any term of the contract(s).

GT-21.Interpretation of Contract Documents - Each Bidder shall thoroughly examine the Forms Response Form, and all
other papers comprising the Contract Documents. He shall also examine and judge for himself all matters relating to
the location and the character of the proposed work. If the Bidder should be of the opinion that the meaning of any
part of the specifications is doubtful or obscure, or that they contain etrors or reflect omissions, he should report such
opinion ot opinions in writing for an interpretation to the Purchasing Division at 204 N. 5 Street Leesburg, Florida
34748 ot by electronic mail to: purch@leesbutgflotrida.gov. Such notification should be done immediately, but in no
case no later than seven (7) business days before the due date and time of Bid Responses.

The City shall not be responsible for oral interpretation given by any City representative, the issuance of a written
addendum being the only official method whereby such an interpretation will be given. The failure of the Bidder to
direct the attention of the Purchasing Representative to errors or discrepancies will not relieve the Bidder, should he be
awarded the contract, of responsibility of performing the work to the satisfaction of the City of Leesburg in accordance
with the specifications.

GT-22.Liability - The Contractor shall hold and save the City of Leesburg, its officers, agents, and employees harmless
from liability of any kind in the performance of or fulfilling the requirements of a Contract resulting from this
solicitation.

GT-23.Notice to Proceed — Following contract award the City shall schedule with Contractor a pre-construction meeting.
At that meeting the parties will mutually agree on a projects start date which will be used as the Notice to Proceed
date. The City shall provide the Notice to Proceed (NTPO to the Contractor. Contractor shall sign NTP
acknowledging receipt and agreeing to the dates. The performance period will be defined in the NTP using the
NTP date with the days stated in the Time of Completion paragraph of the Contract Documents.

GT-24.Price Bid - The unit prices, lump sum(s) and total price bid for the work shall be stated in figures in the appropriate
places on the prescribed form(s), and shall be firm for ninety (90) calendar days after the solicitation opening date,
unless stated differently in the Special Terms and Conditions. In the case of a discrepancy between the unit cost and
extended cost the unit cost quoted will take precedence.

GT-25.Protests — Protests can only be made by Interested Parties. Protests must be submitted in writing to the Purchasing
Manager at 204 N. 5% Street, Leesburg, FL. 32748, no later than three (3) business days after the day the Notice of
Recommendation to Award is posted to Vendor Registry, the City’s official on-line bid management and vendor
notification system. The written protest must specifically state the reason for the protest and exactly what is being
protested. Protests received after the deadline will not be considered. The Purchasing Manager will respond to
protests no later than seven (7) business days from the day it is received. In case of a protest the determination
and decision of the City of Leesburg Purchasing Manager shall be final.

GT-26.Public Entity Crimes — Pursuant to Section 287.133(12)(a) of the Florida Statutes, a person or affiliate who has been
placed on the convicted vendor list following a conviction for a public entity crime may not submit a Bid Response on
a contract to provide any goods or setvices to a public entity, may not submit a bond on a contract with a public entity
for the construction or repair of a public building or public work, may not submit Bid Responses on leases of real
property to a public entity may not be awarded or perform work as a contractor, supplier, subcontractor, or consultant
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under a contract with any public entity, and may not transact business with any public entity in excess of the threshold
amount provided in Section 287.017 for Category Two ($25,000) for a period of 36 months from the date of being
placed on the convicted vendor list."

GT-27.Public Records Law — The State of Florida has a very broad public records law. Florida Statute Chapter 119 will
apply to all bid responses.

GT-28. Qualifications of Respondents - The City of Leesburg reserves the right before awarding the contract, to require the
Bidder to submit such evidence of his qualifications and expetience as it may deem necessary, and may consider any
evidence available to it of the financial, technical and other qualifications and abilities of a respondent.

28.1. The Bidder is assumed to be familiar with all Federal, State or local laws, codes, ordinances, rules and regulations
that in any manner affect the work, and to abide thereby if awarded the Contract. Ignorance of legal
requirements on the part of the Bidder will in no way relieve him of responsibility.

28.2.  Any Bidder may be required to show to the complete satisfaction of the City of Leesburg that he has the
necessary personnel, facilities, abilities, and financial resources to perform the work in a satisfactory manner
and within the time specified.

28.3.  Bidder must possess any and all required licenses to perform and complete the work necessary in this project.
The Bidder must be licensed at the time of submitting their bid and the license must be in effect for the entire
petiod of the project.

GT-29. Quantities — The City reserves the right to adjust quantities stated in this solicitation. Available funding versus prices
bid may affect actual quantities ordered. The City may choose to increase or decrease quantities stated in the documents
depending on the circumstance. The City is not obligated to place any order for a given amount subsequent to the
award of this Solicitation. The City may use any stated estimated quantities in the award evaluation process. Estimated
quantities do not contemplate or include possible additional quantities that may be ordered by other government, quasi-
governmental or non-profit entities utilizing this contract. In no event shall the City be liable for payments in excess
of the amount due for quantities of goods or services actually ordered.

GT-30.Registration — Any vendor being recommended for an award or purchase from this solicitation is required to register
with the City’s on-line vendor management system. That on-line system is powered by Vendor Registry and can be
accessed by navigating to www.leesburgflorida.gov/putchasing and select the Vendor Registry icon. There is no
cost to register. Following issuance of the Notice of Recommendation for Award INORA), the recommended vendor
will be provided instructions on how to register with Vendor Registry. Registration must be completed prior to any
work or purchases be made under the Contract.

GT-31.Responsibility of Respondent to Inform Himself as to All Conditions Relating To Project - The respondent,
by and through the submission of his bid response, agrees that he shall be held responsible for having theretofore
examined the site, the location and/or route of all proposed wotk and for having satisfied himself as to the character
of such location and/or route of surface and underground obstructions, the nature of the ground and water table
conditions and all other physical characteristics of the job, in order that he may include in the prices which he proposes,
all costs pertaining to the work and thereby provide for the satisfactory completion thereof, including the removal,
relocation or replacement of any objects or obstructions which will be encountered in doing the proposed work.

GT-32.Responsiveness (Bids/Proposals) — Responses shall conform in all material respects to the solicitation in otder to
be considered for award. Any response which fails to conform to the solicitation’s essential requirements may be
rejected.

32.1. An effective bid/proposal will be formatted to the solicitation specifically with particular attention paid to
providing the information necessaty to meet the evaluation factors in detail. The bid/proposal must
demonstrate to the City that the respondent is highly qualified with regard to each requirement in the
solicitation.

GT-33.Right to Accept or Reject Submittals — Submittals which are incomplete, unbalanced, conditional, obscure or which
contain additions not required, or irregularities of any kind, or which do not comply in every respect with the solicitation,
and the Contract Documents, may be rejected at the option of the City of Leesburg (also see the solicitation
Definitions).

33.1.  The City of Leesburg does not bind itself to accept the lowest price for the minimum specifications stated
herein, but reserves the right to accept any response which in the judgment of the City will best serve the needs
and interests of the City of Leesburg.
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33.2. If, at the time this contract is to be awarded, the lowest Cost Response submitted by a responsible Bidder
having acceptable qualifications and abilities to perform the work, does not exceed the amount of funds then
estimated by the City as available to fund the work under the contract; the contract may be awarded to that
Bidder.

33.3.  If such lowest Cost exceeds the available funding for the work, the City may reject all Bids or may award the
contract to the lowest Cost Bid less such deductible alternates or schedules of work which are listed in the Bid,
as produces a net amount which is within the available funds.

GT-34.Rules, Regulations and Licenses — The Contractor shall comply with all federal, state, county, and local laws
ordinances, rules and regulations applicable to the provision of the services specified in this solicitation. Lack of
knowledge by the Bidder will in no way be relief from responsibility.

GT-35.Signature of Bidder - The Bidder shall sign the Bidders Certification Form in the space provided for the signature. If
the vendor is an individual, the words, "Doing Business As (business name)", ot "Sole Owner"' shall appear beneath
his signature. In the case of partnership, the signature of at least one of the partners shall follow the firm name and the
words, "Member of Firm", should be written beneath such signature. If the vendor is a corporation, the title of the
office signing the Response in behalf of the corporation shall be stated and evidence of his authority to sign the
Response shall be submitted.

GT-306.State Registration Requirements — Any corporation submitting a bid in response to this Solicitation shall either be
registered or have applied for registration with the Florida Department of State in accordance with the provisions of
Chapter 607, Flotida Statutes. A copy of the registration/application may be required ptiot to award of a contract. Any
partnership submitting a response to this Solicitation shall have complied with the applicable provisions of Chapter
620, Florida Statutes. For additional information on these requirements, please contact the Florida Secretary of State’s
Office, Division of Corporations, (800) 755-5111 (http://www.dos.state.fl.us).

GT-37.State Professional Licenses — The Bidder shall hold all required Professional Licenses as issued by the State of Florida
Department of Business and Professional Regulation at the time their bid is submitted and maintain said licenses for
the duration of the Contract.

GT-38.Subcontracting — Unless otherwise specified in this solicitation or Contract Documents, the Contractor shall not
change subcontractors from those listed on their Subcontractor Listing form provided in advance of the Notice to
Proceed being issued. Changes to Subcontractors may only be made following Contractor submitting a revised
Subcontractor Listing and written approval by the City of the requested change in the subcontractor(s).

GT-39.Time Allowed — Contractor will start and complete the work in an expeditious manner which meets the mutually
agreed upon schedule and Performance Period as set in the Contract Documents.

GT-40.Warranty - All warranties express and implied, shall be made available to the City for goods and services covered by
this solicitation All goods furnished shall be fully guaranteed by the vendor against factory defects and workmanship.
At no expense to the City, the vendor shall correct any and all apparent and latent defects that may occur within the
manufacturer’s standard warranty period. The special conditions of the solicitation may supersede the manufacturer’s
standard warranty. This paragraph does not apply to Solicitations for professional services covered by Chapter 287.055,
Florida Statutes.

GT-41.Withdrawal of Bids - Any response to this solicitation may be withdrawn prior to the due date and time specified in
the solicitation document or as revised by an addenda.

[END OF SECTION]
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SC-1.

SECTION 4 - SUPPLEMENTAL CONDITIONS — CONSTUCTION

DEFINITIONS - The following definitions shall apply. Whenever the following terms (or
pronouns in place of them) are used in the Contract Documents, the intent and meaning of such
terms shall be interpreted as follows:

1.1.

1.2

1.3.

1.4.

1.5.

1.6.

1.7.

1.8.

1.9.

1.10.

1.11.

1.12.

City Project Representative: There shall be authorized representative(s) of the City
assigned to make all necessary inspections of the work performed by the Contractor and
for such other purposes as outlined in the Contract Documents.

City Technical Representative: There may be a designated Project Representative
assigned by the City to inspect the technical aspects of the project. To insure the project
is being constructed as designed.

Engineer of Record: The Engineer of Record designated by the City following Contract
Execution.

Engineer: The design professional (engineer, architect, landscape architect or surveyor)
designated by the City to serve as the design professional representing the City.

Notice to Proceed (NTP): The official Notice from the City to the Contractor
providing the date work may begin and the date the performance period begins. The
NTP date will be mutually agreed to at or following the pre-construction meeting.
Contractor shall sign the acknowledgement section of the NTP and return to the
Purchasing Division. The NTP shall become a part of the Contract Documents.
Subcontractor: Includes only those having a direct contract with the Contractor and it
includes one who furnished material worked to a special design according to the plans or
specifications of this work, but does not include one who merely furnishes material not so
worked.

Work: The entire completed construction or the various separately identifiable parts
thereof required to be furnished under the Contract Documents. Work is the result of
performing services, furnishing labor and furnishing and incorporating materials and
equipment into the construction, all as required by the Contract Documents.

Manual(s): Equipment documentation meant for the end user/consumer of the
equipment. Contractor shall provide all Manuals to the City upon substantial completion.
Retainage may not be released until the City has received all Manuals relevant to the
equipment incorporated into the project.

Surety: The corporate body which is bound with and for the contractor which is
primarily liable and which guarantees the faithful performance of the bid and/or
agreement.

Plans, Drawings and/or Sketches: Graphic representations of the work to be
performed or reproductions thereof.

Specifications: Broadly defined, the specifications include all data bound together
herein or referenced on the plans, including, but not limited to, General Conditions,
Technical Specifications, Special Conditions, Geotechnical Investigation, Supplemental
Conditions (if any), other detailed technical specifications, exhibits and all addenda.
Defective: An adjective which when modifying the word Work refers to Work that is
unsatisfactory, faulty or deficient, or does not conform to the Contract Documents, or
does not meet the requirements of any inspection, reference standard, test or approval
referred to in the Contract Documents, or has been damaged prior to Engineer's
recommendation of final payment (unless responsibility for the protection thereof has
been assumed by City at Substantial Completion or City has taken beneficial use of
completed portions.
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SC-2.

SC-3.

1.13. Shop Drawings: All drawings, diagrams, illustrations, schedules and other data which
are specifically prepared by or for Contractor to illustrate some portion of the Work and
all illustrations, brochures, standard schedules, performance charts, instructions, diagrams
and other information prepared by a Supplier and submitted by Contractor to illustrate
material or equipment for some portion of the Work.

1.14. Substantial Completion: The Work (or a specified part thereof) has progressed to the
point where, in the opinion of Engineer as evidenced by Engineer's definitive certificate
of Substantial Completion, it is sufficiently complete, in accordance with the Contract
Documents, so that the Work (or specified part) can be utilized for the purposes for
which it is intended; or if there be no such certificate issued, when final payment is due.
The terms "substantially complete" and "substantially completed" as applied to any Work
refer to Substantial Completion thereof.

1.15. Underground Facilities: All pipelines, conduits, ducts, cables, wires, manholes, vaults,
tanks, tunnels or other such facilities or attachments, and any encasements containing
such facilities which have been installed underground to furnish any of the following
services or materials: electriCity, gases, steam, liquid petroleum products, telephone or
other communications, cable television, sewage and drainage removal, traffic or other
control systems or water.

INSPECTION OF WORK - The Project Representative and his representatives shall, at all
times, have access to the work whenever it is in preparation or progress and the Contractor shall
provide proper facilities for such access and for inspection. The work will be conducted under
the general direction of the Project Representative of the City and is subject to inspection by his
appointed inspectors to insure compliance with the terms of the contract. No inspector is
authorized to change any provisions of the specifications without written authorization of the
City, nor shall the presence or absence of an inspector relieve the Contractor from any
requirements of the contract.

If the specifications, the Project Representative's instructions, laws, ordinances or any public
authority require any work to be specifically tested or approved, the Contractor shall give the
City timely notice of its readiness for inspection, and if the inspection is by another authority
than the Project Representative, of the date fixed for such inspection. Inspections by the Project
Representative will be promptly made, and where practicable at the source of supply. If any
work should be covered up without approval or consent of the City, it shall, if required by the
Project Representative, be uncovered for examination at the Contractor's expense.

Re-examination of questioned work may be ordered by the Project Representative and, if so
ordered, the work shall be uncovered by the Contractor. If such work is found in accordance
with the contract documents, the City will pay the cost of re-examination and replacement. If
such work is found not in accordance with the contract documents, the Contractor shall pay
such cost.

TESTS - The Project Representative will have the right to require all materials to be submitted
to test prior to incorporation in the work. In some instances, it may be expedient to make these
tests at the source of supply and for this reason it is requested that the Contractor furnish the
source before incorporating material in the work. This does not in any way obligate the Project
Representative to perform tests for acceptance of material and does not relieve the Contractor
of his responsibility to furnish satisfactory material. The Contractor shall furnish two copies of
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SC-4.

SC-5.

SC-o6.

SC-7.

SC-8.

manufacturer's certificate of compliance with these specifications covering manufactured items
incorporated in the work.

All field tests for compaction of earthwork and of material incorporated in the sub grade and
base will be performed by technicians of a materials testing laboratory approved by the City. All
tests performed by the laboratory to ascertain that the material, as placed, meets the required
specification will be at the expense of the Contractor and should be included in the bid items as
such.

TOOLS, PLANT AND EQUIPMENT - If any time before the commencement or during
the progress of the work, tools, plant or equipment appears to the Project Representative to be
insufficient, inefficient or inappropriate to secure the quality of work required, or the proper rate
of progress, the Project Representative will notify the City of such conditions. The Engineer will
provide written notification to the Contractor of City’s quality and/or schedule concerns. The
Contractor will respond in writing within 5 business days of receiving the City’s notice and will
propose remedial actions to address the quality and/or schedule concerns.

COLLECTION AND DISPOSAL OF WASTE - The Contractor shall collect waste from
construction areas and elsewhere; handle hazardous, dangerous, or unsanitary waste materials
separately from other waste by containerizing propetly; dispose of material in a lawful manner.
The Contractor shall be responsible for the transportation and disposal costs of all waste
construction materials.

BURNING OF DEBRIS - For any areas where the burning of debris is permitted, the
Contractor will be required to request a permit therefore, from the fire authority having
jurisdiction in the area in due advance time, and if such permission is granted he shall rigidly
abide by all provisions and requirements of such permit. In no case will burning be permitted
until the fire authorities have adequately checked the size of the pile to be burned, the weather
conditions and any other factors which might affect the proper control of the burning operation.

MAINTENANCE OF TRAFFIC - Where construction is located in public right of ways,
traveled streets and roads, the Contractor shall exercise extreme care in seeing that sufficient area
is provided and kept open for police, fire, ambulance, mail and private vehicular traffic.

The Contractor shall ensure that each person supervising the selection, placement and
maintenance of Traffic Control Devices in the FDOT Work Zone shall be certified by attending
an FDOT approved MOT training course. A copy of these certifications shall be submitted to
the City of Leesburg upon request.

PROTECTION AGAINST POLLUTION - The Contractor shall comply with all legal
regulations pertaining to pollution as are applicable to the site and he shall take all measures
necessary to assure that no pollution, temporary or permanent, occurs to any lakes or other
water areas as a result of runoff from the areas within which he is working.

This shall include the installation of temporary construction turbidity screens or hay bales along

the edge of existing wetlands prior to the start of construction. These areas shall be as shown on
the plans.

SupplementalConditionsConstruction-Rev.07102017



City of Leesburg, Florida SECTION 4

Meadow Street Stormwater Improvements SUPPLEMENTAL CONDITIONS - CONSTRUCTION

180391 Page SC-4 of 30

SC-9.

SC-10.

SC-11.

Contractor shall maintain the fuel storage area in accordance with local, state and federal
regulations. Refueling vehicles and refueling techniques shall also comply with all applicable
regulations. Clean-up of the fuel storage area shall be as required by the regulations and in
accordance with these regulations.

TEMPORARY FENCING AND BARRICADES - The Contractor shall at his cost erect
barricades sufficient to prevent injury to persons or damage to property, including the
Contractot's personal property and materials. The City shall not be held responsible for the loss,
theft, or vandalism of the Contractor's equipment or other personal property, including
construction materials and supplies. Fences shall be constructed to prevent entry of
unauthorized persons; cover trenches and holes when not in use; erect barriers at sharp changes
in plane more than four (4) feet high. Should construction operations temporarily obstruct road
passage, the Contractor shall at his cost provide suitable flagmen to control vehicular traffic on
the road. Permits to use construction equipment on Florida Department of Transportation
Right-of-Way shall be secured by the Contractor prior to actual beginning of work. The
Contractor shall, at his cost, remove all temporary protection from the work site upon
completion of the work.

WORKMANSHIP, MATERIALS, APPLIANCES, AND EMPLOYEES - All work will be
done in a competent and workmanlike manner. All materials, equipment and supplies furnished
by the Contractor for permanent incorporation in the work shall be new and of quality standards
specified. Workmanship shall be first class and the finished product equal to the best-accepted
standards of the trade for the category of work performed. It is the City's intent to obtain a high
quality job that will operate and function with least maintenance costs. The Contractor shall, if
requested by City, furnish satisfactory evidence as to the kind and quality of materials.

Unless otherwise stipulated, the Contractor shall provide and pay for all materials, labor, water,
tools, equipment, light, power, transportation and other facilities necessary for the execution and
completion of the work.

The Contractor shall, at all times, enforce strict discipline and good order among his employees
and shall not employ on the work any unfit person or anyone not skilled in the work assigned to
him.

Neither party shall employ or hire any employees of the other party without his consent.

GENERAL QUALITY AND STANDARDS - To facilitate rapid examination, detailed
specifications concerning basic requirements for labor, materials, equipment and/or incidentals
to be used on the project are included under the various divisions in as brief a form as is
consistent with clarity. The primary concern of the detailed specifications is for standards of
performance expected for the finished work.

When in the detailed specifications reference is made to a particular code or specification, the
latest edition of said code or specification shall apply.

The interests of the City, the Contractor and others concerned with the work require the
inclusion of certain general governing requirements and standards, as a precaution against
contingency and to provide for the conditions under which the construction and the
administration of the work will be carried out.
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SC-12.

SC-13.

General requirements for the quality of the work, when not otherwise covered in more specific
detail in the specifications, will be governed by acceptable standards of the trade.

These specifications consider the project as a whole and assume it's completion under a general
contract. Further, the scope of subcontracts and the quantities of materials and labor supplied
to the Contractor by others are assumed to be matters governed by agreement between the
Contractor and his Subcontractors and suppliers and not by agreement between the City and any
Subcontractor or suppliers.

Various sections of the construction specifications are intended to govern only the quality of
work and/or materials incidental to the particular branch of work mentioned in the section title.
Sections are not intended as itemizations of the work materials to be furnished or to limit or
define the scope of any subcontract or agreement to furnish material and labor.

The furnishing of all items of material, labor, equipment and/or incidentals necessary to the
completion of the work as a whole will be expected when such items are called for on the
drawings by diagram, note or schedule, are listed in the specifications, or are reasonably inferred
by either or a combination of both.

During the construction operations under this contract, the City may elect to contract other
work for the project. The Contractor shall coordinate his operations with those of any other
such Contractors as well as any work of constructing or adjusting utilities by any other
authorities, to the end that the least practical handicap to the work of all such Contractors or
authorities will result.

PROJECT COORDINATION - The Contractor shall coordinate construction operations
that are dependent upon each other for proper installation, connection and operation. The
Contractor shall make adequate provisions to accommodate items scheduled for later
installation.

The Contractor shall inspect both the substrate and conditions under which the work is to be
performed. The Contractor shall not proceed until unsatisfactory conditions have been
corrected in an acceptable manner.

The Contractor shall inspect materials or equipment immediately upon delivery and again prior
to installation. The Contractor shall reject damaged and defective items.

The Contractor shall supervise construction activities to ensure that no part of the construction
is subject to deleterious exposure during the construction period. Where applicable, such
exposures include, but are not limited to, the following: Unprotected storage, Improper shipping
and handling, Theft, Vandalism.

COORDINATION WITH UTILITY COMPANIES - Contractor shall coordinate with all
utility installations. Contractor shall notify the appropriate utility companies, in writing,
adequately in advance of the time frame set aside for such utility installation. The utility
companies referred to herein shall include, but not be limited to, Power, Gas, Telephone, and
Cable Television. Contractor shall coordinate the installation of “sleeves” for the utility
companies as may be required.
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SC-14.

SC-15.

SC-16.

SC-17.

Contractor shall supply the City with copies of all correspondence notifying the utility
companies of his intended schedule of construction and the expected date for their respective
utility installations. Written notices shall be sent to the utility companies at sixty (60) days, thirty
(30) days and two (2) weeks prior to the time at which the utility installation should begin.

SUPERVISION - Contractor shall supervise and direct the Work competently and efficiently,
devoting such attention thereto and applying such skills and expertise as may be necessary to
perform the Work in accordance with the Contract Documents. Contractor shall be solely
responsible for the means, methods, techniques, sequences and procedures of construction.
Contractor shall be responsible to see that the finished Work complies accurately with the
Contract Documents.

If the Contractor, in the course of the work, finds any discrepancy between the drawings and the
physical conditions of the locality, or any errors or omissions in the drawing or in layout as given
by points and instructions, it shall be his duty to immediately inform the Project Representative,
in writing, and the Project Representative will promptly verify the same. Any work done after
such discovery, until authorized, will be done at the Contractors’ risk.

CONSTRUCTION SUPERINTENDENT - Contractor shall employ a Construction
Superintendent who shall be present on-site or available throughout the duration of the project
and shall remain associated with the project until completion unless otherwise requested to be
replaced by the City. The superintendent shall be experienced in the work required and perform
all coordination activities generally conducted by project superintendents including, but not
limited to, subcontractor coordination, utility installations, inspections, testing, material
deliveries, etc. The superintendent shall be present at the pre-construction meeting and shall
remain on the project until completion. The owner reserves the right to request a resume of
experience for the superintendent including, but not limited to, requesting references from
recent projects. Substitution of superintendents after the start of the work shall be approved by
the owner in advance. All communications given to the superintendent shall be as binding as if
given to Contractor.

WAGE RATES/EQUAL EMPLOYMENT OPPORTUNITY - Wage rates for laborers,
mechanics and apprentices shall not be less than those established by the Florida Department of
Labor and Employment Secutity and/or the United States Department of Labor for this work, as
may be attached hereto. The Contractor must insure Equal Employment Opportunity as part of
the awarded contract and also subcontracts awarded by the contractor.

SUBCONTRACTS - The Contractor shall, as soon as practicable after signing the contract,
notify the Project Representative in writing of any changes in the names of subcontractors
proposed for the work as listed on the bid form. The Contractor shall not employ
subcontractors, unless they are approved by the Project Representative.

The Contractor agrees that he is as fully responsible to the City for the acts and omissions of his
subcontractors and of persons, either directly or indirectly, employed by them, as he is for the
acts and omissions of persons directly employed by him.

Nothing contained in the contract documents shall create any contractual relation between any
subcontractors and the City.

SupplementalConditionsConstruction-Rev.07102017



City of Leesburg, Florida SECTION 4

Meadow Street Stormwater Improvements SUPPLEMENTAL CONDITIONS - CONSTRUCTION
180391 Page SC-7 of 30
SC-18.  PRE-CONSTRUCTION MEETING - The City shall schedule a meeting after the Notice of

SC-19.

SC-20.

SC-21.

Award. The Project Representative, Engineer, and Contractor shall attend this mandatory
meeting. The following items shall be completed:
18.1. Submission of list of Subcontractors, Schedule of Values and Progress Schedule.
18.2. Designation of Personnel representing the parties in Contract, and the Engineer.
18.3. Use of premises by City and the Contractor.
18.4. Survey layout and scheduling.
18.5. Security and housekeeping procedures.
18.6. Requirements for start-up of equipment.
18.7. Inspection and acceptance of equipment put into service during construction period.

At least ten (10) days before submission of the first Application for Payment a conference
attended by Contractor, Engineer and others as appropriate will be held to finalize the schedules
submitted by Contractor. The finalized progress schedule will be acceptable to Engineer as
providing an orderly progression of the Work to completion within the Contract Time, but such
acceptance will neither impose on Engineer responsibility for the progress or scheduling of the
Work nor relieve Contractor from full responsibility thereto. The finalized schedule of Shop
Drawing submissions will be acceptable to Engineer as providing a workable arrangement for
processing the submissions. The finalized schedule of values will be acceptable to Engineer as
to form and substance.

ORDER OF COMPLETION - The Contractor shall submit at such times as may be
requested by the Project Representative, schedules which shall show the order in which the
Contractor proposes to carry on the work with dates on which the Contractor will start the
several parts of the work and estimated dates of completion of the several parts. The City
retains the right to dictate to the Contractor the order of completion of the work.

MATERIALS AND EQUIPMENT SCHEDULES - As soon as practicable and within ten
(10) days after the date of award of contract and before any material or equipment is purchased,
the Contractor will submit to the City for approval a complete list, in triplicate, of materials to be
incorporated in the work and samples of each listed material. The list shall include catalog
numbers, cuts, diagrams; drawings and such other descriptive data as may be required. No
consideration will be given to partial lists submitted from time to time. Approval of materials
will be based on manufacturers' published ratings. Any materials listed that are not in
accordance with the specification requirements may be rejected.

When one or more manufacturer's items are specified, it shall be understood that the item(s) so
specified are hereby approved as to suitability and no substitutions will be permitted unless
followed by such qualifying phrases as equal "approval equal" or "as approved" in which case
the approval of the City for items not specified shall be obtained before they may be used.

CONTRACTOR'S REQUESTS FOR INTERPRETATION (RFIs) — Should Contractor
be unable to determine from the Contract Documents the exact material, process, or system to
be installed; or when the elements of construction are required to occupy the same space
(interference); or when an item of Work is described differently at more than one place in the
Contract Documents; the Contractor shall request that the Architect/Engineer (AE), or City
Representative, make an interpretation of the requirements of the Contract Documents to
resolve such matters. Contractor shall comply with procedures specified herein to make
Requests for Interpretation (RFIs).
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21.1. Submission of RFIs: RFIs shall be prepared and submitted on a form provided by the
City.

21.1.1. Forms shall be completely filled in, and if prepared by hand, shall be fully legible
after copying by xerographic process.

21.1.2. Each RFT shall be given a discrete, consecutive number.

21.1.3. Each page of the RFI and each attachments to the RFI shall bear the City's
project name, project number, date, RFI number and a descriptive title.

21.1.4. Contractor shall sign all RFIs attesting to good faith effort to determine from the
Contract Documents the information requested for interpretation. Frivolous
RFIs shall be subject to reimbursement from Contractor to City for fees charged
by A/E, A/E consultants and other design professionals engaged by the City.

21.2. Subcontractor-Initiated and Supplier-Initiated RFIs: RFIs from subcontractors and
material suppliers shall be submitted through, be reviewed by and be attached to an RFI
prepared, signed and submitted by Contractor. RFIs submitted directly by subcontractors
or material suppliers will be returned unanswered to the Contractor.

21.2.1. Contractor shall review all subcontractor- and supplier-initiated RFIs and take
actions to resolve issues of coordination, sequencing and layout of the Work.

21.2.2. RFIs submitted to request clarification of issues related to means, methods,
techniques and sequences of construction or for establishing trade jurisdictions
and scopes of subcontracts will be returned without interpretation. Such issues
are solely the Contractot's responsibility.

21.2.3. Contractor shall be responsible for delays resulting from the necessity to resubmit
an RFI due to insufficient or incorrect information presented in the RFI.

21.3. Requested Information: Contractor shall carefully study the Contract Documents to
ensure that information sufficient for interpretation of requirements of the Contract
Documents is not included. RFIs that request interpretation of requirements clearly
indicated in the Contract Documents will be returned without interpretation.

21.3.1. In all cases in which RFIs are issued to request clarification of issues related to
means, methods, techniques and sequences of construction, for example, pipe and
duct routing, clearances, specific locations of Work shown diagrammatically,
apparent interferences and similar items, the Contractor shall furnish all
information required for the A/E or City's Representative to analyze and/or
understand the circumstances causing the RFI and prepare a clarification or
direction as to how the Contractor shall proceed.

21.3.2. If information included with this type RFI by the Contractor is insufficient, the
RFI will be returned unanswered.

21.4. Unacceptable Uses for RFIs: RFIs shall not be used to request the following::

21.4.1. Approval of submittals

21.4.2. Approval of substitutions

21.4.3. Changes that entail change in Contract Time and Contract Sum

21.4.4. Different methods of performing Work than those indicated in the Contract
Drawings and Specifications

21.5. Disputed Requirements: In the event the Contractor believes that a clarification by the
City's A/E, or Representative, results in additional cost or time, Contractor shall comply
with the method for requesting a Change Order.

21.6. RFI Log: Contractor shall prepare and maintain a log of RFIs, and at any time requested

by the City’s Representative, the Contractor shall furnish copies of the log showing all

outstanding RFIs.
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21.7. Review Time: Atrchitect/Engineer or City Representative (City) shall return RFIs to
Contractor and within five (5) calendar days of receipt. RFIs received after 12:00 noon
shall be considered received on the next regular working day for the purpose of
establishing the start of the five-calendar day response period.

SUBMITTAL REQUIREMENTS OF CONTRACTOR - After checking and verifying all
field measurements and after complying with applicable procedures specified in the General
Requirements, Contractor shall submit to Engineer for review in accordance with the accepted
schedule of Shop Drawing submissions, or for other appropriate action if so indicated in the
Special Conditions, five copies (unless otherwise specified in the General Requirements) of all
Shop Drawings, which will bear a stamp or specific written indication that Contractor has
satisfied Contractor's responsibilities under the Contract Documents with respect to the review
of the submission. All submissions will be identified as Engineer may require. The data shown
on the Shop Drawings will be complete with respect to quantities, dimensions, specified perfor-
mance and design criteria, materials and similar data to enable Engineer to review the
information as required.

Contractor shall also submit to Engineer for review with such promptness as to cause no delay
in Work, all samples required by the Contract Documents. All samples will have been checked
by and accompanied by a specific written indication that Contractor has satisfied Contractor's
responsibilities under the Contract Documents with respect to the review of the submission and
will be identified clearly as to material, Supplier, pertinent data such as catalog numbers and the
use for which intended.

Before submission of each Shop Drawing or sample Contractor shall have determined and
verified all quantities, dimensions, specified performance criteria, installation requirements,
materials, catalog numbers and similar data with respect thereto and reviewed or coordinated
each Shop Drawing or sample with other Shop Drawings and samples and with the
requirements of the Work and the Contract Documents.

At the time of each submission, Contractor shall give Engineer specific written notice of each
variation that the Shop Drawings or samples may have from the requirements of the Contract
Documents, and in addition, shall cause a specific notation to be made on each Shop Drawing
submitted to Engineer for review of each such variation.

Engineer will review with reasonable promptness Shop Drawings and samples, but Engineer's
review will be only for conformance with the design concept of the Project and for compliance
with the information given in the Contract Documents and shall not extend to means, methods,
techniques, sequences or procedures of construction (except where a specific means, method,
technique, sequence or procedure of construction is indicated in or required by the Contract
Documents) or to safety precautions or programs incident thereto. The review of a separate
item as such will not indicate review of the assembly in which the item functions. Contractor
shall make corrections required by Engineer, and shall return the required number of corrected
copies of Shop Drawings and submit as required new samples for review. Contractor shall
direct specific attention in writing to revisions other than the corrections called for by Engineer
on previous submittals.

Engineer's review of Shop Drawings or samples shall not relieve Contractor from responsibility

for any variation from the requirements of the Contract Documents unless Contractor has in
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writing called Engineer's attention to each such variation at the time of submission as required
by this Article and Engineer has given written review each such variation by a specific written
notation thereof incorporated in or accompanying the Shop Drawing or sample review; nor will
any review by Engineer relieve Contractor from responsibility for errors or omissions in the
Shop Drawings or from responsibility for having complied with the provisions herein.

Where a Shop Drawing or sample is required by the Specifications, any related Work performed
prior to Engineer's review of the pertinent submission will be the sole expense and responsibility
of Contractor.

CHANGES IN THE WORK - Any Change in the Work will be documented in writing and
approved by the City in writing. Changes that increase the cost of the work may need to be
approved by City Commission depending on the dollar value of the increase change order. No
work may be performed prior to the change being approved by City.

The Contract Price constitutes the total compensation payable to the Contractor for performing
the work. All duties, responsibilities and obligations assigned to or undertaken by the
Contractor shall be at his expense without change in the Contract Price.

The Contract Price may only be changed by a Change Order. Any claim for an increase in the
Contract Price, shall be delivered in writing to the City and the Engineer within fifteen days of
the occurrence of the event giving rise to the claim. Notice of the amount of the claim with
supporting data shall be delivered within forty-five days of such occurrence unless the Engineer
allows an additional period of time to ascertain accurate cost data. All claims for adjustments in
the Contract Price shall be determined by the Engineer if the City and Contractor cannot
otherwise agree on the amount involved. The Engineer(s) decision shall be final and binding.
Any change in the Contract Price resulting from any such claim shall be incorporated in a
Change Order.

The value of any work covered by a Change Order or of any claim for an increase or decrease in
the Contract Price shall be determined in one of the following ways:
i where the work involved is covered by unit prices contained in the Contract Documents,
by application of unit prices to the quantities of the items involved, or
i. by mutual acceptance of a lump sum, or
ii.  on the basis of the cost of the work plus a Contractor’s fee for overhead and profit.

DETAIL DRAWINGS AND INSTRUCTIONS - The City will furnish, with reasonable
promptness, additional instructions by means of drawings or otherwise, necessary for the proper
execution of the work. All such drawings and instructions will be consistent with the contract
documents, true developments thereof and reasonably inferable therefrom.

OWNERSHIP OF DRAWINGS - All drawings, specifications and copies thereof furnished
by the City are the property of the City. They are not to be used on other work and, with the
exception of the signed contract set, are to be returned to the City, at the request of the City
upon the completion of the work.

SURVEYS, PERMITS AND REGULATIONS - The City will furnish horizontal and vertical
control necessary to layout the work in an orderly and workmanlike manner.
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Horizontal Control furnished by the City shall consist of adequately marked property corners or
offset corners, with dimensions as shown on the drawings. Vertical Control will consist of
benchmarks established within the immediate area of the work.

It shall be the responsibility of the Contractor to furnish all construction layout of the work,
including, but not limited to, layout and elevations for the construction and final grade of the
site.

The Contractor shall maintain and preserve all stakes and marks established by the City and
should such stakes or marks be carelessly or willfully destroyed or damaged by the Contractor,
said stakes or marks shall be replaced by the City at the expense of the Contractor.

The Contractor will set the horizontal and vertical control only at the beginning of the job as
specified above. Interim staking during the job and all staking and layout work not furnished by
the City as specified above shall be the responsibility of the Contractor.

The City will furnish all personnel and equipment and materials to make such surveys as are
necessary to determine the quantities of work performed.

The City will furnish environmental permits unless otherwise specified. The Contractor shall
obtain any and all required permits from all appropriate government agencies.

Work permits and licenses necessary for the prosecution of the work shall be secured and paid
for by the Contractor. Easements for permanent structures or permanent changes in existing
facilities will be secured and paid for by the City unless otherwise specified. The Contractor
shall give all notices and comply with all laws, ordinances, rules and regulations bearing on the
conduct of the work as drawn and specified. If the Contractor observes that the drawings and
specifications are at variance therewith, he shall promptly notify the City in writing and any
necessary changes shall be adjusted as provided in the contract for changes in the work. If the
Contractor performs work knowing it to be contrary to such laws, ordinances, rules and
regulations and without such notice to the City, he shall bear all cost arising there from.

ROYALTIES AND PATENTS - There may be a design, device, material or process included
in these plans and specifications which may be covered by letters, patent or copyright. Prior to
use of any design, device, material or process, or its incorporation into the construction, the
Contractor shall secure indemnity from his subcontractors or material suppliers that will protect
and save harmless the City from all loss on account thereof.

The Contractor shall pay all royalties and license fees. He shall defend all suits or claims for
infringement of any patent rights and shall save the City harmless from loss on account thereof,
except that the City shall be responsible for all such loss when a particular process or the
product of a particular manufacturer or manufacturers is specified, but if the Contractor has
information that the process or article specified is an infringement of a patent, he shall be
responsible for such loss unless he promptly gives such information to the City.

PROTECTION OF WORK AND PROPERTY - The Contractor shall continuously
maintain adequate protection of all his work from damage and shall protect the City’s property
from injury or loss arising in connection with this contract. The Contractor shall at all times
protect all public and privately owned property, structures, utilities, and work of any kind against
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damage or interruption of service which may result from the operations of the Contractor.
Damage or interruption to service resulting from failure to do so shall be repaired or restored by
or at the expense of the Contractor except such as may be directly due to errors in the contract
documents or caused by the agents or employees of the City.

DEDUCTIONS FOR UNCORRECTED WORK - If the Project Representative deems it
inexpedient to correct work injured or done, not in accordance with the contract, an equitable
deduction from the contract price will be made therefore.

DELAYS AND EXTENSION OF TIME - If the Contractor be delayed at any time, in the
progress of the work by an act of neglect of the City or of his employees, or by any other
contractor employed by the City or by Changes ordered in the work or by strikes, lockouts, fire,
unusual delay in transportation, unavoidable casualties or any causes beyond the Contractor's
control, or by delay authorized by the Project Representative, or by any cause which the Project
Representative may decide to justify the delay, then the time of completion will be extended for
any such reasonable time as the Project Representative may decide.

No such extension will be made for delay occurring more than seven (7) days before claim
therefore is made in writing to the City. In the case of a continuing cause or delay, only one
claim is necessary.

If no schedule or agreement stating the dates upon which drawings shall be furnished is made,
then no claim for delay will be allowed on account of failure to furnish drawings until two weeks
after demand for such drawings and not then unless such claims be reasonable.

CORRECTION OF WORK BEFORE FINAL PAYMENTS - The Contractor shall
promptly remove from the premises all materials condemned by the Project Representative as
failing to conform to the contract, whether incorporated in the work or not, and the Contractor
shall promptly replace and re-execute his own work in accordance with the contract and without
expense to the City and shall bear the expense of making good all work of other contractors
destroyed or damaged by such removal or replacement.

If the Contractor does not correct such condemned work and material within a reasonable time
fixed by written notice, the City may correct it at the expense of the Contractor. If the
Contractor does not pay the expense of such correction within three (3) days thereafter, the City
may, upon three (3) days written notice, deduct all the cost and expenses that should have been
borne by the Contractor.

THE CITY'S RIGHT TO DO WORK - If the Contractor should neglect to prosecute the
work properly or fail to perform any provision of this contract, the City after three (3) days
written notice to the Contractor, may, without prejudice to any other remedy he may have, make
good such deficiencies at the Contractor's expense.

SUSPENSION OF WORK - The City may at any time suspend the work or any part thereof
by giving five (5) days notice to the Contractor in writing. The work shall be resumed by the
Contractor within ten (10) days after the date fixed in a written notice to resume work from the
City to the Contractor. The City will reimburse the Contractor for expense incurred by the
Contractor in connection with the work under this contract as a result of such suspension unless
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the suspension was recommended to the City by the Project Representative to enforce the
contract or for any violation of the contract.

THE CITY'S RIGHT TO TERMINATE FOR CAUSE OR CONVENIENCE - Any
Agreement executed as a result of his solicitation may be terminated in whole or in part in
writing by either party in the event of substantial failure by the other party to fulfill its
obligations under the Agreement through no fault of the terminating party, provided that no
termination may be effected unless the other party is given:

i not less than ten (10) calendar days written notice (delivered by certified mail, return

receipt requested) of intent to terminate; and
i.  an opportunity for consultation with the terminating party prior to termination.

The Agreement may be terminated in whole or in part in writing by the City for its convenience,
provided the other party is afforded the same notice and consultation opportunity specified.

If termination for default is effected by the City, an equitable adjustment in the price for this
contract shall be made, but no amount shall be allowed for anticipated profit on unperformed
services or other work, and any payment due to the Contractor at the time of termination may
be adjusted to cover any additional costs to the City because of the contractor’s default.

If termination for convenience is effected by the City, the equitable adjustment shall include a
reasonable profit for services or other work performed for which profit has not already been
included in an invoice.

For any termination, the equitable adjustment shall provide for payment to the contractor for
services rendered and expenses incurred prior to receipt of the notice of intent to terminate, in
addition to termination settlement costs reasonably incurred by the contractor relating to
commitments (e.g., suppliers, subcontractors) which had become firm prior to receipt of the
notice of intent to terminate.

Upon receipt of a termination action under the paragraphs above, the Contractor shall (1)
promptly discontinue all affected work (unless the notice directs otherwise) and (2) deliver or
otherwise make available to the City all data, drawings, reports specifications, summaries and
other such information, as may have been accumulated by the Contractor in performing this
contract, whether completed or in process.

Upon termination, the City may take over the work and may award another party a contract to
complete the work described in the Agreement.

If, after termination for failure of the Contractor to fulfill contractual obligations, it is
determined that the Contractor had not failed to fulfill contractual obligations, the termination
shall be deemed to have been for the convenience of the City. In such event, adjustment of the
contract price shall be made as provided above.

CITY'S RIGHT TO TERMINATE FOR DEFAULT - If, through any cause, the Contract
shall fail to fulfill in a timely and proper manner its obligations under this Agreement, other than
for the instances listed below due to "Force Majeure," the City shall thereupon have the right to
terminate this Agreement by providing a written notice (show cause notice) to the Contractor

requiring a written response due within five (5) calendar days from receipt of the written notice
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as to why the Agreement should not be terminated for default. The City's show cause notice
shall include an Agreement termination date at least seven (7) calendar days subsequent to the
due date for the Contractor's response. Should the Contractor fail to respond to such show
cause notice, or if the City determines that the reasons provided by the Contractor for failure of
the Contractor to fulfill its contractual obligations do not justify continuation of the contractual
relationship, the Agreement shall be considered to have been terminated for default on the date
indicated in the show cause notice. Should the City determine that the Contractor provided
adequate justification that a termination for default is not appropriate under the circumstances;
the City shall have a unilateral option to either continue the Agreement according to the original
contract provisions or to terminate the contract for convenience. In the event that the City
terminates the contract for default, all finished or unfinished deliverable items under this
contract prepared by the Contractor shall, at the option of the City, become City property, and
the Contractor shall be entitled to receive just and equitable compensation for any satisfactory
work completed on such materials. Notwithstanding this compensation, the Contractor shall not
be relieved of liability to the City for damages sustained by the City by virtue of any breach of
this Agreement, and the City may withhold any payment due the Contractor for the purpose of
set-off until such time as the exact amount of damages due the City from such breach can be
determined.

In case of default by the Contractor, the City may procure the services from other sources and
hold the Contractor responsible for any excess cost occasioned thereby. The City reserves the
right to require a performance bond or other acceptable alternative performance guarantees
from the successor Contractor without expense to the City.

In addition, in the event of default by the Contractor under this Agreement, the City may
immediately cease doing business with the Contractor, immediately terminate for cause all
existing Agreements the City has with the Contractor, and debar the Contractor from doing
future business with the City.

Upon the Contractor filing a petition for bankruptcy or the entering of a judgment of
bankruptcy by or against the Contractor, the City may immediately terminate, for cause, this
Agreement and all other existing agreements the Contractor has with the City, and debar the
Contractor from doing future business with the City.

The City may terminate this Agreement for cause without penalty or further obligation at any
time following Agreement execution, if any person significantly involved in initiating,
negotiating, securing, drafting, or creating the Agreement on behalf of the City is at any time
while the Agreement or any extension thereof is in effect, an employee or agent of any other
party to the Agreement in any capaCity or consultant to any other party of the Agreement with
respect to the subject matter of the Agreement. Additionally, the City may recoup any fee or
commission paid or due to any person significantly involved in initiating, negotiating, securing,
drafting or creating the Agreement on behalf of the City from any other party to the Agreement.

REMOVAL OF EQUIPMENT - In the case of annulment of this contract before
completion, from any cause whatever, the Contractor, if notified to do so by the City, shall
promptly remove any part or all of his equipment and supplies from the property of the City,
failing which, the City will have the right to remove such equipment and supplies at the expense
of the Contractor.

SupplementalConditionsConstruction-Rev.07102017



City of Leesburg, Florida SECTION 4

Meadow Street Stormwater Improvements SUPPLEMENTAL CONDITIONS - CONSTRUCTION
180391 Page SC-15 of 30
SC-37. USE OF COMPLETED PORTIONS - Use by City of any finished part of the Work, which

SC-38.

has specifically been identified in the Contract Documents, or which City, Engineer and
Contractor agree constitutes a separately functioning and useable part of the Work that can be
used by City without significant interference with Contractor's performance of the remainder of
the Work, may be accomplished prior to Substantial Completion of all the Work subject to the
following:

City at any time may request Contractor in writing to permit City to use any such part of the
Work which City believes to be ready for its intended use and substantially complete. If
Contractor agrees, Contractor will certify to City and Engineer that said part of the Work is
substantially complete and request Engineer to issue a certificate of Substantial Completion for
that part of the Work. Contractor at any time may notify City and Engineer in writing that
Contractor considers any such part of the Work ready for its intended use and substantially
complete and request Engineer to issue a certificate of Substantial Completion for that part of
the Work. Within a reasonable time after either such request, City, Contractor and Engineer
shall make an inspection of that part of the Work to determine its status of completion. If
Engineer does not consider that part of the Work to be substantially complete, Engineer will
notify City and Contractor in writing giving the reasons therefore. If Engineer considers that
part of the Work to be substantially complete, the provisions of Substantial Completion will
apply with respect to certification of that part of the Work and the division of responsibility in
respect thereof and access thereto.

City may at any time request Contractor in writing to permit City to take over operation of any
such part of the Work although it is not substantially complete. A copy of such request will be
sent to Engineer and within a reasonable time thereafter City, Contractor and Engineer shall
make an inspection of that part of the Work to determine its status of completion and will
prepare a list of the items remaining to be completed or corrected thereon before final payment.
If Contractor does not object in writing to City and Engineer that such part of the Work is not
ready for separate operation by City , Engineer will finalize the list of items to be completed or
corrected and will deliver such list to City and Contractor together, with a written
recommendation as to the division of responsibilities pending final payment between City and
Contractor with respect to security, operation, safety, maintenance, utilities, insurance, warranties
and guarantees for that part of the Work, which will become binding upon City and Contractor
at the time when City takes over such operation (unless they shall have otherwise agreed in
writing and so informed Engineer). During such operation and prior to Substantial Completion
of such part of the Work, City shall allow Contractor reasonable access to complete or correct
items on said list and to complete other related Work.

If City finds it necessary to occupy or use a portion or portions of the Work prior to Substantial
Completion of all the Work, such use or occupancy may be accomplished in accordance with
this Article; provided that no such use or occupancy shall commence before the insurers
providing the property insurance have acknowledged notice thereof and in writing effected the
changes in coverage necessitated thereby. The insurers providing the property insurance shall
consent by endorsement on the policy or policies, but the property insurance shall not be
cancelled or lapse on account of any such partial use or occupancy.

PROMPT PAYMENT - It is the policy of the City that payment for all purchases by the City
shall be made in a timely manner and that interest payments will be made on late payments in
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accordance with Part VII, Chapter 218, Florida Statutes, known as the Florida Prompt Payment
Act.

APPLICATION FOR PAYMENT - The Contractor shall submit to the City, at least 20 days
before the date established for each progress payment (but not more often than once a month),
an Application for Payment filled out and signed by Contractor covering the work completed as
of the date of the Application. Upon review and approval by the City and Engineer (if
applicable).

The retained percentage (retainage) amount with respect to the progress payments shall initially
be 10% unless stated otherwise in the Construction Services Agreement. Retainage amounts
and retainage process shall be governed by Florida Statute 255.078 — Public Construction
Retainage.

Contractor shall, before any draw is issued, provide a sworn statement to City attesting that all
services, materials and labor, furnished to the project to the date of the draw request have been
paid for in full, or listing the amounts due for such services, materials and labor, and if any
amounts are listed as being due, the City shall have the right to pay those amounts directly to the
persons to whom they are due, with the balance of the draw amount to be paid to Contractor,
and if the draw is insufficient to pay the amounts then due for services, materials and labor, the
City shall pay those to whom such amounts are due on a pro rata basis until the draw is
exhausted, and any remaining amounts due others shall be paid first out the next draw due.

The City shall not be required to issue progress payments pursuant to the draw schedule until
the City has verified, by on-site inspection, that construction has in fact progressed to the stage
at which a draw is required and that the work done and materials furnished are in compliance
with the Contract Documents, and all applicable technical codes. The final draw due upon
“completion” shall not be payable until the City, it’s Project Representative or Engineer of
Record has determined the work has been completed in accordance with the Contract
Documents and a Certificate of Completion has been issued by the City.

PAYMENTS WITHHELD - The City may withhold or, on account of subsequently
discovered evidence, recover the whole or part of any payment to such an extent as may be
necessary to protect the City from loss on account of—

1. Defective work not remedied.

il. Claims filed or reasonable evidence indicating probable filing of claims.
ii.  Failure of the Contractor to make payments properly to subcontractors or for materials
or labor.

iv.  The Project Representative's opinion that the contract cannot be completed for the
balance then unpaid.
v.  Damage to another contractor.
vi.  Failure to maintain adequate progress.
vii.  Damage to the building resulting from the negligence of the Contractor.

When the above grounds are removed, payment will be made for amounts withheld because of
them.
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precede or coincide with submittal of the final payment Application for Payment include the

following:
1. Completion of Project closeout requirements.
i.  Completion of items specified for completion after Substantial Completion.

ili.  Assurance that unsettled claims will be settled.
iv.  Transmittal of required project construction records to City.
V. Final Clean Up as outlined in these General Conditions

Upon written notice from Contractor that the entire Work or an agreed portion thereof is
complete, Engineer will make a final inspection with City and Contractor and will notify
Contractor in writing of all particulars in which this inspection reveals that the Work is
incomplete or defective. Contractor shall immediately take such measures as are necessary to
remedy such deficiencies.

After Contractor has completed all such corrections to the satisfaction of Engineer and delivered
all maintenance and operating instructions, schedules, guarantees, bonds, certificates of
inspection, marked-up record documents and other documents--all as required by the Contract
Documents, and after Engineer has indicated that the Work is acceptable (subject to the
provisions under Waiver of Claims), Contractor may make application for final payment
following the procedure for progress payments. The final Application for Payment shall be
accompanied by all documentation called for in the Contract Documents, together with
complete and legally effective releases or waivers (satisfactory to City) of all Liens arising out of
or filed in connection with the Work. In lieu thereof and as approved by City, Contractor may
furnish receipts or releases in full; an affidavit of Contractor that the releases and receipts
include all labor, services, material and equipment for which a Lien could be filed, and that all
payrolls, material and equipment bills, and other indebtedness connected with the Work for
which City or City's property might in any way be responsible, have been paid or otherwise satis-
tied; and consent of the surety, if any, to final payment. If any Subcontractor or Supplier fails to
furnish a release or receipt in full, Contractor may furnish a Bond or other collateral satisfactory
to City to indemnify City against any Lien.

If, on the basis of Engineer's observation of the Work during construction and final inspection,
and Engineer's review of the final Application for Payment and accompanying documentation--
all as required by the Contract Documents, Engineer is satisfied that the Work has been
completed and Contractor's other obligations under the Contract Documents have been ful-
filled, Engineer will, within ten days after receipt of the final Application for Payment, indicate in
writing Engineer's recommendation of payment and present the Application to City for
payment. Thereupon Engineer will give written notice to City and Contractor that the Work is
acceptable subject to the provisions found under “Waiver of Claims”. Otherwise, Engineer will
return the Application to Contractor, indicating in writing the reasons for refusing to recom-
mend final payment, in which case Contractor shall make the necessary corrections and resubmit
the Application. Thirty days after presentation to City of the Application and accompanying
documentation, in appropriate form and substance, and with Engineet's recommendation and
notice of acceptability, the amount recommended by Engineer will become due and will be paid
by City to Contractor.

If, through no fault of Contractor, final completion of the Work is significantly delayed and if
Engineer so confirms, City shall, upon receipt of Contractor's final Application for Payment and
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recommendation of Engineer, and without terminating the Agreement, make payment of the
balance due for that portion of the Work fully completed and accepted. If the remaining
balance to be held by City for Work not fully completed or corrected is less than the retainage
stipulated in the Agreement, and if Bonds have been furnished as required, the written consent
of the surety to the payment of the balance due for that portion of the Work fully completed
and accepted shall be submitted by Contractor to Engineer with the Application for such
payment. Such payment shall be made under the terms and conditions governing final payment,
except that it shall not constitute a waiver of claims.

CONTRACTOR'S CONTINUING OBLIGATION - Contractor's obligation to perform
and complete the Work in accordance with the Contract Documents shall be absolute. Neither
recommendation of any progress or final payment by Engineer, nor the issuance of a certificate
of Substantial Completion, nor any payment by City to Contractor under the Contract
Documents, nor any use or occupancy of the Work or any part thereof by City, nor any act of
acceptance by City nor any failure to do so, nor any review and approval of a Shop Drawing or
sample submission, nor the issuance of a notice of acceptability by Engineer, nor any correction
of defective Work by City will constitute an acceptance of Work not in accordance with the
Contract Documents or a release of Contractor's obligation to perform the Work in accordance
with the Contract Documents (except as provided under Waiver of Claims)

DAMAGES - Any claim for damage arising under a resulting Agreement shall be made in
writing to the party liable within ten (10) days after the first observance of such damage and not
later than the time of final payment, except as expressly stipulated otherwise in the case of faulty
work or materials.

EQUIPMENT STARTUP - Equipment startup shall be in accordance of the manufacturer’s
recommendations, and as required to demonstrate performance to the Engineer and City in
accordance with the specifications. The Contractor shall provide 30-days notice to the Engineer
and City of the date on which all equipment and systems will be ready for startup. The startup
date shall be arranged as required by the City’s operational schedule with consideration of the
schedule needs of the Engineer and Contractor.

COMPLETION OF WORK - The Contractor shall be considered "substantially complete"
when the equipment and systems have been used without failure for seven (7) continuous days,
and in the opinion of the City, it’s Project Representative or Engineer of Record, all work has
been completed in general accordance with the plans and specifications and all test reports,
inspections, etc. have been completed and delivered to the Engineer. Substantial completion
shall also mean that degree of completion which allows the City to occupy and use the facilities.
When the Engineer deems the work to be "substantially complete” he shall indicate this to the
City in writing with copies to the Contractor. The date of contract completion shall be the same
date at which the Contractor is considered substantially complete by the Engineer.

ACCEPTANCE OF FINISHED WORK - The City shall make final acceptance inspection of
the Project covered by this Contract when the Project is completed and finished in all respects in
accordance with the Contract Documents. Contractor shall furnish to the Engineer or City
Representative a complete set of As-Built drawings. These drawings shall be prepared by a
licensed Surveyor in the State of Florida and shall be submitted to the Engineer within five (5)
days following the completion of the work.
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final inspection.

The Contractor shall, as directed by the Project Representative, remove from the City's property
and from all public and private property, at his own expense, all temporary structures, rubbish,
and waste materials resulting from his operation.

The Contractor shall remove temporary protection and facilities installed for protection of the
work during construction.

The Contractor shall comply with all regulations of authorities having jurisdiction and safety
standards for cleaning. The Contractor shall not burn waste materials. The Contractor will not
discharge volatile, harmful or dangerous materials into drainage systems. The Contractor will
remove all waste materials from the site and dispose of in a lawful manner. Materials of value
remaining after completion of associated work will become the owner's property. The
Contractor will arrange for the disposition of these materials as directed by the City.

The Contractor shall rake the grounds that are neither paved nor planted to a smooth, even-
textured surface.

TREES - It shall be the responsibility of the Contractor to protect all trees within the limits of
the work and as designated by the Project Representative.

GUARANTY - Contractor warrants and guarantees to City that all Work will be in accordance
with the Contract Documents and will not be defective. Prompt notice of all defects shall be given
to Contractor. All defective Work, whether or not in place, may be rejected, corrected or accepted
as provided in the paragraph in this section labeled ‘Inspections, Correction, Removal Of
Defective Work’.

All equipment, materials and installation and workmanship furnished by the Contractor under
the terms of the Contract, shall be guaranteed by the Contractor against defective workmanship,
mechanical and physical defects, leakage, breakage and other damages and failure, under normal
operation for a period of two (2) years or as otherwise specified in the Technical Specifications
and after the date of acceptance thereof by the City, and each item of equipment or materials
and installation proving to be defective within the specified period of guaranty shall be replaced,
without cost to the City, by the Contractor or by the Surety. The period of guaranty of such
replacement shall be from and after the date of final acceptance of the Project by the City,
provided however, that where any item or equipment or material comes with a manufacturer’s
warranty of two (2) years or longer, that warranty shall take precedence over the warranty of
Contractor hereunder.

INDEMNITY - The Contractor agrees to make payment of all proper charges for labor
required in the aforementioned work and defend, indemnify, and save harmless the City and
Engineer or any of their officers, agents, or servants and each and every one of them against and
from all claims, suits, and costs of every kind and description, including attorney’s fees, and from
all damages to which the City and Engineer or any of their officers, agents, or servants may be
put by reason of injury to the persons or property of others resulting from the performance of
Contractor’s duties under the Contract, or through the negligence of the Contractor in the
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performance of its duties under this Contract, or through any act or omission on the part of the
Contractor, his agents, employees, or servants or subcontractors.

Provided, however, if this Contract is deemed, by a court of competent jurisdiction, to be a
construction contract for the purposes of Section 725.06, Florida Statutes, any obligation of the
Contractor to defend, indemnify or hold harmless an City and Engineer shall be limited to an
obligation to indemnify and hold harmless the City and Engineer, and its officers and employees,
from liabilities, damages, losses, and costs, including, but not limited to, reasonable attorneys’
fees, to the extent caused by the negligence, recklessness, or intentionally wrongful conduct of
the Contractor and persons employed or utilized by the Contractor in the performance of this
Contract.

ASSIGNMENT - Neither party to the contract shall assign the contract or sublet it as a whole
without the written consent of the other, nor shall the Contractor assign any moneys due, or to
become due to him hereunder, without the previous written consent of the Project
Representative.

RIGHTS OF VARIOUS INTERESTS - Wherever work being done by the City’s forces, or
by the other contractors, is contiguous to work covered by this contract, the respective rights of
the various interests involved will be established by the Project Representative, to secure the
completion of the various portions of the work in general harmony.

SEPARATE CONTRACTS - The City reserves the right to let other contracts in connection
with this work. The Contractor shall afford other contractors reasonable opportunity for the
introduction and storage of their materials and the execution of their work, and shall properly
conduct and coordinate his work with theirs.

If any part of the Contractor's work depends, for proper execution or results upon the work of
any other contractor, the Contractor shall inspect and promptly report to the Project
Representative any defects in such work that render it unsuitable for such proper execution and
results. His failure to so inspect and report shall constitute an acceptance of the other
contractor's work as fit and proper for the reception of his work, except as to defects which may
develop in the other contractor's work after the execution of the work.

To insure the proper execution of his subsequent work, the Contractor shall measure work
already in place and shall at once report to the Project Representative any discrepancy between
the executed work and the drawings.

LANDS FOR WORK - The City will provide the lands upon which the work under this
contract is to be done, except that the Contractor shall provide land required for the erection of
temporary construction facilities and storage of his material, together with right of access to
same.

ACCESS TO RECORDS - The City, the Florida Department of State, or any of their duly
authorized representatives shall have access to any books, documents, papers or any other
records prepared by the Contractor that are directly pertinent to the work produced under this
Agreement for making audit, examination, excerpts and transcription. Such records will be
maintained for five (5) years after the completion of the work and until claims or audit findings
have been resolved which were initiated prior to the expiration of the five (5) year period.
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shall be signed in quadruplicate by the City and the Contractor. The Contract Documents
comprise the entire agreement between City and Contractor concerning the Work. The Con-
tract Documents are complementary; what is called for by one is as binding as if called for by all.
The Contract Documents will be construed in accordance with the law of the place of the
Project.

It is the intent of the Contract Documents to describe a functionally complete Project (or part
thereof) to be constructed in accordance with the Contract Documents. Any Work, materials or
equipment that may reasonably be inferred from the Contract Documents as being required to
produce the intended result will be supplied whether or not specifically called for. When words
which have a well-known technical or trade meaning are used to describe Work, materials or
equipment, such words shall be interpreted in accordance with that meaning. Reference to
standard specifications, manuals or codes of any technical society, organization or association, or
to the Laws or Regulations of any governmental authority, whether such reference be specific or
by implication, shall mean the latest standard specification, manual, code or Laws or Regulations
in effect at the time of opening of Bids (or, on the Effective Date of the Agreement if there
were no Bids), except as may be otherwise specifically stated. However, no provision of any
referenced standard specification, manual or code (whether or not specifically incorporated by
reference in the Contract Documents) shall be effective to change the duties and responsibilities
of City, Contractor or Engineer, or any of their consultants, agents or employees from those set
forth in the Contract Documents, nor shall it be effective to assign to Engineer, or any of
Engineet's consultants, agents or employees, any duty or authority to supervise or direct the
furnishing or performance of the Work or any duty or authority to undertake responsibility con-
trary to the provisions of these Supplemental Conditions. Clarifications and interpretations of
the Contract Documents shall be issued by Engineer.

If, during the performance of the Work, Contractor finds a conflict, error or discrepancy in the
Contract Documents, Contractor shall so report to Engineer in writing at once and before
proceeding with the Work affected thereby shall obtain a written interpretation or clarification
from Engineer; however, Contractor shall not be liable to City or Engineer for failure to report
any conflict, error or discrepancy in the Contract Documents unless Contractor had actual
knowledge thereof or should reasonably have known thereof.

CONTRACTOR'S UNDERSTANDING - Contractor has visited the site, has called for
utility locates and has familiarized itself with the local conditions under which the work is to be
performed, both underground and above ground and both on and off premises and has
correlated these observations with the requirements of the proposed contract documents; all as
considered necessary or pertinent to the work, and any failure to thus make all such prior
investigations and studies shall in no way act as a waiver of any of the terms of the contract. No
verbal agreement or conversation with any officer, agent or employee of the City, either before
or after the execution of this contract, shall affect or modify any of the terms or obligations
herein contained

FAMILIARITY WITH LAWS - The Contractor is required to be familiar with all Federal,
State and Local laws, ordinances, rules and regulations that in any manner affect the work.
Ignorance on the part of the Contractor will in no way relieve him from responsibility.
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SC-60.

SC-61.

purchased for this project unless otherwise specified in the document. All Florida sales and use
taxes will be included in the submitted bid price(s).

CLARIFICATIONS AND INTERPRETATIONS OF CONTRACT DOCUMENTS - It
is the duty of the Contractor to notify the Engineer, in writing, in the event of any doubt or
question as to the true meaning of any provision in the Contract Documents. The Engineer's
decision thereon shall be final. Annotated dimensions on drawings shall govern and work not
dimensioned shall be as clarified by the Engineer. Work not particularly shown or specified shall
be the same as similar parts that are shown or specified. Materials or work described in words
which have a well-known technical or trade meaning shall be deemed to refer to such recognized
standard.

Engineer will issue with reasonable promptness such written clarifications or interpretations of
the requirements of the Contract Documents (in the form of Drawings or otherwise) as
Engineer may determine necessary, which shall be consistent with or reasonably inferable from
the overall intent of the Contract Documents. If Contractor believes that a written clarification
or interpretation justifies an increase in the Contract Price or an extension of the Contract Time
then Contractor shall notify City in accordance with the Agreement.

Engineer will be the initial interpreter of the requirements of the Contract Documents and judge
of the acceptability of the Work there under. Claims, disputes and other matters relating to the
acceptability of the Work or the interpretation of the requirements of the Contract Documents
pertaining to the performance and furnishing of the Work and claims in respect of changes in
the Contract Price or Contract Time will be referred initially to Engineer in writing with a
request for a formal decision in accordance with this paragraph, which Engineer will render
writing within a reasonable time. Written notice of each such claim, dispute and other matters
will be delivered by the claimant to Engineer and the other party to the Agreement promptly
(but in no event later than thirty days) after the occurrence of the event giving rise thereto, and
written supporting data will be submitted to Engineer and the other party within sixty days after
such occurrence unless Engineer allows an additional period of time to ascertain more accurate
data in support of the claim.

When functioning as interpreter and judge under this Article, Engineer will not show partiality to
City or Contractor and will not be liable in connection with any interpretation or decision
rendered in good faith in such capacity. The rendering of a decision by Engineer pursuant this
Article with respect to any such claim, dispute or other matter (except any which have been
waived by the making or acceptance of final payment as permitted by the Agreement.) will be a
condition precedent to any exercise by City or Contractor of such rights or remedies as either
may otherwise have under the Contract Documents or by Laws or Regulations in respect of any
such claim, dispute or other matter.

LIMITATIONS ON ENGINEER’S RESPONSIBILITIES - Neither Engineer's authority
to act nor any decision made by Engineer in good faith either to exercise or not exercise such
authority shall give rise to any duty or responsibility of Engineer to Contractor, any
Subcontractor, any Supplier, or any other person or organization performing any of the Work,
or to any surety for any of them.
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Whenever in the Contract Documents the terms "as ordered", "as directed", "as required", "as
allowed", "as approved" or terms of like effect or import are used, or the adjectives
"reasonable", "suitable", "acceptable", "proper" or "satisfactory" or adjectives of like effect or
import are used to describe a requirement, direction, review or judgment of Engineer as to the
Work, it is intended that such requirement, direction, review or judgment will be solely to
evaluate the Work for compliance with the Contract Documents (unless there is a specific
statement indicating other-wise). The use of any such term or adjective shall not be effective to
assign to Engineer any duty or authority to supervise or direct the furnishing or performance of
the Work or any duty or authority to undertake responsibility contrary to the provisions of this

Article.

Engineer will not be responsible for Contractor's means, methods, techniques, sequences or
procedures of construction, or the safety precautions and programs incident thereto, and
Engineer will not be responsible for Contractor's failure to perform or furnish the Work in
accordance with the Contract Documents.

Engineer will not be responsible for the acts or omissions of Contractor or of any
Subcontractor, any Supplier, or of any other person or organization performing or furnishing
any of the Work.

SAFETY AND PRECAUTION - Contractor shall be responsible for initiating, maintaining
and supervising all safety precautions and programs in connection with the Work. Contractor
shall take all necessary precautions for the safety of, and shall provide the necessary protection
to prevent damage, injury or loss to:

1. all employees on the Work and other persons and organizations who may be affected
thereby;
i.  all the Work and materials and equipment to be incorporated therein, whether in
storage on or off the site; and
ii.  other property at the site or adjacent thereto, including trees, shrubs, lawns, walks,

pavements, roadways, structures, utilities and Underground Facilities not designated
for removal, relocation or replacement in the course of construction.

Contractor shall comply with all applicable Laws and Regulations of any public body having
jurisdiction for the safety of persons or property or to protect them from damage, injury or loss;
and shall erect and maintain all necessary safeguards for such safety and protection. Contractor
shall notify owners of adjacent property and of Underground Facilities and utility owners when
prosecution of the Work may affect them, and shall cooperate with them in the protection,
removal, relocation and replacement of their property. All damage, injury or loss to any
property referred to in paragraph caused, directly or in this Article directly, in whole or in part,
by Contractor, any Subcontractor, Supplier or any other person or organization directly or
indirectly employed by any of them to perform or furnish any of the Work or anyone for whose
acts any of them may be liable, shall be remedied by Contractor (except damage or loss
attributable to the fault of Drawings or Specifications or to the acts or omissions of City or
Engineer or anyone employed by either of them or anyone for whose acts either of them may be
liable, and not attributable, directly or indirectly, in whole or in part, to the fault or negligence of
Contractor). Contractor's duties and responsibilities for the safety and protection of the Work
shall continue until such time as all the Work is completed and Engineer has issued a notice to
City and Contractor that the Work is acceptable (except as otherwise expressly provided in
connection with Substantial Completion).
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Contractor shall designate a responsible representative at the site whose duty shall be the
prevention of accidents. This person shall be Contractor's superintendent unless otherwise
designated in writing by Contractor to City.

In emergencies affecting the safety or protection of persons or the Work or property at the site
or adjacent thereto, Contractor, without special instruction or authorization from Engineer or
City, is obligated to act to prevent threatened damage, injury or loss. Contractor shall give
Engineer prompt written notice that any significant changes in the Work or variations from the
Contract Documents have been caused thereby. If Engineer determines that a change in the
Contract Documents is required because of the action taken in response to an emergency, a
Work Directive Change or Change Order will be issued to document the consequences of the
changes or variations.

RECORD DOCUMENTS - Contractor shall maintain in a safe place at the site one record
copy of all Drawings, Specifications, Addenda, Written Amendments, reviewed Shop Drawings,
Change Orders, Work Directive Changes, Field Orders and written interpretations and
clarifications in good order and annotated to show all changes made during construction. These
record documents together with all reviewed samples and a counterpart of all reviewed Shop
Drawings will be available to Engineer for reference. Upon completion of the Work, these
record documents or as-builts, samples and Shop Drawings will be delivered to Engineer for
City. Upon delivery of such documents to Engineer, the Contractor shall provide a written
certification, signed and dated, that all documents accurately and completely reflect all deviations
from or changes in the original Contract Documents made during construction of the project.

Record documents shall be up-to-date and available for review by the resident project
representative prior to each application for progress payment. Payment will not be made for
construction of items not shown on the record documents.

These requirements also supplement those of Item 68. Not less than two percent (2%) of the
contract price shall be retained until correct record drawings, specifications, addenda,
modifications and shop drawings are delivered to and reviewed by the Engineer.

PHYSICAL CONDITIONS-UNDERGROUND FACILITIES - Shown or Indicated: The
information and data shown or indicated in the Contract Documents with respect to existing
Underground Facilities at or contiguous to the site are based on information and data furnished
to City or Engineer by the owners of such Underground Facilities or by others. Unless it is
otherwise expressly provided in the Supplementary Conditions:

i City and Engineer shall not be responsible for the accuracy or completeness of any
such information or data; and
1. Contractor shall have full responsibility for reviewing and checking all such

information and data, for locating all Underground Facilities shown or indicated in the
Contract Documents, for coordination of the Work with the owners of such
Underground Facilities during construction, for the safety and protection thereof and
repairing any damage thereto resulting from the Work, the cost of all of which will be
considered as having been included in the Contract Price.

The word facility as used in this subsection titled "Utilities" includes any pipe conveying gases or
liquids and appurtenances attached thereto; cables, conduits, wires, ducts and appurtenances;
poles and appurtenances; any of which may be buried below grade or installed at or above grade

SupplementalConditionsConstruction-Rev.07102017



City of Leesburg, Florida SECTION 4

Meadow Street Stormwater Improvements SUPPLEMENTAL CONDITIONS - CONSTRUCTION

180391 Page SC-25 of 30

SC-65.

level. A facility excludes irrigation pipes, service connections and traffic signal wiring. A service
connection is a pipe (excluding irrigation pipes), cable, wire, duct or conduit that is intended to
connect a facility with a user. The word Utility as used in this subsection titled "Utilities" refers
to the entity having legal owner-ship of the facility, service connection, irrigation pipe, or traffic
signal wiring.

The Engineer has endeavored to determine the existence of underground facilities at the site of
the work from the records of the utilities with known facilities in the vicinity of the work. The
position of these facilities as derived from such records is shown on the plans. Service
connections, irrigation pipes, and traffic signal wiring may not be shown on the plans. The
Contractor shall make his own investigations, including exploratory excavations and contact with
Utilities, to determine the exact locations and type of existing facilities, service connections,
irrigation pipes, and traffic signal wiring prior to commencing work in the area and shall be
responsible for any damage thereto.

Damage, injuty, or loss resulting in whole or in part from the Contractor's failure to locate and
preserve a facility, service connection, irrigation pipe, or traffic signal wiring shall under no
circumstances be deemed attributable to the fault of the Drawings or Specifications or to the
acts or omissions of the City or Engineer or anyone employed by either of them or anyone for
whose acts either of them may be liable.

With respect to underground facilities, no claim for a change in the contract price may be
allowed unless the Contractor discovers an underground facility which is not indicated or
referred to in the Contract Documents or which is in a position differing materially and signifi-
cantly from that indicated or referred to in the Contract Documents. If such discovery is made,
the Contractor shall promptly notify in writing the City, Engineer and the Utility. The City may
make changes in the alignment and grade of the work.

At no additional cost to the City, the Contractor shall replace, remove, relocate, protect, or
temporarily maintain a facility which is not in a position differing materially and significantly
from that indicated or referred to in the Contract Documents. At no additional cost to the City,
the Contractor shall adjust the top elevation of all valve boxes and manholes to match the finish
grade or pavement surface and shall replace, remove, relocate, protect, or temporarily maintain
all service connections, irrigation pipes, and traffic signal wiring. The work on the facility,
service connection, irrigation pipe or traffic signal wiring shall be done in a manner satisfactory
to the Ultility, it being understood that the Utility has the option of doing such work with his
own forces, or permitting the work to be done by the Contractor.

PHYSICAL CONDITIONS

65.1. Exploration and Reports: Reference is made in the Special Conditions to those
reports of exploration and tests of subsurface conditions at the site that have been utilized
by Engineer in preparation of the Contract Documents. Such reports are not guaranteed as
to accuracy or completeness and are not part of the Contract Documents.

65.2. Unforeseen Conditions: Contractor shall promptly notify City and Engineer in
writing of any subsurface or latent physical conditions at the site or in an existing structure
differing materially from those indicated or referred to in the Contract Documents.
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Engineer will promptly review those conditions and advise City in writing if further
investigation or tests are necessary.

Promptly thereafter, City shall obtain the necessary additional investigations and tests and
furnish copies to Engineer and Contractor. If Engineer finds that the results of such
investigations or tests indicate that there are subsurface or latent physical conditions which
differ materially from those intended in the Contract Documents, and which could not
reasonably have been anticipated by Contractor, a Change Order shall be issued
incorporating the necessary revisions.

REVIEW OF APPLICATION FOR PROGRESS PAYMENT - Engincer will, within ten
days after receipt of each Application for Payment, to either indicate in writing a
recommendation of payment and present the Application to City, or return the Application to
Contractor indicating in writing Engineet's reasons for refusing to recommend payment. In the
latter case, Contractor may make the necessary corrections and resubmit the Application. Ten
(10) days after presentation of the Application for Payment with Engineer's recommendation,
the amount recommended will become due and when due will be paid by City to Contractor.

Engineer's recommendation of any payment requested in an Application for Payment will
constitute a representation by Engineer to City, based on Engineet's on-site observations of the
Work in progress as an experienced and qualified design professional and on Engineet's review
of the Application for Payment and the accompanying data and schedules that the Work has
progressed to the point indicated; that, to the best of Engineer's knowledge, information and
belief, the quality of the Work is in accordance with the Contract Documents (subject to an
evaluation of the Work as a functioning whole prior to or upon Substantial Completion, to the
results of any subsequent tests called for in the Contract Documents, to a final determination of
quantities and classifications for Unit Price Work, and to any other qualifications stated in the
recommendation); and that Contractor is entitled to payment of the amount recommended.
However, by recommending any such payment Engineer will not thereby be deemed to have
represented that exhaustive or continuous on-site inspections have been made to check the
quality or the quantity of the Work beyond the responsibilities specifically assigned to Engineer
in the Contract Documents or that there may not be other matters or issues between the parties
that might entitle Contractor to be paid additionally by City or City to withhold payment to
Contractor.

Engineer's recommendation of final payment will constitute an additional representation by

Engineer to City that the conditions precedent to Contractot's being entitled to final payment
have been fulfilled.

Engineer may refuse to recommend the whole or any part of any payment if, in Engineer's
opinion, it would be incorrect to make such representations to City. Engineer may also refuse to
recommend any such payment, or, because of subsequently discovered evidence or the results of
subsequent inspections or test, nullify any such payment previously recommended; to such
extent as may be necessary in Engineer's opinion to protect City from loss.

City may refuse to make payment of the full amount recommended by Engineer because claims

have been made against City on account of Contractor's performance or furnishing of the Work
or Liens have been filed in connection with the Work or there are other items entitling City to a
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set-off against the amount recommended, but City must give Contractor immediate written
notice (with a copy to Engineer) stating the reasons for such action.

SUBSTANTIAL COMPLETION - When Contractor considers the entire Work ready for its
intended use, Contractor shall notify City and Engineer in writing that the entire Work is
substantially complete (except for items specifically listed by Contractor as incomplete) and
request that Engineer issue a certificate of Substantial Completion. Within a reasonable time
thereafter, City, Contractor and Engineer shall make an inspection of the Work to determine the
status of completion. If Engineer does not consider the Work substantially complete, Engineer
will notify Contractor in writing giving the reasons therefore. If Engineer considers the Work
substantially complete, Engineer will prepare and deliver to City a tentative certificate of
Substantial Completion which shall fix the date of Substantial Completion. There shall be
attached to the certificate a tentative list of items to be completed or corrected before final
payment. City shall have seven days after receipt of the tentative certificate during which to
make written objection to Engineer as to any provisions of the certificate or attached list. If,
after considering such objections, Engineer concludes that the Work is not substantially
complete, Engineer will within fourteen days after submission of the tentative certificate to City
notify Contractor in writing, stating the reasons therefore. 1If, after consideration of City's
objections, Engineer considers the Work substantially complete, Engineer will within said
fourteen days execute and deliver to City and Contractor a definitive certificate of Substantial
Completion (with a revised tentative list of items to be completed or corrected) reflecting such
changes from the tentative certificate as Engineer believes justified after consideration of any
objections from City. At the time of delivery of the tentative certificate of Substantial
Completion, Engineer will deliver to City and Contractor a written recommendation as to
division of responsibilities pending final payment between City and Contractor with respect to
security, operation, safety, maintenance, heat, utilities, insurance and warranties. Unless City and
Contractor agree otherwise in writing and so inform Engineer prior to Engineet's issuing the
definitive certificate of Substantial Completion, Engineer's aforesaid recommendations will be
binding on City and Contractor until final payment.

City shall have the right to exclude Contractor from the Work after the date of Substantial
Completion, but City shall allow Contractor reasonable access to complete or correct items on
the tentative list.

INSPECTIONS, CORRECTION, REMOVAL OF DEFECTIVE WORK - Engineer and
Engineet's representatives, other representatives of City, testing agencies and governmental
agencies with jurisdictional interests will have access to the Work at reasonable times for their
observation, inspecting and testing. Contractor shall provide proper and safe conditions for
such access.

Contractor shall give Engineer timely notice of readiness of the Work for all required
inspections ofr tests.

If Laws or Regulations of any public body having jurisdiction require any Work (or part thereof)
to specifically be inspected, tested or approved, Contractor shall assume full responsibility
therefore, pay all costs in connection therewith and furnish Engineer the required certificates of
inspection, testing or approval. Contractor shall also be responsible for and shall pay all costs in
connection with any inspection or testing required in connection with City's or Engineer's
acceptance of a Supplier of materials or equipment proposed to be incorporated in the Work, or
of materials or equipment submitted for approval prior to Contractor's purchase thereof for
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incorporation in the Work. The cost of all inspections, tests and approvals in addition to the
above which are required by the Contract Documents shall be paid by City (unless otherwise
specified).

All inspections, tests or approvals other than those required by Laws or Regulations of any
public body having jurisdiction shall be performed by organizations acceptable to City and
Contractor (or by Engineer if so specified).

If any Work (including the work of others) that is to be inspected, tested or approved is covered
without written concurrence of Engineer, it must, if requested by Engineer, be uncovered for
observation. Such uncovering shall be at Contractor's expense unless Contractor has given
Engineer timely notice of Contractor's intention to cover the same and Engineer has not acted
with reasonable promptness in response to such notice.

Neither observations by Engineer nor inspections, tests or approvals by others shall relieve
Contractor from Contractot's obligations to perform the Work in accordance with the Contract
Documents.

If any Work is covered contrary to the written request of Engineer, it must, if requested by
Engineer, be uncovered for Engineer's observation and replaced at Contractot's expense.

If Engineer considers it necessary or advisable that covered Work be observed by Engineer or
inspected or tested by others, Contractor, at Engineer's request, shall uncover, expose or
otherwise make available for observation, inspection or testing as Engineer may require, that
portion of the Work in question, furnishing all necessary labor, material and equipment. If it is
found that such Work is defective, Contractor shall bear all direct, indirect and consequential costs
of such uncovering, exposure, observation, inspection and testing and of satisfactory
reconstruction, (including but not limited to fees and charges of engineers, architects, attorneys
and other professionals), and City shall be entitled to an appropriate decrease in the Contract
Price, and, if the parties are unable to agree as to the amount thereof, may make a claim
therefore as provided in Special Conditions. If, however, such Work is not found to be defective,
Contractor shall be allowed an increase in the Contract Price or an extension of the Contract
Time, or both, directly attributable to such uncovering, exposure, observation, inspection,
testing and reconstruction; and, if the parties are unable to agree as to the amount or extent
thereof, Contractor may make a claim therefore as provided in Special Conditions.

If the Work is defective, or Contractor fails to supply sufficient skilled workers or suitable
materials or equipment, or fails to furnish or perform the Work in such a way that the completed
Work will conform to the Contract Documents, City may order Contractor to stop the Work, or
any portion thereof, until the cause for such order has been eliminated; however, this right of
City to stop the Work shall not give rise to any duty on the part of City to exercise this right for
the benefit of Contractor or any other party.

If required by Engineer, Contractor shall promptly either correct all defective Work, whether or
not fabricated, installed or completed, or, if the Work has been rejected by Engineer, remove it
from the site and replace it with non-defective Work. Contractor shall bear all direct, indirect and
consequential costs of such correction or removal (including but not limited to fees and charges
of engineers, architects, attorneys and other professionals) made necessary thereby.
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SC-69. ACCEPTANCE OF DEFECTIVE WORK; CORRECTION OF DEFECTIVE WORK

SC-70.

BY THE City - If, instead of requiring correction or removal and replacement of defective Work,
City (and, prior to Engineer's recommendation of final payment) prefers to accept it, City may
do so. Contractor shall bear all direct, indirect and consequential costs attributable to City's
evaluation of and determination to accept such defective Work (such costs to be approved by
Engineer as to reasonableness and to include but not be limited to fees and charges of engineers,
architects, attorneys and other professionals). If any such acceptance occurs prior to Engineer's
recommendation of final payment, a Change Order will be issued incorporating the necessary
revisions in the Contract Documents with respect to the Work; and City shall be entitled to an
appropriate decrease in the Contract Price, and, if the parties are unable to agree as to the
amount thereof, City may make a claim. If the acceptance occurs after such recommendation,
an appropriate amount will be paid by Contractor to City.

If Contractor fails within a reasonable time after written notice of Engineer to proceed to
correct and to correct defective Work or to remove and replace rejected Work as required by
Engineer, or if Contractor fails to perform the Work in accordance with the Contract Docu-
ments, or if Contractor fails to comply with any other provision of the Contract Documents,
City may, after seven days' written notice to Contractor, correct and remedy any such deficiency.
In exercising the rights and remedies under this paragraph City shall proceed expeditiously. To
the extent necessary to complete corrective and remedial action, City may exclude Contractor
from all or part of the site, take possession of all or part of the Work, and suspend Contractor's
services related thereto, take possession of Contractor's tools, appliances, construction equip-
ment and machinery at the site and incorporate in the Work all materials and equipment stored
at the site or for which City has paid Contractor but which are stored elsewhere. Contractor
shall allow City, City's representatives, agents and employees such access to the site as may be
necessary to enable City to exercise the rights and remedies under this paragraph. All direct,
indirect and consequential costs of City in exercising such rights and remedies will be charged
against Contractor in an amount approved as to reasonableness by Engineer, and a Change
Order will be issued incorporating the necessary revisions in the Contract Documents with
respect to the Work; and City shall be entitled to an appropriate decrease in the Contract Price,
and, if the parties are unable to agree as to the amount thereof, City may make a claim. Such
direct, indirect and consequential costs will include but not be limited to fees and charges of
engineers, architects, attorneys and other professionals, all court and arbitration costs and all
costs of repair and replacement of work of others destroyed or damaged by correction, removal
or replacement of Contractor's defective Work. Contractor shall not be allowed an extension of
the Contract Time because of any delay in performance of the Work attributable to the exercise
by City of City's rights and remedies hereunder.

ARBITRATION - Before bringing any action in any court of competent jurisdiction pertaining
to any claim, dispute or other matter in question arising out of or relating to the Contract
Documents or the breach thereof, in an amount less than $25,000, except for claims which have
been waived by the making and acceptance of final payment, the claimant/objector (Party A)
shall first offer to arbitrate the question(s) with the other party to the contract (Party B) by
notifying him in writing and setting forth in such notice the question(s) to be arbitrated.

Party B can select to arbitrate or not. If Party B agrees to arbitrate he shall so advise Party A in
writing within ten days after receipt of Party A's notice. Notice by Party B that he does not wish
to arbitrate or failure of Party B to notify Party A within the ten-day period will give Party A the
right to institute a court action.
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If Party B agrees to arbitrate, the arbitration shall be in accordance with the Construction
Industry Arbitration Rules of the American Arbitration Association except as modified herein.
In such event, the agreement to arbitrate shall be specifically enforceable under the provisions of
the Florida Arbitration Code, S682, Fla. Stat., as it may be from time to time amended. The
award rendered by the arbitrators shall be final, and judgment may be entered upon it in any
court having jurisdiction thereof.

If Party B agrees to arbitrate, then Party A shall file its notice of demand for arbitration in
writing with Party B and with the American Arbitration Association, and a copy shall be filed
with the Engineer. Notice of demand for arbitration shall be served on the parties referred to
herein no later than thirty days from the date Party B agrees to arbitrate the issues in question.
Failure to serve the notice of demand for arbitration shall constitute a waiver and abandonment
of the claims for which arbitration is sought. Notice of demand for arbitration shall in no event
be made on any claim, dispute or other matter in questions which would be barred by the
applicable statute of limitations.

If the dollar amount of the claim exceeds $25,000, arbitration may only be utilized if both Party
A and party B agree to arbitrate.

The Contractor shall carry on the Work and maintain the progress schedule during any
arbitration proceedings, unless otherwise mutually agreed in writing.

The Florida Rules of Civil Procedure pertaining to discovery shall apply to both parties during
arbitration, and, at the City's sole option, any and all arbitration arising out of or relating to any
of the Contract Documents or any breach thereof shall include by consolidation, joinder, or
joint filing any additional person or entity not a party to this Agreement to the extent necessary
for the final resolution of the matter in controversy.

At least one of the members of the arbitration panel must be an attorney licensed to practice law
in the State of Florida.

The surety shall be bound by the arbitration award to the same extent as the Contractor is
bound.

The arbitration panel shall submit a written opinion with findings of fact and conclusions of law
stating the basis for the decision made, and including an award of arbitration that may be

confirmed by a court of competent jurisdiction.

Unless City agrees to the contrary, the location of any and all arbitration proceedings shall be in
Lake County, Florida.

[END OF SECTION]
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Complete ALL the forms in this section and submit them in a
sealed envelope as your bid response.

General Vendor Information

Company Name:

Physical Address:

Mailing Address:

Phone No.: FEIN No.:

Email Address:

Financial Status: [1Poor [] Good [ Excellent No. of Years in Business:

No. of Personnel Currently No. of Personnel Available for this
Employed: Project:
Principal Name Title

Describe the type of work normally performed by your company:

Provide information regarding who may be contacted regarding this bid response.

Primary Contact

Name:
Title:
Address:
Mobile
Phone No.: Phone No.:

Email Address:
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Submitting Vendor Name:

IFB 180391

SCHEDULE OF BID ITEMS

Your Bid MUST BE submitted on this form. Double check the Bid prices.
Amounts cannot be changed following the Bid due date and time.

SPEC. IS;:)M ITEM DESCRIPTION QTY | UNIT | UNITPRICE | EXTENDED COST
MOBILIZATION
101 ! (Bonds, Permits, Insurance) ! LS 3 3
102 2 MAINTENANCE OF TRAFFIC 1 LS $ $
Prevention, Control and Abatement of
Non-FDOT 3 Erosion and Water Pollution 1 LS $ $
125/425 4 Type “P-7” Manhole, <10-ft 2 EA $ $
125/425 5 Type “D” Inlet, <10-ft 1 EA $ $
Type “P-7” Manhole, with Type “C”
125/425 0 Inlet Top <10-ft 1 EA $ $
125/425 7 4-ft x 4-ft Type “J-7” Manhole, <10-ft 1 EA $ $
Non-FDOT 8 Restoration / Sodding 515 SY $ $
430 9 30-Inch Reinforced Concrete Pipe 321 LF $ $
Non.FDOT 10 Existing Ugde.rground Utility Protection 1 IS $ $
and Coordination.
Remove Asphalt Pavement, Base and
NonFDOT | 11| Stabilized Sub-Grade. ! LS8 ’
397 12 Mill 1.5—I‘nch West Meadows Street 315 Sy $ $
Intersection
Overlay 1.5-Inch-FC-9.5/12.5-West
334 13 Meadows Street Intersection 315 $Y $ $
Non-FDOT 14 Asphalt Repair 50 SY $ $
Non-FDOT 15 Asphglt Trail Road Open Cut and 1 IS $ $
Repair
Non.FDOT 16 Connect Existing 24-inch CMP to New 1 IS $ $
Manhole
Non-FDOT 17 Connect Existing 36-inch RCP to New 1 IS $ $
Manhole
TOTAL BASE BID: | $
TIME FOR COMPLETION

My company can mobilize and START WORK

Proceed (NTP). My company will COMPLETE THE PROJECT

Bidders State of Florida Contractor License Number:

calendar days after issuance of Notice to

calendar days.
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BIDDER’S CERTIFICATION
I have catefully examined the Invitation to Bid, Instructions to Bidders, General and/or Special
Conditions, Specifications, the Bid submitted and any other documents accompanying or made

a part of this invitation.

I hereby promise to furnish the goods or services specified in the Invitation to Bid at the prices
or rates set forth in my bid. I agree that my bid will remain firm for the period established in
the bid document in order to allow the City adequate time to evaluate the bids and make award.
Furthermore, I agree to abide by all conditions of the bid.

I certify that all information contained in this bid is truthful to the best of my knowledge and
belief. T further certify that I am duly authorized to submit this bid on behalf of the vendor /

contractor as its act and deed and that the vendor / contractor is ready, willing and able to
perform if awarded the bid.

I further certify that this bid is made without prior understanding, agreement, connection,
discussion, or collusion with any person, firm or corporation submitting a bid for the same
product or service; no officer, employee or agent of the City of Leesburg or of any other bidder
interested in said bid; and that the undersigned executed this Bidder’s Certification with full
knowledge and understanding of the matters therein contained and was duly authorized to do
sO.

I further certify that having read and examined the specifications and documents for the
designated services and understanding the general conditions for contract under which
services will be performed, does hereby propose to furnish all labor, equipment, and material
to provide the services set forth in the Solicitation.

I hereby declare that the following listing states any clarifications, any and all variations from
and exceptions to the requirements of the specifications and documents. The undersigned
further declares that the “work™ will be performed in strict accordance with such
requirements, and understands that any exceptions to the requirements of the specifications
and documents may render the biddet's submission non-responsive.

NO EXCEPTIONS WILL BE ALLOWED AFTER THE BID IS SUBMITTED.

Please check one:

I take NO exceptions

I take the exceptions listed here:
(If more space is needed, please indicate exceptions here and attach additional pages as needed)
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ADDENDUM ACKNOWLEDGMENT

|:| No Addendum were issued.

The undersigned acknowledges receipt of the following addenda to the Invitation to Bid (indicate number and date of

each):

Addendum Dated: Addendum Dated:
No. No.

Addendum Dated: Addendum Dated:
No. No.

FAILURE TO SUBMIT ACKNOWLEDGEMENT OF ANY ADDENDUM THAT AFFECTS THE BID
PRICES IS CONSIDERED A MAJOR IRREGULARITY AND MAY BE CAUSE FOR REJECTION OF
THE BID.

LOCAL VENDOR STATUS DECILARATION
The responding firm and firm that will enter into an agreement with the City, if selected, declares the
following selected Local Vendor status.

Provide Physical Address of Business Office or Full Time Sales Office:

My Firm Qualifies as a Tier I - Local Vendor for this solicitation
“Tier I Local Vendor” shall be defined as the primary Business Office or a Full Time Sales
Office of the vendor being located within the City of Leesburg or the vendor receiving one
or more Ultility Services (excluding communications/Internet) from the City of Leesburg.
I:I My Firm Qualifies as a Tier II - Local Vendor for this solicitation
“Tier II Local Vendor” shall be defined as the primary Business Office or a Full Time Sales
Office of the vendor not meeting the definition of a Tier I Local Vendor but nonetheless
being located within the 20-Mile Radius as defined in this policy.
|:| My Firm does not qualify as a local vendor

BID CERTIFICATION SIGNATURES
(this section must be signed and completed.)

Name of Business Telephone Number
By:
Signature e-mail Address
Printed Name Mailing Address

Title City, State, Zip Code
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SUB-CONTRACTOR LISTING

Bidders using their own forces for the work may skip Section I. If subcontractors are listed below, the Bidder
acknowledges that they have fully investigated each subcontractor listed and has in their files evidence each
subcontractor has engaged successfully in his line of work for a reasonable period of time, and that the subcontractor
maintains a fully equipped organization capable, technically and financially, of performing the work required. The City
reserves final approval of any subcontractors listed. Following award of contract the City reserves the right for approval
of future subcontractors and refusal of existing or future subcontractors providing work under this contract.
If more space is needed use copies of this form.

Section | - Sub-Contractors

O My company will not use any sub-contractors.

How long have you used

Sub-Contractor Name and Address this subcontractor?

Section Il — Equipment Listing

Provide a list of all equipment your firm has available for this contract. Attaching a listing
of all equipment owned by your company is unacceptable. List only the equipment that will
be assigned to this contract.

Equipment Description Equipment Description
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STATEMENT OF EXPERIENCE - “SIMILAR” PROJECTS

List all SIMILAR projects your firm has completed. Copy this sheet if additional pages are needed. You must use this
form. Attaching a separate listing may cause your bid to be deemed non-responsive and rejected.

Project Name/Location:

Project Ownet:

Date Completed:
Project Desctiption and

Specific Scope: Be
Descriptive. Use additional
pages.
Contract Amounts: | Original $
Briefly Explain Any
Variance:

At Completion $

Contact Person:

Contact e-mail:

Phone Number:

Project Name/Location:

Project Ownet:

Date Completed:
Project Description and

Specific Scope: Be
Descriptive. Use additional

pages.
Contract Amounts:

Original $

At Completion $
Briefly Explain Any

Variance:

Contact Person:

Contact e-mail:

Phone Number:

Project Name/Location:

Project Ownet:

Date Completed:
Project Description and

Specific Scope: Be
Descriptive. Use additional

pages.
Contract Amounts:
Briefly Explain Any
Variance:

Original $

At Completion $

Contact Person:

Contact e-mail:

Phone Number:
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GENERAL CIVIL NOTES:
1. THE SITE IS LOCATED WITHIN LEESBURG FLORIDA. 18. SURVEY PROVIDED BY: UTILITY CONTACTS
2. CONTRACTOR SHALL VERIFY THE ACCURACY OF THE PROVIDED SURVEY INFORMATION STEVENOT LAND SURYEYING, INC.
TO HIS/HER SATISFACTION. CONTRACTOR IS SOLELY RESPONSIBLE FOR PROPER 827 NORTH BAY ST.
VERTICAL AND HORIZONTAL ALIGNMENT OF CONSTRUCTED FACILITIES AND FINISHED EUSTIS, FLORIDA 32726 ORGANIZATION CONTACT AND TITLE TELEPHONE NUMBER
GRADE. CONTRACTOR SHALL ALSO BE RESPONSIBLE FOR RESTORING PROPERTY PHONE: (352) 357-9922
CORNERS AND LAND SURVEYING MONUMENTS WHICH MAY BE DISTURBED BY MR. DC MAUDLIN (352) 435-9442
CONSTRUCTION. 19. BENCHMARK ELEVATION BASED ON NATIONAL GEODETIC SURVEY BENCHMARK DIR. OF PUBLIC WORKS
"U571934”, ELEVATION 77.75. VERTICAL DATUM IS NAVD8S. MR. CHRIS ADKINS
3. FIELD CONDITIONS MAY NECESSITATE SLIGHT ALIGNMENT AND GRADE DEVIATION, AS ELECTRIC (352) 728-9830
REQUIRED. 20. CONTRACTOR SHALL OBTAIN AND RETAIN ON THE WORK SITE, COPIES OF ALL CITY OF LEESBURG VR, JESSE CUMMINS
PERMITS REQUIRED FOR CONSTRUCTION. CAS (352) 630-7959

4. CONTRACTOR SHALL BE RESPONSIBLE FOR REPAIR TO ANY DAMAGE TO UTILITIES,

MR. ROBERT BEARD

STRUCTURES, AND OTHER FEATURES CAUSED BY CONSTRUCTION ACTIVITIES. 21. CONTRACTOR SHALL PROVIDE CONTINUOUS POSITIVE OUTFALL FOR STORMWATER FLOW WASTEWATER /STORMWATER (352) 728-9845
EITHER THROUGH OR AROUND THE WORK DURING CONSTRUCTION. TEMPORARY / E
5. CONTRACTOR SHALL COORDINATE CONSTRUCTION SCHEDULE WITH INDIVIDUAL UTILITY ROUTING SHALL BE CAPABLE OF TRANSMITTING AT LEAST THE CAPACITY OF EXISTING MR. GARY HUNNEWELL (352) 576-7131
COMPANIES  CONCERNING RELOCATION OF UTILITIES AND ANY ADDITIONAL UTILITIES. WATER
RELOCATIONS RESULTING FROM CONFLICTS NOT DELINEATED ON THE DRAWINGS.
22. CONTRACTOR SHALL PROVIDE EROSION AND SEDIMENT CONTROL IN ACCORDANCE WITH ATT NDCI GROUP (800) 252-1133
6. ALTHOUGH EXISTING UTILITIES WERE INVESTIGATED DURING DESIGN, THERE IS NO THE STORMWATER POLLUTION PREVENTION PLAN.
GUARANTEE THAT ALL EXISTING OVERHEAD AND UNDERGROUND UTILITIES WERE
DISCOVERED AND SHOWN ON THE PLANS. CONTRACTOR SHALL FIELD LOCATE AND 23. CONTRACTOR SHALL WATER ALL PLANT MATERIAL AND SOD AT THE TIME OF PLANTING ORLANDO TELEPHONE COMPANY | iyt | £ DANIEL (407) 996-1183
INCLUDE CONSIDERATION OF SUCH UTILITIES IN PLANNING AND PRIOR TO EXECUTION AND AS NECESSARY UNTIL MATERIAL IS ESTABLISHED. INC. (407) 998-4611
OF WORK.
24. THE CONTRACTOR SHALL NOTIFY LAKE COUNTY OR CITY OF LEESBURG 24 HOURS IN _
7. ALTHOUGH MEASUREMENTS MAY BE SHOWN ON THE DRAWINGS, CONTRACTOR IS ADVANCE OF CONSTRUCTION WITHIN THEIR RESPECTIVE RIGHT—OF—WAY OR DRAINAGE COMCAST USIC DISPATCH (800) 778-9140
SOLELY RESPONSIBLE FOR DETERMINING ALL MATERIAL QUANTITIES IN ACCORDANCE EASEMENT.
WITH THE CONTRACT DOCUMENTS. CENTURYLINK KIRBY SMITH (352) 326-1722

8. IT IS THE RESPONSIBILITY OF CONTRACTOR TO BE FAMILIAR WITH THE OSHA
EXCAVATION SAFETY STANDARDS AND TO ABIDE BY THEM AS COVERED UNDER THE
FLORIDA TRENCH SAFETY ACT (LAWS OF FLORIDA 90-96) EFFECTIVE OCTOBER 1,

2000. LEGEND

9. CONTRACTOR SHALL HAND EXCAVATE WHEN CONSTRUCTION IS WITHIN 2 FEET OF
EXISTING UTILITIES.

CONTRACTOR TO NOTIFY ONE-CALL SUNSHINE AT 1-800-432-4770 48 HOURS PRIOR TO ANY EXCAVATION

>
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BCM = BURIED CABLE MARKER
10. EXISTING DRAINAGE STRUCTURES WITHIN CONSTRUCTION LIMITS SHALL REMAIN UNLESS R Eﬁg& Loy PREVENTER
OTHERWISE NOTED. =
CONC.= CONCRETE
11. CONTRACTOR SHALL COMPLETELY SOD ALL DISTURBED AREAS, REPLACEMENT SOD Eg"P = EEERCRTER%TEB%XMHAL PIPE
SHALL MATCH EXISTING. ALL SOD ON SLOPES GREATER THAN 3:1 SHALL BE STAKED. =
ELEV. = ELEVATION
12. THE CONTRACTOR SHALL NOTIFY THE ENGINEER IMMEDIATELY WHEN CONFLICTS E‘m” = E'ESE N‘LV:RT‘EERHOOKUP
BETWEEN DRAWINGS AND ACTUAL CONDITIONS ARE DISCOVERED. oI
13. THE CONTRACTOR SHALL NOTIFY THE PROPER UTILITY REPRESENTATIVE AT LEAST I*éYRD = IFR'FQIEG;T('))SA'C%NTROL VALVE
FORTY—EIGHT (48) HOURS PRIOR TO STAKE OUT AND COMMENCING EXCAVATION Wb = METER BOX
NEAR THE UTILITY. CONTRACTOR IS RESPONSIBLE FOR LOCATING ALL UTILITES IN WP = METER POST
THE PATH OF CONSTRUCTION. THIS LOCATION SHALL BE MADE FOURTEEN (14) PVC = POLYINYL CHLORIDE
DAYS IN ADVANCE OF CONSTRUCTION SO ANY CONFLICTS IN CONSTRUCTION MAY BE RCP — REINFORCED CONGRETE PIPE
RESOLVED. SV = SEWER VALVE
UB = UTILITY BOX
14. THE CONTRACTOR IS RESPONSIBLE FOR BRACING, SHORING, OR PROVIDING OTHER 0TS — TELEPHONE RISER
MEANS NECESSARY TO PROTECT AND SUPPORT EXISTING STRUCTURES/UTILITIES WM = WATER METER
EXPOSED OR UNEXPOSED AND SOIL SLOPES/EMBANKMENTS DURING CONSTRUCTION. WY = WATER VALVE
UC = UNDERGROUND CABLE LINE
15. THE CONTRACTOR SHALL MAINTAIN VEHICLE ACCESS TO ALL PARKING AREAS. DURING UTV = UNDERGROUND CABLE TV LINE
THE ENTIRE CONSTRUCTION PERIOD. UF = UNDERGROUND FIBER OPTIC CABLE LINE
UG = UNDERGROUND GAS LINE
16. ALL EXISTING UTILITY SYSTEMS AND SERVICES SHALL BE MAINTAINED DURING THE UO = UNDERGROUND UKNOWN OBJECT BELOW
ENTIRE CONSTRUCTION PERIOD. IF AN OUTAGE IS REQUIRED, THE CONTRACTOR IS TO UP = UNDERGROUND POWER LINE
COORDINATE OUTAGE WITH THE OWNER AND APPROPRIATE UTILITY REPRESENTATIVE. US = UNDERGROUND SEWER LINE
DAMAGED SEWER, WATER, GAS OR OTHER UTILITIES SHALL BE REPAIRED AT ONCE UT = UNDERGROUND TELEPHONE LINE
BY THE CONTRAGTOR AT NO EXPENSE TO THE OWNER. ALL EXISTING SIGNS, UW = UNDERGROUND WATER LINE
SIDEWALKS, DRIVEWAYS, GRASSED AREAS, LANDSCAPING AND OTHER EXISTING
OBUECTS ALTERED DURING CONSTRUCTION SHALL BE RESTORED TO THE 4
SATISFACTION OF THE OWNER. =
i
17. CONTRACTOR TO KEEP A COPY OF THE 2017—18 FDOT DESIGN STANDARDS (DETAIL s
INDEXES) AND THE 2018 FDOT STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE 3
CONSTRUCTION ON—SITE DURING THE ENTIRE COURSE OF CONSTRUCTION. REFER TO 8
THE FLORIDA DEPARTMENT OF TRANSPORTATION DESIGN STANDARDS FOR 2
CONSTRUCTION DETAILS AS A SUPPLEMENT TO THE INFORMATION AND DETAILS a
PROVIDED IN THESE CONSTRUCTION DRAWINGS. a
DESIGNED KFRASER APPROVED BY PROJECT NO: DATE:
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EROSION AND SEDIMENT CONTROL NOTES

THE CONTRACTOR IS RESPONSIBLE FOR REMOVING SILT FROM SITE IF NOT REUSABLE
ON—SITE AND ASSURING PLAN ALIGNMENT AND GRADE IN ALL DITCHES AND SWALES AT
COMPLETION OF CONSTRUCTION.

L ad

THE SITE CONTRACTOR IS RESPONSIBLE FOR REMOVING THE TEMPORARY ERQSION AND
SEDIMENT CONTROL DEVICES AFTER COMPLETION OF CONSTRUCTION AND ONLY WHEN AREAS
HAVE BEEN STABILIZED.

“w

ADDITIONAL PROTECTION — ON-SITE PROTECTION IN ADDITION TO THE ABOVE MUST BE
PROVIDED THAT WILL NOT PERMIT SILT TO LEAVE THE PROJECT CONFINES DUE TO UNSEEN
CONDITIONS OR ACCIDENTS.

bl

CONTRACTOR SHALL INSURE THAT ALL DRAINAGE STRUCTURES, PIPES, ETC. ARE CLEANED OUT
AND WORKING PROPERLY AT TIME OF ACCEPTANCE.

o

WIRE MESH SHALL BE LAID OVER THE DROP INLET SO THAT THE WIRE EXTENDS A MINIMUM
OF 1 FOOT BEYOND EACH SIDE OF THE INLET STRUCTURE. HARDWARE CLOTH OR
COMPARABLE WIRE MESH WITH 1/2— INCH OPENINGS SHALL BE USED. IF MORE THAN ONE
STRIP OF MESH IS NECESSARY, THE STRIPS SHALL BE OVERLAPPED.

"

FDOT NO. 1 COARSE AGGREGATE SHALL BE PLACED OVER THE WIRE MESH AS INDICATED IN
THE GRAVEL INLET SEDIMENT TRAP DETAIL. THE DEPTH OF STONE SHALL BE AT LEAST 12
INCHES OVER THE ENTIRE INLET OPENING. THE STONE SHALL EXTEND BEYOND THE INLET
OPENING AT LEAST 18 INCHES ON ALL SIDES.

~

IF THE STONE FILTER BECOMES CLOGGED WITH SEDIMENT SO THAT IT NO LONGER
ADEQUATELY PERFORMS ITS FUNCTION, THE STONES MUST BE PULLED AWAY FROM THE INLET,
CLEANED AND REPLACED.

2

BALES SHALL BE EITHER WIRE-BOUND OR STRING—TIED WITH THE BINDINGS ORIENTED
AROUND THE SIDES RATHER THAN OVER AND UNDER THE BALES.

©

BALES SHALL BE PLACED LENGTHWISE IN A SINGLE ROW SURROUNDING THE INLET, WITH THE
ENDS OF ADJACENT BALES PRESSED TOGETHER.

o

THE FILTER BARRIER SHALL BE ENTRENCHED AND BACKFILLED. A TRENCH SHALL BE
EXCAVATED TO A MINIMUM DEPTH OF 8 INCHES. AFTER THE BALES ARE STAKED, THE
EXCAVATED SOIL SHALL BE BACKFILLED AND COMPACTED AGAINST THE FILTER BARRIER.

. EACH BALE SHALL BE SECURELY ANCHORED AND HELD IN PLACE BY AT LEAST TWO STAKES
OR REBARS DRIVEN THROUGH THE BALE.

[l

SYNTHETIC BALE BARRIERS SHALL BE INSPECTED IMMEDIATELY AFTER EACH RAINFALL AND AT
LEAST DAILY DURING PROLONGED RAINFALL.

“

CLOSE ATTENTION SHALL BE PAID TO THE REPAR OF DAMAGED BALES, END RUNS AND
UNDERCUTTING BENEATH BALES.

bl

NECESSARY REPAIRS TO BARRIERS OR REPLACEMENT OF BALES SHALL BE ACCOMPLISHED
PROMPTLY.

o

ANY SEDIMENT DEPOSITS REMAINING IN PLACE AFTER THE SYNTHETIC BALE BARRIER IS NO
LONGER REQUIRED SHALL BE DRESSED TO CONFORM TO THE EXISTING GRADE, PREPARED
AND SEEDED.

o

SILT FENCES AND FILTER BARRIERS SHALL BE INSPECTED IMMEDIATELY AFTER EACH RAINFALL
AND AT LEAST DAILY DURING PROLONGED RAINFALL. ANY REQUIRED REPAIRS SHALL BE MADE
IMMEDIATELY.

™~

SHOULD THE FABRIC ON A SILT FENCE OR FILTER BARRIER DECOMPOSE OR BECOME
INEFFECTIVE PRIOR TO THE END OF THE EXPECTED USABLE LIFE AND THE BARRIER STILL BE
NECESSARY, THE FABRIC SHALL BE REPLACED PROMPTLY.

o

SEDIMENT DEPOSITS SHOULD BE REMOVED AFTER EACH STORM EVENT. THEY MUST BE
REMOVED WHEN DEPOSITS REACH APPROXIMATELY ONE- THIRD THE HEIGHT OF THE BARRIER.

©

ANY SEDIMENT DEPOSITS REMAINING IN PLACE AFTER THE SILT FENCE OR FILTER BARRIER IS
NO LONGER REQUIRED SHALL BE DRESSED TO CONFORM WITH THE EXISTING GRADE,
PREPARED AND SEEDED.

N
S

. THE STRUCTURE SHALL BE INSPECTED AFTER EACH RAIN AND REPAIRS MADE AS NEEDED.

~

. SEDIMENT SHALL BE REMOVED AND THE TRAP RESTORED TO IS ORIGINAL DIMENSIONS WHEN
THE SEDIMENT HAS ACCUMULATED TO 1/3 THE DESIGN DEPTH OF THE TRAP. REMOVED
SEDIMENT SHALL BE DEPOSITED IN A SUITABLE AREA AND IN SUCH A MANNER THAT IT WILL
NOT ERODE.

N
N

. THE CONTRACTOR IS RESPONSIBLE FOR FOLLOWING THE BEST EROSION AND SEDIMENT
CONTROL PRACTICES AS OUTLINED IN THE PLANS, SPECIFICATIONS AND THE WATER
MANAGEMENT DISTRICT SPECIFICATIONS AND CRITERIA.

~
I

. EROSION AND SEDIMENT CONTROL BARRIERS SHALL BE PLACED ADJACENT TO ALL WETLAND
AREAS WHERE THERE IS POTENTIAL FOR DOWNSTREAM WATER QUALITY DEGRADATION. SEE
DETAIL SHEET FOR TYPICAL CONSTRUCTION.

N
R

. ALL DISTURBED AREAS SHALL BE GRASSED, FERTILIZED, MULCHED AND MAINTAINED UNTIL A
PERMANENT VEGETATIVE COVER IS ESTABLISHED.

)
o

. SOD SHALL BE PLACED IN AREAS WHICH MAY REQUIRE IMMEDIATE EROSION PROTECTION TO
ENSURE WATER QUALITY STANDARDS ARE MAINTAINED.

N
o

. ANY DISCHARGE FROM DEWATERING ACTMTY SHALL BE FILTERED AND CONVEYED TO THE
OUTFALL IN A MANNER WHICH PREVENTS EROSION AND TRANSPORTATION OF SUSPENDED
SOLIDS TO THE RECEIVING OUTFALL.

~
N

. DISCHARGE FROM DEWATERING PUMPS SHALL BE IN COMPLIANCE WITH THE WATER
MANAGEMENT DISTRICT REQUIREMENTS.

N
®

. ALL DISTURBED AREAS TO BE STABILIZED THROUGH COMPACTION, SILT SCREENS, SYNTHETIC
BALES, AND GRASSING. ALL FILL SLOPES 3:1 OR STEEPER TO RECEIVE STAKED SOLID SOD.

N
P

. ALL DEWATERING, EROSION, AND SEDIMENT CONTROL TO REMAIN IN PLACE AFTER COMPLETION
OF CONSTRUCTION AND REMOVED ONLY WHEN AREAS HAVE STABILIZED.

o
s}

. THIS PLAN INDICATES THE MINIMUM EROSION AND SEDIMENT MEASURES REQUIRED FOR THIS
PROJECT. THE CONTRACTOR IS RESPONSIBLE FOR MEETING ALL APPLICABLE RULES,
REGULATIONS AND WATER QUALITY GUIDELINES AND MAY NEED TO INSTALL ADDITIONAL
CONTROLS.

w

. THE CONTRACTOR SHALL BE REQUIRED TO RESPOND TO THE WATER MANAGEMENT DISTRICT
INQUIRIES CONCERNING EROSION AND SEDIMENTATION CONTROL.

32. THE CONTRACTOR SHALL COMPLY WITH FDEP GENERAL PERMIT FOR GROUND WATER
DISCHARGE PER 62-621.300(2) AND SUBMIT COPIES OF PERMIT TO ENGINEER FOR REVIEW.

I
=

. THE CONTRACTOR SHALL COMPLY WITH FDEP NOI FOR CONSTRUCTION ACTIVITY STORMWATER
DISCHARGE PER 62-621.300(4) AND SUBMIT COPIES OF PERMIT TO ENGINEER FOR REVIEW.

Anchor Bales With 2 — 2" x 2" x 4’
Stakes Per Bale.

Sidewalk —

Type A Or B Fence

Curb & Gutter Curb & Gutter

—Loose Soll Placed By Shovel And

Lightly Compacted Along Upstream

DITCH Face Of Bales,

BOTTOM

PARTIAL INLET COMPLETED  INLET INLET

PROTECTION AROUND INLETS OR SIMILAR STRUCTURES BALES BACKED BY FENCE

Sod

/ | Silt Barrier
p— | lp— )

50" On Centers ( Typ. )

As Required
50" Max. |

PLAN
Anchor Boles With 2 — 2" x 2" x 4' /OW‘“P Ends
Stakes Per Bale.

N
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Fil Slope

ELEVATION

TO BE USED AT SELECTED SITES WHERE THE
NATURAL GROUND SLOPES TOWARD THE TOE QF SLOPE
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—=—==10 () —— ===
— e — [ = —N———Silt Barrier
| 50" Max. 50" Max. | Ditch

Cross Drain ——.] —
Flow
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1 Silt Barrier
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PLAN Loose Soil Placed By Shovel And Lightly

- ——= 5;_2‘/%@[;:&54 Along The Upstream Edge Of Bales,
/ MF(H Slape
T
| % | \\ Limits Of Construction

Anchor Bales With 2 — 2" x 2" x 4’
Stakes Per Bale.

50" Max. 50 Max. |

-
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¢

Sed ELEVATION

TO BE USED AT SELECTED SITES WHERE THE
NATURAL GROUND SLOPES AWAY FROM THE TOE OF SLOPE

AT BARRIERS FOR FILL SLOPES

DITCH INSTALLATIONS
DRAINAGE  STRUCTURES

SYNTHETIC BALE LOCATION

NTS

ELEVATION

TYPE I

Anchor Top Boles To Lower Boles With 2 — 2" x 2°

Application and Spacing:  The
c

Anchor Lower Bales With 2 — 2" x 2" x 4' Stakes Per Bale
" x 4 Stokes Per Bole.

BARRIER FOR

use of Types

Woven Filter Fabric In Absence Of
Established Grass (Approx. 12’ x 12').
Secure Edges By Entrenching And
Extend Under Bogs and Boles.
Shall Mest The Requirements Of
Section 985 Of The Standard
Specifications. Cost Of Fabric To Be
included In The Contract Lump Sum

Fabric

Loose Soil Placed By Shovel And Lightly
Compacted Along The Upstream Edge
Of Bales.

Anchor Bales With 2 — 2" x
Stakes Per Ble.

Spacing:

Loose Soil Placed By
Shovel And Lightly
Compacted Along Upstream
Edge Of Bales.

2" x4

1" Min. Recommended

ELEVATION

Bale barriers for paved ditches should be spaced in accordance with

Chart], Sheet 1 of 3, Index No. 102

BARRIER FOR PAVED DITCH

Foo

Typ.

Anchor Bales With 2 — 2 x 2" x 4' Stakes Per Bale

ELEVATION

| & Il bale barriers should be limited to the
onditions outlined in. Chart I, Sheet 1 of 3, Index No. 102

TYPE |

UNPAVED DITCHES

Loose Soll Ploced By Shavel And Lightly
Compacted Along The Upstream Edge Of Bales.

Jones Edmunds

NOTE:
WHERE FDOT SPECS AND INDEX ARE RE—

WAY & TRAFFIC DESIGN STANDARDS, AND

FERENCED, PLEASE REFER TO FDOT ROAD—

FDOT STANDARD SPECIFICATIONS FOR ROAD
& BRIDGE CONSTRUCTION, LATEST EDITION.

SYNTHETIC BALE BARRIERS TYPE | &I

NTS

Post (Options: 2" x 4" Or
23 Min. Dia. Wood; Steel

1.33 Lbs/Ft. Min.) o

Optional Post Positions . Principle Post Position
W«J(Cumed 20" Toward Flow)
Filter Fabric (In )
Conformance With
Sec. 985 FDOT Spec.)
+ ,__— Filter Fobric
r Silt Flow
r'] e

6 Max.

§ Post (Options: 4" x 4" Or
3"Min. Dia. Wood; Steel

1.33 Lbs/Ft. Min.) \ 10" Mox.

Poultry Mesh (20. Ga. Min.)
Or Type A Fence Fabric
(Index No. 452 & Sec. 985
FDOT Spec.)

Optional Post Positions . Principle Post
‘ N " (Conted 20" Toward Flow)

Filter Fabric (In
Conformance With

*

|3 Or More

3 0r More

ELEVATION SECTION

Sec. 985 FDOT Spec.)

TYPE III SILT FENCE

Type Ill or Type IV
Sit Fence

Or Type IV Silt Fence Protection

Type Iil
Around Ditch Bottom Inlets.

Do not deploy in a manner that silt fences will act as a dam across permanent flowing
watercourses.  Silt fences are to be used ot uplond locations and turbidity barriers
used at permanent bodies of water.

SILT FENCE APPLICATIONS

SILT FENCE TYPE Il & IV

NTS

ELEVATION

Type IV Silt Fence

TYPE IV SILT FENCE

Silt Flow

Silt Fence

Type Il

Note:  Spacing for Type Il & TYPE IV Fence to be in
accordance with Chart 1, Sheet 1 of 3, FDOT Index
No. 102 ond_ditch installotions ot drainage structures
Sheet 2 of 3, FOOT Index No. 102

3
ks
s
=

SECTION

Silt Flow

Filter Fabric

Silt Flaw

Position

Poultry Mesh O
Type A Fence Fabric
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CURB INLET
CONCRETE BLOCK 1. SET THE STAKES. 2. EXCAVATE A 4"x4”
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WIRE SCREEN — = 2 - < 4 THE EXCAVATED SOIL.
< &, STAPLE FILTER MATERIAL
GRAVEL FILTER GRAVEL FILTER ° & TO STAKES AND EXTEND
WIRE SCREEN <
3 % IT INTO THE TRENCH.
1Z]
3
E FILTERED WATER FILTERED WATER -
SUNDFF OVERFLOV OVERFLOW—_//_\\g [ N
] Qe &
WATER WITH ¢ RUNOFF 5 Leo, e
SEDIMENT O ) H'Oy N Cop,
[ 3% o \ Consider Use 0F 2 Cor :/y_s
WATER WITH XS Temporary Sod Vi
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SEDIMENT
DROP INLET \
WIRE SCREEN WITH GRATE \ CONSTRUCTION OF A FILTER BARRIER
| 2'x47 WOOD STUD R S0 100 150 200 250 300 350 400
SEDIMENT Spacing (In Feet>
SPECIFIC APPLICATION CHART |
THIS METHOD OF INLET PROTECTION 1S APPLICABLE AT CURB INLETS SPECIFIC APPLICATION RECOMMENDED SPACING FOR TYPE | AND TYPE Il SYNTHETIC BALE BARRIERS, AND TYPE Il
WHERE AN OVERFLOV CAPABLLITY IS NECESSARY TO PREVENT EXCESSIVE e AND TYPE IV SILT FENCES AND PAVED DITCH SYNTHETIC BALE BARRIERS FLOW
PONDING IN FRONT OF THE STRUCTURE.
THIS METHOD OF INLET PROTECTION IS APPLICABLE WHERE HEAVY FLOWS PLAN
ARE EXPECTED AND WHERE AN OVERFLOW CAPACITY IS NECESSARY TO PREVENT
EXCESSIVE PONDING AROUND THE STRUCTURE. T—{?(‘;T{TESR ATHSAHNOLéLD BE
D FILTER BLOCK & GRAVEL DROP INLET SEDIMENT FILTER SILT FENCES & SYNTHETIC BALES ELEVATION
NTS NTS NTS
PROPER PLACEMENT OF A FILTER BARRIER IN A DRAINAGE WAY
CURB INLET
DROP INLET
WITH GRATE STAKED 2. STAPLE WIRE FENCING TO FlLTER BARR' ER CONSTRUCT|ON
1. SET POSTS AND EXCAVATE A 4"x4" THE POSTS.
N COMPACTED SOIL SYNTHETIC BALE TRENCH UPSLOPE ALONG THE LINE — DETA' L
- [—
= (o olo olo ol — 0 PREVENT PIPING NTS
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FILTER WATER STAKES PER BaLE . & STAKED AND ENTRENCHED
RUNOFF WATER SYNTHETIC BALE
C % SYNTHETIC BALE SEDIMENT FILTER
BINDING WIRE
R SPECIFIC_APPLICATION OR TVINE
4. BACKFILL AND COMPACT THE
A . THIS METHOD OF INLET PROTECTION IS APPLICABLE WHERE THE INLET EXCAVATED SOIL.
SEDIMENT DRAINS A RELATIVELY FLAT AREA (SLOPES NO GREATER THAN 5 PERCENT ) WHERE COMPACTED SOIL TO
SHEET OR OVERLAND FLOWS (NOT EXCEEDING 0.5 cfs) ARE TYPICAL. THE PREVENT PIPING
CONCRETE GUTTER METHOD SHALL NOT APPLY TO INLETS RECEING CONCENTRATED FLOWS, SUCH 3. ATTACH THE FILTER FABRIC TO
CURB INLET AS IN STREET OR HIGHWAY MEDIANS. THE WIRE FENCE AND EXTEND IT FILTERED RUNDFF- SEDIMANT LADEN
SPECIFIC APPLICATION INTO THE TRENCH. RUNDFF
THIS METHOD OF INLET PROTECTION IS APPLICABLE AT CURB INLETS 7
WHERE PONDING IN FRONT OF THE STRUCTURE IS NOT LIKELY TO CAUSE STAKES .y ////////
INCONVENIENCE OR DAMAGE TO ADJACENT STRUCTURES AND UNPROTECTED AREAS. FILTERED 7
WATER — Z
] GRAVEL CURB INLET SEDIMENT FILTER BURLAP FABRIC ——
RUNOFF WATER
WITH SEDIMENT
18" MIN, e
GRAVEL (12" MIN. DEPTH) ok s (7))
RUNOFF WATER =
WITH SEDIMENT ! | =<
BURIED EXTENSION OF FABRIC AND CROSS-SECTION OF A L
BURLAP FABRIC WIRE INTO THE TRENCH. PROPERLY INSTALLED SYNTHETIC BALE =
=
B o
FABRIC SEDIMENT FILTER [m)
FILTERED WIRE MESH WITH
o STAKED SYNTHETIC BALE a
__SPECIFIC A NTS —
SPECIFIC_APPLICATION SPECIFIC_APPLICATION m
THIS METHOD OF INLET PROTECTION IS APPLICABLE WHERE HEAVY CONCEN—
TRATED FLOWS ARE EXPECTED, BUT NOT WHERE PONDING AROUND THE STRUCTURE THIS METHOD OF INLET PROTECTION IS APPLICABLE WHERE THE INLET
MIGHT CAUSE EXCESSIVE INCONVENIENCE OR DAMAGE TO ADJACENT STRUCTURES DRAINS A RELATIVELY FLAT AREA (SLOPES NO GREATER THAN 5 PERCENT) WHERE
AND UNPROTECTED AREAS. SHEET OR OVERLAND FLOWS (NOT EXCEEDING 0.5 cfs) ARE TYPICAL. THE
METHOD SHALL NOT APPLY TO INLETS RECEIVING CONCENTRATED FLOWS. SUCH
AS IN STREET OR HIGHWAY MEDIANS.
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Slotted PVC Connector Pipe

He Vinyl Sheathed EAW Steel Cable (9800
Lbs. Brecking Strength) With Galvanized

Connectors (Tool Free Disconnect) Closed

/

© Jones Edmunds 2234

NOTICE:

Cell Solid Plastic_Foam COMPONENTS OF TYPES | & TYPE Il MAY

; i i Flotation (6" Dia, Equiv.) (12 Lbs. BE SIMILAR OR IDENTICAL TO PROPRIETARY
- (Metal Collor Reinforced) ~\ E.E.‘%‘ﬁ“ﬁi?f.y_)’}'ﬂf)F('.%'"..,s_ Por L Buoyaney) DESIGNS. ANY INFRINGEMENT ON THE
{ ‘j Tl D ‘9_ ; I ] ‘ ‘ [ PROPRIETARY RIGHTS OF THE DESIGNER
A 5 L— 5% Patypro Rope SHALL BE THE SOLE RESPONSIBILITY OF
2. PLACE AND STAKE SYNTHETIC BALES. 18 0z. N_joﬂ Reinlofl:ed H =y 18 0z. Nylon Reinforced l(asrggk::lg THE USER
1. EXCAVATE THE TRENCH. PVC Fabric (300 psi Test) Stress Plate é z"u‘: Galvanized ';I}I[?n ig?::v‘ncg (ég?nfe‘t;es.) 2"63&%1&1
| g Eg ain Chain
. TYPE 1l TYPE | .
e ° Post (Options: 2" x 4" Or
2)" Min. Dio. Wood; ~Steel
FLOATING TURBIDITY BARRIERS — S .
NTS 18 0z Nylon Reinforced
PVC Fabric (300 psi Test)
Section A-A
A
E 0% Channel Grade i
2
Maximum Grade of 1% for a 3
4 BACKFILL AND CONPACT THE Transition of 15’ Minimum A 8 Proposed Toe Of Slope
P —— e e STAKED TURBIDITY BARRIER
g'i LEGEND NTS
Diversion or Dik - s Pile Locations
g LEVEL SPREADER = V77] Dredge Or Fill Area
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8 ) Anchor
i Barrier Movement Due
o To Current Action
o‘s 31 Slope or Flattel fmits Of Const.
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| 2’ Min,
= I ‘I
ﬁ ) — Compacted Soil
= E
- =
=D E
5 el
= — — R R R R R R R R LR, Torbdty borrers for flowing streoms ond i
2 NN RN RN NOTES: e o e oo o )
% = 1. Turbidity barriers are to be used in all permanent bodies of water regardless of water depth. cn"‘;n{u::": :'m'YP c""l“‘:u"‘" ":‘af;"’
= - cut or fill slop 457 Min. 2. Number and spacing of anchors dependent on current velocities. quolity requirements.
2 POINTS A SHOULD BE HIGHER THAN POINT B 3 Depl i of N . . . .
5 . eployment of barrier around pile locations may vary to accommodate construction operations.
é PROPER PLACEMENT OF SYNTHETIC BALE BARRIER IN DRAINAGE WAY TEMPORARY DIVERSION DIKE 4. Navigation may require segmenting barrier during construction operations.
9 5. For additional information see Section 104 of the FDOT Standard Specifications.
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OTIED: 51572008 ORI R KA Frests STORM WATER POLLUTION PREVENTION PLAN S
? ’
CITY'S REQUIREMENTS CONTRACTOR'S REQUIREMENTS
=
SITE DESCRIPTION GENERAL CONSTRUCTED ON UNDISTURBED SOIL AND THE AREA BELOW THE LEVEL * SILT FENCE WILL BE INSPECTED FOR DEPTH OF SEDIMENT, TEARS, TO
UP IS STABILIZED. THE WATER SHOULD NOT BE ALLOWED TO THE 3,600 CUBIC FEET OF STORAGE AREA PER ACRE DRAINED DOES NOT HAZARDOUS PRODUCTS SEE IF THE FABRIC IS SECURELY ATTACHED TO THE FENCE POSTS, AND
THE CONTRACTOR SHALL AT A MINIMUM IMPLEMENT THE CONTRACTOR'S RECONCENTRATE AFTER RELEASE. LEVEL SPREADER SHALL BE CONSTRUCTED| APPLY TO FLOWS FROM OFFSITE AREAS AND FLOWS FROM ONSITE AREAS . ) . e RIS ASSOCATED W TO SEE THAT THE FENCE POSTS ARE FIRMLY IN THE GROUND.
: PRACTICES ARE USED TO REDUC RISKS ASSOCIATED Wi
PROJECT NAME AND LOCATION: REQUIREMENTS OUTLINED BELOW AND THOSE MEASURES SHOWN ON THE EROSION IN ACCORDANCE TO STANDARD DETAILS. THAT ARE EITHER UNDISTURBED OR HAVE UNDERGONE FINAL HAEZAERDOUs MAETERIALES SE EDUCE THE * THE SEDIMENT BASINS WILL BE INSPECTED FOR THE DEPTH OF SEDIMENT,
WEST MEADOWS STREET & NORTH 2ND STREET AND TURBIDITY CONTROL PLAN. IN ADDITION THE CONTRACTOR SHALL UNDERTAKE STABILIZATION WHERE SUCH FLOWS ARE DIVERTED AROUND BOTH THE - AND BUILT UP SEDIMENT WILL BE REMOVED WHEN IT REACHES 10
B L e ADDITIONAL MEASURES REQUIRED TO BE IN COMPLIANCE WITH APPLICABLE PERMIT| oo e MATERIAL: NO EXCAVATED MATERIAL SHALL BE DISTURBED AREA AND THE SEDIMENT BASIN. ANY TEMPORARY SEDIMENT » cTS T Gl TAINERS SS TH T PERCENT OF THE DESIGN CAPACITY OR AT THE END OF THE JOB,
LEESBURG , FLORIDA NS A e e St NG, oot T MR STOCKPILED IN SUCH A MANNER AS TO DIRECT RUNOFF DIRECTLY OFF BASINS CONSTRUCTED MUST BE BACKFILLED AND COMPACTED IN 2';‘5"2:LABLE""LL BE KEPT IN ORIGINAL CONTAINERS UNLE! EY ARE NO WHICHEVER COMES FIRST.
OWNER NAME AND ADDRESS: : THE PROJECT SITE INTO ANY ADJACENT WATER BODY OR STORM WATER .
Ty OF LEFSBURG OF WATERIALS AND METHODS OF CONSTRUCTION THE CONTRAGTOR MAY BE couEeToN FACLITY. SEDMENT COLLEOTED I PERMANENT OR TEMPORARY SEDMENT TRAPS " DNERSION, DIKES/SWALES WL BE INSPECTED AND ANY BREACHES
PUBLIC WORKS DEPARTMENT REQUIRED TO ADD FLOCCULANTS TO THE RETENTION SYSTEM PRIOR TO PLACING WUST BE REMOVED UPON FINAL STABLIZATION * ORIGINAL LABELS AND MATERIAL SAFETY DATA WILL BE RETAINED; THEY PROMPTLY REPAIRED.
880 s ';gnhgr?_lm THE SYSTEM INTO OPERATION. 6. EXPOSED AREA LIMITATION: THE SURFACE AREA OF OPEN, RAW ERODIBLE CONTAIN IMPORTANT PRODUCT INFORMATION. * TEMPORARY AND PERMANENT SEEDING AND PLANTING WILL BE INSPECTED
34748 SOIL EXPOSED BY CLEARING AND GRUBBING OPERATIONS OR FOR BARE SPOTS, WASHOUTS, AND HEALTHY GROWTH.
SEQUENGE OF MAJOR ACTIVITIES: EXCAVATION AND FILLING OPERATIONS SHALL NOT EXCEED 10 ACRES. * IF SURPLUS PRODUCT MUST BE DISPOSED OF, MANUFACTURER'S OR LOCAL |11 o oF AFTER EAGH
DESCRIPTION: :
) THIS REQUIREMENT MAY BE WAIVED FOR LARGE PROJECTS WITH AN OTHER CONTROLS AND STATE RECOMMENDED METHODS FOR PROPER DISPOSAL WILL BE INSPECTION. & COPY OF THE REPORT FORM T0 BE COMPLETED BY THE
CONSTRUCTION OF APPROXIMATELY 320 LIN FT OF 30" RCP STORM EROSION CONTROL PLAN WHICH DEMONSTRATES THAT OPENING OF FOLLOWED.
THE ORDER OF ACTIVITES WILL BE AS FOLLOWS: INSPECTOR 1S ATTACHED.
3?&58&‘9#&’.2’3% L(sd)( Ip;‘ELSLS\i: E;\h;gxflgorggoz';«g) OUSI;EDASPHALT : ADDITIONAL AREAS WILL NOT SIGNIFICANTLY AFFECT OFF—-SITE DEPOSIT PRODUCT SPEGHC PRAGTICES THE REPORTS WILL BE KEPT ON SITE DURING CONSTRUCTION AND
: 1. INSTALL STABILIZED o, INSTALL UTILITIES, STORM SEWER, OF SEDIMENTS. WASTE DISPOSAL ) AVAILABLE UPON REQUEST TO THE OWNER, ENGINEER OR ANY FEDERAL,
E senydlly . THE FOLLOWING PRODUCT SPECIFIC PRACTICES WILL BE FOLLOWED ONSITE: STATE OR LOCAL AGENCY APPROVING SEDIMENT AND AND EROSION
SOIL DISTURBING ACTIVITIES WILL INCLUDE: CONSTRUCTION ENTRANCE CURBS & GUTTER. 7. INLET PROTEGTION: INLETS AND CATCH BASINS WHICH DISCHARGE PETROLEUM PRODUCTS PLANS, OR STORM WATER MANAGEMENT PLANS.
CLEARING AND GRUBBING: EARTHWORK, PAVEMENT AND GRADING: 2. INSTALL SILT FENCES AND 10. APPLY BASE TO PROJECT DIRECTLY OFF—SITE SHALL BE PROTECTED FROM SEDIMENT—LADEN STORM WASTE MATERIALS THE REPORTS SHALL BE MADE AND RETAINED AS PART OF THE STORM
STORM SEWER, UTILITIES, AND PREPARATION FOR FINAL PLANTING SYNTHETIC BALES AS REQUIRED  11. COMPLETE GRADING AND RUNOFF UNTIL THE COMPLETION OF ALL CONSTRUCTION OPERATIONS ALL ONSITE VEHICLES WILL BE MONITORED FOR LEAKS AND RECEIVE WATER POLLUTION PREVENTION PLAN FOR AT LEAST THREE YEARS FROM
AND SEEDING. 3. CLEAR AND GRUB FOR DIVERSION INSTALL PERMANENT THAT MAY CONTRIBUTE SEDIMENT TO THE INLET. ALL WASTE MATERIALS EXCEPT LAND CLEARING DEBRIS SHALL BE REGULAR PREVENTIVE MAINTENANCE TO REDUCE THE CHANCE OF THE DATE THAT THE SITE IS FINALLY STABILIZED AND THE NOTICE OF
SWALES/DIKES AND SEDIMENT SEEDING/SOD AND PLANTING COLLECTED AND STORED IN A SECURELY LIDDED METAL DUMPSTER. THE LEAKAGE. PETROLEUM PRODUCTS WILL BE STORED IN TIGHTLY SEALED T[RM'NA“CON IS SUSM'WED THE REPORTS SHALL IDENTIFY ANY INCIDENTS
BASIN 12. COMPLETE FINAL PAVING 8. TEMPORARY SEEDING: AREAS OPENED BY CONSTRUCTION OPERATIONS DUMPSTER WILL MEET ALL LOCAL AND STATE SOLID WASTE MANAGEMENT CONTAINERS WHICH ARE CLEARLY LABELED. ANY ASPHALT SUBSTANCES OF NON—COMPLIANCE.
4. CONSTRUCT SEDIMENTATION 13. REMOVE ACCUMULATED AND THAT ARE NOT ANTICIPATED TO BE RE-EXCAVATED OR DRESSED AND REGULATIONS. THE DUMPSTER WILL BE EMPTIED AS NEEDED AND THE USED ONSITE WILL BE APPLIED ACCORDING TO THE MANUFACTURER'S .
BASIN SEDIMENT FROM BASINS RECEIVE FINAL GRASSING TREATMENT WITHIN 30 DAYS SHALL BE SEEDED TRASH WILL BE HAULED TO A STATE APPROVED LANDFILL. ALL RECOMMENDATIONS. Tv;‘LEL ?;Eni*;';zf"g&';')ﬁg m;;é%gﬁ; U:A&Omwﬁgglﬁﬂx%ﬁ:ﬁnw“o
o 5. CONTINUE CLEARING AND 14, WHEN ALL CONSTRUCTION WITH A QUICK GROWING GRASS SPECIES WHICH WILL PROVIDE AN EARLY PERSONNEL WILL BE INSTRUCTED REGARDING THE CORRECT FERTIUZERS ACTIVITIES, AND FILLING OUT THE INSPECTION AND MAINTENANCE
= GRUBBING ACTIVITY IS COMPLETE AND THE COVER DURING THE SEASON IN WHICH IT IS PLANTED AND WILL NOT PROCEDURE FOR WASTE DISPOSAL. NOTICES STATING THESE REPORT.
S 6. STOCK PILE TOP SOIL IF REQUIRED SITE IS STABILIZED, REMOVE ANY LATER COMPETE WITH THE PERMANENT GRASSING. PRACTICES WILL BE POSTED AT THE CONSTRUCTION SITE BY THE FERTILIZERS USED WILL BE APPLIED ONLY IN THE MINIMUM AMOUNTS
- 7. PERFORM PRELIMINARY GRADING TEMPORARY DIVERSION CONSTRUCTION SUPERINTENDENT, THE INDIVIDUAL WHO MANAGES RECOMMENDED BY THE MANUFACTURER. ONCE APPLIED, FERTILIZER WILL |* PERSONNEL SELECTED FOR INSPECTION AND MAINTENANCE
o ) . \
T ON SITE AS REQUIRED SWALES/DIKES AND RESEED/SOD TEMPORARY SEEDING AND MULCHING: SLOPES STEEPER THAN 6:1 THAT THE DAY—TO-DAY SITE OPERATIONS, WILL BE RESPONSIBLE FOR BE WORKED INTO THE SOIL TO UMIT EXPOSURE TO STORM WATER. RESPONSIBILITIES WILL RECEIVE TRAINING FROM THE SITE.
— FALL WITHIN THE CATEGORY ESTABLISHED IN PARAGRAPH 8 ABOVE . SUPERINTENDENT. THEY WILL BE TRAINED IN ALL THE INSPECTION AND
8. STABILZE DENUDED AREAS AND AS REQUIRED SEEING THAT THESE PROCEDURES ARE FOLLOWED. STORAGE WILL BE IN A COVERED AREA. THE CONTENTS OF ANY
< SHALL ADDITIONALLY RECEIVE MULCHING OF APPROXIMATELY 2 INCHES MAINTENANCE PRACTICES NECESSARY FOR KEEPING THE EROSION AND
| STOCKPILES AS SOON AS PARTALLY USED BAGS OF FERTILIZER WILL BE TRANSFERRED TO A SEDIMENT CONTROLS USED ONSITE IN GOOD WORKING ORDER.
o) PRACTICABLE LOOSE MEASURE OF MULCH MATERIAL CUT INTO THE SOIL OF THE SEEDED SEALABLE PLASTIC BIN TO AVOID SPILLS.
S AREA ADEQUATE TO PREVENT MOVEMENT OF SEED AND MULCH. HAZARDOUS WASTE NON—STORM WATER DISCHARGES
i ALL HAZARDOUS WASTE MATERIALS WILL BE DISPOSED OF IN THE PAINTS
9 TIMING OF CONTROLS/MEASURES 10. TEMPORARY GRASSING: THE SEEDED OR SEEDED AND MULCHED AREA(S) MANNER SPECIFIED BY LOCAL OR STATE REGULATION OR BY THE ALL CONTAINERS WILL BE TIGHTLY SEALED AND STORED WHEN NOT IT IS EXPECTED THAT THE FOLLOWING NON-STORM WATER DISCHARGES
© SHALL BE ROLLED AND WATERED OR HYDROMULCHED OR OTHER MANUFACTURER. SITE PERSONNEL WILL BE INSTRUCTED IN THESE REQUIRED FOR USE. EXCESS PANT WILL NOT BE DISCHARGED TO THE WILL OCCUR FROM THE SITE DURING THE CONSTRUCTION PERIOD:
= AS INDICATED IN THE SEQUENCE OF MAJOR ACTIVITIES, THE SILT FENCES SUITABLE METHODS IF REQUIRED TO ASSURE OPTIMUM GROWING PRACTICES AND THE SITE SUPERINTENDENT, THE INDIVIDUAL WHO STORM SEWER SYSTEM BUT WLL BE PROPERLY DISPOSED OF ACCORDING | + WATER FROM WATER LINE FLUSHING
- AND SYNTHETIC BALES, STABILIZED CONSTRUCTION ENTRANCE AND SEDIMENT CONDITIONS FOR THE ESTABLISHMENT OF A GOOD GRASS COVER. MANAGES DAY-TO-DAY SITE OPERATIONS,WILL BE RESPONSIBLE FOR T0 MANUFACTURERS® INSTRUCTIONS OR STATE AND LOGAL REGULATIONS.
= BASIN WILL BE CONSTRUCTED PRIOR TO CLEARING OR GRADING OF ANY TEMPORARY GRASSING SHALL BE THE SAME MIX & AMOUNT REQUIRED SEEING THAT THESE PRACTICES ARE FOLLOWED. CONCRETE TRUCKS + PAVEMENT WASH WATERS (WHERE NO SPILLS OR LEAKS OF TOXIC OR
9 D OTHER PORTIONS OF THE SITE. STABILIZATION MEASURES SHALL BE FOR PERMANENT GRASSING IN THE CONTRACT SPECIFICATIONS. SANITARY WASTE . . . . < HAZARDOUS MATERIALS HAVE OCCURRED).
CONCRE UCKS WILL NOT BE ALLOWED TO WASH OUT OR DISCHARGE
INITIATED AS SOON AS PRACTICAL IN PORTIONS OF THE SITE WHERE
% CONSTRUCTION ACTIVITIES HAVE TEMPORARILY OR PERMANENTLY 11. TEMPORARY REGRASSING : IF, AFTER 14 DAYS FROM SEEDING, THE ALL SANITARY WASTE WILL BE COLLECTED FROM THE PORTABLE UNITS AS SURPLUS CONCRETE OR DRUM WASH WATER ON THE SITE. * UNCONTAMINATED GROUNDWATER (FROM DEWATERING EXCAVATION).
= CEASED. ONCE CONSTRUGTION. ACTIVITY CEASES. PERVANENTLY IN AN TEMPORARY GRASSED AREAS HAVE NOT ATTAINED A MINIMUM OF 75 NEEDED TO PREVENT POSSIBLE SPILLAGE. THE WASTE WILL BE COLLECTED
9 AREA 1.'HAT AREA WILL BE STABILIZED PERMANENTLY IN AGCORDANGE PERCENT GOOD GRASS COVER, THE AREA WILL BE REWORKED AND AND DEPOSED OF IN ACCORDANCE WITH STATE AND LOCAL WASTE DISPOSAL ALL NON—STORM WATER DISCHARGES WILL BE DIRECTED TO THE SEDIMENT
CONTROLS 8 BASIN PRIOR TO DISCHARGE.
=) ADDITIONAL SEED APPLIED SUFFICIENT TO ESTABLISH THE DESIRED REGULATIONS FOR SANITARY SEWER OR SEPTIC SYSTEMS.
3 WITH THE PLANS. AFTER THE ENTIRE SITE IS STABILIZED, THE VEGETATIVE COVER & EWE SEPTIC R SPILL CONTROL PRACTICES
| THIS PLAN UTILIZES BEST MANAGEMENT PRACTICES TO CONTROL ACCUMULATED SEDIMENT WILL BE REMOVED FROM THE SEDIMENT TRAPS OFFSITE VEHICLE TRACKING IN ADDITION TO THE GOOD HOUSEKEEPING AND MATERIAL MANAGEMENT CONTRACTOR'S CERTIFICATION
x EROSION AND TURBIDITY CAUSED BY STORM WATER RUN OFF. AN EROSION AND THE EARTH DIKE/SWALES WILL BE REGRADED/REMOVED AND STABILIZED  [12. MAINTENANGE: ALL FEATURES OF THE PROJECT DESIGNED AND A STABILIZED CONSTRUCTION ENTRANCE WILL BE PROVIDED TO HELP PRAGTICES DISCUSSED IN THE PREVIOUS SECTIONS OF THIS PLAN. THE | CERTIFY UNDER PENALTY OF LAW THAT | UNDERSTAND THE TERMS AND
5 AND TURBIDITY PLAN HAS BEEN PREPARED TO INSTRUCT THE CONTRACTOR ON IN ACCORDANCE WITH THE EROSION & TURBIDITY CONTROL PLAN. CONSTRUCTED TO PREVENT EROSION AND SEDIMENT SHALL BE REDUGE VEHICLE TRACKING OF SEDIMENTS. THE PAVED STREET ADJACENT | £oy | oWING PRACTICES WILL BE FOLLOWED FOR SPILL PREVENTION AND CONDITIONS OF THE GENERAL NATIONAL POLLUTANT DISCHARGE
[} PLACEMENT OF THESE CONTROLS. IT IS THE CONTRACTORS RESPONSIBILTY CONTROLS MAINTAINED DURING THE LIFE OF THE CONSTRUCTION SO AS TO TO THE SITE ENTRANCE WILL BE SWEPT DAILY TO REMOVE ANY EXCESS CLEANUP: ELIMINATION SYSTEM (NPDES) PERMIT THAT AUTHORIZES THE STORM WATER
E | O INSTALL AND MAINTAIN THE CONTROLS PER PLAN AS WELL AS ENSURING FUNCTION AS THEY WERE ORIGINALLY DESIGNED AND CONSTRUCTED. MUD, DIRT OR ROCK TRACKED FROM THE SITE. DUMP TRUCKS HAULING DISCHARGES ASSOCIATED WITH INDUSTRIAL ACTIVITY FROM THE
o THE PLAN IS PROVIDING THE PROPER PROTECTION AS REQUIRED BY FEDERAL, . MATERIAL FROM THE CONSTRUCTION SITE WILL BE COVERED WITH A MANUFACTURERS' RECOMMENDED METHODS FOR SPILL CLEANUP WILL BE CONSTRUCTION SITE IDENTIFIED AS PART OF THIS CERTIFICATION.
© STATE AND LOCAL LAWS. REFER TO "CONTRACTORS RESPONSIBILITY” FOR A T IS THE CONTRACTORS RESPONSIBILITY TO IMPLEMENT THE EROSION AND 13 PERMANENT EROSION CONTROL: e EROSION CONTROL FAGLITIES OF TARPAULIN CLEARLY POSTED ON SITE AND SITE PERSONNEL WILL BE MADE AWARE OF THE
TURBIDITY CONTROLS AS SHOWN ON THE EROSION AND TURBIDITY CONTROL THE PROJECT SHOULD BE DESIGNED TO MINIMIZE THE IMPACT ON THE '
o VERBAL DESCRIPTION OF THE CONTROLS THAT MAY BE IMPLEMENTED. . - PROCEDURES AND THE LOCATION OF THE INFORMATION AND CLEANUP
L PLAN. IT IS ALSO THE CONTRACTORS RESPONSIBILITY TO ENSURE THESE OFFSITE FACILITIES. SUPPLIES.
g STORM WATER MANAGEMENT CONTROLS ARE PROPERLY INSTALLED , MAINTAINED AND FUNCTIONING PROPERLY [14. PERMANENT SEEDING: ALL AREAS WHICH HAVE BEEN DISTURBED BY INVENTORY FOR POLLUTION PREVENTION PLAN :
= STORM WATER DRAINAGE WILL BE PROVIDED BY (DESRIPTION:) ____ TO PREVENT TURBID OR POLLUTED WATER FROM LEAVING THE PROJECT SITE. CONSTRUCTION WILL, AS A MINIMUM, BE SEEDED. THE SEEDING MIX MUST MATERIALS AND EQUIPMENT NECESSARY FOR SPILL CLEANUP WILL BE KEPT 4] @
% THE CONTRACTOR WILL ADJUST THE EROSION AND TURBIDITY CONTROLS SHOWN PROVIDE BOTH LONG—TERM VEGETATION AND RAPID GROWTH SEASONAL THE MATERIALS OR SUBSTANCES LISTED BELOW ARE EXPECTED TO BE IN THE MATERIAL STORAGE AREA ONSITE. EQUIPMENT AND MATERIALS WILL g o
5 FOR THE PROJECT. AREAS WHICH ARE NOT TO BE CONSTRUCTED ON, BUT ON THE EROSON AND TURBIDITY CONTROL PLAN AND ADD ADDITIONAL CONTROL VEGETATION. SLOPES STEEPER THAN 4:1 SHALL BE SEEDED AND MULCHED | PRESENT ONSITE DURING CONSTRUCTION: INCLUDE BUT NOT BE LIMITED TO BROOMS, DUST PANS, MOPS, RAGS g E g 8 8 8
” WILL BE REGRADED SHALL BE STABILIZED IMMEDIATELY AFTER GRADING IS :‘s{?ﬂ”f:(')s:\; RE:slii?z;?)nE:ScU::n:gf :ELEU:;EER TZLLT;EDEECLL(');LQEE‘;:D OR SODDED. [concrete X Fertilizers [ wood GLOVES, GOGGLES, LIQUID ABSORBENT (i.e. KITTY LITTER OR EQUAL), 2 '(z; § E § E
= COMPLETE, WHEN CONSTRUCTION IS COMPLETE, A TOTAL OF ___ ACRES WILL MANAGEMENT PRACTICES WILL BE IMPLEMENTED BY THE CONTRACTOR AS STRUCTURAL PRACTICES X Asphalt [ Petroleun Based Products [] Masonry Blocks SAND, SAWDUST, AND PLASTIC AND METAL TRASH CONTAINERS SPECIFICALLY ] o 3 8 ] 3
[S] HAVE BEEN REGRADED, ___ ACRES LEFT UNDISTURBED. THE SITE DISCHARGES 1. TEMPORARY DIVERSION DIKE: TEMPORARY DIVERSION DIKES MAY BE ) ] ) FOR THIS PURPOSE. a 2 3 3 g 3
o TO A WET DETENTION SYSTEM. WHERE PRACTICAL, TEMPORARY SEDIMENT BASINS | REQUIRED BY THE EROSION AND TURBIDITY CONTROL PLAN AND AS REQUIRED . g O Tar O Cleaning Solvents O Roofing Materials 2 o 2 2 2 2
5C WET DE  WHERE - T e TO MEET THE EROSION AND TURBIDITY REQUIREMENTS IMPOSED ON THE PROJECT USED TO DIVERT RUNOFF THROUGH A SEDIMENT-TRAPPING FACILITY. i ALL SPILLS WILL BE CLEANED UP IMMEDIATELY AFTER DISCOVERY. 4 z ’ ’ ’ ’
= WILL BE USED TO INTERCEPT SEDIMENT BEFORE ENTERING THE PERMANENT AND IT SHALL BE CONSTRUCTED IN ACCORDANCE TO STANDARD DETALs. | LJ Detergents [ Paints [ Metal Studs : S &
SITE BY THE REGULATORY AGENCIES. . e} ©
_ DETENTION BASIN. THE WET DETENTION SYSTEM IS DESIGNED WITH A DAY 5 TENPORARY SEDIVENT TRAP: A SEDMENT TRAP SHALL BE WSTALED N | L ——— o____ o___ THE SPILL AREA WILL BE KEPT WELL VENTILATED AND PERSONNEL WILL &
%] MINIMUM RESIDENCE VOLUME. THIS IS IN ACCORDANCE WITH THE REQUIREMENTS | coocion AND SEDIMENT CONTROLS " AN DRAINAGEWAY AT A STORM DRAIN INLET OR AT OTHER POINTS OF WEAR APPROPRIATE PROTECTIVE CLOTHING TO PREVENT INJURY FROM
= SET FORTH BY THE ST. JOHNS RIVER WATER MANAGEMENT DISTRICT FOR THIS STABILIZATION PRACTICES DISCHARGE FROM A DISTURBED AREA SPILL PREVENTION CONTACT WITH A HAZARDOUS SUBSTANCE.
— TYPE OF DEVELOPMENT AT THE TIME OF PERMITTING. _ THE FOLLOWING SEDIMENT TRAPS MAY BE CONSTRUCTED EITHER SPILL OF TOXIC OR HAZARDOUS MATERIAL WILL BE REPORTED TO THE
< 1. SYNTHETIC BALE BARRIER: SYNTHETIC BALE BARRIERS CAN BE USED INDEPENDANTLY OR IN CONJUNCTION WITH A TEMPORARY DIVERSION MATERIAL MANAGEMENT PRACTICES APPROPRIATE STATE OR LOCAL GOVERNMENT AGENCY, REGARDLESS OF THE
& TIMING OF CONTROLS/MEASURES BELOW DISTURBED AREAS SUBJECT TO SHEET AND RILL EROSION WITH THE FOLLOWING ARE THE MATERIAL MANAGEMENT PRACTICES THAT WILL SIZE OF THE SPILL
DIKE: .
© THE FOLLOWING LIMITATIONS: 2 0
S | REFER TO " CONTRACTORS RESPONSIBILITY” FOR THE TIMING OF A. WHERE THE MAXIMUM SLOPE BEHIND THE BARRIER IS 33 PERCENT. A. BLOCK & GRAVEL SEDIMENT FILTER — THIS PROTECTION IS BE USED TO REDUCE THE RISK OF SPILLS OR OTHER ACCIDENTAL EXPOSURE THE SPILL PREVENTION PLAN WILL BE ADJUSTED TO INCLUDE MEASURES TO ]
2 CONTROL /MEASURES. B. IN MINOR SWALES OR DITCH LINES WHERE THE MAXIMUM APPLICABLE WHERE HEAVY FLOWS AND/OR WHERE AN OVERFLOW OF MATERIALS AND SUBSTANCES TO STORM WATER RUNOFF. PREVENT THIS TYPE OF SPILL FROM REOCCURRING AND HOW TO CLEAN UP 87
O CONTRIBUTING DRAINAGE AREA IS NO GREATER THAN 2 ACRES. CAPACITY IS NECESSARY TO PREVENT EXCESSIVE PONDING AROUND GOOD HOUSEKEEPING THE SPILL IF THERE IS ANOTHER ONE. A DESCRIPTION OF THE SPILL, WHAT 2
L CERTIFICATION OF COMPLIANCE WITH g
=) FEDERAL, STATE AND LOCAL REGULATIONS C. WHERE EFFECTIVENESS IS REQUIRED FOR LESS THAN 3 MONTHS. THE STRUCTURE. REFER TO STANDARD DETAILS FOR CONSTRUCTION THE FOLLOWING GOOD HOUSEKEEPING PRACTICES WILL BE FOLLOWED CAUSED IT, AND THE CLEANUP MEASURES WILL ALSO BE INCLUDED. Zs
< D. EVERY EFFORT SHOULD BE MADE TO LIMIT THE USE OF SYNTHETIC OF A CURB INLET SEDIMENT FILTER, AND STANDARD DETAILS FOR ONSITE DURING. THE CONSTRUCTION PROUECT. wg
' THE SITE SUPERINTENDENT RESPONSIBLE FOR THE DAY—TO-DAY SITI ]
| IN ACCORDANCE WITH FEDERAL, STATE AND LOCAL LAWS RELATED TO STORM BALE BARRIERS CONSTRUCTED IN LIVE STREAMS OR IN SWALES WHERE CONSTRUCTION OF A DROP INLET SEDIMENT FILTER. OPEERMT]EONS ;LLT;E IEHE SPE"_L PREvgmou ANED o COORDI'iATOR 35
O WATER MANAGEMENT AND EROSION AND TURBIDITY CONTROLS, THE FOLLOWING THERE IS THE POSSIBILITY OF A WASHOUT. IF NECESSARY, MEASURES B. GRAVEL SEDIMENT TRAP — THIS PROTECTION IS APPLICABLE WHERE * AN EFFORT WILL BE MADE TO STORE ONLY ENOUGH PRODUCT REQUIRED TO HE /SHE wn_L DESIGNATE AT LEAST ONE OTHER SITE PERSONNEL WHO : 0
e SHALL BE TAKEN TO PROPERLY ANCHOR BALES TO INSURE HEAVY CONCENTRATED FLOWS ARE EXPECTED, BUT NOT WHERE ™ oz [72]
) PERMITS HAVE BEEN OBTAINED. DO THE JOB. WILL RECEIVE SPILL PREVENTION AND CLEANUP TRAINING. THESE z3 =
o D.E.R. DREDGE/FILL PERMIT # AGAINST WASHOUT. B N T R TURE CH T CALSE EXCESSVE INDIVIDUALS WILL EACH BECOME RESPONSIBLE FOR A PARTICULAR PHASE 2. =
%) LER. P =
REFER TO STANDARD DETAILS FOR CONSTRUCTING THE SYNTHETIC BALE INCONVENIENCE OR DAMAGE TO ADJACENT STRUCTURES & UNPROTECTED] @S
o C.O.E. DREDGE/FILL PERMIT # AREAS. REFER TO STANDARD DETAILS FOR CONSTRUCTION OF CURB * ALL MATERIALS STORED ONSITE WILL BE STORED IN A NEAT, ORDERLY OF PREVENTION AND CLEANUP. THE NAMES OF RESPONSIBLE SPILL L
= SJURWMD. M.S.S.W. PERMIT # BARRIER. ALSO REFER TO STANDARD DETAILS FOR PROPER LOCATION, MANNER IN THEIR APPROPRIATE CONTAINERS AND, IF POSSIBLE, UNDER A
‘ -J.RWM.D. M.S.S.W. B MATERIAL & USAGE. INLET & DROP SEDIMENT TRAP. ROOF OR OTHER ENCLOSURE ' ’ PERSONNEL WILL BE POSTED IN THE MATERIAL STORAGE AREA AND IF =
S : APPLICABLE, IN THE OFFICE TRAILER ONSITE. =2
> POLLUTION PREVENTION PLAN CERTIFICATION 2. FILTER FABRIC BARRIER: FILTER FABRIC BARRIERS CAN BE USED BELOW C. DROP INLET SEDIMENT TRAP — THIS PROTECTION IS APPLICABLE WHERE (&)
=B DISTURBED AREAS SUBJECT TO SHEET AND RILL EROSION WITH THE ST:EE'?L;; 352:1?\,:) ";ELB‘;;S'VE;' F;A; :'fSE)A :;E < Tf:zmt"')m"l’g{:gmm * PRODUCTS WILL BE KEPT IN THEIR ORIGINAL CONTAINERS WITH THE MAINTENANCE /INSPEGTION PROCEDURES o
. < 0. . ORIGINAL MANUFACTURER'S LABEL.
FOLLOWING LIMITATIONS:
< | ! CERTIFY UNDER PENALTY OF LAW THAT THIS DOCOMENT AND ALL SHALL NOT APPLY TO INLETS RECEIMING CONCENTRATED FLOWS SUCH EROSION AND SEDIMENT CONTROL INSPECTION AND MAINTENANCE PRACTICES a
> ATTACHMENTS WERE PREPARED UNDER MY DIRECTION OR SUPERVISION IN A. WHERE THE MAXIMUM SLOPE BEHIND THE BARRIER IS 33 PERCENT. S IN STREET OR HIGHWAY MEDIANS. REFER TO STANDARD DETALLS o
. *
ACCORDANCE WITH A SYSTEM DESIGNED TO ASSURE THAT QUALIFIED B. IN MINOR SWALES OR DITCH LINES WHERE THE MAXIMUM FOR CONSTRUCTION OF SYNTHETIC BALE & FABRIC SEDIMENT FILTER. SUBSTANCES WILL NOT BE MIXED WITH ONE ANOTHER UNLESS THE FOLLOWING ARE INSPECTION AND MAINTENANCE PRACTICES THAT WILL BE —
5 PERSONNEL PROPERLY GATHERED AND EVALUATED THE INFORMATION CONTRIBUTING DRAINAGE AREA IS NO GREATER THAN 2 ACRES. 5 OUTLET PROTECTION: APPLIGABLE 10 THE QUTLETS OF AL PIPES AND RECOMMENDED BY THE MANUFACTURER. USED TO MAINTAIN EROSION AND SEDIMENT CONTROLS. om
B~ SUBMITTED. BASED ON MY INQUIRY OF THE PERSON OR PERSONS WHO REFER TO STANDARD DETAILS FOR PROPER CONSTRUCTION OF THE g 3 * NO MORE THAN 10 ACRES OF THE SITE WILL BE DENUDED AT ONE TIMI &
o PAVED CHANNEL SECTIONS WHERE THE FLOW COULD CAUSE EROSION * WHENEVER POSSIBLE, ALL OF A PRODUCT WILL BE USED UP BEFORI £ CRE £ £ DENUDE £ TME
@ MANAGE THE SYSTEM, OR THOSE PERSONS DIRECTLY RESPONSIBLE FOR FILTER FABRIC BARRIER. & SEDIMENT PROBLEM 10 THE RECEIVING WATER BODY. ST FENCES & ENEVE] LE, E USEl EFORE WITHOUT WRITTEN PERMISSION FROM THE ENGINEER. 2
< GATHERING THE INFORMATION, THE INFORMATION SUBMITTED IS, TO THE SYN]E'HETIEC BALES AERE TO BEEINgTELLED IMMEDIATELY bOWNSiEA; OF THE| DISPOSING OF THE CONTANER: * ALL CONTROL MEASURES WILL BE INSPECTED BY THE SUPERINTENDENT, 5
= BEST OF MY KNOWLEDGE AND BELIEF, TRUE, ACCURATE, AND COMPLETE. | 3. BRUSH BARRIER WITH FILTER FABRIC: BRUSH BARRIER MAY BE USED c eTuen S . ET o . ) THE PERSON RESPONSIBLE FOR THE DAY TO DAY SITE OPERATION OR a
*
AM AWARE THAT THERE ARE SIGNIFICANT PENALTIES FOR SUBMITTING FALSE BELOW DISTURBED AREAS SUBJECT TO SHEET AND RILL EROSION WHERE DISCHARING STRUCTURE AS SHOWN ON THE OUTLET PROTECTION DETAIL. MANUFACTURER'S RECOMMENDATIONS FOR PROPER USE AND DISPOSAL SOMEONE APPOINTED SBTV THE SUPER.NTENDENT, AT LEAST ONCE A WEEK
= __| INFORMATION, INCLUDING THE POSSIBILITY OF FINE AND IMPRISONMENT FOR ENOUGH RESIDUE MATERIAL IS AVAILABLE ON SITE. 4. SEDIMENT BASIN: WILL BE CONSTRUCTED AT THE COMMON DRAINAGE WILL BE FOLLOWED. AND FOLLOWING ANY STORM EVENT OF 0.25 INCHES OR GREATER.
- KNOWING VIOLATIONS. LOCATIONS THAT SERVE AN AREA WITH 10 OR MORE DISTURBED ACRES * ALL TURBIDITY CONTROL MEASURES WILL BE MAINTAINED IN GOOD WORKING
. _ * .
et 4. LEVEL SPREADER: A LEVEL SPREADER MAY BE USED WHERE SEDIMENT- AT ONE TIME, THE PROPOSED STORM WATER PONDS (OR TEMPORARY THE SITE SUPERINTENDENT WILL INSPECT DAILY TO ENSURE MATERIALS ORDER; I A REPAR IS NECESSARY, IT WILL BE INITIATED WITHIN 24 HOURS
¥ FREE STORM RUNOFF IS INTERCEPTED AND DIVERTED AWAY FROM THE PONDS) WILL BE CONSTRUCTED FOR USE AS SEDIMENT BASINS. THESE ONSITE RECEIVE PROPER USE AND DISPOSAL. OF REPORT.
o SIGNED: 2';332 ngLCSmONTL(:)sLéNZ:?:;TOEr:)S svmg';'ziz;g;:;;::g:’:fg:ﬁ SEDIMENT BASINS MUST PROVIDE A MINIMUM OF 3,600 CUBIC FEET OF * 22':(:“2; gf"z'i‘m;;";:{“ﬁ{’:&‘f&“TLREO':ES‘CLE' FENCE WHEN IT HAS
b= STORAGE PER ACRE DRAINED UNTIL FINAL STABILIZATION OF THE SITE. g
SA - -
> DESIGNED _KFRASER APPROVED BY PROJECT NO: DATE:
2 — WEST MEADOWS STREET & NORTH 2ND STREET —089—
ANy 07810-089-01] MAR 2018
™~
DRaWN  DHAUBRICH STORMWATER CONNECTION STORMWATER POLLUTION PREVENTION - -
s CERTIFICATE OF AUTHORIZATION #1841 KENNETH A, FRASER. P INDEX NO: WG NO:
o CHECKED  WNICKEL 730 NE WALDO ROAD, GAINESVILLE, FLORIDA 32641 / (352) 377-5821 LEESBURG , FLORIDA ENNE . ER, P. E. G6
<>( LTR. | DATE REVISIONS BY |APPRD.. — 8657 BAYPINE ROAD SUITE 300, JACKSONVILLE, FL 32256 / (904) 744-5401 P.E # 57452 -
= .E.
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| e | K | W NOTES:
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CERE %méﬁm 15235 . . l \ l % / 2. CONTRACTOR SHALL REMOVE EXIST. ASPHALT AND
I 2525%% : l l - RESTORE TRENCH TO EXISTING GRADE WITH
| s 3 BHag o RENOVE EXIST. > ggmﬁmﬁ)o SOIL (STA. 10481 TO STA. 12+94)
ASPHALT REPAIR g 2o g EXISTING 24” DIA ASPHALT PAVEMENT l l l x / o /fr% RNEPi'I"é\L[L]E_Er‘AEIL'N ACCORDANCE TO OPEN
PER OPEN CUT o /1‘ CMP STORM SEWER ENTIRE WIDTH OF 15 = EXISTING 36 DIA ‘
& REPAIR DETAIL | . EASEMENT & BACKFILL TO %
P PROPOSED 15 3. UNLESS SPECIFIED OTHERWISE, THE CONTRACTOR
i (50 M) : WIDE EASEMENT | |EXIST. GRADE WiTH SOIL S - RCP STORM SEWER SHALL SOD AREAS DISTURBED' BY CONSTRUCTION.
) = gl #5 2 CURB & GUTTER = 4. CONTRACTOR SHALL COORDINATE WITH CITY AND
| E : N UTILITY COMPANIES FOR RELOCATION OF UTILITIES TO
. v g / 1 =S AVOID CONFLICTS WITH NEW CONSTRUCTION.
10400 : % ww?aﬁq \ { 12+00 G=D) | , ASPHALT = (/_/\BHJO G 1
NORTH 2ND STREET ¢ ‘; e £ t ¢ Tt ¢
RCP STORM g % / \ / /\ e J\ _
ALIGNMENT BASE LINE Mo < 7 CURE & GUTTER END OF ASPHALT TRAIL ROAD
2 CURB & GUTTER ‘ ’ oA | EXISTING ASPHALT OPEN CUT & REPAIR,
,,,,, e e . kA - EXISTING 24 B — — \ EXTENT OF REPAIR TO BE
L I B o7,P’('UEET%M,EEW‘P;;,%?\ \ APPROXIMATE LOCATION OF VERIFIED WITH OWNER PRIOR TO INSTALLATION
8, i @ T R e s s i e RECENTLY INSTALL 3—INCH EXISTING 36" DIA
. rg\L P Vg 2]
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& OVERLAY WITH g S5%0.2 § i \\EET ! EVERGREENCM / PER FDOT INDEX 280
1.5” FC 9.5/12.5 i corgp | fH L Pl (TYP. 2 LOCATIONS)
TRAFFIC LEVEL B . 3 38 |y i . i \ l £ 22X CONNECT TO EXIST.
T Ei i 1% \‘ 22 L . 56302 36" RCP STORM
FURNISH AND INSTALL o At EE B o 1o 235s
24” CMP 2 L NE o P z l ﬁ\/ A
WITH CONCRETE COLLAR & i l N l 0. 5 . \ LorER EXISTING ASPHALT TRAIL
PER FDOT INDEX 280 e N _ L n 5 5 o 5 B 2 | . ) / / & wT
(TYP. 2 LOCATIONS) B ali & gl 3 5 T - o ° B |8 ’
CONNECT TO EXIST. R \ ‘ e | | /
24" CMP STORM ' GRAPHIC SCALE GRAPHIC SCALE
PLAN - NORTH 2ND STREET —Z o 1020 o012 ¢
(VACATED) _Ed —
SCALE IN FEET SCALE IN FEET
HORIZONTAL VERTICAL
e
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S—1 RIM ELEV= 74.2 N
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_— 3" COMMUNICATION
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' - | 1" GA URNISH AND INSTALL s _ RIM ELEV= 75.5 wn
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FL= 70.1 24" CMP (W) EXISTING M ELEV= 7224 PROVIDE USF 4139 FRAME fl= 65.4 36" RCP (W) EXISTING L
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CLAY PIPE — | RIM ELEV= 73.5% A
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