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COLUMBIA PIKE ROUTE 244

MULTIMODAL STREET IMPROVEMENTS

SWM#16-0261
SOUTH QUINN STREET TO SOUTH COURTHOUSE ROAD

GENERAL NOTES:

GENERAL CONSTRUCTION NOTES

1.

2,

ALL ELEVATIONS ARE BASED ON THE NORTH AMERICAN VERTICAL DATUM OF 1988 (NAVD 88).

ALL CONSTRUCTION WORK FOR THIS PROJECT SHALL CONFORM TO THE ARLINGTON COUNTY
DEPARTMENT OF ENVIRONMENTAL SERVICES, CONSTRUCTION STANDARDS AND
SPECIFICATIONS, THE ARLINGTON COUNTY PARK DESIGN STANDARDS, THE ARLINGTON COUNTY
TRAFFIC SIGNAL AND STREETLIGHT SPECIFICATIONS, AND WHERE APPLICABLE THE VIRGINIA
DEPARTMENT OF TRANSPORTATION (VDOT) ROAD AND BRIDGE SPECIFICATIONS, AND ROAD AND
BRIDGE STANDARDS. THE LATEST EDITIONS OF EACH RELEVANT MANUAL SHALL BE USED.

ALL CONSTRUCTION AND WORK ACTIVITIES SHALL COMPLY WITH THE VIRGINIA WORK AREA
PROTECTION MANUAL AND ALL OTHER RELEVANT WORK SAFETY REQUIREMENTS, LATEST
EDITIONS.

THE CONTRACTOR SHALL CONTACT "MISS UTILITY" AT 811 FOR MARKING THE LOCATIONS OF
EXISTING UNDERGROUND UTILITIES (i.e. WATER, SEWER, GAS, TELEPHONE, ELECTRIC, AND
CABLE TV) AT LEAST 72 HOURS PRIOR TO ANY EXCAVATION OR CONSTRUCTION. THE
CONTRACTOR IS REQUIRED TO IDENTIFY AND PROTECT ALL OTHER UTILITY LINES FOUND IN THE
WORK SITE AREA BELONGING TO OTHER OWNERS THAT ARE NOT MEMBERS OF "MISS UTILITY".
PRIVATE WATER AND/OR SEWER LATERALS WILL NOT BE MARKED BY MISS UTILITY OR THE
COUNTY. THE CONTRACTOR WILL BE EXPECTED TO LOCATE AND PROTECT THESE SERVICES
DURING CONSTRUCTION.

THE CONTRACTOR SHALL BE RESPONSIBLE FOR LAYING OUT THE WORK AND SHALL RETAIN A
PROFESSIONAL LAND SURVEYOR LICENSED IN THE COMMONWEALTH OF VIRGINIA TO PROVIDE
ALL NECESSARY CONSTRUCTION LAYOUTS AND ESTABLISH ALL CONTROL LINES, GRADES, AND
ELEVATION DURING CONSTRUCTION. THE CONTRACTOR SHALL SUBMIT A COPY OF ALL CUT
SHEETS FOR REVIEW, PER THE SPECIFICATIONS. THE COST OF ALL NECESSARY SURVEYING
SERVICES SHALL BE CONSIDERED INCIDENTAL TO THE WORK AND, UNLESS OTHERWISE
SPECIFIED, THE COST SHALL BE INCORPORATED INTO THE COSTS FOR RELEVANT ITEMS.

THE LOCATION OF ALL EXISTING UTILITIES SHOWN ON THESE PLANS ARE FROM BEST AVAILABLE
RECORDS AND SHALL BE CONSIDERED TO BE APPROXIMATE. WHEN CONSTRUCTION ACTIVITY
REACHES IN PROXIMITY TO EXISTING UTILITIES, THE TRENCH(ES) SHALL BE OPENED A
SUFFICIENT DISTANCE AHEAD OF THE WORK OR TEST PITS SHALL BE MADE TO VERIFY THE
EXACT LOCATION AND INVERTS OF THE UTILITY TO ALLOW FOR POSSIBLE CHANGES IN THE LINE
OR GRADE. THE CONTRACTOR SHALL BE RESPONSIBLE FOR ANY DAMAGE TO THE EXISTING
UTILITIES AND THE RELATED STRUCTURES. ALL EXISTING UTILITY SYSTEMS SHALL BE
PROTECTED TO PREVENT DAMAGE DURING THE CONTRACTOR'S OPERATIONS. ANY SYSTEM
DAMAGED SHALL BE PROMPTLY REPAIRED AT NO COST TO THE OWNER.

THE CONTRACOR SHALL IMMEDIATELY NOTIFY THE ENGINEER OF ANY DISCREPANCIES BETWEEN

ACTUAL FIELD CONDITIONS AND THE APPROVED PLANS.

EXISTING MANHOLE FRAMES, COVERS, VALVE BOXES, AND OTHER APPURTENANCES SHALL BE

ADJUSTED TO THE FINAL GRADE OR REPLACED, AS NECESSARY. UNLESS OTHERWISE SPECIFIED,

THE COST FOR THIS SHALL BE CONSIDERED INCIDENTAL TO THE WORK, AND SHALL BE
INCORPORATED INTO THE COSTS FOR RELEVANT ITEMS.

THE CONTRACTOR SHALL PROVIDE ADA COMPLIANT ACCESS THROUGH OR AROUND THE SITE AT
ALL TIMES AND SHALL ENSURE THE SAFETY OF ALL THOSE PASSING THROUGH OR ADJACENT TO
THE SITE.

STORMWATER AND ENVIRONMENTAL PROTECTION

9.

THE CONTRACTOR SHALL PROTECT EXISTING DRAINAGE FACILITIES (TO INCLUDE CURB AND
GUTTER) AND WATERWAYS FROM ADVERSE IMPACTS PER SECTION 01500 OF THE ARLINGTON
COUNTY STANDARDS & SPECIFICATIONS.

10. ANY WORK WITHIN A RESOURCE PROTECTION AREA (RPA) SHALL COMPLY WITH THE

REQUIREMENTS OF CHAPTER 61 OF THE COUNTY CODE (THE CHESAPEAKE BAY PRESERVATION
ORDINANCE).

TREE PROTECTION

11. THE CONTRACTOR SHALL CONFINE ALL ACTIVITIES AT THE SITE ASSOCIATED WITH

CONSTRUCTION ACTIVITIES, TO INCLUDE STORAGE OF EQUIPMENT AND OR MATERIALS, ACCESS
TO THE WORK, FORMWORK, ETC. TO WITHIN THE DESIGNATED LIMITS OF DISTURBANCE (LOD).

12. NO TREES SHALL BE REMOVED OR OTHERWISE AFFECTED UNLESS CLEARLY MARKED ON THE

APPROVED PLAN.

13.

TREES SHALL BE PROTECTED PER THE REQUIREMENTS OF SECTION 02100 - CLEARING AND
GRUBBING

TRAFFIC CONTROL

14.

15.

17.

18.

CONTRACTOR SHALL NOTIFY THE ENGINEER AT LEAST 3 WORKING DAYS PRIOR TO DISTURBING
ANY EXISTING, OR INSTALLING ANY NEW, TRAFFIC SIGNS, SIGNALS, OR OTHER TRAFFIC CONTROL
DEVICES.

THE CONTRACTOR SHALL PREMARK THE LAYOUT OF ANY PERMANENT TRAFFIC CONTROL
STRIPING, INDICATING THE PROPOSED LOCATION AND TYPE OF MARKING TO BE INSTALLED. THE
PREMARKING MAY CONSIST OF TYPE D TAPE, CHALK, OR LUMBER CRAYONS. THE CONTRACTOR
SHALL ALLOW 3 WORKING DAYS FOR THE INSPECTION AND APPROVAL OF THE PREMARKINGS
PRIOR TO PLACING THE PERMANENT MARKINGS.

. THE CONTRACTOR SHALL SUBMIT ANY REQUESTS FOR TEMPORARY “NO PARKING” RESTRICTIONS

TO THE ENGINEER AT LEAST 3 WORKING DAYS PRIOR TO THE DESIRED ONSET OF RESTRICTIONS.

THE CONTRACTOR SHALL PRESERVE ALL BUS STOPS, INCLUDING MAINTAINING ADEQUATE

ACCESS THROUGH AND ADJACENT TO THE CONSTRUCTION FOR BUSES AND THEIR PASSENGERS.

THE CONTRACTOR SHALL NOT CLOSE, RELOCATE, OR OTHERWISE MODIFY A BUS STOP WITHOUT
PRIOR REQUEST OF THE ENGINEER. ANY RELOCATION OR CLOSURE OF A BUS STOP WILL
REQUIRE AT LEAST FOUR WEEKS ADVANCE NOTICE FOR COORDINATION WITH THE COUNTY'S
BUS STOP COORDINATOR.

WHEN CONDITIONS WARRANT DUE TO TRAFFIC VOLUMES, PATTERNS, OR SPECIAL EVENTS, THE
COUNTY MAY SUSPEND OR OTHERWISE DIRECT THE CONTRACTOR'S ACTIVITIES TO PROTECT
THE PUBLIC AND OR THE COUNTY'S TRANSPORTATION NETWORK.

WATER DISTRIBUTION, STORM, AND SANITARY SEWER SYSTEMS

19.

20.

21.

UNLESS OTHERWISE DIRECTED, CONTRACTORS ARE EXPRESSLY PROHIBITED FROM OPERATING
ANY WATER VALVES OR APPURTENANCES. CONTRACTORS SHALL SUBMIT ALL REQUESTS FOR
VALVE OPERATIONS TO THE ENGINEER AT LEAST 3 WORKING DAYS IN ADVANCE OF THE
REQUIRED OPERATION.

IN THE EVENT OF A WATER OR SEWER EMERGENCY, THE CONTRACTOR SHALL IMMEDIATELY
NOTIFY THE COUNTY'S WATER CONTROL CENTER AT 703-228-6555 AND THE ENGINEER.

STORM OR SANITARY SEWERS AND APPURTENANCES TO BE ABANDONED SHALL BE EXCAVATED
AND REMOVED, OR ABANDONED AS DETAILED IN THE COUNTY'S STANDARDS AND
SPECIFICATIONS.

WORK WITHIN A VDOT RIGHT OF WAY

22.

23.

24.

WHEN REQUIRED FOR THE WORK, AN APPROVED VIRGINIA DEPARTMENT OF TRANSPORTATION
(VDOT) PERMIT WILL BE PROVIDED BY THE COUNTY. THE CONTRACTOR SHALL BE RESPONSIBLE
FOR ADHERING TO AND IMPLEMENTING ALL PERMIT REQUIREMENTS.

THE CONTRACTOR SHALL HAVE AT LEAST ONE EMPLOYEE ON-SITE CERTIFIED BY VDOT IN BASIC
WORK ZONE TRAFFIC CONTROL AND WILL BE RESPONSIBLE FOR THE PLACEMENT, MAINTENANCE
AND REMOVAL OF WORK ZONE TRAFFIC COTROL DEVICES WITHIN THE PROJECT LIMITS IN
COMPLIANCE WITH THE PERMIT REQUIREMENTS AND CONDITIONS, THE APPROVED PLANS,
SPECIFICATIONS, THE VIRGINIA WORK AREA PROTECTION MANUAL AND THE MANUAL ON
UNIFORM TRAFFIC CONTROL DEVICES.

THE CONTRACTOR SHALL HAVE AT LEAST ONE EMPLOYEE ON-SITE WHO HAS COMPLETED VDOT
EROSION AND SEDIMENT CONTROL CONTRACTOR CERTIFICATION TRAINING AND WILL BE
RESPONSIBLE FOR INSURING COMPLIANCE WITH ALL APPLICABLE LOCAL, STATE AND FEDERAL
EROSION AND SEDIMENT CONTROL REGULATIONS DURING ALL LAND DISTURBANCE ACTIVITIES.

DESIGN CHARACTERISTICS

ADT
PROJECTION DESIGN DESIGN
ROAD CLASSIFICATION | ADT (2014)|  (2038) COMPLETION| YEAR
URBAN OTHER PRINCIPAL 25,000 VPD | 33,000 VPD | 2022 (SEGMENT) 2038
ARTERIAL (2014, VDOT)

DESIGN SPEED = 30 M.P.H.
TYPE D ARTERIAL (2014, ARLINGTON CO): S. QUEEN ST TO S. COURTHOUSE ROAD

DES/DTD/PLAN

CONTRACTOR

TO BE DETERMINED

TABLE OF CONTENTS:

SHEET NO. DESCRIPTION
C1.1-C1.2 TITLE AND COVER SHEET
C2.1-C2.5 GENERAL NOTES AND DETAILS
C3.1-C3.5 TYPICAL SECTIONS
C4.1-C4.2 EXISTING CONDITIONS
C5 (INTENTIONALLY OMITTED)
C6.1-C6.2 PHASE 1 EROSION CONTROL AND DEMOLITION PLAN
C7.1-C7.9 GEOMETRY PLAN AND GRADING PLAN
C7.10-C7.13 PROPERTY LINES AND EASEMENTS
C8.1-C8.2 DRAINAGE AREA MAPS
C9.1-C9.2 PHASE 2 EROSION AND SEDIMENT CONTROL
C10.1-C10.8 ROADWAY PLAN AND PROFILES
C11.1-C11.8 STORMWATER PROFILES AND CALCULATIONS
C12.1-C12.4 SANITARY SEWER PLAN AND PROFILES
C13.1-C13.8 WATERLINE PLAN AND PROFILES AND LOCAL REVIEW PROGRAM
PROJECT REPORT
C14.1-C14.12 LANDSCAPE PLAN
C15.1-C15.9 STREET LIGHTING PLAN
C16.1-C16.16  ROADWAY CROSS SECTIONS
C17.1-C17.6 TRAFFIC SIGNAL MODIFICATION PLAN
C18.1-C18.4 SIGNING AND PAVEMENT MARKING PLAN
C19 (INTENTIONALLY OMITTED)
C20.1-C20.3 WALL ELEVATION PROFILES
C21.1-C21.8 DRY UTILITY PLAN AND PROFILES
C22.1-C22.2 TRANSIT SHELTER FOUNDATION PLANS
C23.1-C23.48 MAINTENANCE OF TRAFFIC PLAN

| CERTIFY THAT THIS PROJECT WAS BUILT IN SUBSTANTIAL CONFORMANCE WITH THIS PLAN,

UNLESS DULY NOTED IN THE ABOVE REVISION BLOCK.
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PROJECT DESCRIPTION:

. THE PURPOSE OF THE COLUMBIA PIKE MULTIMODAL STREET IMPROVEMENTS

PROJECT IS TO IMPLEMENT A COMPLETE STREET THAT ACHIEVES THE FOLLOWING
GOALS:

a.

b.

C.

PROVIDE AN APPROPRIATE BALANCE BETWEEN PEDESTRIANS, BICYCLES,
TRANSIT, AND VEHICLES WITHIN THE STREET SPACE;

ACCOMMODATE FUTURE HIGH-QUALITY, HIGH-FREQUENCY MASS TRANSIT
SERVICE IN THE CORRIDOR; AND

SUPPORT THE REDEVELOPMENT OF SEVERAL NEIGHBORHOODS AND
COMMERCIAL LOCATIONS ALONG THE CORRIDOR AND IN SOUTH ARLINGTON.

. THIS PROJECT CONTINUES THE WORK OF ARLINGTON COUNTY IN

RECONSTRUCTING COLUMBIA PIKE TO ACCOMPLISH NEAR-TERM ELEMENTS OF
THE VISION OF THE COLUMBIA PIKE STREET SPACE PLANNING TASK FORCE
INCLUDING:

a.

b.

~0 a0

CONSISTENT 5-LANE CROSS SECTION (WHERE ALLOWABLE) INCLUDING LEFT
TURN LANES/MEDIANS AND ELIMINATION OF RIGHT TURN LANES/BUS PULL-OUTS
STREET SPACE ELEMENTS BEHIND THE CURB LINE INCLUDING WIDER
SIDEWALKS, STREET TREES AND PLANTING STRIPS, FURNITURE ZONES, AND
BICYCLE ACCOMMODATIONS

REHABILITATION OF STREET PAVEMENTS

IMPROVEMENTS TO STORMWATER DRAINAGE SYSTEMS

UPGRADING OF SUBSURFACE UTILITIES

MINIMAL IMPACTS TO ADJACENT PROPERTIES

. THE WORK OF THIS PROJECT WILL INCLUDE, BUT IS NOT LIMITED TO, DEMOLITION,

EXCAVATION, EMBANKMENT, DRAINAGE, UTILITIES, PAVING, LIGHTING, TRANSIT
PLATFORMS, SIDEWALK IMPROVEMENTS, LANDSCAPING, SIGNING AND PAVEMENT
MARKING, AND MAINTENANCE OF TRAFFIC.

. THE CONTRACTOR SHALL COMPLETE THE WORK IN ACCORDANCE WITH THESE

PLANS, REFERENCE SPECIFICATIONS, AND ALL OTHER CONTRACT DOCUMENTS.

Design Team Engineer Supervisor

Construction Management Supervisor

Water, Sewer, Streets Burcau Chief

Transportation Director

Project Manager
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GENERAL SURVEY NOTES

1. ALL ELEVATIONS ARE BASED ON THE NORTH AMERICAN VERTICAL DATUM OF 1988 (N.A.V.D. 88)

2, EXISTING CONDITIONS MAPPING PROVIDED BY RICE AND ASSOCIATES, DATED MAY 5, 2015. BASIS
FOR MAPPING IS FIELD SURVEY AND AS—BUILT INFORMATION. ADDITIONAL SURVEY FOR AN
UNKNOWN UTILITY WAS PROVIDED BY MAUL (MID—ATLANTIC UTILITY LOCATING), SURVEY DATED
APRIL 3—6, 2020. ADDITIONAL SURVEY FOR ARLINGTON COUNTY FIBER WAS PROVIDED BY MAUL,
SURVEY DATED SEPTEMBER 2020.

3, FOR CONTROL AND MAINTENANCE OF TRAFFIC REFER TO THE CONTRACT SPECIAL PROVISIONS,
MAINTENANCE OF TRAFFIC, WITHIN THE CONTRACT DOCUMENTS. IN ADDITION TO THE MAINTENANCE
OF TRAFFIC PLANS INCLUDED HEREIN, CONTRACTOR SHALL ADHERE TO ALL APPLICABLE
REQUIREMENTS AND STANDARDS PUT FORTH IN THE CURRENT VERSION OF THE MUTCD, AND THE
CURRENT VERSION OF THE VIRGINIA WORK AREA PROTECTION MANUAL.

a == NUMBER OF BARS A
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:L' (L SECTION A-A

Handrails are required with construction of three or more steps.
These steps shall be used only in cuts or against undisturbed earth.
Reinforcing bars shall be used in installation of 6 or more steps.
W-indicates clear width of steps in feet between sidewalls.
N-indicates number of steps in installation exclusive of landing.

13.416N + 8".

LA-indicates length of Bars A, in inches. LA
LB-indicates length of Bars B, in inches. LB 12W + 9".

LC-indicates length of Bars C, in inches. LC 13.038N + 18".

Spacing of Bars A, in inches = 80/N where N is the number of steps.

Spacing of Bars B-one under each step and two under landing as shown.

Details of steps to be placed on slopes other than 2:1 will be as shown on Eng.Pla
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CONCRETE STEPS ON 2:1 SLOPE

REVISION & DATE

“‘i ARLINGTON COUNTY, VIRGINIA DRAWING NO.
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VIRGINIA

CONDUIT RELOCATION DETAIL
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CONSTRUCTION NOTES :

1.

NoorwN

CONTRACTOR TO NOTIFY ARLINGTON COUNTY'S FIBER ENGINEER AT (703) 228-7726 WHENEVER WORK IS BEING DONE WITHIN 2' OF ANY ARLINGTON COUNTY
FIBER LINE OR HANDHOLE.

DO NOT BEND OR KINK CONDUIT WHEN MOVING.

DO NOT APPLY HEAT, |.E. BLOW TORCH TO FACILITATE MOVING CONDUIT.

CONTRACTOR SHALL EXCAVATE A MINIMUM OF X' IN EACH DIRECTION FROM OBSTRUCTION.

CONTRACTOR SHALL EXCAVATE THE EXISTING CONDUIT USING A MANUAL AND/OR HAND DIGGING METHOD SO AS TO NOT DAMAGE THE EXISTING CONDUIT.
MAXIMUM CONDUIT OFFSET IS 2".

WHEN RELOCATION OF COUNTY FIBER SYSTEM EXCEEDS A 2' OFFSET AND/OR IF SPLICING IS REQUIRED, THEN ONE(1) OF THE COUNTY'S PRE-APPROVED
SPLICING CONTRACTORS SHALL BE USED.

7.a. CALL (703) 228-7726 TO OBTAIN A LIST OF CURRENTLY APPROVED CONTRACTORS.
7.b. COST FOR ADJUSTING, RELOCATING AND/OR SPLICING SHALL BE PART OF COST FOR UTILITY BEING INSTALLED (WHICH CAUSES THE CONFLICT).

8.
9.

10.
11.

CONDUIT EXCAVATION AND MANIPULATION SHALL ONLY BE PERFORMED IN THE PRESENCE OF A COUNTY FIBER ENGINEER,(703) 228-7726.

NO MECHANICAL ASSISTANCE SHALL BE USED TO REPOSITION THE FIBER CONDUIT.

RING CUTS AND INSTALLATION OF COUPLERS AND SLIT DUCT SHALL BE PERFORMED ONLY BY THE COUNTY'S FIBER OPTIC MAINTENANCE CONTRACTOR.

NEW EMPTY FACILITIES MAY BE CONSTRUCTED BY OTHER CONTRACTORS WITH INSPECTIONS BY COUNTY FIBER CONTRACTORS OR ENGINEERS. RELOCATION
OF THE FIBER OPTIC CABLE AND RESPLICING MAY ONLY BE PERFORMED BY THE COUNTY'S ON-CALL FIBER CONTRACTOR(S).

GENERAL NOTES

GENERAL REQUIREMENTS

1.

THE CONTRACTOR SHALL OBTAIN ALL APPLICABLE PERMITS AND LICENSES AND KEEP COPIES
OF THE SAME ON SITE DURING CONSTRUCTION, EXCEPT AS PROVIDED BY ARLINGTON COUNTY.

THE CONTRACTOR SHALL MAINTAIN A CLEAN WORK SITE, FREE FROM TRASH AND DEBRIS.

THE CONTRACTOR SHALL KEEP AND MAINTAIN A SET OF APPROVED PROJECT PLANS AND
SPECIFICATIONS ON SITE AT ALL TIMES.

THE CONTRACTOR SHALL BE RESPONSIBLE FOR REPLACING WITH MATCHING MATERIALS ANY
PAVEMENT, PAVEMENT MARKINGS, ETC. THAT MUST BE CUT OR REMOVED, OR THAT ARE
DAMAGED DURING CONSTRUCTION.

LDA AND DEQ PERMITS WILL BE OBTAINED BY THE COUNTY AND SHALL BE TRANSFERRED TO
THE CONTRACTOR PRIOR TO THE START OF CONSTRUCTION.

DETECTABLE WARNING SURFACES SHALL BE COMPLIANT WITH ARLINGTON COUNTY SPECIFICATION
06110.

EASEMENTS REQUIRED FOR CONSTRUCTION AND UTILITY INSTALLATION ARE EITHER IN THE
PROCESS OF BEING OBTAINED BY ARLINGTON COUNTY FROM THE LAND OWNER OR HAVE BEEN
ACQUIRED. EASEMENTS FOR CERTAIN PARCELS IN THE PROCESS OF BEING FINALIZED AND
OBTAINED BY THE COUNTY AT THE TIME OF THIS SUBMISSION SHALL BE FINALIZED BY THE
COUNTY PRIOR TO CONSTRUCTION NOTICE TO PROCEED.

COORDINATION

1.

CONSTRUCTION WILL TAKE PLACE ADJACENT TO ONGOING TRAFFIC OPERATIONS. THE

CONTRACTOR SHALL COORDINATE CONSTRUCTION ACTIVITIES WITH ARLINGTON COUNTY'S (AC)
PROJECT OFFICER.

THE CONTRACTOR SHALL SUBMIT A SCHEDULE FOR CONSTRUCTION TO THE PROJECT OFFICER IN
ACCORDANCE WITH ARLINGTON COUNTY D.E.S. REQUIREMENTS.

PER THE CONTRACT DOCUMENTS, PRIOR TO CONSTRUCTION, THE CONTRACTOR SHALL ARRANGE A

MEETING WITH PROJECT OFFICER TO DISCUSS COORDINATION OF CONSTRUCTION ACTIVITIES AND
RELATED PROJECTS. THE CONTRACTOR SHALL PARTICIPATE IN BI-WEEKLY PROGRESS MEETINGS
AND SHALL SUBMIT MINIMUM 2—WEEK ADVANCE SCHEDULE UPDATES AT THESE MEETINGS.

THE CONTRACTOR WILL BE REQUIRED TO CLOSELY COORDINATE WITH ADJACENT ONGOING AND
PLANNED PROJECTS BEING CONSTRUCTED BY OTHERS, INCLUDING BUT NOT LIMITED TO THE
COUNTY TRANSIT STATIONS PROJECT AND THE ELLIOTT DEVELOPMENT PROJECT.

ROADWAY LIGHTING

1.

THE CONTRACTOR SHALL INSTALL LIGHTING EQUIPMENT ITEMS (CONDUIT, JUNCTION BOXES,
LIGHT POLES, AND LIGHT FIXTURES) IN ACCORDANCE WITH THESE PLANS, THE CONTRACT
DOCUMENTS, THE TRAFFIC SIGNAL EQUIPMENT SPECIFICATIONS, STREET LIGHT SPECIFICATIONS
AND ALL REFERENCE SPECIFICATIONS, INCLUDING THOSE LISTED IN THESE GENERAL NOTES
(ESPECIALLY ARLINGTON COUNTY TRAFFIC SIGNAL AND STREETLIGHT SPECIFICATIONS, AND
DOMINION ENERGY VIRGINIA POWER (DEV) STANDARDS AND SPECIFICATIONS).

THE LOCATIONS OF LIGHTING AND ELECTRICAL EQUIPMENT ITEMS ARE SHOWN ON THE PLANS
AS DIAGRAMMATIC ONLY. THE PLANS CONVEY THE SCOPE, GENERAL ARRANGEMENT, AND
APPROXIMATE LOCATION OF EQUIPMENT ITEMS. THE FINAL LOCATIONS OF THE ITEMS SHALL BE
DETERMINED IN THE FIELD BY THE CONTRACTOR, THE COUNTY, AND THE ELECTRICAL SERVICE
PROVIDER.

THE CONTRACTOR SHALL NOT PROCEED WITH THE INSTALLATION OF ANY ITEMS WITHOUT
APPROVAL OF THE FIELD LOCATIONS BY THE COUNTY.

ALL LIGHTING AND ELECTRICAL EQUIPMENT FURNISHED BY THE CONTRACTOR FOR THIS PROJECT
SHALL BE NEW, UNLESS OTHERWISE APPROVED BY THE COUNTY.

THE CONTRACTOR SHALL INSTALL A METER PEDESTAL FOR ROADWAY LIGHTING SYSTEM

(LOCATION TO BE DETERMINED). THE CONTRACTOR SHALL ALSO INSTALL ALL LIGHT POLES,
LIGHT FIXTURES, BASES, CONDUIT, JUNCTION BOXES, AND WIRING FROM THE METER PEDESTAL.

DVP WILL INSTALL A TRANSFORMER, IF NEEDED, AND INSTALL CONDUCTOR CABLES FROM THAT
TRANSFORMER TO THE METER PEDESTAL INSTALLED BY THE CONTRACTOR.

SEPARATE METERS ARE REQUIRED FOR STREETLIGHTS AND TRAFFIC SIGNALS.
REMOVAL OF EXISTING LIGHT POLES AND ASSOCIATED ELECTRICAL CONDUCTORS SHALL BE

PERFORMED BY THE CONTRACTOR. EXISTING CONDUIT MAY BE ABANDONED IN PLACE, UNLESS
THAT CONDUIT INTERFERES WITH OTHER WORK.

MS4 NOTES

1.

ONLY THE FOLLOWING NON—STORMWATER DISCHARGES ARE AUTHORIZED BY ARLINGTON
COUNTY’S MS4 PERMIT, UNLESS THE STATE WATER CONTROL BOARD, THE VIRGINIA SOIL AND
WATER CONSERVATION BOARD (BOARD), OR ARLINGTON COUNTY DETERMINES THE DISCHARGE
TO BE A SIGNIFICANT SOURCE OF POLLUTANTS TO SURFACE WATERS: WATER LINE FLUSHING;
LANDSCAPE IRRIGATION; DIVERTED STREAM FLOWS; RISING GROUND WATERS; UNCONTAMINATED
GROUND WATER INFILTRATION (AS DEFINED AT 40 CFR 35.2005(20)); UNCONTAMINATED
PUMPED GROUND WATER; DISCHARGES FROM POTABLE WATER SOURCES; AIR CONDITIONING
CONDENSATION; IRRIGATION WATER; SPRINGS; WATER FROM CRAWL SPACE PUMPS; FOOTING
DRAINS; LAWN WATERING; INDIVIDUAL RESIDENTIAL CAR WASHING; FLOWS FROM RIPARIAN
HABITATS AND WETLANDS; DECHLORINATED SWIMMING POOL DISCHARGES; DISCHARGES OR
FLOWS FROM FIRE FIGHTING; AND, OTHER ACTIVITES GENERATING DISCHARGES IDENTIFIED BY
THE DEPARTMENT OF ENVIRONMENTAL QUALITY AS NOT REQUIRING VPDES AUTHORIZATION.

APPROPRIATE CONTROLS MUST BE IMPLEMENTED TO PREVENT ANY NON—STORMWATER
DISCHARGES NOT INCLUDED ON THE ABOVE LIST (EG., CONCRETE WASH WATER, PAINT WASH
WATER, VEHICLE WASH WATER, DETERGENT WASH WATER, ETC.) FROM BEING DISCHARGED INTO

ARLINGTON COUNTY'S MS4 SYSTEM, WHICH INCLUDES THE CURB AND GUTTER SYSTEM, AS WELL
AS CATCH BASINS AND OTHER STORM DRAIN INLETS, OR STREAM NETWORK.

PER CHAPTER 26 OF THE ARLINGTON COUNTY CODE, IT SHALL BE UNLAWFUL FOR ANY PERSON
TO DISCHARGE DIRECTLY OR INDIRECTLY INTO THE STORM SEWER SYSTEM OR STATE WATER,
ANY SUBSTANCE LIKELY, IN THE OPINION OF THE COUNTY MANAGER, TO HAVE AN ADVERSE
EFFECT ON THE STORM SEWER SYSTEM OR STATE WATERS.

COORDINATION WITH UTILITY PROVIDERS

1.

THE CONTRACTOR SHALL COORDINATE WITH REPRESENTATIVES OF THE UTILITY PROVIDERS
(OWNERS) WHO WILL BE OPERATING PORTIONS OF THE UTILITY DUCT BANK SYSTEM

SUPPORTING THE RELOCATION OF EXISTING UTILITIES (BOTH OVERHEAD AND UNDERGROUND)
AND THE INSTALLATION OF NEW UNDERGROUND UTILITIES.

UTILITIES

1.

10.

1.

12.

13.

14.

16.

16.

17.

18.

19.

THIS PLAN DOES NOT GUARANTEE THE EXISTENCE, NONEXISTENCE, SIZE, TYPE, LOCATION, ALIGNMENT, OR
DEPTH OF ANY UNDERGROUND UTILITIES OR OTHER FACILITIES. WHERE SURFACE FEATURES (MANHOLES,
CATCH BASINS, VALVES, ETC.) ARE UNAVAILABLE OR INCONCLUSIVE, INFORMATION SHOWN MAY BE FROM
UTILITY OWNER’S RECORDS AND/OR ELECTRONIC LINE TRACING, THE RELIABILITY OF WHICH IS UNCERTAIN.
THE CONTRACTOR SHALL PERFORM TEST EXCAVATIONS OR OTHER REINVESTIGATIONS AS NECESSARY TO
VERIFY LOCATION AND CLEARANCES.

UNLESS OTHERWISE NOTED, UTILITIES LIDS, INCLUDING WATER VALVE LIDS, ARE TO BE ADJUSTED BY THE
CONTRACTOR TO MATCH FINAL GRADE AND SLOPE

STATE LAW MANDATES THE NOTIFICATION OF "MISS UTILITY” OF VIRGINIA AT 811 AT LEAST 72 HOURS IN
ADVANCE OF ANY EXCAVATION OR CONSTRUCTION. UTILITY OWNER CONTACTS ARE LISTED BELOW FOR
REFERENCE DURING CONSTRUCTION:

UTILITY OWNERS TELEPHONE
DOMINION VIRGINIA POWER (DEV) 888—667—3000
VERIZON COMMUNICATIONS 888—826—2355
COMCAST 888—683—1000
JONES FIBER 540—891—5545
WASHINGTON GAS 703—750—1000

CONTRACTOR SHALL CONFORM TO THE OVERHEAD HIGH VOLTAGE ACT” (EFFECTIVE JULY 1, 2003) AND
SHALL CONTACT THE NECESSARY AUTHORITIES PRIOR TO START OF CONSTRUCTION.

ARLINGTON COUNTY’S PROJECT OFFICER SHALL BE NOTIFIED WHEN ANY IMPROVEMENT PERTINENT TO
HIS/HER INSPECTION DUTIES ARE BEING INSTALLED. SPECIFIC REQUIREMENTS ARE:

A. SITE INSPECTOR OR PROJECT OFFICER IS TO BE NOTIFIED AT LEAST 3 DAYS PRIOR TO START OF
CONSTRUCTION.
B. A MINIMUM OF 24 HOURS NOTICE IS REQUIRED WHEN REQUESTING COMPACTION TESTS.

STABLE SUBGRADE SHALL CONSIST OF SOLID, WELL DRAINED, UNDISTURBED EARTH CAPABLE OF
SUPPORTING STREET LOADING WITHOUT RESULTING IN ANY DAMAGING SETTLEMENT AS DETERMINED BY THE
PROJECT OFFICER.

WHERE UNSUITABLE SUBGRADE, AS DETERMINED BY THE PROJECT OFFICER, IS ENCOUNTERED, IT SHALL BE

MADE STABLE BY DRAINING, COMPACTING, AND/OR REPLACING AS REQUIRED, TO THE SATISFACTION OF THE
PROJECT OFFICER.

ALL CONCRETE SHALL BE VIRGINIA DEPARTMENT OF TRANSPORTATION (VDOT) CLASS A4” FOR PRECAST
STRUCTURES, AND VDOT CLASS A3" FOR ALL OTHERS USES UNLESS OTHERWISE SPECIFIED.

ALL ASPHALT PAVEMENT COURSES SHALL BE IN CONFORMANCE WITH VDOT SPECIFICATIONS.

EXISTING FIRE HYDRANTS MUST REMAIN ACTIVE UNTIL NEW HYDRANTS ARE AVAILABLE FOR PUBLIC USE.
CONTRACTOR TO COORDINATE WITH PROPERTY OWNERS AND FIRE DEPARTMENT WHEN SERVICES TO
PROPERTIES ARE INTERRUPTED.

THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE INSTALLATION OF THE DUCT BANK SYSTEM ALONG
COLUMBIA PIKE, AS SHOWN ON THE DRY UTILITY RELOCATION PLAN, INCLUDING CONDUITS, MANHOLES,
JUNCTION BOXES, AND ALL ASSOCIATED EQUIPMENT TO SUPPORT THE RELOCATION OF EXISTING UTILITIES
AND THE INSTALLATION OF NEW UTILITY SERVICES.

DUCT BANK DETAILS, NOTES, AND PLANS AND PROFILES ARE SHOWN IN THE DRY UTILITY RELOCATION PLAN
TO CONVEY THE GENERAL SCOPE OF THE WORK. FINAL DESIGNS ARE BEING COMPLETED BY THE INDIVIDUAL
UTILITY PROVIDERS FOR ELECTRIC, TELEPHONE, CABLE TELEVISION, AND FIBER OPTIC COMMUNICATIONS.
FINAL DESIGNS OF THE UTILITY SERVICES THEMSELVES ARE ALSO BEING COMPLETED BY THE PROVIDERS.

THE CONTRACTOR SHALL COORDINATE CLOSELY WITH THE COUNTY, THE COUNTY'S DESIGNATED UTILITY
COORDINATOR, AND THE UTILITY PROVIDERS TO ENSURE THE SUCCESSFUL INSTALLATION OF A COMPLETE
AND FUNCTIONING DUCT BANK SYSTEM THAT MEETS THE REQUIREMENTS OF THIS PROJECT AND THE
SPECIFICATIONS AND DESIGNS OF EACH UTILITY PROVIDER.

THE CONTRACTOR SHALL INSTALL THE PORTIONS OF THE DUCT BANK SYSTEM, OTHER CONDUITS, AND
SERVICES THAT WILL RESULT IN THE FOLLOWING UTILITY SYSTEMS:

A.  ARLINGTON COUNTY CONDUITS FOR COUNTY COMMUNICATIONS AND SIMILAR SYSTEMS (ACF)

B.  ELECTRICAL SERVICE FOR ROADWAY LIGHTING

C.  ELECTRICAL AND COMMUNICATIONS SERVICES FOR THE BUS SHELTERS ALONG COLUMBIA PIKE

THE UTILITY PROVIDERS WILL BE RESPONSIBLE FOR INSTALLING THE CABLES WITHIN THE DUCT BANK SYSTEM
AND THE SERVICES FOR THE FOLLOWING UTILITY SYSTEMS AS APPLICABLE:

A.  DOMINION ENERGY VIRGINIA (DEV)—ELECTRIC

B.  VERIZON/AT&T (TELEPHONE)

C.  VERIZON BUSINESS/MCI (FIBER)

D.  COMCAST (CATV)

FOR THE CONTRACTOR’S PORTIONS OF THE UTILITY DUCT BANK SYSTEM AND ASSOCIATED INFRASTRUCTURE,
CONSTRUCTION SHALL BE PERFORMED BY CONTRACTOR PERSONNEL AND/OR SUBCONTRACTORS QUALIFIED
TO WORK ON THE SYSTEM BEING INSTALLED. THE CONTRACTOR AND SUBCONTRACTORS SHALL BE FAMILIAR
WITH AND CONFORM TO THE CONSTRUCTION PRACTICES AND STANDARDS OF ARLINGTON COUNTY AND THE
ABOVE UTILITY PROVIDERS.

WASHINGTON GAS WILL ADJUST AND/OR UPGRADE THEIR
FACILITIES AS PART OF THE CONSTRUCTION OF THIS
PROJECT. THE CONTRACTOR SHALL COORDINATE PROJECT
SCHEDULES AND ACTIVITIES WITH WASHINGTON GAS. IN
THE CASES OF ANY CONFLICTS BETWEEN WASHINGTON
GAS FACILITIES AND OTHER UTILITIES AND CONSTRUCTION
ITEMS, THE CONTRACTOR SHALL COORDINATE WITH
WASHINGTON GAS TO RESOLVE THE CONFLICT. IT IS
ANTICIPATED THAT WASHINGTON GAS WILL ADJUST THEIR
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UTILITIES IN COORDINATION WITH THE CONTRACTOR’S
ACTIVITIES.

ANY RELOCATION OR TEMPORARY DEACTIVATION OF
ACTIVE /LIVE ARLINGTON COUNTY FIBER OPTIC LINES
SHALL BE PERFORMED BY THE COUNTY'S ON—CALL FIBER
CONTRACTOR (OBTAINED FROM THE COUNTY FIBER TEAM

BY CONTACTING 703—228-7726). ANY WORK DONE TO,
ON, OR FOR THE ARLINGTON COUNTY FIBER SYSTEM WILL

GENERAL NOTES
COLUMBIA PIKE - ROUTE 244
COLUMBIA PIKE - MULTIMODAL STREET IMPROVEMENTS
SEGMENT C

BE INSPECTED BY THE ARLINGTON COUNTY FIBER TEAM

PRIOR TO ACCEPTANCE OF THAT WORK. HOR. N/A VERT. N/A

C2.1 of C2.5

FOR ALL MANHOLES PROPOSED AT A DEPTH OF 16’ OR
DEEPER, CONTRACTOR SHALL SUBMIT DESIGN
CALCULATIONS AND SHOP DRAWINGS FOR THE MANHOLE
STRUCTURE AND INSTALLATION PROCEDURE FOR THESE
STRUCTURES TO ARLINGTON COUNTY FOR APPROVAL
PRIOR TO INSTALLATION.
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WATER—SEWER CONSTRUCTION REQUIREMENTS

ALL MATERIALS AND CONSTRUCTION SHALL BE IN ACCORDANCE WITH ARLINGTON COUNTY DEPARTMENT OF
ENVIRONMENTAL SERVICES CONSTRUCTION STANDARDS & SPECIFICATIONS AND SHALL BE APPROVED BY THE
DEPARTMENT OF ENVIRONMENTAL SERVICES. UPON PHYSICAL INSPECTION, THE COUNTY RESERVES THE RIGHT
TO REJECT THE USE OF ANY MATERIAL FOUND TO BE DEFECTIVE OR NOT CONFORMING TO THE STANDARDS
AND SPECIFICATIONS.

BEFORE START OF CONSTRUCTION, THE CONTRACTOR SHALL FURNISH THE FOLLOWING INFORMATION AND/OR
EVIDENCE OF COMPLIANCE WITH ALL APPLICABLE REGULATIONS AND LAWS, TO THE ARLINGTON COUNTY
DEPARTMENT OF ENVIRONMENTAL SERVICES:

e THE NAME AND ADDRESS OF THE CONTRACTOR HIRED TO WORK ON THE PROJECT. THE CONTRACTOR
SHALL BE REGISTERED IN THE COMMONWEALTH OF VIRGINIA. SATISFACTORY EVIDENCE SHALL BE
FURNISHED OF THE CONTRACTOR’S PRIOR EXPERIENCE AS PRIME CONTRACTOR IN THE CONSTRUCTION
OF WATER MAINS AND/OR SANITARY SEWER INSTALLATIONS. FURTHER, THE CONTRACTOR SHALL FURNISH
A LETTER WITH A LIST OF MATERIALS AND SUPPLIERS FOR PROPOSED PROJECT,

e A RIGHT—OF—WAY PERMIT IS REQUIRED TO WORK IN ARLINGTON COUNTY STREETS. IN—INSTANEES—OF

W O ) N » w

e IF ANY MODIFICATION TO EASEMENTS ARE NEEDED DUE TO CONTRACTOR MEANS AND METHODS, TWO (2)
COPIES OF THE DESCRIPTION OF SUCH EASEMENT, AS ACTUALLY RECORDED, SHALL BE FURNISHED,
INCLUDING THE PLACE, DATE AND REFERENCE OF SUCH RECORDATION PRIOR TO PLAN APPROVAL.

e WRITTEN NOTICE OF TENTATIVE STARTING DATE OF CONSTRUCTION, WHICH SHALL BE A MINIMUM OF ONE
(1) WEEK FOLLOWING THE DATE OF NOTICE. IN ADDITION, THE DEVELOPER SHALL FURNISH THE NAMES
Auo TEI':'EPHONE NUMBERS OF TWO (2) RESPONSIBLE PERSONS WHO CAN BE CONTACTED IN CASE OF
EMERGENCY.

o EXISTING WATER SERVICES MAY BE ALLOWED FOR CONSTRUCTION PURPOSES ONLY WITH PRIOR
APPROVAL OF ARLINGTON COUNTY DEPARTMENT OF ENVIRONMENTAL SERVICES. IN THESE CASES,
INSTALLATION OF A WATER METER FOR "WATER ONLY” USE SHALL BE REQUESTED BY CALLING THE
UTILITY SERVICES OFFICES AT (703) 228-6570. THE METER WILL NOT BE PROVIDED WITHOUT EVIDENCE
THAT THE CONTRACTOR HAS INSTALLED AN ASSE—1013 APPROVED, REDUCED—PRESSURE, BACKFLOW
PREVENTION (HIGH HAZARD) DEVICE PER THE ARLINGTON COUNTY PLUMBING CODE.

o CONSTRUCTION SHALL NOT BEGIN UNTIL THE ABOVE ITEMS HAVE BEEN COMPLETED AND THE ARLINGTON
COUNTY DEPARTMENT OF ENVIRONMENTAL SERVICES HAS APPROVED THE STARTING DATE AND
ARRANGEMENTS HAVE BEEN MADE FOR THE REQUIRED INSPECTION SERVICE.

ALL CONSTRUCTION SHALL BE ACCOMPLISHED FROM APPROVED PLANS, SPECIFICATIONS AND CUT SHEETS
SUBMITTED BY A REGISTERED ENGINEER AND APPROVED BY THE COUNTY. TO AVOID CONSTRUCTION DELAYS
ALL NECESSARY TEST HOLE INFORMATION SHALL BE OBTAINED PRIOR TO PLAN APPROVAL. WATER MAIN
VALVES, METERS AND APPURTENANCES SHALL ONLY BE OPERATED BY ARLINGTON COUNTY WATER PERSONNEL.

NO EXISTING WATER MAINS, FIRE HYDRANTS, OR SANITARY SEWERS MAY BE TAKEN OUT OF SERVICE OR MADE
INACCESSIBLE BY THE CONTRACTOR WITHOUT THE PRIOR APPROVAL FROM THE DEPARTMENT OF
ENVIRONMENTAL SERVICES.

SANITARY SEWER LATERALS ARE PRIVATELY OWNED AND MAINTAINED. IT IS THE RESPONSIBILITY OF THE
CONTRACTOR TO VERIFY THE LOCATION OF ALL EXISTING LATERALS WITHIN THE LIMITS OF CONSTRUCTION.
APPROPRIATE PERMITS AND INSPECTIONS FOR WORK ON ANY LATERALS SHALL BE OBTAINED FROM THE
INS\};ECT}\IAC')ANNSERVICES DIVISION. ANY LATERALS ABANDONED WITH THE PROJECT SHALL BE CAPPED AT THE
SEWER IN.

IN CASES WHERE A PROPOSED SANITARY SEWER IS TO BE CONNECTED TO AN EXISTING SANITARY MANHOLE,
THE EXISTING MANHOLE SHALL BE RECONSTRUCTED OR REPLACED BY THE CONTRACTOR AS DIRECTED BY THE
COUNTY TO MEET THE CURRENT STANDARDS. ALL NEW CONNECTIONS TO THE EXISTING MANHOLES SHALL BE
CORE DRILLED WITH BOOT JUST ABOVE THE EXISTING BENCH AND THE FLOW CHANNELS RESHAPED AS NEEDED.

UPON COMPLETION OF CONSTRUCTION, ALL FINAL TESTS, AS REQUIRED, SHALL BE PERFORMED IN THE
PRESENCE OF THE COUNTY'S REPRESENTATIVE. WATER AND SEWER SERVICE CONNECTIONS SHALL NOT BE
MADE UNTIL THE WATER AND/OR SEWER MAINS AND APPURTENANCES HAVE BEEN APPROVED AND ACCEPTED
BY ARLINGTON COUNTY DEPARTMENT OF ENVIRONMENTAL SERVICES. THE CONTRACTOR IS RESPONSIBLE FOR
DECHLORINATING ALL CHLORINATED WATER, REGARDLESS OF THE CONCENTRATION. ALL SUPER CHLORINATED
WATER REQUIRES A DECHLORINATION PLAN THAT SHALL BE SUBMITTED TO AND APPROVED BY ARLINGTON
COUNTY. THIS PLAN SHALL DESCRIBE HOW AND WHERE THE WATER IS TO BE DISCHARGED.

THE CONTRACTOR SHALL MAINTAIN BACKFILL FOR UTILITY EXCAVATIONS UNTIL ARLINGTON COUNTY HAS
FINALLY ACCEPTED THE PROPOSED WATER AND/OR SEWER MAIN. ALSO, ALL SURFACES OVER THE UTILITY
EXCAVATIONS SHALL EITHER BE RESTORED TO THE ORIGINAL CONDITION OR FINISHED AS PER THE PROPOSED
DESIGN BEFORE THE ACCEPTANCE OF THE PROJECT. PAVEMENT PATCHING FOR UTILITY CUTS IN THE PUBLIC
STREETS SHALL BE PERFORMED IN ACCORDANCE WITH ARLINGTON COUNTY DEPARTMENT OF ENVIRONMENTAL
SERVICES CONSTRUCTION STANDARDS AND SPECIFICATIONS OR AS PER VDOT ROAD AND BRIDGE STANDARDS
AND SPECIFICATIONS DEPENDING UPON THE STREET OWNERSHIP. PRIOR TO FINAL PAVING, THE CONTRACTOR
SHALL ADJUST ALL EXISTING VALVE BOXES AND SANITARY SEWER MANHOLE FRAME AND COVERS AS PER
COUNTY STANDARDS, REMOVE ALL ABANDONED SANITARY MANHOLES AND VALVE BOXES OVER THE
ABANDONED WATER MAINS, ABANDON ALL PIPES IN ACCORDANCE WITH COUNTY STANDARDS AND COMPLETE

ALL NECESSARY WATER MAIN “CUT AND CAPS.”

UPON COMPLETION, APPROVAL, AND ACCEPTANCE OF WATER AND/OR SEWER MAINS AND APPURTENANCES,
THE CONTRACTOR SHALL SUBMIT A VIDEO INSPECTION AND REPORT ON A DVD IN A COUNTY APPROVED
FORMAT. PRIOR TO ANY BOND REDUCTION/RELEASE OR APPROVAL/ACCEPTANCE OF WATER AND/OR SEWER
MAINS AND APPURTENANCES, THE CONTRACTORS REGISTERED SURVEYOR/ENGINEER SHALL SUBMIT TO
ARLINGTON COUNTY DEPARTMENT OF ENVIRONMENTAL SERVICES, A SET OF MYLAR TRACINGS AND CD WITH
PDF FILE FORMAT THAT SHOWS THE AS—BUILT CONDITIONS PER THE COUNTY STANDARDS AND A SIGNED

STATEMENT CONFIRMING THAT THE WORK, AS INDICATED, IS ACCEPTABLE TO THE SURVEYOR/ENGINEER.

GENERAL NOTES

CLEARING AND GRUBBING/DEMOLITION

1.

THE CONTRACTOR SHALL PERFORM DEMOLITION ACTIVITIES AS NOTED AND SHOWN ON
THESE PLANS AND AS DIRECTED BY ARLINGTON COUNTY (AC).

INSTALL ALL EROSION AND SEDIMENT CONTROL DEVICES AND TREE PROTECTION PRIOR TO
BEGINNING DEMOLITION WORK. ALL INLET PROTECTION SHALL BE PLACED WITHIN THE LIMIT
OF DISTURBANCE. INLET PROTECTION MAY NOT BE PLACED IN ACTIVE TRAVEL LANES.

DEMOLITION DETAILS AND NOTES ARE INTENDED TO DEPICT GENERAL DEMOLITION AND
UTILITY WORK AND ARE NOT INTENDED TO IDENTIFY EACH ELEMENT OF DEMOLITION OR
RELOCATION. CONTRACTOR SHALL COORDINATE WITH AC AND APPROPRIATE UTILITY
COMPANIES PRIOR TO WORK.

THE CONTRACTOR SHALL REMOVE OR ABANDON, AS SPECIFIED, EXISTING UTILITIES SUCH AS

STORM DRAINAGE, SANITARY SEWER, WATER, GAS, ELECTRIC, AND TELEPHONE OR AS

DIRECTED BY AC. THE CONTRACTOR IS RESPONSIBLE FOR CONTACTING EACH UTILITY

COMPANY AND AC TO COORDINATE ABANDONMENT OR REMOVAL OF ALL UTILITIES AND FOR

W:TERMlNlNG HORIZONTAL AND VERTICAL LOCATIONS OF UTILITIES PRIOR TO COMMENCING
ORK.

THE CONTRACTOR IS RESPONSIBLE FOR THE PROTECTION OF ALL UTILITIES TO REMAIN IN
PLACE.

ALL MATERIALS REMOVED UNDER CLEARING WORK, NOT TO BE RELOCATED OR TO BE
TURNED OVER TO THE OWNER, SHALL BE LEGALLY DISPOSED OF.

THE CONTRACTOR SHALL TAKE ALL PRECAUTIONS TO AVOID UNNECESSARY DAMAGE TO
EXISTING ROAD SURFACES.

ALL EXISTING ITEMS TO REMAIN WHICH ARE DAMAGED DURING CONSTRUCTION SHALL BE
RESTORED TO ITS ORIGINAL CONDITION AT THE EXPENSE OF THE CONTRACTOR,

CONSTRUCTION

SUBMITTALS ON MATERIALS FOR THIS PROJECT SHALL BE PROVIDED TO AC FOR APPROVAL
PRIOR TO ORDERING MATERIALS AND BEGINNING CONSTRUCTION.

EXISTING VEGETATION SURROUNDING THE CONSTRUCTION AREA SHALL REMAIN IN A NATURAL
STATE. TREES NEAR THE CONSTRUCTION AREA SHALL BE PROTECTED IN ACCORDANCE WITH TREE
PROTECTION DETAILS, PLANS, AND NOTES AS SHOWN ON THE EROSION AND SEDIMENT CONTROL
PLAN.

THE CONTRACTOR SHALL STRIP TOPSOIL AND ANY ORGANIC LADEN SOIL AND STORE FOR USE IN
BACKFILLING AND LANDSCAPING FOR SITE RESTORATION. THE CONTRACTOR SHALL REMOVE AND
DISPOSE OF ANY EXCESS SOIL AFTER RESTORATION OF THE SITE.

WHEN MATERIALS WHICH ARE UNSUITABLE FOR FOUNDATIONS, SUBGRADES, OR ROADWAY
PURPOSES OCCUR WITHIN THE LIMITS OF CONSTRUCTION, THE CONTRACTOR SHALL BE REQUIRED
TO EXCAVATE SUCH MATERIAL BELOW THE GRADE SHOWN ON THE PLANS., THE AREAS SO
EXCAVATED SHALL BE BACKFILLED WITH APPROVED SUITABLE SELECT FILL MATERIAL.

ANY NECESSARY FILL UNDER PAVED AREAS SHALL BE PLACED IN 6—INCH LIFTS. ALL FILL SHALL
BE COMPACTED 95% MDD STANDARD PROCTOR. SUBGRADE SHALL BE PROOF—ROLLED PER THE
DIRECTION OF AC. AREAS THAT RUT SHALL BE UNDERCUT AND REPLACED WITH CONTROLLED
FILL.

ALL UNPAVED SURFACES SHALL BE GRADED TO PROVIDE POSITIVE DRAINAGE AWAY FROM PAVED
AREAS AND TOWARD DRAINAGE STRUCTURES.

FOLLOWING FINAL COMPLETION, ALL DISTURBED GRASS AREAS SHALL BE PREPARED AND SODDED.

DISTURBED GRASS AREAS WITHIN THE PROJECT LIMITS THAT WILL REMAIN INACTIVE FOR A
PERIOD OF 7 CALENDAR DAYS OR LONGER SHALL BE TEMPORARILY STABILIZED WITH SEED AND
STRAW, MULCH, OR OTHER ACCEPTABLE GROUNDCOVER.

THE CONTRACTOR IS REQUIRED TO NOTIFY AC THREE (3) DAYS PRIOR TO THE BEGINNING OF
CONSTRUCTION AND SPECIFICALLY REQUEST INSPECTION BEFORE BEGINNING ANY OF THE
FOLLOWING ACTIVITIES:

A. INSTALLATION OF SILTATION AND EROSION CONTROL MEASURES

CLEARING AND GRUBBING

EARTHWORK

BACKFILL OF ANY STORM DRAINAGE PIPE, CULVERTS, INLET, AND OTHER UTILITIES
INSTALLATION OF ANY UNDERGROUND UTILITY, INCLUDING STORM PIPES, CULVERT, INLETS,
DUCT BANKS, MANHOLE, ETC.

PLACING SUBBASE, BASE OR PAVING SURFACE

INSTALLATION OF ANY FORMS

PLACING OF ANY CONCRETE

BACKFILL OF ANY FOUNDATIONS OR WALLS

INSTALLATION OF LANDSCAPING

INSTALLATION MARKINGS OF LIGHTING

STRIPING AND APPLICATION OF PAVEMENT MARKINGS

ALTERATIONS TO BUS STOPS STRUCTURES AND SIGNAGE

Trxe~Toem mMoow

CONSTRUCTION CONT.

10. CONTRACTOR TO MAINTAIN ALL PUBLIC AND PRIVATE ACCESS AT ALL TIMES.

1. CONTRACTOR TO MATCH ALL EXISTING STEPS, SIDEWALKS, RAMPS, ETC. IN ORDER TO

MAINTAIN SAFE PEDESTRIAN AND ADA ACCESS.

DRAINAGE

1.

THE HORIZONTAL LOCATION AND INVERT ELEVATIONS SHOWN FOR PROPOSED STORM SEWER
PIPES AND STRUCTURES ARE BASED ON EXISTING SURVEY DATA AND REQUIRED DESIGN CRITERIA.
THE HORIZONTAL LOCATION OF ALL DRAINAGE STRUCTURE SHOWN ON THESE PLANS ARE
APPROXIMATE ONLY.

IF DURING CONSTRUCTION, IT IS FOUND THAT THE LOCATION OR INVERT ELEVATIONS SHOWN ON
THE PLANS DIFFER SIGNIFICANTLY FROM THE LOCATION OR ELEVATIONS OF THE EXISTING
CONDITIONS SURVEYED, THE CONTRACTOR SHALL CONFER WITH, AND GET APPROVAL FROM, THE
PROJECT OFFICER BEFORE INSTALLING THE PROPOSED PIPE OR STRUCTURE.

THE CONTRACTOR IS RESPONSIBLE FOR PROVIDING TEMPORARY DRAINAGE STRUCTURES AND
CONVEYANCE MEASURES TO PREVENT DAMAGE TO PRIVATE PROPERTY AND PUBLIC STREETS, OR
AS DIRECTED BY AC.

CONTRACTOR TO VERIFY LOCATIONS OF EXISTING UTILITIES BEFORE BEGINNING CONSTRUCTION OF
THE PROPOSED STORMWATER SYSTEM,

IF PRECAST DRAINAGE STRUCTURES ARE USED, SHOP DRAWINGS MUST BE SUBMITTED TO
ARLINGTON COUNTY PROJECT OFFICER,

ALL PROPOSED STORM DRAINAGE STRUCTURES SHALL UTILIZE INLET SHAPING WITH PAVED
INVERTS, UNLESS OTHERWISE NOTED ON THE PLANS, FOR EACH STRUCTURE.

ALL PIPES (WATER, SEWER, AND STORM SEWER), LOCATED WITHIN RIGHT—OF—WAY EXCAVATION
AREAS THAT ARE SUBJECT TO TRAFFIC LOADS SHALL BE BACKFILLED WITH A SELECT OR
GRANULAR MATERIAL AND PLACED IN SIX (6) INCH LAYERS AND COMPACTED TO 95 PERCENT
THEORETICAL AASHTO DENSITY IN ACCORDANCE WITH SECTION 302.03 OF THE VIRGINIA
DEPARTMENT OF TRANSPORTATION ROAD AND BRIDGE SPECIFICATIONS (CURRENT EDITION).

RIPRAP MUST BE PROVIDED AT ALL ENDWALLS AND FLARED END SECTIONS AS REQUIRED BY AC
INSPECTOR.

THE CONTRACTOR SHALL MAINTAIN ALL DRAINAGE, STORMWATER MANAGEMENT, AND BEST
MANAGEMENT PRACTICES FACILITIES AND SYSTEMS TO ENSURE THAT THEY FUNCTION PROPERLY
DURING CONSTRUCTION.

10. A WATERTIGHT CONNECTION SHALL BE MADE AT ALL PIPES ENTERING DRAINAGE STRUCTURES. IN

ADDITION, WATERTIGHT CONNECTIONS SHALL BE MADE BETWEEN EACH SECTIONS OF PIPE.

11, LENGTHS OF PIPE SHOWN ON THE DRAWINGS ARE MEASURED FROM CENTER OF STRUCTURE TO

CENTER OF STRUCTURE.

12, VDOT STD. UD—2, UD—4, AND CD—-2 SHALL BE USED AS DEPICTED ON PLANS. UNDER-DRAIN

PIPE SHALL CONNECT DIRECTLY TO DRAINAGE STRUCTURES. MODIFIED UNDER—DRAIN DETAILS
REQUIRED BY THIS PROJECT HAVE BEEN PROVIDED AND ARE TO BE INSTALLED AS INDICATED ON
THE PLANS.

13.  ALL PIPE ON THIS PROJECT SHALL BE REINFORCED CONCRETE PIPE, FOR STRENGTH, SHEET

THICKNESS, OR CLASS DESIGNATION, AVAILABLE SIZES, HEIGHT OF COVER LIMITATIONS, AND
OTHER RESTRICTIONS FOR A PARTICULAR PIPE TYPE OR HEIGHT OF COVER, SEE THE APPLICABLE
SECTION OF THE ARLINGTON COUNTY DES CONSTRUCTION STANDARDS AND SPECIFICATIONS

MANUAL (2020).

14.  ALL EXISTING DRAINAGE FACILITIES LABELED "TO BE ABANDONED” SHALL BE LEFT IN PLACE,

BACKFILLED AND PLUGGED IN ACCORDANCE WITH THE ARLINGTON COUNTY DES CONSTRUCTION
STANDARDS AND SPECIFICATIONS MANUAL (2020).

15.  EXISTING DRAINAGE FACILITIES BEING UTILIZED AS PART OF THE DRAINAGE SYSTEM SHALL BE

CLEANED OF DEBRIS BY THE CONTRACTOR. THE COST INCIDENTAL TO THIS SHALL BE INCLUDED IN
THE CONTRACT PRICE FOR OTHER ITEMS.

16.  ALL EXISTING STRUCTURES TO REMAIN ARE TO BE ADJUSTED OR MODIFIED FROM THE EXISTING

RIM ELEVATION TO MATCH THE PROPOSED GRADE, TOP OF PROPOSED STRUCTURES SHALL BE
SET TO MATCH CURB AND GUTTER, SIDEWALK AND/OR DITCH CONSTRUCTION.

17.  CONTRACTOR IS REQUIRED TO FOLLOW ALL APPLICABLE REQUIREMENTS AND GUIDELINES IN THE

CURRENT VERSION OF THE ARLINGTON COUNTY STORMWATER MANUAL (LAST REVISED JULY 2021
AS OF DATE OF SUBMISSION).

RPA NARRATIVE

THERE ARE NO RPA LIMITS WITHIN OR ADJACENT TO THE LIMITS OF DISTURBANCE OF THIS SEGMENT, (C).
NO IMPACTS TO THE RPA, ITS COMPONENTS OR DISTURBANCE WITHIN THE RPA ARE PROPOSED.
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TEMPORARY SILT FENCE SHALL BE CONSTRUCTED FOR SHEET RUN OFF AS SHOWN ON PLAN OR AS DIRECTED
BY THE ENGINEER,.

WHEN WIRE SUPPORT IS USED, STANDARD STRENGTH FILTER CLOTH MAY BE USED. POSTS FOR THIS TYPE OF
INSTALLATION SHALL BE PLACED A MAXIMUM OF 10 FEET APART. THE WIRE MESH FENCE MUST BE
FASTENED SECURELY TO THE UPSLOPE SIDE OF THE POSTS USING HEAVY DUTY WIRE STAPLES AT LEAST ONE
INCH LONG, TIE WIRES OR HOG RINGS. THE WIRE SHALL EXTEND INTO THE TRENCH A MINIMUM OF TWO
INCHES AND SHALL NOT EXTEND MORE THAN 34 INCHES ABOVE THE ORIGINAL GROUND SURFACE.

WHEN WIRE SUPPORT IS NOT USED, EXTRA STRENGTH FILTER CLOTH SHALL BE USED. POSTS FOR THIS TYPE
OF FABRIC SHALL BE PLACED A MAXIMUM OF 6 FEET APART. THE FILTER FABRIC SHALL BE FASTENED
SECURELY TO THE UPSLOPE SIDE OF THE POSTS USING ONE INCH LONG (MINIMUM) HEAVY DUTY WIRE
STAPLES OR TIE WIRES AND EIGHT INCHES OF THE FABRIC SHALL BE EXTENDED INTO THE TRENCH.

WIRE FENCE REINFORCEMENT FOR SILT FENCES USING STANDARD STRENGTH FILTER CLOTH SHALL BE A
MINIMUM OF 14 GAUGE AND SHALL HAVE A MAXIMUM MESH SPACING OF 6 INCHES. POSTS SHALL BE EITHER
STEEL POSTS OR WOODEN STAKES AND HAVE A MINIMUM LENGTH OF 5 FEET.

SYNTHETIC FILTER FABRIC SHALL BE A PERVIOUS SHEET OF PROPYLENE, NYLON, POLYESTER OR ETHYLENE
YARN AND SHALL BE CERTIFIED BY THE MANUFACTURER OR SUPPLIER AS CONFORMING TO THE
REQUIREMENTS NOTED IN TABLE 3.05—B OF THE VIRGINIA EROSION AND SEDIMENT CONTROL HANDBOOK, THIRD
EDITION. THE SYNTHETIC FILTER FABRIC SHALL CONTAIN ULTRAVIOLET RAY INHIBITORS AND STABILIZERS TO
PROVIDE A MINIMUM OF SIX MONTHS OF EXPECTED USABLE CONSTRUCTION LIFE AT A TEMPERATURE RANGE
OF OF TO 120°F.

SILT FENCES SHALL BE INSPECTED AND CLEANED ON A WEEKLY BASIS AND ON A DAILY BASIS IMMEDIATELY
FOLLOWING EACH RAIN STORM. ALL NECESSARY REPAIRS SHOULD BE MADE IMMEDIATELY.

UNLESS OTHERWISE INDICATED, ALL VEGETATIVE AND STRUCTURAL EROSION AND SEDIMENT CONTROL
PRACTICES WILL BE CONSTRUCTED AND MAINTAINED ACCORDING TO MINIMUM STANDARDS AND SPECIFICATIONS
OF THE VIRGINIA EROSION AND SEDIMENT CONTROL HANDBOOK, THIRD EDITION (1992) AND VIRGINIA
REGULATIONS 4VAC50—30 EROSION AND SEDIMENT CONTROL REGULATIONS.

THE TEMPORARY EROSION AND SILTATION (E&S) CONTROL ITEMS SHOWN ON THE E&S CONTROL PLAN ARE
INTENDED TO PROVIDE A GENERAL PLAN FOR CONTROLLING EROSION AND SILTATION WITHIN THE PROJECT
LIMITS. THE E&S CONTROL PLAN IS BASED ON FIELD CONDITIONS AT THE TIME OF PLAN DEVELOPMENT AND
AN ASSUMED SEQUENCE OF CONSTRUCTION. THE CONTRACTOR, IN CONJUNCTION WITH THE ENGINEER AND/OR
RLD, SHALL ADJUST THE LOCATION, QUANTITY AND TYPE OF EROSION AND SILTATION CONTROL ITEMS
REQUIRED BASED ON THE ACTUAL FIELD CONDITIONS ENCOUNTERED AT THE TIME OF CONSTRUCTION AND THE
SELECTED SEQUENCE OF CONSTRUCTION,

THE AREAS BEYOND THE PROJECT'S CONSTRUCTION AREA ARE TO BE PROTECTED FROM SILTATION. PERIMETER
CONTROLS SUCH AS FILTER BARRIER, SILT FENCE, ETC. SHALL BE INSTALLED PRIOR TO ANY CONSTRUCTION
OPERATIONS.

SILT REMOVAL AND SEDIMENT CLEAN—OUT FROM EROSION AND SILTATION CONTROL ITEMS SHALL BE

PERFORMED IN ACCORDANCE WITH THE FOLLOWING:

A, TEMPORARY SEDIMENT BASINS AND SEDIMENT TRAPS — WHEN THE "WET” STORAGE VOLUME
(PERMANENT POOL) HAS BEEN REDUCED BY 50%.

B. DEWATERING BASINS — WHEN THE EXCAVATED VOLUME HAS BEEN REDUCED BY 50%.

C. ALL OTHER EROSION AND SILTATION CONTROL ITEMS — WHEN THE CAPACITY, HEIGHT, OR DEPTH HAS
BEEN REDUCED BY B0%.

EXCEPT WHERE NOTED HEREON, TO THE BEST OF THE DESIGNER'S KNOWLEDGE, THE PROPOSED DEVELOPMENT
OF THE SUBJECT PROPERTY CONFORMS TO ALL CURRENT APPLICABLE LAND DEVELOPMENT ORDINANCES,
REGULATIONS, AND ADOPTED STANDARDS.

LAND CONSERVATION NOTES — MEASURES TO CONTROL EROSION AND SILTATION SHALL BE PROVIDED
PURSUANT TO AND IN COMPLIANCE WITH CURRENT STATE AND LOCAL REGULATIONS. HOWEVER, THE
APPROVAL OF THESE PLANS SHALL IN NO WAY RELIEVE THE CONTRACTOR OR HIS AGENT OF ANY LEGAL
RESPONSIBILITIES WHICH MAY BE REQUIRED BY THE CODE OF VIRGINIA OR ANY ORDINANCE ENACTED BY
ARLINGTON COUNTY (AC).

ADDITIONAL SILTATION AND EROSION CONTROL MEASURES SHALL BE INSTALLED AS DIRECTED BY ARLINGTON
COUNTY INSPECTOR DURING FIELD REVIEW; COSTS ASSOCIATED WITH ADDITIONAL MEASURES SHALL BE
ASSUMED BY THE CONTRACTOR.

EROSION AND SEDIMENT CONTROL MEASURES ARE TO BE PLACED PRIOR TO OR AS THE FIRST STEP IN
CONSTRUCTION.

A COP& OF THE APPROVED EROSION AND SEDIMENT CONTROL PLAN SHALL BE MAINTAINED ON THE SITE AT
ALL TIMES.

ALL DISTURBED AREAS ARE TO DRAIN TO APPROVED SEDIMENT CONTROL MEASURES AT ALL TIMES DURING
LAND DISTURBING ACTIVITIES AND DURING SITE DEVELOPMENT UNTIL FINAL STABILIZATION IS ACHIEVED.

DURING DEWATERING OPERATIONS, WATER WILL BE PUMPED INTO AN APPROVED FILTERING DEVICE.

THE CONTRACTOR SHALL INSPECT ALL EROSION CONTROL MEASURES WEEKLY AND AFTER EACH
RUNOFF—PRODUCING RAINFALL EVENT. ANY NECESSARY REPAIRS OR CLEANUP TO MAINTAIN THE
EFFECTIVENESS OF THE EROSION CONTROL DEVICES SHALL BE MADE IMMEDIATELY.

EROSION CONTROL MEASURES ARE TO BE REMOVED BY CONTRACTOR AFTER PERMANENT VEGETATION HAS
BEEN ESTABLISHED.

UNDERGROUND UTILITY LINES SHALL BE INSTALLED IN ACCORDANCE WITH THE FOLLOWING STANDARDS:

A, NO MORE THAN 500 LINEAR FEET OF TRENCH MAY BE OPENED AT ONE TIME.

B. EXCAVATED MATERIAL SHALL BE PLACED ON THE UPHILL SIDE OF THE TRENCH.

C. EFFLUENT FROM DEWATERING OPERATIONS SHALL BE FILTERED (EXAMPLE WOULD BE A SILT BAG) OR
PASSED THROUGH AN APPROVED SEDIMENT TRAPPING DEVICE (EXAMPLE WOULD BE A SEDIMENT TRAP)
OR BOTH, AND DISCHARGED IN A MANNER THAT DOES NOT ADVERSELY AFFECT FLOWING STREAMS OR
OFF—SITE PROPERTY.

D. MATERIAL USED FOR BACKFILLING TRENCHES SHALL BE PROPERLY COMPACTED IN ORDER TO MINIMIZE
EROSION AND PROMOTE STABILIZATION.

E. RESTABILIZATION SHALL BE ACCOMPLISHED IN ACCORDANCE WITH STANDARDS 3.31 AND 3.32,

F ALL TRENCHING SHALL BE IN ACCORDANCE WITH APPLICABLE SAFETY STANDARDS.

LAND CONSERVATION NOTES

1.

NO DISTURBED AREA WILL REMAIN DENUDED FOR MORE THAN 7 CALENDAR DAYS UNLESS OTHERWISE
AUTHORIZED BY THE DIRECTOR OR HIS AGENT.

ALL EROSION AND SEDIMENT CONTROL MEASURES ARE TO BE PLACED PRIOR TO OR AS THE FIRST STEP IN
GRADING. FIRST AREAS TO BE CLEARED ARE TO BE THOSE REQUIRED FOR THE PERIMETER CONTROLS.

ALL STORM AND SANITARY SEWER LINES NOT IN STREETS ARE TO BE MULCHED AND SEEDED WITHIN 5 DAYS
AFTER BACKFILL. NO MORE THAN 500 FEET ARE TO BE OPEN AT ANY ONE TIME.

ELECTRIC POWER, TELEPHONE, AND GAS SUPPLY TRENCHES ARE TO BE COMPACTED, SEEDED, AND MULCHED
WITHIN 5 DAYS AFTER BACKFILL.

ALL TEMPORARY EARTH BERMS, DIVERSIONS, AND SEDIMENT CONTROL DAMS ARE TO BE MULCHED AND
SEEDED FOR TEMPORARY VEGETATIVE COVER IMMEDIATELY AFTER GRADING. STRAW OR HAY MULCH IS
REQUIRED. THE SAME APPLIES TO ALL SOIL STOCKPILES.

DURING CONSTRUCTION, ALL STORM SEWER INLETS WILL BE PROTECTED BY INLET PROTECTION.

LROSION AND S

OSION _AND SEDIMENT CONTROL NOTES

MINIMUM STANDARDS REVIEW

MsS—1 TEMPORARY AND PERMANENT STABILIZATION HAS BEEN ADDRESSED.

MS—2  THERE ARE NO STOCKPILES PROPOSED WITH THIS PLAN.

MS—3  MAINTENANCE OF PERMANENT STABILIZATION HAS BEEN ADDRESSED, SEE PERMANENT
STABILIZATION.

MS—4  SEDIMENT TRAPPING FACILITIES ARE TO BE INSTALLED AS THE FIRST STEP IN LAND
DISTURBING ACTIVATES. MAINTENANCE OF FACILITIES ARE DETAILED UNDER THE
EROSION AND SEDIMENT CONTROL NOTES.

MS—5  THERE ARE NO EARTHEN STRUCTURE PROPOSED WITH THIS PROJECT.

MS—6  THERE ARE NO SEDIMENT BASINS PROPOSED WITH THIS PROJECT.

MS—7  THERE ARE NO CUT AND FILL SLOPES PROPOSED WITH THIS PROJECT.

MS—8  THERE ARE NO PAVED FLUMES, CHANNELS, OR SLOPE DRAINS PROPOSED WITH THIS
PROJECT.

MS—9  THERE ARE NO WATER SEEPS ANTICIPATED WITH THIS PROJECT.

MS—10  INLET PROTECTION IS PROVIDED ON INLETS DOWN GRADIENT FROM DISTURBED AREAS.

MS—11  ADEQUATE OUTLET PROTECTION EXIST AT ALL EXISTING OUTLETS. THERE ARE NO
NEW OUTLETS PROPOSED.

MS—12  THERE ARE NO IN-STREAM CONSTRUCTION MEASURES PROPOSED WITH THIS PROJECT.

MS—13 THERE ARE NO STREAM CROSSINGS PROPOSED WITH THIS PROJECT.

MS—14 THERE ARE NO WATERCOURSES BEING CROSSED WITH THIS PROJECT.

MS—15 THERE ARE NO IMPACTS TO IN-STREAM IMPROVEMENTS PROPOSED WITH THIS
PROJECT.

MS—16  UTILITY TRENCHING HAS BEEN ADDRESSED IN THE EROSION AND SEDIMENT CONTROL
NOTES.

MS—17 PREVENTING SOIL FROM BEING TRACKED ON THE STREETS IS ADDRESSED IN THE
EROSION AND SEDIMENT CONTROL NOTES.

MS—18 THE REMOVAL OF TEMPORARY PRACTICES HAS BEEN ADDRESSED IN THE EROSION AND
SEDIMENT CONTROL NOTES.

MS—19 DOWNSTREAM OUTFALL POINTS ARE ADEQUATELY PROTECTED AND ARE NOT ACTIVELY
ERODING. OUTFALL POINTS HAVE BEEN ANALYZED AND FOUND TO BE ADEQUATE IN
ACCORDANCE WITH THE STATE OUTFALL REQUIREMENTS.

date
Qiangian Li, P.E.

ESC Program Administrator
Department of Environmental Sevices
2100 Clarendon Boulevard, Suite 813
Arlington, Virginia 22201

Re: Erosion and Sediment Control Permit Application for:

street address

lot, block, section subdivision

permit number

Dear Mrs. Li:

I hereby certify that I accept the responsibilities of Responsible Land Disturber for the above referenced project. I understand
that these responsibilities include:

1.
2.
3.

7.

Reviewing the erosion and sedimentation (E&S) plan for the project.

Walking the site prior to construction to identify critical areas.

Conducting a pre-construction briefing with earth moving and site contractors to present the E&S plan and
highlight the presence of critical areas, the limits of clearing and the required E&S controls and tree protection
measures to be installed. Call 703-228-0760 to schedule pre-construction meeting.

Regularily inspecting the site during construction to ensure that all E&S controls are functioning and are
adequate to address erosion and sedimentation. Inspect the site 48 hours after a runoff-generating storm, and
provide a copy of the inspection findings to the county.

Reporting to the owner the presence inadequate or non functioning E&S controls when they are observed.
Ensuring that temporary soil stabilization is applied within 7 days to areas denuded that will remain
undisturbed for longer than 14 days. Permanent stabilization shall be applied to areas that are to be left dormant
for more than one year.

Calling (703) 228-0760 at least 80 hours before demolishing any structure.

I may be reached at with questions about this plan or my execution of the duties of

telephone number

Responsible Land Disturber.

Sincerely,

signed

name printed

professional registration (type and number)

CDIMENT CONTROL NOTES AND NARRATIVE

M
. FROSION & SEDIMENT CONTROL NARRATIVE ARLINGTON

THIS PROJECT RECONSTRUCTS EXISTING COLUMBIA PIKE FROM SOUTH QUINN STREET TO SOUTH COURTHOUSE STREET, FROM BACK OF SIDEWALK TO THE OPPOSITE VIRGINIA
BACK OF SIDEWALK, DISTURBING APPROXIMATELY 3.37 ACRES. THE PROJECT INCLUDES RECONSTRUCTION OF SIGNALS ALONG THE CORRIDOR AND RELOCATION OF THE
EXISTING UTILITIES.

DEPARTMENT OF

EXISTING CONDITIONS:

COLUMBIA PIKE IS A MULTI-LANE, CURB AND GUTTER ROAD WITH SIDEWALKS ON BOTH SIDES. THE RIGHT OF WAY INCLUDES STREET TREES, STREET LIGHTING, STORM ENVIRONMENTAL SERVICES

DRAINAGE STRUCTURES AND PIPES, SANITARY SEWER MAINS, WATER MAINS, NATURAL GAS, ELECTRIC LINES, COMMUNICATIONS LINES AND MASS TRANSIT STOP

LOCATIONS. MINIMAL CHANGES TO THE EXISTING TOPOGRAPHY ARE PROPOSED WITH LIMITED AREAS OUTSIDE OF THE RIGHT-OF—WAY BEING IMPACTED. MOST OF THE Facilities & Engineering Division

EXISTING VEGETATION WITHIN THE PROJECT LIMITS SHALL BE REPLACED. EXISTING MINOR DRAINAGE PROBLEMS ARE TO BE IMPROVED WITH ADDITIONAL STORM DRAINAGE Engineering Bureau

INLETS. THERE ARE NO NEW CUT OR FILL SLOPES PROPOSED. 2100 Clarendon Boulevard, Suite 813

Arlington, VA 22201

ADJACENT AREAS:; Phone: 703.228.3629

COLUMBIA PIKE IS BOUND ON BOTH SIDES WITH A MIXTURE OF COMMERCIAL AND RESIDENTIAL DEVELOPMENTS. SOME OF THE ADJACENT PARCELS HAVE RECENTLY Fax: 703.228.3606
BEEN REDEVELOPED AND IN SOME CASES THOSE IMPROVEMENTS WILL REMAIN UNDISTURBED. THE CONTRACTOR SHALL PROVIDE TO THE ARLINGTON COUNTY INSPECTOR
PHOTOGRAPHS OF IMMEDIATE ADJACENT AREAS TO DOCUMENT ADJACENT OFFSITE CONDITIONS PRIOR TO INSTALLING PERIMETER EROSION CONTROLS.

OFF—SITE AREAS: Kimley)» Horn

THERE ARE NO OFF—SITE AREAS OR STOCKPILES ASSOCIATED WITH THIS PROJECT. OFFSITE AREAS DAMAGED BY THE CONTRACTOR OR ITS LACK OF EROSION

CONTROLS SHALL BE REPAIRED BY THE CONTRACTOR, AT ITS EXPENSE, IN A TIMELY MANOR. KimIey-Horn

SOILS: '
THE SOILS IN THE PROJECT AREA HAVE BEEN MAPPED AS URBAN LAND — UDORTHENTS COMPLEX WHICH ARE SOILS THAT HAVE BEEN PREVIOUSLY DISTURBED AND gﬂgﬁgﬁgﬂ&ﬁ&@&
NOT CHARACTERIZED. THE SOILS ALONG THIS PROJECT AREA HAVE BEEN ANALYZED BY GEOCONCEPTS ENGINEERING, INC. AND A GEOTECHNICAL REPORT HAS BEEN S s Commmne Dorke i outts 408
PROVIDED IN THE CONTRACT DOCUMENTS, THE SOILS HAVE BEEN LISTED AS A SANDY FAT CLAY (USCS — CH) AND CLAYED SAND W/ GRAVEL (USCS — SC). Reston Virginia 20181
ADDITIONAL INFORMATION IS AVAILABLE IN THE PROJECT GEOTECHNICAL REPORT. Fax: 703-874—-1360

CRITICAL AREAS:
THERE ARE NO CRITICAL AREAS ASSOCIATED WITH THIS PROJECT. DISTURBANCE SHALL BE LIMITED TO SMALL AREAS AND THE CONTRACTOR SHALL PROTECT THOSE
AREAS AS TO NOT CAUSE OR ALLOW FOR EROSION OF SOILS OUT OF THE PROJECT AREA.

EROSION AND SEDIMENT CONTROL MEASURES:
THE FOLLOWING EROSION CONTROLS SHALL BE USED DURING THIS PROJECT:.

1, STD. 3.05 SILT FENCE — SILT FENCE AND SUPER SILT FENCE SHALL BE USED IN ACCORDANCE WITH THIS STANDARD AND AS SPECIFIED BY ARLINGTON
COUNTY. SEE NEXT SHEET FOR DETAIL. SILT FENCE OR SUPER SILT FENCE SHALL BE USED DOWN GRADIENT FROM DISTURBED AREAS AS SHOWN ON THE
PLANS AND AS NEEDED TO PREVENT THE TRANSPORTATION OF SEDIMENT BEYOND THE PROJECT LIMITS. IT SHALL BE INSTALLED PRIOR TO STARTING LAND
DISTURBANCE AND SHALL BE REMOVED AFTER THE DISTURBED AREA HAS HAD TEMPORARY OR PERMANENT STABILIZATION ESTABLISHED. COORDINATE REMOVAL
WITH THE ARLINGTON COUNTY INSPECTOR.

2. STD. 3.07 STORM DRAIN INLET PROTECTION — STORM DRAINAGE INLETS SHALL BE PROTECTED IN ACCORDANCE WITH THIS STANDARD. INLETS DOWN
GRADIENT FROM LAND DISTURBING ACTIVITIES SHALL HAVE INLET PROTECTION INSTALLED PRIOR TO STARTING LAND DISTURBANCE. CARE SHALL BE TAKEN AS
TO NOT INTERFERE WITH TRAFFIC ON COLUMBIA PIKE WHEN SELECTING THE TYPE OF INLET PROTECTION TO BE USED. THE CONTRACTOR IS TO REMOVE SILT
BUILDUP PROMPTLY SO THAT SILT IS NOT TRACKED ALONG THE ROAD. REMOVAL OF THE INLET PROTECTION SHALL OCCUR ONCE DISTURBED AREA UP GRADIENT
OF THE INLET HAVE BEEN STABILIZED AND IN COORDINATION WITH THE ARLINGTON COUNTY INSPECTOR.

3. STD. 3.26 DEWATERING STRUCTURE — ALL DISCHARGES FROM DEWATERING OPERATIONS SHALL BE IN ACCORDANCE WITH THIS STANDARD. DEWATERING
CONTROLS SHALL BE USED AT ALL DEWATERING DISCHARGES. THE CONTRACTOR IS TO NOTIFY THE ARLINGTON COUNTY INSPECTOR PRIOR TO DISCHARGING
DEWATERING EFFLUENT OF THE LOCATION AND TYPE OF FILTER OR CONTROL THAT IS TO BE USED AND FOR HOW LONG IT WILL BE USED.

4. STD. 3.31 TEMPORARY SEEDING — TEMPORARY SEEDING SHALL BE APPLIED IN ACCORDANCE WITH THIS STANDARD. TEMPORARY STABILIZATION IS REQUIRED
WHEN AN AREA IS NOT TO BE WORKED WITHIN A 7 DAY PERIOD. THE CONTRACTOR SHALL STABILIZE DISTURBED AREAS AS SOON AS POSSIBLE IN ORDER TO | Design Team Engincer Supervisor
ESTABLISH A SURFACE PROTECTION TO EROSION. TEMPORARY SEEDING SHALL BE CARED FOR AS NECESSARY IN ORDER TO GENERATE A DENSE, HEALTHY
STAND OF VEGETATION THAT WILL RESIST EROSION.

5. STD. 3.33 SODDING — ALL SODDING SHALL BE IN ACCORDANCE WITH THIS STANDARD. SODDED AREAS SHALL BE MAINTAINED BY THE CONTRACTOR UNTIL Construction Management Supervisor
THE SOD HAS BEEN ESTABLISHED AND HAD TWO MOWING CYCLES. THE CONTRACTOR SHALL COORDINATE THE RELEASE OF MAINTENANCE OF SODDED AREAS
WITH THE ARLINGTON COUNTY INSPECTOR AND THE LAND OWNER.

6. STD. 3.38 TREE PRESERVATION AND PROTECTION — TREE PROTECTION FENCING SHALL BE IN ACCORDANCE WITH THIS STANDARD AND ARLINGTON COUNTY’S | Water, Sewer, Strects Burcau Chicf
TREE PROTECTION FENCE, PLAN. SEE NEXT SHEET FOR DETAIL. TREE PROTECTION SHALL BE USED ALONG THE LIMITS OF DISTURBANCE WHERE AN OFFSITE
TREE OR LANDSCAPED AREA MAY HAVE A CRITICAL ROOT ZONE THAT EXTENDS INTO THE LIMITS OF THIS PROJECT. THE ARLINGTON COUNTY URBAN FORESTER
MAY REQUIRE ADDITIONAL TREE PRESERVATION AND PROTECTION BE INSTALLED PRIOR TO STARTING LAND DISTURBING ACTIVITEES. TREE PRESERVATION AND Transportation Director
PROTECTION SHALL ONLY BE REMOVED WITH THE APPROVAL OF THE ARLINGTON COUNTY URBAN FORESTER.

7. STD. 3.39 DUST CONTROL — DUST CONTROL SHALL BE IN ACCORDANCE WITH THIS STANDARD AND AS SPECIFIED BY ARLINGTON COUNTY. DUST SHALL BE
CONTROLLEDMUSING A VARIETY OF METHODS TO INCLUDE: VEGETATIVE COVER, MULCH, TILLAGE, IRRIGATION, SPRAY—ON ADHESIVES, STONE, BARRIERS, SODDING, | Project Manager
AND CALCIUM CHLORIDE.

8. THE CONTRACTOR SHALL USE APPROPRIATE METHODS TO ESTABLISH PERMANENT STABILIZATION THAT ARE SIMILAR TO THE CONDITION THAT WAS PRESENT PRIOR
TO STARTING LAND DISTURBANCE ACTIVITIES. Revisions

Approvals

PERMANENT STABILIZATION:
ALL DISTURBED AREAS BY THIS PROJECT SHALL BE STABILIZED WITH PERMANENT GROUND COVER UTILIZING STD. 3.33. SODDING IS THE REQUIRED GROUND COVER FOR
AREAS THAT ARE CURRENTLY GRASS. THE CONTRACTOR IS RESPONSIBLE FOR MAINTENANCE OF ALL DISTURBED ARES UNTIL FINAL ACCEPTANCE BY ARLINGTON
COUNTY AND/OR LAND OWNER. THIS SHALL INCLUDE CUTTING THE GRASS TO MAINTAIN THE SAME APPEARANCE AS THE ADJOINING PROPERTY.

STORMWATER RUNOFF CONSIDERATIONS:
THIS PROJECT REPLACES AND IMPROVES THE EXISTING FACILITY AND DOES NOT SIGNIFICANTLY INCREASE SURFACE RUNOFF PATTERNS OR VOLUMES. NO FLOODING OR
CHANNEL DEGRADATION IS ANTICIPATED DOWNSTREAM OF THE PROJECT DUE TO THE PROPOSED STORMWATER RUNOFF.

CALCULATIONS:
DETAILED CALCULATIONS SHOWING DRAINAGE AREAS, INLET COMPUTATIONS, PIPE CAPACITIES AND FLOWS ARE INCLUDED IN THIS SET OF PLANS,

PRE—-STORM EROSION AND SEDIMENT CONTROL CHECKLIST

THE CONTRACTOR IS RESPONSIBLE FOR THE INSTALLATION AND MAINTENANCE OF ANY ADDITIONAL EROSION AND SEDIMENT CONTROL (ESC) MEASURES NECESSARY TO
PREVENT EROSION AND SEDIMENTATION AS DETERMINED BY THE COUNTY, THESE SUPPLEMENTARY PRACTICES ARE IN ADDITION TO THOSE SHOWN IN AN ESC PLAN. ESC

PRACTICES SHALL BE MODIFIED AS NEEDED TO ENSURE ONLY CLEAR WATER IS DISCHARGED FROM THE SITE. Designed: MAT
THE FOLLOWING ACTIONS SHALL BE TAKEN PRIOR TO STORM EVENTS WITH PREDICTED HEAVY AND/OR LARGE VOLUME RAINFALL TO PREVENT SEDIMENT DISCHARGES FROM Drawn: MAT
A CONSTRUCTION SITE. A TYPICAL SUMMER THUNDERSTORM IS AN EXAMPLE OF A STORM EVENT WITH PREDICTED HEAVY AND/OR LARGE VOLUME RAINFALL. Checked: EID
PERIMETER CONTROLS Miss Utility Transmittal #:

1. SILT FENCE SHALL BE CHECKED FOR UNDERMINING, HOLES, OR DETERIORATION OF THE FABRIC. FENCING SHALL BE REPLACED IMMEDIATELY IF THE FABRIC IS
DAMAGED OR WORN. SILT FENCE MUST BE TRENCHED INTO THE GROUND PER STATE SPECIFICATIONS (STD & SPEC 3.09).
2. WOODEN STAKES OR STEEL POSTS SHALL BE PROPERLY SECURED UPRIGHT INTO THE GROUND. DAMAGED POSTS OR STAKES MUST BE REPLACED,

Filename: 010073-C-GENERALNOTES.dw{

3. SEDIMENT THAT HAS ACCUMULATED AGAINST THE SILT FENCE SHOULD BE REMOVED. ACCUMULATED SEDIMENT MUST BE REMOVED WHEN THE LEVEL REACHES ANV RDWY\110010073 columbiapike mulimodalprocucionas
ONE—HALF THE HEIGHT OF THE FENCING. Path: [ ml desian of columbiapikesegmentssgment 751757

4, HAY BALES OR A STONE BERM SHOULD BE PLACED ACROSS THE CONSTRUCTION ENTRANCE TO PREVENT SEDIMENT FROM LEAVING THE CONSTRUCTION SITE. Plotted: September 30, 2022

EXPOSED SLOPES AND SOIL Plotted by: Thomas.Super

1. EXPOSED SLOPES NOT AT THE FINAL STABILIZATION PHASE SHALL BE COVERED WITH TARPS, PLASTIC SHEETING, OR EROSION CONTROL MATTING, COVERING MATERIAL
SHALL BE PROPERLY SECURED/ANCHORED,

2. CONTROLS SHALL BE INSTALLED TO PREVENT CONCENTRATED FLOW DOWN AN EXPOSED SLOPE. BERMS
OR DIVERSION DIKES SHALL BE INSTALLED AT THE TOP OF CUT / EXPOSED SLOPES TO DIRECT
STORM FLOW AROUND THE DISTURBED AREA.

3. EXPOSED SLOPES AT THE FINAL STABILIZATION PHASE SHALL BE STABILIZED USING SLOPE

ARLINGTON COUNTY, VIRGINIA

STABILIZATION PRACTICES SUCH AS SOIL STABILIZATION BLANKETS OR MATTING AS SPECIFIED IN THE DEPARTMENT OF ENVIRONMENTAL SERVICES

VIRGINIA EROSION AND SEDIMENT CONTROL HANDBOOK (VESCH) STD & SPEC 3.36. BLANKETS OR

lSA]/_xATEEguw BE PROPERLY SECURED AND ANCHORED TO THE SLOPE USING STAPLES, PINS, OR EROSION AND SEDIMENT CONTROL NOTES AND NARRATIVE
4. SEEDED AREAS SHALL BE CHECKED AND RESEEDED AS NECESSARY TO COVER EXPOSED SOIL. COLUMBIA PIKE - ROUTE 244

T S A e AR ARCTED BY STRAW OR SOIL STABILZATION BLANKETS TO COLUMBIA PIKE - MULTIMODAL STREET IMPROVEMENTS
STOCKPILES SEGMENT C

1. STOCKPILED SOIL AND OTHER LOOSE MATERIALS THAT CAN BE WASHED AWAY SHALL BE COVERED WITH
A TARP, PLASTIC SHEETING, OR OTHER STABILIZATION MATTING. THE COVER MUST BE PROPERLY
SECURED / ANCHORED DOWN TO PREVENT IT FROM BEING BLOWN OFF AND EXPOSING MATERIALS TO
RAIN. CONTROLS SUCH AS HAY BALES OR BOOMS SHOULD BE PLACED ALONG THE PERIMETER OF THE
STOCK PILE (DOWNHILL SIDE).

INLET PROTECTION

1. INLET PROTECTION CONTROLS SHALL BE INSPECTED TO ENSURE THEY ARE FUNCTIONING PROPERLY AND
FLOODING WILL NOT OCCUR. CLOGGED OR DAMAGED CONTROLS MUST BE REPLACED IMMEDIATELY.
ENSUEE CO'I\\llTROLS ALLOW FOR OVERFLOW / BYPASS OF STORMWATER RUNOFF DURING SIGNIFICANT
STORM EVENTS.

HOR. N/A VERT. N/A C2.30of C2.5

IN ADDITION TO THESE PRE—STORM ACTIONS, ALL EROSION AND SEDIMENT CONTROL (ESC) MEASURES MUST
BE CHECKED DAILY AND AFTER EACH SIGNIFICANT RAINFALL.

ARLINGTON DEPARTMENT OF
VIRGINIA ENVIRONMENTAL SERVICES

/@ M 11/115/2022
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Filter Cloth\},
Placement \‘/
in Trench

NOTES:

14 Gage, 6" klf ; Posts WHEN WIRE SUPPORT IS USED,
Max. “esh Y 7 STANDARD STRENGTH FILTER
Svacing ¥ CLOTH MAY BE USED AND
' POSTS SHALL BE SPACED
1O FEET ON CENTER MAXIMUM.
2. WHEN WIRE SUPPORT IS NOT
Trench, USED, EXTRA STRENGTH FILTER
4" x4 CLOTH SHALL BE USED AND
POSTS SHALL BE SPACED
G FEET ON CENTER MAXUMUM.
SOURCE: ARLINGTON COUNTY DES CONSTRUCTION STANDARDS ¢ SPECIFICATIONS.
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‘ ‘ ELEVATION NOT TO SCALE
L 10" O.C. MAX. L
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I. SECURE TO CHAIN LINK FABRIC WITH TIES 24" O.C. MINIMUM

AT TOP AND MIDDLE OF FABRIC.

2. FILTER FABRIC SHALL BE AS SPECIFIED FOR SILT FENCE IN
THE LATEST EDITION OF THE VIRGINIA EROSION AND SEDIMENT

CONTROL HANDBOOK .

3. OVERLAP FILTER FABRIC SECTIONS &" MIN.

3'-6" ABOVE GRADE
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FILTER FABRIC

LAY FILTER FABRIC IN
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FUMP (BALED STRAW BERM
A

EC-8
—, TYPICAL DEWATERING BASIN

Bl

A

1-6"

HOSE
\ —

6' MIN.

| “S—DRY RIP RAP

CLASS AI
SPLASH BLOCK
18" DEPTH

6' MIN.

-

A=

NO. 25 OR
26  AGGR. B

e

3 N—DRY RIP-RAP

A <—I
PLAN
NOTES:

TO RECEIVING WATERS.

AN APPROVED DISPOS
OTHERWISE APPROVED ON THE PLANS.

ON VDOT'S SPEl
PER EACH AT EACH SITE.

CAPACITY, ACCUMULATED SEDIMENT SHALL BE OF IN
AL AREA OUTSIDE OF THE 100-YEAR FLOODPLAIN UNLESS

T MAY B

CLASS AT

1. DEWATERING BASIN SIZE SHALL BE DETERMINED BY THE FORMULA
16 X GAL./MIN. OF PUMP = CU.FT. OF STORAGE CAPACITY.

2. THIS WORK SHALL CONSIST OF THE CONSTRUCTION OF A DEWATERING
BASIN FOR THE PURPOSE OF RECEIVING SEDIMENT-LADENED WATER
PUMPED FROM_A CONSTRUCTION SITE TO ALLOW
IT_REENTERS THE WATERWAY. PUMPING INTO THESE BASI
CEASE WHEN THE FLOW FROM THE BASIN BECOMES SEDIMENT-LADENED.

3. SURFACE WATER FLOW SHALL BE DIVERTED ARQUND THIS DEVICE.

4. THE OUTFALL FROM THE BASIN(S) SHALL HAVE A STABILIZED CONVEYANCE

5. ONCE THE DEWATERING BASIN BECOMES FILLED TO HALF OF THE STORAGE

BE REMOVED AND DISPOSED

6. SEDIMENT CONTROL DEVICES ARE TO REMAIN IN PLACE UNTIL ALL DISTURBED
AREAS ARE STABILIZED AND THE ENGINEER APPROVES THEIR REMOVAL. GROUND
CONTOURS SHALL BE RETURNED TO THEIR ORIGINAL CONDITION UNLESS
SPECIFICALLY APPROVED OTHERWISE BY THE ENGINEER.

7. SYNTHETIC PRODUCTS THAT HAVE BEEN APPROVED FOR USE ON VDOT PROJECTS DEWATERING BAG
AND FOUND L LIS E USED IN LIEU OF THIS DESIGN.
HOWEVER, VDOT WILL ONLY COMPENSATE THE CONTRACTOR UP TO THE BID PRICE

FOR FILTRATION BEFORE
INS SHALL

GEOTEXTILE DRAINAGE FABRIC

NO.25 OR 26 AGGR.
2 / 4% DEPTH

SECTI

% GEOTEXTILE DRAINAGE
FABRIC TO COVER_INSIDE
FACE OF BALED STRAW BERM.

PUMP HOSE

GEOTEXTILE
DRAINAGE FABRIC

\FLAT BOTTOM,

AN
ON A-A

WOOD OR STEEL
STAKES

GEOTEXTILE
DRAINAGE FABRIC

STORAGE
CAPACITY

SECTION B-B

TYPICAL SYNTHETIC PRODUCT

OF COMPACTED EARTH OR %57 COARSE AGGREGATE.
SECTION A-A

A

N SEWEN IN SPOUT T
PUMP HOSE

PIPE CLAMP

PLAN

\WDOoT
ROAD AND BRIDGE STANDARDS
SHEET 1 OF 1 REVISION DATE
13.12

DEWATERING BASIN

VIRGINIA DEPARTMENT OF TRANSPORTATION

SPECIFICATION
REFERENCE

107
303

18"

TREE PRESERVATION
AREA

CALL: 703-228-6557
TO REPORT VIOLATIONS

PROHIBIDO ENTRAR
ZONA DE PROTECTION DEL ARBOL

LLAMAR AL TEL. 703-228-6557
PARA REPORTAR INFRACCIONES

N\

)

NOTES:

SIGN ENLARGEMENT

2" = 10"

INSTALLED PRIOR TO ANY SITE WORK,
CLEARING OR DEMOLITION.
2. TPF SHALL BE MAINTAINED THROUGHOUT ‘

CONSTRUCTION.
3. REMOVE TPF ONLY WITH APPROVAL FROM

PIPE 2" O.D.
GALVANIZED STEEL

TREE PROTECTION FENCE (TPF) SHALL BE
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TYPICAL SIGNAGE

(SEE ENLARGEMENT)

TENSION BAR
AT ENDS

6'-0" MIN.

|

ARLINGTON COUNTY URBAN FORESTER AFTER ‘
AFTER ALL SITE WORK HAS BEEN ‘

COMPLETED.

4. SIGN MATERIAL TO BE WEATHER

RESISTANT.

6' CHAIN LINK TREE PROTECTION FENCE

10"-0" MAX.

2'-0"
MIN. DEPTH

L

02231.1

o

ELEVATION

TABLE 3.31-B
(Revised June 2003)

TEMPORARY SEEDING SPECIFICATIONS

QUICK REFERENCE FOR ALL REGIONS

/2" =1'-0"

ARLINGTON COUNTY, VIRGINIA w

SEED

APPLICATION DATES

SPECIES

APPLICATION RATES

Sept. 1 - Feb. 15

50/50 Mix of Annual Ryegrass (lolium multi-
florum) & Cereal (Winter) Rye (Secale cereale)

50 -100 (Ibs/acre)

Feb. 16 - Apr. 30

Annual Ryegrass (lolium multi-florum)

60 - 100 (Ibs/acre)

May 1 - Aug. 31

German Millet

50 (Ibs/acre)

FERTILIZER & LIME

+ Apply 10-10-10 fertilizer at a rate of 450 Ibs. / acre (or 10 Ibs. / 1,000 sq. ft.)
® Apply Pulverized Agricultural Limestone at a rate of 2 tons/acre (or 90 Ibs. / 1,000 sq. ft.)

NOTE:

1 - A soil test is necessary to determine the actual amount of lime required to adjust the soil pH of site.
2 - Incorporate the lime and fertilizer into the top 4 — 6 inches of the soil by disking or by other means.

3 - When applying Slowly Available Nitrogen, use rates available in Erosion & Sediment Control Technical Bulletin

# 4, 2003 Nutrient Management for Development Sites at http://www.dcr.state.va.us/sw/e&s.htm#pubs

TABLE 3.32-D
(Revised June 2003)

PERMANENT SEEDING SPECIFICATIONS FOR PIEDMONT AREA

SEED’

LAND USE

SPECIES

APPLICATION PER ACRE

Minimum Care Lawn

(Commercial or Residential)

Tall Fescue'
Perennial Ryegrass

Kentucky Bluegrass'

95-100%

0-5%

0-5%

TOTAL: 175-200 Ibs.

High-Maintenance Lawn Tall Fescue' TOTAL: 200-250 Ibs.
Tall Fescue' 128 Ibs.

General Slope (3:1 or less) Red Top Grass or Crezeplng Red Fescue 2 Ibs.
Seasonal Nurse Crop 20 Ibs.

TOTAL: 150 Ibs.

Tall Fescue' 108 Ibs.

Low-Maintenance Slope Red Top Grass or Crezeplng Red Fescue 2 :bs.
(Steeper than 3:1) Seasonal Nurse Crop 20 Ibs.
Crownvetch® 20 Ibs.

TOTAL: 150 Ibs.

1 - When selecting varieties of turfgrass, use the Virginia Crop Improvement Association (VCIA) recommended
turfgrass variety list. Quality seed will bear a label indicating that they are approved by VCIA. A current turfgrass
variety list is available at the local County Extension office or through VCIA at 804-746-4884 or at
http://sudan.cses.vt.edu/html/Turf/turf/publications/publications2.html

2 - Use seasonal nurse crop in accordance with seeding dates as stated below:

February 16™ - April ......ccocveeiiiiiienee.
May 1% - August 15" ..ooooirieeeeeeee,
August 16" - October ......

November - February 15™ .......cocveviinn,

Annual Rye
Foxtail Millet
Annual Rye
Winter Rye

3 - Substitute Sericea lespedeza for Crownvetch east of Farmville, VA (May through September use hulled seed,
all other periods, use unhulled Sericea). If Flatpea is used, increase rate to 30 Ibs./acre. If Weeping Lovegrass is
used, include in any slope or low maintenance mixture during warmer seeding periods, increase to 30 -40

FERTILIZER & LIME

* Apply 10-20-10 fertilizer at a rate of 500 Ibs. / acre (or 12 Ibs. / 1,000 sq. ft.)
® Apply Pulverized Agricultural Limestone at a rate of 2 tons/acre (or 90 Ibs. / 1,000 sq. ft.)

NOTE:

- A soil test is necessary to determine the actual amount of lime required to adjust the soil pH of site.
- Incorporate the lime and fertilizer into the top 4 — 6 inches of the soil by disking or by other means.

- When applying Slowly Available Nitrogen, use rates available in Erosion & Sediment Control Technical Bulletin
# 4, 2003 Nutrient Management for Development Sites at http://www.dcr.state.va.us/sw/e&s.htm#pubs

PORTABLE SEDIMENT TANK

55 GAL. DRUMS, OR SIMILAR, WELDED END TO END
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DOWN THE ENDS AND
TRIMMING PIECES.
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WATER TO A DEPTH
OF 4" AS NEEDED.
WATER WELL AS SOON
AS THE SOD IS LAID.

AR

ROLL SOD IMMEDIATELY
TO ACHIEVE FIRM
CONTACT WITH THE SOIL.

APPEARANCE OF GOOD SOD

COCCCOCOECTL
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MOW WHEN THE SOD IS
ESTABLISHED — IN
2—3 WEEKS. SET THE
MOWER HIGH (2"-3").

SHOOTS OR GRASS BLADES.
GRASS SHOULD BE GREEN AND
HEALTHY, MOWED AT A 2°-3"

CUTTING HEIGHT.

HATCH — GRASS CLIPPINGS AND
DEAD LEAVES, UP TO 1/2" THICK.

ROOT ZONE — SOIL AND ROOTS.
SHOULD BE 1/2"-3/4" THICK, WITH
DENSE ROOT MAT FOR STRENGTH.
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DEPARTMENT OF ENVIRONMENTAL SERVICES

EROSION AND SEDIMENT CONTROL STANDARD DETAILS
COLUMBIA PIKE - ROUTE 244
COLUMBIA PIKE - MULTIMODAL STREET IMPROVEMENTS
SEGMENT C

HOR. N/A VERT. N/A

C2.4 of C2.5
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8.3 1.50'
CATCH BASIN
\ / NOTES: 8" |— ‘
Y A —— ATTACH 2" X 4" WOOD 1. THIS DETAIL MAY BE USED IN LIEU OF DETAIL S/3.1a ONLY FOR CONNECTIONS TO PRECAST MANHOLES. 1'-6" MIN. OR AS SHOWN ON APPROVED
L R A SEE DETAIL (A) OR (B) SPACER TO 2" X 4" WEIR 2. ONLY ONE INSIDE DROP CONNECTION PER MANHOLE WILL BE ALLOWED, UNLESS OTHERWSE INDICATED ON . . . ad T, . — 4 CONSTRUCTION DOCUMENTS
TR FOR APPLICATION THE DRAWINGS. e e e AR A el T, .
ORI 3. THE DROP FITTING SHALL NOT EXTEND INTO THE AREA THAT IS DEFINED BY THE PROJECTION OF THE MANHOLE ] T _>< 27T ] g
RN ENTRANCE VERTICALLY DOWN TO THE MANHOLE BOTTOM. IF NECESSARY, MANHOLE FRAME, COVER, CONE SECTION, P I 11"y a4 -
RS e AND STEPS SHALL BE REMOVED AND PLACED TO ALLOW FOR UNOBSTRUCTED ENTRY AND EXIT. lela: | 1:50 s 2' MAX.
’::::::::3" 9 OVERFLOW 4. WHEN INSIDE DROP CONNECTION REPLACES EXISTING OUTSIDE DROP, PROVIDE MECHANICAL PLUG AND FILL ANNULAR T . - — - .- STANDARD FIRE HYDRANT
et ORIFICE SPACE WITH NON—SHRINK GROUT SIMILAR TO DETAIL S/3.5. HEIGHT BASED ON INVER g e |:|33|:—}—,—ﬁ—a‘—:| - - oo
CLOSED BASKET WITH UNIFORM 97 X 4" WEIR— 5. INFLUENT PIPE SLOPE SHALL NOT EXCEED SX 4 e v g "
20 GAUGE WIRE REVERSE TWIST 8. MAXIMUM SIZE OF INFLUENT PIPE IS 8° ? —1 4" PUMPER NOZZLE
MESH 1" GALVANIZED HEX WIRE 7. SEE NOTES (1) THRU () ON DETAIL S/1.0 — SUBBASE DEPARTMENT OF
STEEL (CHICKEN WIRE) FITTING. INFLUENT DIAMETER (PVC) —Q | ]
. FLEXIBLE GASKET 4 CURB & GUTTER
DETAIL A: CONTINUOUS GRADE CoMEGto F FITTING MAY BE ANY OF THE FOLLOWING: \ ) PAVEMENT ENVIRONMENTAL SERVICES
N : X e Eue EEES A SO ~—/
OR MAINTAIN WITHIN ATTACH 4" X 4" WOOD 10" MINIMUM FROM Ty CROSS - Fu L L [ ] - , , .
GUTTE‘R bAN s R oD O e T \' J 2 Fomb PIECE THRU WALL I é\g_LZINGTON co. BURY LINE MARK Facilities & Engineering Division
R gt = ; eRoss, Igogniinugz:,«toh%ncm I 3'-0" +/- TYPICAL Engineering Bureau
. T N INFLUENT PIPE (PVC) ! SPIGOT THRU WALL OR SECTION A:A GRAVEL 2100 Clarendon Boulevard, Suite 813
MIN. 18" EXTENSION I TIE RODS SEE
. OVERFLOW — —r— i THREE BELLS AND ONE W-3.0 3" TO 14" SIZE COVERED Arli VA 22201
BEYOND INLET THROAT Z i LONG SPIGOT THRU WALL . 3 2 rlington,
ON BOTH SIDES ORIFICE 1 GUTTER 1 L — _ A WITH POLYETHYLENE )
A = . 10" MINIMUM FROM K | ! Phone: 703.228.3629
PLAN 2 X 4" WEIR e el / = TEE Fax: 703.228.3606
NN ’
L e g CONC. BLOCKING IF
o s [N———CAN ELIMINATE GASKET, IF THE | [_ |
WOOD SPACER: . MIN. @2 R
X 4 CONTINDSPACER DETAIL B: SUMP e \ FITING ENO IS A SPIGOT WATER # _ REQUIRED SEE W-2.1 .
e WOOD SPACER N T e o et e e - ARLINGTON CO. MAIN Im ey» orn
S . DIAMETER AS INFLUENT PIPE. _
2" X 4" CONTINUOUS GRADE PVC BELL x BELL COURLING ATy, Z 82 6" PIPE (MIN.)
INSTALL WEIR 1* 2"X 4" WOOD WEIR #XATINSUMP % STAINLESS STEEL STRAPS, 1-1/2" WIDE, ' H
BELOW TOP OF CURB. CATCH BASIN -V 217 11 GAUGE THICKNESS AT 4' MAX SPACING Im e = Om
(SEE NOTE 3) ATTACH WOOD SPACER JISTING OR NEW e > D D A GATE VALVE WITH BRICK OR CONC.
TO 2" X 4" WEIR E e / z (MIN. OF 2 PER PIPE JOINT) D VALVE BOX BLOCKS
PRECAST CONCRETE MANHOLE ————— = P = WTH 3/8" S.S. EXPANSION BOLTS. and ASSOCiateS |nC
.
B g
90" BEND IN CONCRETE OR BRICK ) “ & REBUILD CHANNEL AND PAINT ALL EXPOSED STEEL © 2022 KIMLEY HORN AND ASSOCI’ATE |N‘-:~
GRAVEL BENCH. MIN 17 GROUT BETWEEN : BENCH & BENCHTOSUTNEW | — 77777000 mmTT I B s e WITH 2 COATS OF ASPHALT —| S,
PVC PIPE AND CONCRETE OR BRICK. .- E CONNECTION PAINT 11400 Commerce Park Drive, Suite 400
(SEE NOTE 2) _\ ; 1T A [ ——rh——_————————————— e - ELEVATION Reston Virginia 20191
\: ] Lo —_— Phone: 703—674—1300
GRAVEL N i 5 ; Fax; 703-674—1350
(SEE NOTE 2) LOSED BASKET- = T~ [ ¢
UNIFORM 20 GAUGE  INSTALL SPACER 6" j : . N </ ) ] -—4-————— o I ittt
SECTION A-A  WIRE REVERSE TWIST  BEYOND THROAT % o L E '
MESH 1" GALVANIZED OPENING GUTTER PAN \‘ oL ey vt & o’ ok 5 SLOPE: 1:50 LB30
HEX WIRE STEEL ' T e S e v, g W o) s AN
NOTES (CHICKEN WIRE) ISOMETRIC MECHANIGAL ‘PLUG; 'SEE NOTE=4 7 Y P B AR fioo - g
1. DIMENSIONAL LUMBER SIZES SHOW. EXISTING DROP CONNECTION, s 2 ' 4‘ ik -..4' v .‘ . , ;s * “' '. ? :”_,- ;I\'NRzggllzTDION SLOPE
2. GRAVEL SHALL BE VDOT COARSE AGGREGATE #3, # 357 OR #5. SEE NOTE 4 AN BT IR e T . APPROACH)
3.  WEIR HEIGHT MAY BE ADJUSTED BY PROJECT OFFICER OR INSPECTOR IN FLOOD PRONE AREAS. /
4. PAINT 2"X4" WEIR, CLOSED BASKET, AND GUTTER WITH HIGH VISIBILITY INCANDESCENT ORANGE PAINT. SET CHANNEL 2° / SLOPE: 1:1 0.67 \ NOTES:
BELOW CROWN OF 1. ALL VALVES AND FIRE HYDRANTS SHALL BE STRAPPED TO MAIN UNLESS DIRECTED OTHERWISE.
® PROTEGTION DOES NOT COMPLETELY DRAIN WITHIN 26 HOURS AFTER A STORM EVENT. 1 1S GLOGGED. WHEN THIS SECTION BEE: FROwe Sloorn 2 PROVIDE VERTICAL OFFSETS OR BENDS AS REQUIRED TO SET HYDRANTS AT PROPER GRADE.
’ . s TRANSITION H .50' '
OCCURS, REMOVE ACCUMULATED SEDIMENT AND CLEAN, OR REPLACE THE PROTECTION. CH?’:(NEL FLg‘V‘lro SLOPE: 1:4 1.50 \ 3 MAXIMUM BURY DEPTH OF FIRE HYDRANT IS 6' UNLESS APPROVED OTHERWISE.
al STANDARD DETAIL
CURB INLET PROTECTION WASHINGTON | APPROVED;_ 7/:»*7/ Mo \ FIRE HYDRANT SETTING
(D S PROP. CURB AND GUTTER
REVISION & DATE SUBURBAN 7 INSIDE DROP CONNECTION FOR 31b6 TSSUED 1971373030
’\f SANITARY ( PRECAST CONCRETE MANHOLES ' ’T'}
“l}. ARLINGTON COUNTY, VIRGINIA DRAWING NO. COMMISSION { : g TRANSITION GUTTER (/- ARLINGTON COUNTY, VIRGINIA DRAWING NO.
ARLINGTON DEPARTMENT OF ENVIRONMENTAL SERVICES 3.07-7 (ACG) Chief Engineer NOTES: ARLINGTON DEPARTMENT OF ENVIRONMENTAL SERVICES W-7.0
VIRGINIA S31b 1. SEE C10 AND C11[SERIES SCEETS FOR PLAN AND PROFILE INFORMATION, INCLCDING STRCCTLCRE AND PIPE INVERTS. VIRGINIA Approvals
2. CONTRACTOR TO PROVIDE SCDOP DRAWINGS SIGNED AND SEALED B[IA VIRGINIA LICENSED STRLCCTCRAL ENGINEER.
3. SEE ARLINGTON COLCNTCISTANDARD DRAWING D[.1 FOR GENERAL NOTES RELATED TO STANDARD CATCLIBASINS.
ECTENDED THROAT DETAIL (ONLET STRUCTURE 0014[] - - -
SCALE: NTS Design Team Engineer Supervisor
0 Construction Management Supervisor
24
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