



**DEBRIS HAULING  
RFP No. PW2018-09  
November 9, 2018  
ADDENDUM #3**

This addendum is being issued to clarify the following questions:

1. When will the City's current debris removal contractor cease operations (Estimated date)?  
And when will the newly awarded contractor begin pickup operations?  
**A. The current contract was for a 60-day emergency contract, approved by Commission on Tuesday, October 23, 2018.**
2. Does the City have an estimate of debris that has been picked up? Also, does the City have an estimate of the remaining debris on the ground?  
**A. Picked up – 115,000 Cubic Yards  
Remaining – 700,000 Cubic Yards**
3. Would the City consider adding a line item for C&D reduction?  
**A. No additional line item added.**
4. “Hazardous Hanging Limb Removal less than 2 inches diameter” Can the City clarify if they meant larger than 2 inches per FEMA guidelines?  
**A. Larger than 2”.**
5. Transport and disposal says cost per pound and price per CY, could the City clarify if they meant cost by the cubic yard instead of the pound?  
**A. Price is per cubic yard.**
6. Would the City clarify if the vegetative grinding line item is meant to include Site management and reduction?  
**A. Yes.**

\*\*\*\*\*

Please acknowledge receipt of this Addendum, which must be included with your bid.

\_\_\_\_\_  
Name

\_\_\_\_\_  
Company

*Janice L. Peters City Clerk*