#### ADDENDUM NUMBER 3 BID NUMBER IFB 21-017

#### **Summer Roofing Projects 2022**

ISSUED: December 10, 2021

PURCHASING DEPARTMENT UNIFIED SCHOOL DISTRICT 500 2010 N. 59<sup>th</sup> STREET, ROOM 370 KANSAS CITY, KANSAS 66104 913-551-3200

Note the following changes to the above-mentioned bid. This information is to be taken into consideration when responding to the original bid document.

#### I. General Information

- A. Revised Bid Forms and Attachment A pages are included in this addendum.
  - 1. The following changes were made:
    - a. Argentine Middle
      - 1) On Attachment A Form the Material Quantity has changed for Tremco-GP Dens-Deck Prime to 86.4 squares.
    - b. NCO Building A Roofs 2 and 3
      - 1) On Attachment A Form change roof designation from Roofs 1 & 2 to Roofs 2 & 3.
    - g. Wyandotte High
      - 1) On Attachment A Form Roofs 16 & 17, the Material Quantity and size have changed for Tremco-GP Dens-Deck Prime to 192 squares of .25" x 4' x 4'.
- B. Add to General Specification for all projects:
  - 1. All threaded gas lines on roofs being replaced must be disconnected, removed from the roof, and reconnected after all roofing work is complete.
    - a. Prime contractor shall provide a licensed mechanical contractor to perform this work that is approved by USD 500.
      - 1) Mechanical contractor shall be listed in the contractors submittal package.
      - 2) Mechanical contractor shall provide a written report after the gas lines have been reinstalled stating that all work is complete per local codes, test have been performed, and no leaks were found.

- C. The roofing contractors awarded the work on J.C. Harmon High, Kansas City Kansas Early Childhood Center, New Stanley Elementary, and Wyandotte High shall be required to pick up all insulation and coverboard materials, purchased by the district, within 24-hours after delivery to district.
  - 1. Insulation and coverboard materials will be delivered to the KCKPS Facilities Department parking lot.
  - 2. KCKPS will provide 24-hour notice to contractor prior to delivery.
  - 3. Contractor shall include all cost to pick-up and store material.
  - 4. Contractor shall provide the district a letter stating where the material is being stored and that it is insured to cover the cost of replacement.

WE HEREBY ADKNOWLEDGE AND UNDERSTAND THE ABOVE NOTED CHANGES TO TH EORIGIBAL BID DOCUMENT AND AGREE TO FURNISH THE ITEMS ON WHICH PRICES ARE QUOTED IN ACCORDANCE WITH ALL TERMS AND CONDITIONS P REVIOUSLY LISTED AND ANY ATTACHED SPECIFICATIONS AND AMENDMENTS.

BY:	 DATE:	
TITLE:	 PHONE:	
FIRM:		

#### DOCUMENT 00411 – REVISED BID FORM

USD #500	Bidder:
2022 — Argentine Middle School Kansas City, Kansas	(Bidder enter name here)
BASE BID OR ALTERNATE BID, SINGLE-PRIME (A) The undersigned Bidder, having carefully examined the E the Contract, Drawings, Specifications, and all subsequent visited the site, and being familiar with all conditions and furnish all material (other than roofing material listed on a described in the above documents, without exception, incomplete the specified work.	Bidding and Contract Requirements, Conditions of at Addenda, all as issued by the Owner, having requirements of the Work, hereby agrees to Attachment A), labor, equipment and services as
USD #500 shall purchase all roofing material supplied by Bidder shall provide Attachment A with their bid, verifying specified. All materials not listed on Attachment A shall he items listed on Attachment A shall not be included in mandatory Attachment A with verified quantities will ren	ng quantities required to complete this project as be the responsibility of the Bidder. The cost for Bidders Base Bid price. Failure to provide the
Single Prime (All trades) Contract for the above-named Pr Bidding Documents, for the sum of:	roject, in accordance with the requirements of the
BASE BID	
1. Argentine Middle School Roof Replacement - Roofs K, L, & M	\$
UNIT PRICES	
1. Wood Blocking Replacement	\$per board foot
<ol> <li>Drain Bowl Replacement – 4"</li> <li>Drain Clamping Ring Replacement</li> </ol>	\$each \$ each
4. Concrete Deck Repair	\$ per cubic foot
5. 18-gauge Metal – Flat stock	\$per square foot
WORKING DAYS	
Days to complete 100% of work specified Anticipated days for roofers	Working Days Working Days
Anticipated days for rooters  Anticipated days for sheet metal	Working Days  Working Days

#### **BONDING**

Bid shall be accompanied by an acceptable bid bond or certified cashier's check drawn on a local bank, payable to Treasurer, Board of Education, for an amount not less than five percent of the total amount of the bid. This bid security shall become the property of the Board of Education as liquidated damages in the event the successful bidder fails to execute and deliver a contract, along with specified surety and statutory bonds, within ten days after the received notice of the acceptance of his bid by the Board of Education.

The undersigned Bidder agrees to furnish a Payment & Performance Bond, in the amount of 100% of total contract value after receipt of contract.

#### TIME OF COMPLETION

The undersigned Bidder proposes and agrees hereby to commence the Work of these Contract Documents on June 1, 2022 and shall complete 100% of the Roofing and Sheet Metal Work no later than August 5, 2022. Work is defined as continuous daily roofing related activities as provided in this specification. If Work cannot be started or completed within specified timeframe, contractor shall provide immediate repairs to stop or minimize leaks until work is completed and shall pay as a late fee the sum of \$1,500 for each consecutive calendar day that work is not started or completed thereafter.

The district reserves the right to cancel the contract if the contractor has not started the work by June 3, 2022. All cost associated with the cancelling of the contract shall be the responsibility of the contractor, including any cost associated with returning materials purchase by the district.

If contractor fails to complete the work by August 5, 2022, all remaining work must be completed on weekends or holidays, and the district shall deduct \$1,500 per day from the contract until work is 100% complete.

# ACKNOWLEDGEMENT OF ADDENDA The undersigned Bidder acknowledges receipt of and use of the following Addenda in the preparation of this Bid: Addendum No. 1, dated \_\_\_\_\_\_\_ Addendum No. 2, dated \_\_\_\_\_\_\_ Addendum No. 3, dated \_\_\_\_\_\_\_ CONTRACTOR'S LICENSE The undersigned further states that he is a duly licensed Contractor, for the type of work proposed, in the State of Kansas, and that all fees, permits, etc., pursuant to the submission of this proposal will be paid in full. SUBMISSION OF BID Respectfully submitted this \_\_\_\_\_ day of \_\_\_\_\_\_\_\_, 2021. By: \_\_\_\_\_\_\_\_

(Name of bidding firm or corporation)

Witness:	Ву:
	(Signature)
Attest:	
(Signature)	(Type or print name)
By:	Title:
(Type or print name)	(Owner/Partner/President/Vice Pres.)
Title:	Address:
(Corporate Secretary or Assistant Secretary Only)	
	Phone:
	License:
(Affix Corporate Seal Here)	Federal ID No.:

### ATTACHMENT A USD #500 – 2022 ROOFING PROJECT

#### Argentine Middle – Roofs K, L, & M

Products Alumanation 301	Material Size & Container 5-gallon bucket	Materia 4	l Quantity buckets
Burmastic	50-gallon barrels - lined	22	barrels
Burmastic Composite Ply HT	20 rolls per pallet - 2/sq/roll	60	rolls
Burmastic Glass Ply 33-lbs.	20 rolls per pallet – 2/sq/roll	140	rolls
Burmesh	6" x 300" rolls	2	rolls
ELS	5-gal buckets	18	buckets
Polyroof SF	3-gallon buckets	74	buckets
Premium IV Asphalt	24 cartons per pallet	144	cartons
TRA Flashing	12" x 50' roll 18" x 50' roll 24" x 50' roll 36" x 50' roll	2 13 16 1	rolls rolls roll
TremPrime QD	5-gallon bucket	2	buckets
TremSeal Pro – Bronze	30 tubes per case	1	case
Trisotech Tapered Insulation Kit	1-kit	81.70	squares
Tremco -GP Dens-Deck Prime	.25" x 4' x 4'	86.4	squares
Contractor Name:		-	
Project Size:	square feet		

END OF SECTION 00411

#### DOCUMENT 00411 – REVISED BID FORM

USD #500 2022 – NCO – Building A	Bidder:	
Kansas City, Kansas	(Bidder er	nter name here)
BASE BID OR ALTERNATE BID, SIN The undersigned Bidder, having carefully the Contract, Drawings, Specifications, are visited the site, and being familiar with all furnish all material (other than roofing madescribed in the above documents, without to complete the specified work.	examined the Bidding and Cond all subsequent Addenda, all conditions and requirements atterial listed on Attachment A	ontract Requirements, Conditions of l as issued by the Owner, having of the Work, hereby agrees to ), labor, equipment and services as
USD #500 shall purchase all roofing mate Bidder shall provide Attachment A with t specified. All materials not listed on Atta the items listed on Attachment A shall no mandatory Attachment A with verified qu	heir bid, verifying quantities rechment A shall be the respons t be included in Bidders Base	equired to complete this project as sibility of the Bidder. The cost for Bid price. Failure to provide the
Single Prime (All trades) Contract for the Bidding Documents, for the sum of:	above-named Project, in accord	lance with the requirements of the
BASE BID		
NCO - Building A     Roof Replacement - Roofs 2	and 3 \$	
UNIT PRICES		
Wood Blocking Replace     Drain Bowl Replacement		per board foot each
3. Drain Clamping Ring Re		each
4. Concrete Deck Repair	\$	per cubic foot
5. 18-gauge Metal – Flat st	ock \$	per square foot
WORKING DAYS		
Days to complete 100% of wor Anticipated days for roo		Working DaysWorking Days
Anticipated days for she		Working Days  Working Days

#### **BONDING**

Bid shall be accompanied by an acceptable bid bond or certified cashier's check drawn on a local bank, payable to Treasurer, Board of Education, for an amount not less than five percent of the total amount of the bid. This bid security shall become the property of the Board of Education as liquidated damages in the event the successful bidder fails to execute and deliver a contract, along with specified surety and statutory bonds, within ten days after the received notice of the acceptance of his bid by the Board of Education.

The undersigned Bidder agrees to furnish a Payment & Performance Bond, in the amount of 100% of total contract value after receipt of contract.

#### TIME OF COMPLETION

The undersigned Bidder proposes and agrees hereby to commence the Work of these Contract Documents on June 1, 2022, and shall complete 100% of the Roofing and Sheet Metal Work no later than August 5, 2021. Work is defined as continuous daily roofing related activities as provided in this specification. If Work cannot be started or completed within specified timeframe, contractor shall provide immediate repairs to stop or minimize leaks until work is completed and shall pay as a late fee the sum of \$1,500 for each consecutive calendar day that work is not started or completed thereafter.

The district reserves the right to cancel the contract if the contractor has not started the work by June 3, 2022. All cost associated with the cancelling of the contract shall be the responsibility of the contractor, including any cost associated with returning materials purchase by the district.

If contractor fails to complete the work by August 5, 2022, all remaining work must be completed on weekends or holidays, and the District shall deduct \$1,500 per day from the contract until work is 100% complete.

#### 

Witness:	By:
	(Signature)
Attest:	
(Signature)	(Type or print name)
By:	Title:
(Type or print name)	(Owner/Partner/President/Vice Pres.)
Title:	Address:
(Corporate Secretary or Assistant Secretary Only)	
	Phone:
	License:
(Affix Corporate Seal Here)	Federal ID No.:

# ATTACHMENT A USD #500 – 2022 ROOFING PROJECT NCO – Building A – Roofs 2 and 3

Products Alumanation 301	Material Size & Container 5-gallon bucket	Materia 8	buckets
Burmastic Adhesive	50-gallon barrels - lined	60	pallets
Burmastic Composite Ply HT	20 rolls per pallet - 2/sq/roll	260	rolls
Burmastic Glass Ply 33-lbs.	20 rolls per pallet – 2/sq/roll	380	rolls
Burmesh	6" x 300' rolls	5	rolls
ELS	5-gal buckets	36	buckets
Polyroof SF	3-gallon buckets	50	buckets
Premium IV Asphalt	24 cartons per pallet	280	cartons
TRA Flashing	18" x 50' roll	24	rolls
TremPrime QD	5-gallon bucket	12	buckets
TremSeal Pro – Bronze	30 tubes per case	2	cases
Trisotech Insulation	2.0" x 4' x 8'	31	pallets
Tremco-GP Dens-Deck Prime	.25" x 4' x 4'	25	pallets
Contractor Name:		_	
Project Size:	square fee	t	

END OF SECTION 00411

#### DOCUMENT 00411 – REVISED BID FORM

USD #500		Bidder:	
2022 – Wyando Kansas City, Ka	e e e e e e e e e e e e e e e e e e e	(Bidder enter name here)	
The undersigned the Contract, Drawisited the site, a furnish all mater	rawings, Specifications, and all subsequents and being familiar with all conditions are rial (other than roofing material listed or above documents, without exception, in	e (ALL TRADES) CONTRACT e Bidding and Contract Requirements, Conditions ent Addenda, all as issued by the Owner, having and requirements of the Work, hereby agrees to an Attachment A), labor, equipment and services a including all scheduled Allowances if any, necess	as
Bidder shall pro specified. All m the items listed	wide Attachment A with their bid, verify naterials not listed on Attachment A sha	by the primary roofing material manufacturer. Tying quantities required to complete this project all be the responsibility of the Bidder. The cost for Bidders Base Bid price. Failure to provide the ender your bid non-responsive.	as or
•	all trades) Contract for the above-named lents, for the sum of:	Project, in accordance with the requirements of the	
BASE BID			
1. Wyando Roo	otte High of Replacement - Roofs 16 and 17	\$	
•	otte High of Replacement - Roof 20	\$	
3. Combin	nation Base Bid 1 and 2	\$	
UNIT PRICE			
1. 2.	Wood Blocking Replacement Drain Bowl Replacement – 4"	\$per board foor \$ each	t
3.	Drain Clamping Ring Replacement	\$ each	
4.	Concrete Deck Repair	\$ per cubic foot	t
5.	18-gauge Metal – Flat stock	\$per square foo	
WORKING I			
Days to con	mplete 100% of work specified in Base		
	Anticipated days for roofers Anticipated days for sheet metal	Working Days Working Days	
	Anticipated days for sheet metal	working Davs	

#### **BONDING**

Bid shall be accompanied by an acceptable bid bond or certified cashier's check drawn on a local bank, payable to Treasurer, Board of Education, for an amount not less than five percent of the total amount of the bid. This bid security shall become the property of the Board of Education as liquidated damages in the event the successful bidder fails to execute and deliver a contract, along with specified surety and statutory bonds, within ten days after the received notice of the acceptance of his bid by the Board of Education.

The undersigned Bidder agrees to furnish a Payment & Performance Bond, in the amount of 100% of total contract value after receipt of contract.

#### TIME OF COMPLETION

ACKNOWI FOREMENT OF ADDENDA

The undersigned Bidder proposes and agrees hereby to commence the Work of these Contract Documents on June 1, 2022 and shall complete 100% of the Roofing and Sheet Metal Work no later than August 5, 2022. Work is defined as continuous daily roofing related activities as provided in this specification. If Work cannot be started or completed within specified timeframe, contractor shall provide immediate repairs to stop or minimize leaks until work is completed and shall pay as a late fee the sum of \$1,500 for each consecutive calendar day that work is not started or completed thereafter.

The district reserves the right to cancel the contract if the contractor has not started the work by June 3, 2022. All cost associated with the cancelling of the contract shall be the responsibility of the contractor, including any cost associated with returning materials purchase by the district.

If contractor fails to complete the work by August 5, 2022 all remaining work must be completed on weekends or holidays, and the district shall deduct \$1,500 per day from the contract until work is 100% complete.

The undersigned Bidder acknowledges receip	pt of and use of the following Addenda in the preparation of this Bid:
Addendum No. 1, dated	
Addendum No. 2, dated	_
Addendum No. 3, dated	_
<u> </u>	duly licensed Contractor, for the type of work proposed, in the etc., pursuant to the submission of this proposal will be paid in
SUBMISSION OF BID	
Respectfully submitted this day of _	, 2021
	By:
	(Name of bidding firm or corporation)

Witness:	By:		
	(Signature)		
Attest:			
(Signature)	(Type or print name)		
By:	Title:		
(Type or print name)	(Owner/Partner/President/Vice Pres.)		
Title:(Corporate Secretary or Assistant Secretary Only)	Address:		
	Phone:		
	License:		
(Affix Corporate Seal Here)	Federal ID No.:		

## ATTACHMENT A USD #500 – 2022 ROOFING PROJECT

#### Wyandotte High – Roofs 16 & 17

<b>Products</b>	<b>Material Size &amp; Container</b>	<b>Materia</b>	l Quantity
Burmastic Composite Ply Premium	20 rolls per pallet - 2/sq/roll	160	rolls
Burmesh	6" x 300' roll	4	rolls
ELS	5-gal buckets	36	buckets
PowerPly Endure 300 FR Colonial Red	20 rolls per pallet – 1/sq./roll	260	rolls
Premium IV Asphalt	24 cartons per pallet	264	cartons
TremSeal Pro – Bronze	30 tubes per case	1	cases
Tremco-GP Dens-Deck Prime	.25" x 4' x 4'	192/sq	or 20 pallets
Trisotech Insulation	2.0" x 4' x 8'	192/sq	or 25 pallets
Contractor Name:		_	
Project Size:	square fee	t	

# ATTACHMENT A USD #500 – 2022 ROOFING PROJECT

#### Wyandotte High – Roof 20

<b>Products</b>	Material Size & Container	<u>Materia</u>	l Quantity
Alumanation 301	5-gallon bucket	4	buckets
Burmastic	50-gallon barrels - lined	9	barrels
Burmastic Composite Ply HT	20 rolls per pallet - 2/sq/roll	40	rolls
Burmastic Glass Ply 33-lbs.	20 rolls per pallet – 2/sq/roll	60	rolls
Burmesh	6" x 300" rolls	4	rolls
ELS	5-gal buckets	18	buckets
Polyroof SF	4-gallon buckets	60	buckets
Premium IV Asphalt	24 cartons per pallet	72	cartons
TRA Flashing	18" x 50' roll 24" x 50' roll	21 4	rolls rolls
	24 X 30 1011	7	10115
TremPrime QD	5-gallon bucket	3	buckets
TremSeal Pro – Bronze	30 tubes per case	1	cases
Contractor Name:		_	
Project Size:	square fee	t	

END OF SECTION 00411